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C1.2 ECC3 Contract Data 
 

Part one - Data provided by the Employer 
 

Clause Statement Data 

1 General  

 The conditions of contract are the core 
clauses and the clauses for main Option  

 

   

  B:  Priced contract with bill of quantities 

 dispute resolution Option W1: Dispute resolution procedure 

 and secondary Options   

  X1:  Price adjustment for inflation 

  X2  Changes in the law 

  X7:  Delay damages 

  X16: Retention 

 [always used by Eskom] X18: Limitation of liability  

   

  Z:  Additional conditions of contract 

 of the NEC3 Engineering and Construction 
Contract, April 2013 (ECC3) 
 
 

 

10.1 The Employer is (Name): Eskom Holdings SOC Limited (Reg no: 
2002/015527/06), a juristic person incorporated 
in terms of the company laws of the Republic 
of South Africa 

Address Registered office at Megawatt Park, Maxwell 
Drive, Sandton, Johannesburg 

10.1 The Project Manager is: (Name)  

 Address  

 Tel  

 Fax  

 e-mail  

10.1 The Supervisor is: (Name)  

 Address  
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 Tel No.  

 Fax No.  

 e-mail  

11.2(13) The works are  The civil works for the 132 kV yard comprising 
construction of equipment foundations and 
associated steel work including foundations 
for steel columns, yard lighting foundations 
and mast installation and storm water and sub 
soil drainage .  
 

11.2(14) The following matters will be included in 
the Risk Register 

1. Outage Constraints – The network is 
dynamic and outages can be cancelled 
pending system constraints. 
2. Theft. The site and working areas are to be 
guarded to ensure that no theft can take place 
that will affect the continuity of supply or loss 
to the employer’s existing assets. The removal 
and re-instatement of the yard fence is to be 
properly managed. 
3. Fall Arrest Plan must be in place as the 
contractor is working above ground level for 
installing steelwork. 
4. Risk mitigation strategy pertaining to 
possible interactions with snakes, bees and 
other animals native to KZN. 
5. Material suppliers. The contractor needs to 
ensure that suppliers are identified and no 
delays are experienced as a result of distances 
to be covered by suppliers for delivery. 
6. Health care facilities.  The contractor is to 
note where the nearest health care facilities are 
and the response time of emergency medical 
rescue service providers in case of emergency. 
7. Labour issues. These issues are to be 
properly managed in the event that local labour 
is to be hired to limit any disruptions of the 
work by local residents. 
8.Existing equipment. Damage to all existing 
equipment and foundations should be avoided. 
Movement of vehicles and pedestrians should 
be managed and highlighted in a traffic 
management plan. 

11.2(15) The boundaries of the site are  Barricaded working areas in the 132 kV yard at 
Georgedale Substation 
 
 

11.2(16) The Site Information is in  Part 4: Site Information 

11.2(19) The Works Information is in   Part 3: Scope of Work and all documents and 
drawings to which it makes reference. 

12.2 The law of the contract is the law of  the Republic of South Africa 

13.1 The language of this contract is  English 
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13.3 The period for reply is 1 week 

2 The Contractor's main 
responsibilities 

Data required by this section of the core 
clauses is provided by the Contractor in Part 2 
and terms in italics used in this section are 
identified elsewhere in this Contract Data.  

3 Time  

11.2(3) The completion date for the whole of the 
works is 

 03 October 2024 

11.2(9) The key dates and the conditions to be 
met are: 

Condition to be met key date 

  1 
 
2 
 
 
 
 
3 
 
 
 
 
 
 

Completion of all work 
 
Work to be executed 
during the proposed 
outage dates. 
 
 
SHEQ & Security 
Assessment 

To be advised 
 
To be advised 
 
 
 
 
To be advised 
 
 

     

     

30.1 The access dates are: Part of the Site Date 

  1 Georgedale Substation 15 October 
2022  
 

     

     

31.1 The Contractor is to submit a first 
programme for acceptance within  

 
1 week of the Contract Date. 

31.2 The starting date is 03 October 2022  

32.2 The Contractor submits revised 
programmes at intervals no longer than  

 
2 weeks 

 
4 

 
Testing and Defects 

 

42.2 The defects date is  52 weeks after Completion of the whole of the 
works. 
 

43.2 The defect correction period is  2 weeks 
 

5 Payment  
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50.1 The assessment interval is  Between the 25th day of each successive 
month. 

51.1 The currency of this contract is the  South African Rand. 

51.4 The interest rate is  (i) zero percent above the publicly quoted 
prime rate of interest (calculated on a 365 day 
year) charged from time to time by the 
Standard Bank of South Africa (as certified, in 
the event of any dispute, by any manager of 
such bank, whose appointment it shall not be 
necessary to prove) for amounts due in Rands 
and  
 
(ii) the LIBOR rate applicable at the time for 
amounts due in other currencies.  LIBOR is the 
6 month London Interbank Offered Rate quoted 
under the caption “Money Rates” in The Wall 
Street Journal for the applicable currency or if 
no rate is quoted for the currency in question 
then the rate for United States Dollars, and if 
no such rate appears in The Wall Street 
Journal then the rate as quoted by the Reuters 
Monitor Money Rates Service (or such service 
as may replace the Reuters Monitor Money 
Rates Service) on the due date for the payment 
in question, adjusted mutatis mutandis every 6 
months thereafter and as certified, in the event 
of any dispute, by any manager employed in 
the foreign exchange department of The 
Standard Bank of South Africa Limited, whose 
appointment it shall not be necessary to prove. 

6 Compensation events  

60.1(13) The place where weather is to be 
recorded is: 

 
At Georgedale substation where the work will 
be executed. 

 The weather measurements to be 
recorded for each calendar month are,  

the cumulative rainfall (mm) 
 

  the number of days with rainfall more than 10 
mm 

  the number of days with minimum air 
temperature less than 0 degrees Celsius 

  the number of days with snow lying at 09:00 
hours South African Time 

  and these measurements: 
 

 The weather measurements are supplied 
by 
 

South African Weather Beaureau 
 
Hammarsdale, KZN 

 The weather data are the records of past 
weather measurements for each calendar 
month which were recorded at:  
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 and which are available from:  the South African Weather Bureau and 
included in Annexure A to this Contract Data 
provided by the Employer 

60.1(13) 
 

Assumed values for the ten year return 
weather data for each weather 
measurement for each calendar month 
are: 

As stated in Annexure A to this Contract Data 
provided by the Employer. 
 
 

7 Title There is no reference to Contract Data in this 
section of the core clauses and terms in italics 
used in this section are identified elsewhere in 
this Contract Data. 

8 Risks and insurance  

80.1 These are additional Employer's risks   None 

84.1 
 

The Employer provides these insurances 
from the Insurance Table 

as stated for “Format A” available on 
http://www.eskom.co.za/live/content.php?Item_ID=
9248 
(See Annexure B for basic guidance) 

84.2 
 

The minimum limit of indemnity for 
insurance in respect of loss of or damage 
to property (except the works, Plant, 
Materials and Equipment) and liability for 
bodily injury to or death of a person (not 
an employee of the Contractor) caused by 
activity in connection with this contract for 
any one event is   

 
 
 
 
 
 
Whatever the Contractor deems necessary in 
addition to that provided by the Employer. 

84.2 The minimum limit of indemnity for 
insurance in respect of death of or bodily 
injury to employees of the Contractor 
arising out of and in the course of their 
employment in connection with this 
contract for any one event is  

As prescribed by the Compensation for 
Occupational Injuries and Diseases Act No. 130 
of 1993 and the Contractor’s common law 
liability for people falling outside the scope of 
the Act with a limit of Indemnity of not less 
than R500 000 (Five hundred thousand Rands). 
 
 

9 Termination There is no reference to Contract Data in this 
section of the core clauses and terms in italics 
used in this section are identified elsewhere in 
this Contract Data. 

10 Data for main Option clause  

B Priced contract with bill of quantities  

60.6 The method of measurement is  The Standard System of Measurement 
published by ASAQS and amended as stated in 
Part C2.1, Pricing Assumptions. 
 

11 Data for Option W1  

W1.1 The Adjudicator is (Name)  

 Address  

http://www.eskom.co.za/live/content.php?Item_ID=9248
http://www.eskom.co.za/live/content.php?Item_ID=9248
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 Tel No.  

 Fax No.  

 e-mail  

W1.2(3) The Adjudicator nominating body is: The Chairman of the Joint Civils Division of the 
South African Institution of Civil Engineering. 
(See www.jointcivils.co.za) 

W1.4(2) The tribunal is:  Arbitration. 

W1.4(5) The arbitration procedure is  the latest edition of Rules for the Conduct of 
Arbitrations published by The Association of 
Arbitrators (Southern Africa) or its successor 
body. 

 The place where arbitration is to be held is Gauteng,  South Africa 

 The person or organisation who will 
choose an arbitrator  
- if the Parties cannot agree a choice or 
- if the arbitration procedure does not 

state who selects an arbitrator, is 

 
 
The Chairman for the time being or his 
nominee of the Association of Arbitrators 
(Southern Africa) or its successor body. 

12 Data for secondary Option 
clauses 
 

 

X1 Price adjustment for inflation  

X1.1(a) The base date for indices is  [●]. 

X1.1(c) The proportions used to calculate the 
Price Adjustment Factor are: 

 
proport
ion 

 
linked to index for 

 
Index prepared 
by 

  0. [●] [●] [●] 

  0. [●] [●] [●] 

  0. [●] [●] [●] 

  0. [●] [●] [●] 

  0. [●] [●] [●] 

  [●] non-adjustable  

 Total 1.00 
 

  

X2 Changes in the law There is no reference to Contract Data in this 
Option and terms in italics are identified 
elsewhere in this Contract Data. 

X7 Delay damages (but not if Option X5 is 
also used) 

 

X7.1 Delay damages for Completion of the 
whole of the works are 

0,1%  per day up to a limit of 15% of the 
contract amount 
 

http://www.jointcivils.co.za/
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X16 Retention (not used with Option F)  

X16.1 The retention free amount is  R0. 

 The retention percentage is 5% 

X18 Limitation of liability  

X18.1 The Contractor’s liability to the Employer 
for indirect or consequential loss is limited 
to: 

R0.0 (zero Rand)  

X18.2 For any one event, the Contractor’s 
liability to the Employer for loss of or 
damage to the Employer’s property is 
limited to: 

the amount of the deductibles relevant to the 
event described in the insurance policy format 
selected in the data for clause 84.1 above, 
which policy is available on 
http://www.eskom.co.za/live/content.php?Item_ID=
9248 
 

X18.3 The Contractor’s liability for Defects due to 
his design which are not listed on the 
Defects Certificate is limited to 

The greater of  

• the total of the Prices at the Contract Date  
and the amounts excluded and unrecoverable 
from the Employer’s assets policy for 
correcting the Defect (other than the resulting 
physical damage which is not excluded) plus 
R15M first amount payable in terms of the 
Employer’s assets policy.  

X18.4 The Contractor’s total liability to the 
Employer for all matters arising under or in 
connection with this contract, other than 
excluded matters, is limited to: 

The total of the Prices other than for the 
additional excluded matters. 
 
The Contractor’s total liability for the additional 
excluded matters is not limited.  
 
The additional excluded matters are amounts 
for which the Contractor is liable under this 
contract for 
 

• Defects due to his design which arise 
before the Defects Certificate is issued, 

• Defects due to manufacture and fabrication 
outside the Site, 

• loss of or damage to property (other than 
the works, Plant and Materials), 

• death of or injury to a person and  

• infringement of an intellectual property 
right.  

X18.5 The end of liability date is  (i) seven years after the defects date for latent 
Defects and  
 
(ii) The date on which the liability in question 
prescribes in accordance with the Prescription 
Act No. 68 of 1969 (as amended or in terms of 
any replacement legislation) for any other 
matter. 
 
A latent Defect is a Defect which would not 
have been discovered on reasonable 
inspection by the Employer or the Supervisor 

http://www.eskom.co.za/live/content.php?Item_ID=9248
http://www.eskom.co.za/live/content.php?Item_ID=9248
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before the defects date, without requiring any 
inspection not ordinarily carried out by the 
Employer or the Supervisor during that period.  
If the Employer or the Supervisor does 
undertake any inspection over and above the 
reasonable inspection, this does not place a 
greater responsibility on the Employer or the 
Supervisor to have discovered the Defect. 

Z The Additional conditions of contract 
are 

Z1 to Z12 always apply. 

  

Z1 Cession delegation and assignment 

Z1.1 The Contractor does not cede, delegate or assign any of its rights or obligations to any person 
without the written consent of the Employer. 

Z1.2 Notwithstanding the above, the Employer may on written notice to the Contractor cede and 
delegate its rights and obligations under this contract to any of its subsidiaries or any of its 
present divisions or operations which may be converted into separate legal entities as a result 
of the restructuring of the Electricity Supply Industry and the Electricity Distribution Industry.  

  

Z2 Joint ventures 

Z2.1 If the Contractor constitutes a joint venture, consortium or other unincorporated grouping of two 
or more persons or organisations then these persons or organisations are deemed to be jointly 
and severally liable to the Employer for the performance of this contract. 

Z2.2 Unless already notified to the Employer, the persons or organisations notify the Project 
Manager within two weeks of the Contract Date of the key person who has the authority to bind 
the Contractor on their behalf. 

Z2.3 The Contractor does not substantially alter the composition of the joint venture, consortium or 
other unincorporated grouping of two or more persons without the consent of the Employer 
having been given to the Contractor in writing. 

 
Z3 

 
Change of Broad Based Black Economic Empowerment (B-BBEE) status 

Z3.1 Where a change in the Contractor’s legal status, ownership or any other change to his business 
composition or business dealings results in a change to the Contractor’s B-BBEE status, the 
Contractor notifies the Employer within seven days of the change. 

Z3.2 The Contractor is required to submit an updated verification certificate and necessary 
supporting documentation confirming the change in his B-BBEE status to the Project Manager 
within thirty days of the notification or as otherwise instructed by the Project Manager. 

Z3.3 Where, as a result, the Contractor’s B-BBEE status has decreased since the Contract Date the 
Employer may either re-negotiate this contract or alternatively, terminate the Contractor’s 
obligation to Provide the Works. 

Z3.4 Failure by the Contractor to notify the Employer of a change in its B-BBEE status may 
constitute a reason for termination. If the Employer terminates in terms of this clause, the 
procedures on termination are P1, P2 and P3 as stated in clause 92, and the amount due is A1 
and A3 as stated in clause 93. 
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Z4 Ethics 

Z4.1 Any offer, payment, consideration, or benefit of any kind made by the Contractor, which 
constitutes or could be construed either directly or indirectly as an illegal or corrupt practice, as 
an inducement or reward for the award or in execution of this contract constitutes grounds for 
terminating the Contractor’s obligation to Provide the Works or taking any other action as 
appropriate against the Contractor (including civil or criminal action). 

Z4.2 The Employer may terminate the Contractor’s obligation to Provide the Works if the Contractor 
(or any member of the Contractor where the Contractor constitutes a joint venture, consortium 
or other unincorporated grouping of two or more persons or organisations) is found guilty by a 
competent court, administrative or regulatory body of participating in illegal or corrupt practices.    
 
Such practices include making of offers, payments, considerations, or benefits of any kind or 
otherwise, whether in connection with any procurement process or contract with the Employer 
or other people or organisations and including in circumstances where the Contractor or any 
such member is removed from the an approved vendor data base of the Employer as a 
consequence of such practice. 

Z4.3 Notwithstanding the provisions of core clause 90.2, the procedures on termination in terms of 
this clause are P1, P2 and P3 as stated in the core clause 92 and the amount due is A1 and A3 
as stated in core clause 93. 

  

Z5 Confidentiality 

Z5.1 The Contractor does not disclose or make any information arising from or in connection with 
this contract available to Others. This undertaking does not, however, apply to information 
which at the time of disclosure or thereafter, without default on the part of the Contractor, enters 
the public domain or to information which was already in the possession of the Contractor at the 
time of disclosure (evidenced by written records in existence at that time).  Should the 
Contractor disclose information to Others in terms of clause 25.1, the Contractor ensures that 
the provisions of this clause are complied with by the recipient. 

Z5.2 If the Contractor is uncertain about whether any such information is confidential, it is to be 
regarded as such until notified otherwise by the Project Manager. 

Z5.3 In the event that the Contractor is, at any time, required by law to disclose any such information 
which is required to be kept confidential, the Contractor, to the extent permitted by law prior to 
disclosure, notifies the Employer so that an appropriate protection order and/or any other action 
can be taken if possible, prior to any disclosure.  In the event that such protective order is not, 
or cannot, be obtained, then the Contractor may disclose that portion of the information which it 
is required to be disclosed by law and uses reasonable efforts to obtain assurances that 
confidential treatment will be afforded to the information so disclosed. 

Z5.4 The taking of images (whether photographs, video footage or otherwise) of the works or any 
portion thereof, in the course of Providing the Works and after Completion, requires the prior 
written consent of the Project Manager.  All rights in and to all such images vests exclusively in 
the Employer.   

Z5.5 The Contractor ensures that all his subcontractors abide by the undertakings in this clause. 

Z6 Waiver and estoppel: Add to core clause 12.3: 

Z6.1 Any extension, concession, waiver or relaxation of any action stated in this contract by the 
Parties, the Project Manager, the Supervisor, or the Adjudicator does not constitute a waiver of 
rights, and does not give rise to an estoppel unless the Parties agree otherwise and confirm 
such agreement in writing. 
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Z7 Health, safety and the environment:  Add to core clause 27.4 

Z7.1 The Contractor undertakes to take all reasonable precautions to maintain the health and safety 
of persons in and about the execution of the works. Without limitation the Contractor: 

• accepts that the Employer may appoint him as the “Principal Contractor” (as defined and 
provided for under the Construction Regulations 2003 (promulgated under the Occupational 
Health & Safety Act 85 of 1993) (“the Construction Regulations”) for the Site; 

• warrants that the total of the Prices as at the Contract Date includes a sufficient amount for 
proper compliance with the Construction Regulations, all applicable health & safety laws 
and regulations and the health and safety rules, guidelines and procedures provided for in 
this contract and generally for the proper maintenance of health & safety in and about the 
execution of works; and 

• undertakes, in and about the execution of the works, to comply with the Construction 
Regulations and with all applicable health & safety laws and regulations and rules, 
guidelines and procedures otherwise provided for under this contract and ensures that his 
Subcontractors, employees and others under the Contractor’s direction and control, 
likewise observe and comply with the foregoing. 

Z7.2 The Contractor, in and about the execution of the works, complies with all applicable 
environmental laws and regulations and rules, guidelines and procedures otherwise provided 
for under this contract and ensures that his Subcontractors, employees and others under the 
Contractor’s direction and control, likewise observe and comply with the foregoing. 

  

Z8 Provision of a Tax Invoice and interest.  Add to core clause 51 

Z8.1 Within one week of receiving a payment certificate from the Project Manager in terms of core 
clause 51.1, the Contractor provides the Employer with a tax invoice in accordance with the 
Employer's procedures stated in the Works Information, showing the amount due for payment 
equal to that stated in the payment certificate. 

Z8.2 If the Contractor does not provide a tax invoice in the form and by the time required by this 
contract, the time by when the Employer is to make a payment is extended by a period equal in 
time to the delayed submission of the correct tax invoice.  Interest due by the Employer in terms 
of core clause 51.2 is then calculated from the delayed date by when payment is to be made. 

Z8.3 The Contractor (if registered in South Africa in terms of the companies Act) is required to 
comply with the requirements of the Value Added Tax Act, no 89 of 1991 (as amended) and to 
include the Employer’s VAT number 4740101508 on each invoice he submits for payment. 

  

Z9 Notifying compensation events 

Z9.1 Delete from the last sentence in core clause 61.3, “unless the Project Manager should have 
notified the event to the Contractor but did not”. 

  

Z10 Employer’s limitation of liability 

Z10.1 The Employer’s liability to the Contractor for the Contractor’s indirect or consequential loss is 
limited to R0.00 (zero Rand) 

Z10.2 The Contractor’s entitlement under the indemnity in 83.1 is provided for in 60.1(14) and the 
Employer’s liability under the indemnity is limited to compensation as provided for under the 
compensation events stated in this contract. 

  

Z11 
Termination: Add to core clause 91.1, at the second main bullet point, fourth sub-bullet 
point, after the words "against it":   
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Z11.1    or had a judicial management order granted against it. 

  

Z12 Addition to secondary Option X7 Delay damages (if applicable in this contract) 

Z12.1 If the amount due for the Contractor’s payment of delay damages reaches the limits stated in 
this Contract Data for Option X7 or Options X5 and X7 used together, the Employer may 
terminate the Contractor’s obligation to Provide the Works using the same procedures and 
payment on termination as those applied for reasons R1 to R15 or R18 stated in the 
Termination Table. 

  

 
 

Annexure A:  One-in-ten-year-return weather data obtained from SA 
Weather Bureau for [weather station] 
 
If any one of these weather measurements recorded within a calendar month, before the Completion Date 
for the whole of the works and at the place stated in this Contract Data is shown to be more adverse than the 
amount stated below then the Contractor may notify a compensation event. 
 
 
 

 Weather measurement 

Month Cumulative 
rainfall (mm) 

Number of days 
with rain more 
than 10mm 

Number of days 
with min air 
temp < 0 deg.C 

Number of days 
with snow lying 
at 08:00 CAT 

[Other 
measurements 
if applicable] 

January 70 7 0 0  

February 175 17 0 0  

March 90 9 0 0  

April 50 5 0 0  

May 100 10 0 0  

June 10 1 0 0  

July 60 6 0 0  

August 50 5 0 0  

September 50 5 0 0  

October 90 9 0 0  

November 70 7 0 0  

December 70 7 0 0  

 
 
 
 
 
Only the difference between the more adverse recorded weather and the equivalent measurement given 
above is taken into account in assessing a compensation event.  


