

Title: **Georgedale Refurbishment phase 3 (132kV) Tender Technical Evaluation Strategy for Installing Control and Power Cables**

Unique Identifier: **EGEO12P02-P-D86**

Alternative Reference Number: **N/A**

Area of Applicability: **Engineering**

Documentation Type: **Strategy**

Revision: **1**

Total Pages: **11**

Next Review Date: **Not Applicable**

Disclosure Classification: **CONTROLLED DISCLOSURE**

Compiled by



**V. Msibi**  
**Chief Technologist**  
**PTM & C**

Date: 12/05/2022


Supported By



**C. Mohloki**  
**Senior Technologist**  
**PTM & C**

Date: 12/05/2022

Authorised by



**AMP. Sheerin**  
**Planning & Support Manager**  
**PTM & C**

Date: 12/05/2022

## **CONTENTS**

	<b>Page</b>
<b>1. INTRODUCTION .....</b>	<b>3</b>
<b>2. SUPPORTING CLAUSE-S.....</b>	<b>3</b>
2.1 SCOPE .....	3
2.1.1 Purpose .....	3
2.1.2 Applicability.....	3
2.2 NORMATIVE/INFORMATIVE REFERENCES.....	3
2.2.1 Normative .....	3
2.2.2 Informative .....	4
2.2.3 Classification .....	4
2.3 ABBREVIATIONS.....	4
2.4 ROLES AND RESPONSIBILITIES.....	4
2.5 PROCESS FOR MONITORING .....	4
2.6 RELATED/SUPPORTING DOCUMENTS.....	4
<b>3. TENDER TECHNICAL EVALAUTION STRATEGY .....</b>	<b>4</b>
3.1 SCOPE OF WORK.....	4
3.2 TECHNICAL EVALUATION THRESHOLD .....	5
3.3 TET MEMBERS.....	5
3.4 MANADATORY TECHNICAL EVALUATION CRITERIA.....	6
3.5 QUALITATIVE TECHNICAL EVALUATION CRITERIA.....	7
3.6 TET MEMBER RESPONSIBILITIES.....	9
3.7 FORESEEN ACCEPTABLE / UNACCEPTABLE QUALIFICATIONS.....	10
3.7.1 Risks.....	10
3.7.2 Exceptions / Conditions .....	10
<b>4. AUTHORISATION.....</b>	<b>11</b>
<b>5. REVISIONS .....</b>	<b>11</b>
<b>6. DEVELOPMENT TEAM .....</b>	<b>11</b>
<b>7. ACKNOWLEDGEMENTS .....</b>	<b>11</b>

## **TABLES**

Table 1: TET Members .....	5
Table 2: Removing and Installing Power and Control Cables- Qualitative Technical Evaluation Criteria .....	7
Table 3: TET Member Responsibilities.....	9
Table 4: Acceptable Technical Risks.....	10
Table 5: Unacceptable Technical Risks .....	10
Table 6: Acceptable Technical Exceptions / Conditions.....	10
Table 7: Unacceptable Technical Exceptions / Conditions .....	10

### **CONTROLLED DISCLOSURE**

When downloaded from the EDMS, this document is uncontrolled and the responsibility rests with the user to ensure it is in line with the authorised version on the system.

## **1. INTRODUCTION**

This document establishes the technical evaluation strategy for the evaluation of tenders that will be received in response to the request to tenders for the work to be done at Georgedale Substation. This strategy is of a high-level consideration and of the key aspects that will give direction to the technical evaluation process. It is in accordance with Tender Engineering Evaluation Procedure (240-48929489) [1].

This document covers the work required for the installation of control and power cables at Georgedale Substation.

## **2. SUPPORTING CLAUSE-S**

### **2.1 SCOPE**

The document covers the technical evaluation strategy for the evaluation of tenders for Georgedale Refurbishment project phase 3 (132kV Yard).

The aim of this document is to provide a technical evaluation strategy that shall be used for the technical evaluation of tenders for the installation of control and power cables at Georgedale Substation. Furthermore, it will ensure transparency in the evaluation process as per the requirements set out in the Tender Evaluation Procedure (240-48929482) [1].

#### **2.1.1 Purpose**

The purpose of this tender technical evaluation strategy is to define the Mandatory Evaluation Criteria, Qualitative Evaluation Criteria and TET member responsibilities for tender technical evaluation. The technical evaluation strategy serves as basis for the tender technical evaluation process.

#### **2.1.2 Applicability**

This document shall apply to the installation of control and power cables for the Georgedale Refurbishment project phase 3 (132kV Yard) at Georgedale Substation in the East Grid.

### **2.2 NORMATIVE/INFORMATIVE REFERENCES**

Parties using this document shall apply the most recent edition of the documents listed in the following paragraphs.

#### **2.2.1 Normative**

- [1] 240-48929482: Tender Technical Evaluation Procedure
- [2] 32-1034: Eskom Procurement and Supply Management
- [3] SANS-10198: The Selection, Handling and Installation of Power Cables not exceeding 33kV
- [4] OHS Act, 1993: Electrical Installations Regulations 2009
- [5] OSH Act, 1993: Construction Regulations, 2014
- [6] Occupational Health and Safety Act (No.85 of 1993)
- [7] ESKPVAEY6: 2005 Operating Regulations for High Voltage Systems.

#### **CONTROLLED DISCLOSURE**

When downloaded from the EDMS, this document is uncontrolled and the responsibility rests with the user to ensure it is in line with the authorised version on the system.

### 2.2.2 Informative

- [8] PTM & C Cable Schedule- 240-84597622
- [9] LV Power and Control Cable with Rated Voltage Standard 600/1000V -240-56063805
- [10] SANS 10142 - The Wiring of Premises Part 1 Low Voltage Installations.
- [11] 240-56030637-General Information and Requirements for Low Voltage Cable System Standard
- [12] 240-64636794 Standard for wiring and Cable Marking in Substations

### 2.2.3 Classification

**Controlled Disclosure:** Controlled Disclosure to external parties (either enforced by law, or discretionary).

## 2.3 ABBREVIATIONS

Abbreviation	Description
CV	Curriculum Vitae
CS	Convertor Station
EDWL	Engineering Design Work Lead
LV	Low Voltage
PTM & C	Protection, Teleprotection, Metering and Control
SANS	South African Nation Standard

## 2.4 ROLES AND RESPONSIBILITIES

N/A

## 2.5 PROCESS FOR MONITORING

N/A

## 2.6 RELATED/SUPPORTING DOCUMENTS

N/A

## 3. TENDER TECHNICAL EVALAUTION STRATEGY

### 3.1 SCOPE OF WORK

The scope of work for this project will comprise the following activities

1. Installing new cables as per the approved cable blocks diagrams provided for all the new primary plant equipment installed.
2. Decommissioned all old cables between the replaced primary plant equipment and the Junction Box

### **CONTROLLED DISCLOSURE**

When downloaded from the EDMS, this document is uncontrolled and the responsibility rests with the user to ensure it is in line with the authorised version on the system.

3. Install the new 6BZ2410 Bus zone protection scheme (24 Bay – 3x Panels) on the allocated space as per the approved control room layout drawing
4. Install new cables between the new 132kV Bus zone panel and all interfacing panels as per the approved latest cable block drawing provided (0.07/18452).
5. Decommission, remove the old 132kV Bus zone panels and cables once the new 132kV Bus zone is fully commissioned.

### **3.2 TECHNICAL EVALUATION THRESHOLD**

The minimum weighted final score (threshold) required for a tender to be considered from a technical perspective is 70%.

### **3.3 TET MEMBERS**

**Table 1: TET Members**

<b>TET number</b>	<b>TET Member Name</b>	<b>Designation</b>
TET 1	Vusi Msibi	Chief Technologist
TET 2	TBC	
TET 3	TBC	

#### **CONTROLLED DISCLOSURE**

When downloaded from the EDMS, this document is uncontrolled and the responsibility rests with the user to ensure it is in line with the authorised version on the system.

### 3.4 MANADATORY TECHNICAL EVALUATION CRITERIA

	Mandatory Technical Criteria Description	Reference to Technical Specification / Tender Returnable	Motivation for use of Criteria
1.	Relevant company experience	SANS10198 & <a href="#">240-56030637</a>	Vital to execute the task
2.	Procedures for Cable Terminations	SANS10198 & <a href="#">240-64636794</a>	Vital to execute the task
3.	Procedure for Cable Installation	SANS10198 & <a href="#">240-56030637</a>	Vital to execute the task
4.	Procedure for Loading and Unloading Cable Drums	SANS10198 & <a href="#">240-56030637</a>	Vital to execute the task
5.	Procedures for Cable Handling and Storing	SANS 10198 & <a href="#">240-56030637</a>	Vital to execute the task
6.	Tools and equipment	SANS10198 & <a href="#">240-56030637</a>	Vital to execute the task
7.			
8.			
9.			
10.			

### 3.5 QUALITATIVE TECHNICAL EVALUATION CRITERIA

**Table 2: Removing and Installing Power and Control Cables- Qualitative Technical Evaluation Criteria**

	Qualitative Technical Criteria Description		Reference to Technical Specification / Tender Returnable	Criteria Weighting (%)	Criteria Sub Weighting (%)
1.	Relevant company experience (Projects completed in past 10 years)		SANS10198 & 240-56030637	20	
	1.1	Number of projects	SANS10198 & 240-56030637		4
	1.2	Project Scopes and values	SANS10198 & 240-56030637		4
	1.3	C.V of qualified personnel	SANS10198 & 240-56030637		4
	1.4	Substation names and completion dates	SANS10198 & 240-56030637		4
	1.5	Client contact person and details	SANS10198 & 240-56030637		4
2.	Procedures for Cable Terminations		SANS10198 & 240-56030637	20	
	2.1	Handling of spare cores	SANS10198 & 240-56030637		8
	2.2	Ferrule numbering	SANS10198 & 240-56030637		8
	2.3	Total number of manpower dedicated to this project	SANS10198 & 240-56030637		4
3.	Procedure for Cable Installation		SANS10198 & 240-56030637	20	
	3.1	Yard stone handling	SANS10198 & 240-56030637		5
	3.2	Trench cover handling	SANS10198 & 240-56030637		5
	3.3	Cable Glanding	SANS10198 & 240-56030637		5
	3.4	Cable numbering	SANS10198 & 240-56030637		5
4.	Procedure for Loading and Unloading Cable Drums		SANS10198 & 240-56030637	15	
	4.1	Adequacy of procedure	SANS10198 & 240-56030637		15

**Georgedale Refurbishment phase 3(132kV) Tender**  
**Technical Evaluation Strategy for Installing Control and**  
**Power Cables**

Unique Identifier: **EGEO12P02-P-D86**  
Revision: **1**  
Page: **8 of 11**

5.	Procedures for Cable Handling and Storing		SANS10198 & 240-56030637	15	
	5.1	Adequacy of procedure	SANS10198 & 240-56030637		15
6.	Tools and equipment		SANS10198 & 240-56030637 9	10	
	6.1	Adequacy of tools and equipment. Test Certificate of crimping tools	SANS10198 & 240-56030637		10
				TOTAL: 100	



### 3.6 TET MEMBER RESPONSIBILITIES

**Table 3: TET Member Responsibilities**

<b>Mandatory Criteria Number</b>	<b>TET 1</b>	<b>TET 2</b>	<b>TET 3</b>
Relevant company experience	X	X	X
Procedures for Cable Terminations	X	X	X
Procedure for Cable Installation	X	X	X
Procedure for Loading and Unloading Cable Drums	X	X	X
Procedures for Cable Handling and Storing	X	X	X
Tools and Equipment			
<b>Qualitative Criteria Number</b>	<b>TET 1</b>	<b>TET 2</b>	<b>TET 3</b>
Relevant company experience	X	X	X
Procedures for Cable Terminations	X	X	X
Procedure for Cable Installation	X	X	X
Procedure for Loading and Unloading Cable Drums	X	X	X
Procedures for Cable Handling and Storing	X	X	X
Tools and equipment	X	X	X

### **3.7 FORESEEN ACCEPTABLE / UNACCEPTABLE QUALIFICATIONS**

#### **3.7.1 Risks**

**Table 4: Acceptable Technical Risks**

<b>Risk</b>	<b>Description</b>
1.	None

**Table 5: Unacceptable Technical Risks**

<b>Risk</b>	<b>Description</b>
1.	Contractor who do not have the relevant experience

#### **3.7.2 Exceptions / Conditions**

**Table 6: Acceptable Technical Exceptions / Conditions**

<b>Risk</b>	<b>Description</b>
1.	None

**Table 7: Unacceptable Technical Exceptions / Conditions**

<b>Risk</b>	<b>Description</b>
1.	None

#### **4. AUTHORISATION**

This document has been seen and accepted by:

<b>Name</b>	<b>Designation</b>
Christinah Mohloki	PTM & C Senior Technologist
Tony Sheerin	Technology and Support Manager

#### **5. REVISIONS**

<b>Date</b>	<b>Rev.</b>	<b>Compiler</b>	<b>Remarks</b>
12 May 2022	1	Vusi Msibi	First Issue

#### **6. DEVELOPMENT TEAM**

The following people were involved in the development of this document:

- Vusi Msibi

#### **7. ACKNOWLEDGEMENTS**

Thank you all for your active participation and inputs into this document.

#### **CONTROLLED DISCLOSURE**

When downloaded from the EDMS, this document is uncontrolled and the responsibility rests with the user to ensure it is in line with the authorised version on the system.