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ESKOM HOLDINGS SOC LTD/ cievuivuniruiiraienniraesnienaneens CONTRACT NUMBER 46000............
UT AND MP TESTING: PALMIET PUMPED STORAGE SCHEME 2023

C1 Agreements & Contract Data

C1.1 Form of Offer and Acceptance

Offer

The Employer, identified in the Acceptance page signature block on the next page, has solicited offers to
enter into a contract for the procurement of:

UT AND MP TESTING
AT PALMIET PUMPED STORAGE SCHEME

The tenderer, identified in the signature block below, having examined the documents listed in the Tender
Data and addenda thereto as listed in the Tender Schedules, and by submitting this Offer has accepted the
Conditions of Tender.

By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer
and Acceptance the tenderer offers to perform all of the obligations and liabilities of the Contractor under the
Contract including compliance with all its terms and conditions according to their true intent and meaning for
an amount to be determined in accordance with the conditions of contract identified in the Contract Data.

The offered total of the Prices exclusive of VAT is R[e]
Value Added Tax @ 15% is R[e]
The offered total of the Prices inclusive of VAT is R[e]
(in words)

This Offer may be accepted by the Employer by signing the form of Acceptance overleaf and returning one
copy of this document including the Schedule of Deviations (if any) to the tenderer before the end of the
period of validity stated in the Tender Data, or other period as agreed, whereupon the tenderer becomes the
party named as the Contractor in the conditions of contract identified in the Contract Data.

Signature(s)

Name(s) date

Capacity

For the (Insert name and address of organisation)

tenderer:

Name &
signature of Date
witness

Tenderer’s CIDB registration number:
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Acceptance

By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the
tenderer's Offer. In consideration thereof, the Employer shall pay the Contractor the amount due in
accordance with the conditions of contract identified in the Contract Data. Acceptance of the tenderer’s Offer
shall form an Agreement between the Employer and the tenderer upon the terms and conditions contained in
this Agreement and in the Contract that is the subject of this Agreement.

The terms of the Contract, are contained in:
Part 1 Agreements and Contract Data, (which includes this Form of Offer and Acceptance)
Part 2 Pricing Data

Part 3 Scope of Work: Service Information

and drawings and documents (or parts thereof), which may be incorporated by reference into the above
listed Parts.

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed
in the Tender Schedules as well as any changes to the terms of the Offer agreed by the tenderer and the
Employer during this process of Offer and Acceptance, are contained in the Schedule of Deviations attached
to and forming part of this Form of Offer and Acceptance. No amendments to or deviations from said
documents are valid unless contained in this Schedule, which must be signed by the duly authorised
representative(s) for both parties.

The tenderer shall within one week of receiving a completed copy of this Agreement, including the Schedule
of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) to arrange
the delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to be
provided in terms of the conditions of contract identified in the Contract Data at, or just after, the date this
Agreement comes into effect. Failure to fulfil any of these obligations in accordance with those terms shall
constitute a repudiation of this Agreement.

Notwithstanding anything contained herein, this Agreement comes into effect on the date when the tenderer
receives one fully completed and signed copy of this document, including the Schedule of Deviations (if any)
together with all the terms of the contract as listed above.

Signature(s)
Name(s) Shivana Maharaj
Date:......coooviviiiiiiiii

Capacity Snr Engineering Manager
for the Eskom Holdings SOC LTD
Employer ¢/o Peaking Generation

15 Pasita Street

Rosenpark

7530
Name &
signature of Date
witness
Note: If a tenderer wishes to submit alternative tender offers, further copies of this document may be used for that purpose, duly

endorsed, ‘Alternative Tender No.
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Schedule of Deviations
Note:

1. To be completed by the Employer prior to award of contract. This part of the Offer & Acceptance would not be required if the
contract has been developed by negotiation between the Parties and is not the result of a process of competitive tendering.

2. The extent of deviations from the tender documents issued by the Employer prior to the tender closing date is limited to those
permitted in terms of the Conditions of Tender.

3. A tenderer’s covering letter must not be included in the final contract document. Should any matter in such letter, which
constitutes a deviation as aforesaid be the subject of agreement reached during the process of Offer and Acceptance, the
outcome of such agreement shall be recorded here and the final draft of the contract documents shall be revised to
incorporate the effect of it.

No. Subject Details

N o o0~ WO N P

By the duly authorised representatives signing this Schedule of Deviations below, the Employer and the
tenderer agree to and accept this Schedule of Deviations as the only deviations from and amendments to the
documents listed in the Tender Data and any addenda thereto listed in the Tender Schedules, as well as any
confirmation, clarification or changes to the terms of the Offer agreed by the tenderer and the Employer
during this process of Offer and Acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period
between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of
this Form shall have any meaning or effect in the contract between the parties arising from this Agreement.

For the tenderer: For the Employer
Signature
Name Shivana Maharaj
Capacity Snr Engineering Manager
On behalf (Insert name and address of organisation) Eskom Holdings SOC LTD
of ¢/o Peaking Generation
15 Pasita Street
Rosenpark
7530
Name &
signature .o
of witness
Date e e e
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CONTRACT NUMBER 46000............

C1.2 Contract Data
Data provided by the Employer

Clause Statement Data
General
10.1 The Employer is (Name): Eskom Holdings SOC Ltd
(reg no: 2002/015527/30), a state owned
company incorporated in terms of the company
laws of the Republic of South Africa
Address Registered office at Megawatt Park, Maxwell
Drive, Sandton, Johannesburg
If the Employer appoints an Employer’s
Agent , the Employer’s Agent is:
14.5 Name Stuart Van Diemen
Address Eskom Brackenfell, 01 Eskom Road,
Brackenfell, South Africa
Tel No. +27 21 941 5919
E-mail address vDiemeS@eskom.co.za
The authority of the Employer’s Agent is to carry out all the actions of the Employer in
this contract
11.2(5) The service is UT and MP Inspections at Palmiet Pumped
Storage Scheme
11.2(6) The Service Information is in the document called ‘Service Information’ in
Part 3 “Scope of Work” of this contract.
30.1 The starting date is. 30 January 2023 extending to 30 June 2023
30.1 The service period is. 5 months
13.2 The period for reply is 5 days during off-site period
5 hours during the on-site period of works
50.1 The assessment day is the On completion of each task order
51.2 The interest rate on late payment is 0% per complete week of delay.
80.1 The Contractor is not liable to the Refer Annexure A
Employer for loss of or damage to the
Employer’s property in excess of
82.1 The Employer provides this insurance Refer Annexure A
82.1 The minimum amount of cover for the first Refer Annexure A
insurance stated in the Insurance Table is:
82.1 The minimum amount of cover for the third whatever the Contractor deems necessary in

insurance stated in the Insurance Table is:

addition to that provided by the Employer.
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CONTRACT NUMBER 46000............

82.1 The minimum amount of cover for the As prescribed by the Compensation for

fourth insurance stated in the Insurance Occupational Injuries and Diseases Act No. 130

Table is: of 1993 and the Contractor’s common law
liability for people falling outside the scope of
the Act with a limit of Indemnity of not less
than R500 000 (Five hundred thousand Rands)

Does the United Kingdom Housing Grants, No

Construction and Regeneration Act (1996)

apply?

93.1 The Adjudicator is the person selected from the ICE-SA Division
(or its successor body) of the South African
Institution of Civil Engineering Panel of
Adjudicators by the Party intending to refer a
dispute to him. (see www.ice-sa.org.za). If the
Parties do not agree on an Adjudicator the
Adjudicator will be appointed by the Arbitration
Foundation of Southern Africa (AFSA).

93.2(2) The Adjudicator nominating body is: the Chairman of ICE-SA a joint Division of the
South African Institution of Civil Engineering
and the London Institution of Civil Engineers.
(See www.ice-sa.org.za ) or its successor body

93.4 The tribunal is: arbitration.

The arbitration procedure is the latest edition of Rules for the Conduct of
Arbitrations published by The Association of
Arbitrators (Southern Africa) or its successor
body.

The place where arbitration is to be held is Cape Town, South Africa

The person or organisation who will the Chairman for the time being or his nominee

choose an arbitrator of the Association of Arbitrators (Southern

- if the Parties cannot agree a choice or Africa) or its successor body.

- if the arbitration procedure does not

state who selects an arbitrator, is

The conditions of contract are the NEC3 Term Service Short Contract (April 2013)

(to be obtained from Engineering Contract Strategies Tel 011 803 3008, Fax 086 539 1902 or

www.ecs.co.za) and the following additional conditions Z1 to Z11 which always apply:

Z1 Cession delegation and assignment

Z1.1 The Contractor does not cede, delegate or assign any of its rights or obligations to any person
without the written consent of the Employer.

Z1.2 Notwithstanding the above, the Employer may on written notice to the Contractor cede and
delegate its rights and obligations under this contract to any of its subsidiaries or any of its
present divisions or operations which may be converted into separate legal entities as a result
of the restructuring of the Electricity Supply Industry.

Z2 Change of Broad Based Black Economic Empowerment (B-BBEE) status

Z2.1 Where a change in the Contractor’s legal status, ownership or any other change to his business
composition or business dealings results in a change to the Contractor’'s B-BBEE status, the
Contractor notifies the Employer within seven days of the change.

Z2.2 The Contractor is required to submit an updated verification certificate and necessary

supporting documentation confirming the change in his B-BBEE status to the Employer within
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Z3

Z4

Z5

Z2.3

2.4

Z3.1

Z3.2

Z3.3

Z3.4

Z3.5

Z4.1

Z51

thirty days of the notification or as otherwise instructed by the Employer.

Where, as a result, the Contractor’s B-BBEE status has decreased since the starting date the
Employer may either re-negotiate this contract or alternatively, terminate the Contractor’s
obligation to Provide the Service.

Failure by the Contractor to notify the Employer of a change in its B-BBEE status may
constitute a reason for termination. If the Employer terminates in terms of this clause, the
procedures on termination are those stated in Clause 91.1 and the amount due on termination
includes amounts listed in Clause 92.1 less a deduction of the forecast additional cost to the
Employer of completing the service.

Confidentiality

The Contractor does not disclose or make any information arising from or in connection with
this contract available to others except where required by this contract. This undertaking does
not, however, apply to information which at the time of disclosure or thereafter, without default
on the part of the Contractor, enters the public domain or to information which was already in
the possession of the Contractor at the time of disclosure (evidenced by written records in
existence at that time). Should the Contractor disclose information to others where required by
this contract the Contractor ensures that the provisions of this clause are complied with by the
recipient.

If the Contractor is uncertain about whether any such information is confidential, it is to be
regarded as such until notified otherwise by the Employer.

In the event that the Contractor is, at any time, required by law to disclose any such information
which is required to be kept confidential, the Contractor, to the extent permitted by law prior to
disclosure, notifies the Employer so that an appropriate protection order and/or any other action
can be taken if possible, prior to any disclosure. In the event that such protective order is not,
or cannot, be obtained, then the Contractor may disclose that portion of the information which it
is required to be disclosed by law and uses reasonable efforts to obtain assurances that
confidential treatment will be afforded to the information so disclosed.

The taking of images (whether photographs, video footage or otherwise) of the Employer’s
property or any portion thereof, in the course of Providing the Service and after the end of the
service period, requires the prior written consent of the Employer. All rights in and to all such
images vests exclusively in the Employer.

The Contractor ensures that all his subcontractors abide by the undertakings in this clause.
Waiver and estoppel: Add to clause 12.2:

Any extension, concession, waiver or relaxation of any action stated in this contract by the
Parties or their delegates or the Adjudicator does not constitute a waiver of rights, and does not
give rise to an estoppel unless the Parties agree otherwise and confirm such agreement in
writing.

Health, safety and the environment

The Contractor undertakes to take all reasonable precautions to maintain the health and safety

of persons in and about the execution of the service. Without limitation the Contractor:

e warrants that the total of the Prices as at the Contract Date includes a sufficient amount for
proper compliance with the Construction Regulations, all applicable health & safety laws
and regulations and the health and safety rules, guidelines and procedures provided for in
this contract and generally for the proper maintenance of health & safety in and about the
execution of service; and

e undertakes, in and about the execution of the service, to comply with the Construction
Regulations and with all applicable health & safety laws and regulations and rules,
guidelines and procedures otherwise provided for under this contract and ensures that his
Subcontractors, employees and others under the Contractor’s direction and control,
likewise observe and comply with the foregoing.
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Z6

Z7

Z8

Z9

Z10

Z11

Z5.2 The Contractor, in and about the execution of the service, complies with all applicable

Z6.1

26.2

Z6.3

Z7.1

Z8.1

Z9.1

Z10.1

Z10.2

environmental laws and regulations and rules, guidelines and procedures otherwise provided
for under this contract and ensures that his subcontractors, employees and others under the
Contractor’s direction and control, likewise observe and comply with the foregoing.

Provision of a Tax Invoice and interest. Add to clause 50

The Contractor provides the Employer with a tax invoice in accordance with the Employer's
procedures stated in the Service Information, showing the correctly assessed amount due for
payment.

If the Contractor does not provide a tax invoice in the form and by the time required by this
contract, the time by when the Employer is to make a payment is extended by a period equal in
time to the delayed submission of the correct tax invoice. Interest due by the Employer in terms
of clause 51.2 is then calculated from the delayed date by when payment is to be made.

The Contractor is required to comply with the requirements of the Value Added Tax Act, no 89
of 1991 (as amended) and to include the Employer’'s VAT number 4740101508 on each invoice
he submits for payment.

Notifying compensation events

Delete from the last sentence in clause 61.1, “unless the event arises from an instruction of the
Employer.”

Employer’s limitation of liability; Add to clause 80.2

The Employer’s liability to the Contractor for the Contractor’s indirect or consequential loss is
limited to R0.00 (zero Rand).

Termination: Add to clause 90.2, after the words "or its equivalent":
or had a business rescue order granted against it.
Addition to Clause 50.4

If the amount due for the Contractor’s payment of delay damages reaches the limits stated in a
Task Order (if any), the Employer may terminate the Contractor’s obligation to Provide the
Service.

If the Employer terminates in terms of this clause, the procedures on termination are those
stated in Clause 91.1 and the amount due on termination includes amounts listed in Clause
92.1 less a deduction of the forecast additional cost to the Employer of completing the service.

Ethics

For the purposes of this Z-clause, the following definitions apply

o Affected Party means, as the context requires, any party, irrespective of whether
it is the Contractor or a third party, such party’s employees,
agents, or Subcontractors or Subcontractor's employees, or any
one or more of all of these parties’ relatives or friends,

e Coercive Action means to harm or threaten to harm, directly or indirectly, an
Affected Party or the property of an Affected Party, or to otherwise
influence or attempt to influence an Affected Party to act
unlawfully or illegally,

¢ Collusive Action means where two or more parties co-operate to achieve an
unlawful or illegal purpose, including to influence an Affected
Party to act unlawfully or illegally,

e Committing Party means, as the context requires, the Contractor, or any member
thereof in the case of a joint venture, or its employees, agents, or
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Z11.1.

Z11.2

Z113

Z11.4

Subcontractors or the Subcontractor's employees,

e Corrupt Action means the offering, giving, taking, or soliciting, directly or

indirectly, of a good or service to unlawfully or illegally influence
the actions of an Affected Party,

e Fraudulent Action means any unlawfully or illegally intentional act or omission that

misleads, or attempts to mislead, an Affected Party, in order to
obtain a financial or other benefit or to avoid an obligation or
incurring an obligation,

e Obstructive Action means a Committing Party unlawfully or illegally destroying,

falsifying, altering or concealing information or making false
statements to materially impede an investigation into allegations
of Prohibited Action and

e Prohibited Action means any one or more of a Coercive Action, Collusive Action

Corrupt Action, Fraudulent Action or Obstructive Action.

A Committing Party may not take any Prohibited Action during the course of the procurement of
this contract or in execution thereof.

The Employer may terminate the Contractor’s obligation to Provide the Service if a Committing
Party has taken such Prohibited Action and the Contractor did not take timely and appropriate
action to prevent or remedy the situation, without limiting any other rights or remedies the
Employer has. It is not required that the Committing Party had to have been found guilty, in
court or in any other similar process, of such Prohibited Action before the Employer can
terminate the Contractor’s obligation to Provide the Service for this reason.

If the Employer terminates the Contractor’s obligation to Provide the Service for this reason,
the amounts due on termination are those intended in core clauses 92.1 and 92.2.

A Committing Party co-operates fully with any investigation pursuant to alleged Prohibited
Action. Where the Employer does not have a contractual bond with the Committing Party, the
Contractor ensures that the Committing Party co-operates fully with an investigation.
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Annexure A: Insurance provided by the Employer

These notes are provided as guidance to tendering contractors and the Contractor about the insurance
provided by the Employer. The Contractor must obtain its own advice. Details of the insurance itself are
available Eskom Insurance Dept.

1.

Services provided in a TSSC3 contract could include some element of construction or refurbishment as
well as a continuous maintenance or operational service activity. If an event occurs which causes loss
or damage, a claim could be made either against the Employer’s “works” type policy which may be in
place for the Employer’s portion of the Affected Property concerned or against the Employer’s assets
policy which may be in place for the Employer’s portion of the Affected Property concerned, or both.

The cover provided and the deductibles under the works policy are different to those under the assets
policy. Each policy has a range of applicable deductibles depending on the location of the Affected
Property and the nature of the insurable event.

The Contractor is required in terms of Contract Data for clause 83 to provide cover for the deductibles in
the insurance provided by the Employer. This can be provided from his own resources on a ‘self
insured’ basis or obtained by him from his own insurers. In order to assess the extent of this cover,
tendering contractors and their brokers should consult the internet web link given below and scroll to
‘Format TSC3’ to establish both the cover and the deductibles in relation to the service provided in
terms of this contract.

Insurance cover 83

83.1  The Contractor provides the insurances stated in the Insurance Table.

83.2 The insurances provide cover for events which are at the Contractor’s risk from
the starting date until the end of the service period or a termination certificate has

been issued
INSURANCE TABLE
Insurance against Minimum amount of cover
or minimum limit of
indemnity

Loss of or damage caused by the Contractor to | The replacement cost where
the Employer’s property not covered by the
Employer’s insurance.

The Employer’s policy
Deductible where covered by
the Employer’s insurance.

Loss of or damage to Plant and Materials The replacement cost where
not covered by the
Employer’s insurance.

The Employer’s policy
Deductible where covered by
the Employer’s insurance.

Loss of or damage to Equipment The replacement cost where
not covered by the
Employer’s insurance.

The Employer’s policy
Deductible where covered by
the Employer’s insurance.
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Insurances by the 86
Employer

The Contractor’s liability for loss of or damage to
property (except the Employer’s property, Plant
and Materials and Equipment) and liability for
bodily injury to or death of a person (not an
employee of the Contractor) arising from or in
connection with the Contractor’s Providing the
Service

Loss of or damage to
property
The replacement cost

Bodily injury to or death of
aperson

The amount required by the
applicable law.

Liability for death of or bodily injury to employees
of the Contractor arising out of and in the course
of their employment in connection with this
contract

The amount required by the
applicable law

The Employer provides the insurances stated in the Insurance Table below.
The Contractor will be liable for the applicable deductible, if any.

INSURANCE TABLE

Insurance against Minimum amount of cover or
minimum limit of indemnity

Assets All Risk As per the insurance policy document.
Project insurance As per the insurance policy document.
General and Public Liability As per the insurance policy document.
Environmental Liability As per the insurance policy document.
Transport (Marine) As per the insurance policy document.
Motor Fleet and Mobile Plant As per the insurance policy document.
Terrorism As per the insurance policy document.
Cyber Liability As per the insurance policy document.

4. Tendering contractors should note that cover provided by the Employer is only per the policies available
on the internet web link listed below and may not be the cover required by the tendering contractor or as
intended by each of the listed insurances in the left hand column of the Insurance Table in clause 83.2.
In terms of clause 83.1 “the Contractor provides the insurances stated in the Insurance Table except any
insurance which the Employer is to provide”. Hence the Contractor
Employer does not provide and in cases where the Employer does provide insurance the Contractor
insures for the difference between what the Insurance Table requires and what the Employer provides.

provides insurance which the

5. If Marine Insurance is required the Contractor needs to obtain a copy of the latest edition of Eskom’s
Marine Policies Procedures found at internet website given below.

6. Further information and full details of all Eskom provided policies and procedures may be obtained from:

http://www.eskom.co.za/Tenders/InsurancePoliciesProcedures/Pages/EIMS_Policies_
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Data provided by the Contractor (the Contractor’s Offer)

The tendering contractor is advised to read both the NEC3 Term Service Short Contract (April 2013) and the
relevant parts of its Guidance Notes (TSSC3-GN)! in order to understand the implications of this Data which
the tenderer is required to complete. An example of the completed Data is provided on page 24 of the

TSSC3 Guidance Notes.

Completion of the data in full is essential to create a complete contract.

10.1 The Contractor is (Name):
Address
Tel No.
Fax No.

E-mail address

[e]
[e]
[e]
[e]
[e]

63.2 The percentage for overheads and profit
added to the Defined Cost for people is

63.2 The percentage for overheads and profit
added to other Defined Cost is

0%

0%

11.2(4) The Price Listis in

the document called ‘Price List’ in Part 2 of this
contract.

11.2(4) The offered total of the Prices for part of
the service in Part 1 of the Price List is
[Enter the total of the Prices from the Price
List]:

R[e]

excluding VAT
[in words]

[e]

excluding VAT

11.2(4) The offered total of the Prices for part of
the service in Part 2 of the Price List is
[Enter the total of the Prices from the Price
List]:

R[e]

excluding VAT
[in words]

[e]

excluding VAT

1 Available from Engineering Contract Strategies Tel 011 803 3008, Fax 086 539 1902, or www.ecs.co.za.

PART C1: AGREEMENTS AND CONTRACT DATA PAGE 12 C1.2 TSSC3 CONTRACT DATA PART 2



ESKOM HOLDINGS SOC LTD/ cievuivuniruiiraienniraesnienaneens CONTRACT NUMBER 46000............
UT AND MP TESTING: PALMIET PUMPED STORAGE SCHEME 2023

C2 Pricing Data

C2.1 Pricing assumptions

The Price List is in two parts. Part 1 is for work described in the Service Information not requiring the
Employer to issue a Task Order. Part 2 is for work to be carried out within a stated period of time on a task
by Task basis and instructed by Task Order. The service may comprise work under Part 1 only or Part 2
only or a mix of both.

Entries in the first four columns of Part 1 of the Price List are made either by the Employer or the tenderer.
Entries in the first four columns of Part 2 of the Price List would normally be made by the Employer as the
Party most likely to know the kind of work which will be instructed by the issue of Task Orders. The tenderer
then enters a rate for each item and multiplies it by the Expected quantity to produce the Price to be entered
in the final column.

If the Contractor is to be paid an amount for the item which is not adjusted if the quantity of work in the item
changes, the tenderer enters the amount in the Price column only, the Unit, Expected quantity and Rate
columns being left blank.

If the Contractor is to be paid an amount for the item of work which is the rate for the work multiplied by the
guantity completed, the tenderer enters a rate for each item and multiplies it by the Expected quantity to
produce the Price, to be entered in the final column.

If the Contractor is to be paid a Price for an item proportional to the length of time for which a service is
provided, a unit of time is stated in the Unit column and the expected length of time (as a quantity of the
stated units of time) is stated in the Expected quantity column.

The rates and Prices entered for each item includes for all work and other things necessary to complete the
item.
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C2.2 Price List

Item nr | Description Unit Expected | Rate Price
Quantity
1 P&Gs
1.1 | Site Establishment(offices, storage shed) 1 sum
1.2 | Transport 15 days
1.3 | Accomodation 17 days
1.4 | PortableToilets 1 Sum
Compliance with Employers Safety
1.5 | requirements, Compile Health & Safety File 1 Sum
Site De-establishment(offices, storage
1.6 | shed) 1 Sum
2 | Leveliii Coordinator for 13 days 104 Hours
Level iii Coordinator for 2 Saturdays(Over
3 | time Rates) 16 Hours
4 | 4 x Level ii technicians for 13 days 416 Hours
4 x Level ii technicians for 2 Saturdays(Over
5 | time Rates) 64 Hours
6 | 4 x Assistants for 13 days 416 Hours
4 x Assistants for 2 Saturdays(Over time
7 | Rates) 64 Hours
Additional scaffolding where deemed
8 | necessary 1 sum
Detailed Report on all findings as per the
9 | scope 1 sum

The total of the Price excluding VAT
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Part 2 RATES
The rates and Prices entered for each item includes for all work and other things necessary to complete the
item.
Item no. Description Unit Rate
Transport vehicle Km
Accommodation per person per night day
T&S per person per day day
Flights per return economy ticket Ea
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PART 3: SCOPE OF WORK

Document Title No of
reference pages
This cover page 1

C31
C3.2

Employer’s Service Information

Contractor’s Service Information

Total number of pages
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C3: Scope of Work

C3.1 Service Information

1. Description of the service

The waterway at Palmiet Pump Storage Scheme consists of the following:

Steel lined Section
* Headrace tunnel - 750m long, 6.2m diameter
» 55 degree inclined shaft - 130m long, 6.2m diameter
*  Pressure tunnel - 487m long, 6.2m diameter
» Penstock - 561m long, 5.4m diameter

* 2 xincl. penstock shafts - 131m & 134m long, 3.9m dia.

Concrete lined Section

« 2 xtailrace tunnels - 84m and 57m long

The steel lined section of the waterway is coated with an epoxy coating system of Copon Hotcote DW and

Sigmaguard EHB.

The welds of the steel lined section of the waterways are to undergo NDT as per the inspection philosophy set
out by Eskom Sustainability and Innovation Department(S&Il). These inspections are required to ensure the

safe operation of the system.
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Figure 1 diagram showing layout of the waterway
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SECTION CAN DESCRIPTION

S1 Cans 1t0 102 Headrace tower to top of incline shaft

S2 Cans 103 and 350 to 353 Surge tank branch pipe and throttle

S3 Cans 104 to 120 Incline shaft incl. upper & lower bends

S4 Cans 122 to 189 Bottom of incline to pressure tunnel

S5 Cans 190 to 231 Pressure tunnel to taper section

S6 Cans 232 to 252 Pressure tunnel to down steam of bend

S7 Cans 253 to 270 Pressure tunnel to the bifurcation

S8 Cans 271 Bifurcation

S9A and 9B Cans 272 to 274 and 292 to 293 Horizontal section of penstock branches

S10A and 10B | Cans 275 to 287 and 294 to 305 Incline penstock shafts

The waterway is to be dewatered during the period:

Unit 1 — 13th February 2023 to 17th May 2023
Unit 2 — 13th February 2023 to 02th April 2023
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Both units will be out from the 13thFebruary 2023 to the 17thMay 2023 for a period of 107 days. Inspections
and repairs will be done during this time.

INSPECTION REQUIREMENTS
Highly stressed sections of the waterways are classified as Group 1 and lower stressed sections are
classified as Group 2. The bifurcation (or taurus) is not classified under any of these and is treated
separately.
Group 1 sections include:

« Alllongitudinal welds in ROQ-TUF (RQT) material

« All manholes including all the welds of the can in which the manhole is installed

« All welds on cans with a change of section

« All welds on cans with a change in material

« All triple points (intersection of longitudinal and circumferential welds) in RQT material
Group 2 sections include:

»  All circumferential welds

« All longitudinal welds in BS1501 material

The inspection philosophy specifies that all Group 1 sections will be inspected by an approved surface
and volumetric non-destructive-examination (NDE) technique. These sections can be inspected
progressively but should be inspected at least every 15 years.

Group 2 sections are to be progressively inspected by an approved surface inspection technique only
and at least every 20 years. Should any defects be detected further sizing using ultra sound techniques (UT)
is required.

The bifurcation is to be inspected by an approved surface and volumetric NDE technique at least every 8

years.

The following guidelines are given when indications are found in Group 1 materials:

1) Defects detected by AET, ET and MT that exceeds 50 mm length must be
evaluated by UT and disposed of during the same outage.

2) Defects detected by AET or ET with depths less than 3 mm must be sized by UT and disposed of within
three ISI’s (6 years).

3) Defects detected by AET or ET with depths greater than 3 mm and less than 6mm must be assessed by
UT and disposed of within the next ISI (3 years).

4) Defects detected by AET or ET with depths greater than 6 mm must be assessed by UT and disposed of

within the same ISI.

For group 2 materials the guidelines are:

1) Defects detected by AET, ET and MT that exceeds 50 mm length must be assessed by UT and disposed
of during the same outage.

2) Defects detected by AET or ET that exceeds 6 mm in depth (> 2 mV) must be assessed by UT during the

same outage and disposed of.
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3) Defects detected by AET or ET with depths less than 6 mm (<2 mV) must be sized by UT within three
ISI's (6 years) and disposed of.

The following guidelines apply to the bifurcation:

1) Defects detected by AET, ET and MT that exceeds 25 mm length must be evaluated by UT and disposed
of during the same outage.

2) Defects detected by AET or ET with depths less than 3 mm must be assessed by UT and disposed of
within the next two ISI’s (4 years).

3) Defects detected by AET or ET with depths that exceed 3 mm must be
assessed by UT and disposed of within the same ISI.

INSPECTION HISTORY

* Headrace Tunnel — Can 01 to 104 (Group 2):

All cans have been fully or partially inspected at the latest in 2012..

* Inclined Shaft — Can 105 to 121 (Group 2)

All cans have been fully or partially inspected since 2012. A number of indications all smaller than 2mm
are reported up to ISI14. These have to be re-inspected by 2029.

* Pressure Tunnel — Can 122 to 171 (Group 2)

All cans have been fully or partially inspected since 2001. A number of indications, all smaller than
2mm, are reported up to ISI15. These sections have to be re-inspected in 2016. A flaw in can 146 has
been monitored from ISI to ISI and no propagation/change was again noted in 2012 during ISI14. Can
121 to 171 was missed in ISI 16 due to flooding. This needs to be inspected in the next ISI.

* Pressure Tunnel — Can 172 to 230 (Group 1)

All cans have been fully or partially inspected since 2003. Twenty defects were identified by automated
eddy current inspections that are between3 to 6mm. 13 of these were re-inspected by manual UT in
2008 and all of these were found to be non-recordable i.e. below 5mm. It is thus concluded that these
defects have not propagated/changed since 2005. NOTE:

Large manufacturing defect in can 217 identified and repaired in 2008 (1S112).

+ Penstock — Can 231 to 270 (Group 1)

All cans have been fully or partially inspected since 2013.

* Bifurcation — Can 271

Can 271 was fully inspected by AET and partially by UT in 2017 (1S117). No recordable indication. A full
inspection to be done in 2025.

* Penstock Shaft 1 — Can 272 to 291 (Group 1)

All inspections have been fully or partially completed since 2008 (ISl 12).

* Penstock Shaft 2 — Can 292 to 309 (Group 1)

All inspections have been fully or partially completed since 2013 (ISI15).
+ Spiral Casings

No record of inspections at this time.
* Surge Tank- Can 350 to 355
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AET inspections of can 350 to 355 conducted 2012 (ISI14). No indications reported in information
covering ISI5 to 1S114.

*  Manholes 1to 4

These have been fully inspected in 2012 (I1S110) and number of small indications (less than 2mm) are
reported. A 0.6 and 3mm indication were detected for manhole 2 and 3 respectively (ISI15) but are

reported not to have changed since ISI5.

It is planned with the upcoming outage to do NDE, Eddie Current testing, on the welds of the

waterways to meet the minimum requirement as stipulated in the inspection philosophy.
The positions of the longitudinal welds are as follows:
When looking down steam

1) staggered between the 10 O’clock and 11 O’clock positions
2) staggered between the 3 O’clock and 4 O’clock positions

3) staggered between the 7 O’clock and 8 O’clock positions

Positions of the welds required to examined are as per tables 1, 2 and 3:

Concerning Indications Found During ISI 16: None

Figure 2 I1SI 18 Proposed Inspection

Current scope for ISI 18 assume full access and no scaffolding limitations

Scan Can start Can end
circ+long 121 171
Automated ET
circ+long 271 271
circ+long 272 291
circ+long 350 355

Standard platforms will be required to be erected inside the waterways in order to access these positions.
These platforms will be erected and controlled by a rope access contractor.

The NDE inspectors must liaise with the access contractor in terms of where the platforms will be
required and in accordance with the NDE inspection program.

Access into the waterway is via a 600mm diameter manhole.
All equipment and plant materials are required to enter and exit via this manhole.

Suitable lighting will be provided by site for contractors to enter and exit the manholes however
contractors are to arrange there own lighting in order to carry out their duties. Electricity points are available

at the manholes.
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The Contractor removes all debris from the tunnel and transports it to a designated spoil dump. All
materials, plant and equipment are removed and all personnel evacuated from the waterway prior to the
specified time for closure of the tunnel as indicated in this document and more specifically defined by the
power station during the course of the outage.

There is no guarantee that the invert of the waterways will be 100% dry. In recent years the top gate has
been unable to seal completely resulting in a stream of between 100mm to 300mm wide running down the
centre.
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Figure 3 Inspection history and recommended scope
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2. Specifications

Reference number Title Date or revision T'Ck I lalle
available
SANS Series Standardized Specifications latest
SANS 1200 for Civil Engineering
240-105658000- Supplier Quality Management Specification Latest
R1010 Construction Regulations —No. 2003 4
1993 As amended v

OHSA No 85 0f 1993

Occupational Health and Safety Act

No. 19519

National Environmental Management Act
of 1988

240-83539994

Eskom NDT Personnel Approval (NPA) for
Quality Related Special Processes on
Eskom Plant Standard

240-83540088

Requirements for Non-Destructive Testing
(NDT) on Eskom Plant Standard

GGR 0992

Plant Safety Regulations

Drawings issued by the Employer

This is the list of drawings issued by the Employer at or before the Contract Date and which apply to this

contract.
Drawing number Revision Title
0.48/20249 Rev. 0 Inclined shaft and Surge Tank connection
0.48/21261 Rev. 1 Pressure Tunnel
0.48/21262 Rev. 1 Bifurcation and Portals of Penstock Shafts
0.48/20252 Rev. 0 Penstock Shafts

3. Constraints on how the Contractor Provides the Service

The Contractor provides

e Accommodation and Transport

The contractor provides accommodation and transport for all his staff.

e Ablution facilities

The contractor may arrange portable facilities as required.

e Telephone facilities
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Telephone facilities are not provided. The contractor shall make arrangements for his own telephone

facilities.

Items to be supplied by the contractor in his tender
The Contractor is to submit a bar chart program detailing how he is to execute the works within the stipulated
dates. The inspection program as a minimum must indicate:
e The day duration.
e The activity as to what type of NDE will be done.
e The access platforms that will be required.
The contractor provides a method statement that describes in detail how he intends to execute the work.

The contractor must submit quality control plan and check sheets for the work.

3.1 Meetings

Before any work can commence on site the Contractor and all staff is to attend site induction. The
Contractor is to allow 2 hours for this. All personal will be required to submit copies of their identity
documentation at this point.

The Contractor will be required to sign on to the workers register each morning and sign out each afternoon.
A responsible person (RP) will be appointed by site and will be responsible for the area where the works is
taking place. The RP will be responsible for ensuring that everyone signs on and off the register, ensure that
everyone is aware of the Eskom rules and will confirm that the area is still safe for work. The Contractor must
notify the RP of the daily work plan prior to execution of works.

The Contractor is to hold a toolbox talk each morning before commencing with the Works to discuss the
previous day’s work and to ensure that everyone understands what is required of them.

When required, the Contractor must have a representative at each daily morning Outage meeting.

3.2 Use of standard forms

Standard forms to be used by the Contractor in the administration of the contract, for example early warning

and compensation event notifications.

3.3 Invoicing and payment

Within one week of receiving a payment assessment certificate from the Service Manager in terms of
core clause 51.1, the Contractor provides the Employer with a tax invoice showing the amount due for
payment equal to that stated in the Service Manager’s payment assessment certificate. The Supplier
includes the following on the Supplier's Tax Invoice:

e Name and address of Supplier

e Supplier's VAT registration number if applicable;

e Supplier's company registration number if applicable;

e Supplier's banking details;
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e Name and address of recipient;

e Tax invoice number and date of issue;

e Description of goods/ service provided;

e Period time for which the Tax Invoice is being rendered;

e Contract Number (commencing with a 46 prefix);

¢ Relevant Task Order Number (commencing with a 45 prefix);
e Relevant task order line item number;

e Statement whether value added tax is included or excluded:;

e Invoices to be made out to Eskom Holdings SOC Ltd

All invoices to be accompanied by the Payment Assessment Certificate as issued by the Service

Manager Invoices to be submitted electronically as PDF documents to:

Invoiceseskomlocal@eskom.co.za

Eskom Tax clearance and BBBEE cetrtificate is available at:

https://www.eskom.co.za/Tenders/BBBEECertificate/Pages/Eskom_BBBEE_ Certificate.aspx

3.4 Records of Defined Cost

In order to substantiate the Defined Cost of compensation events, the Employer requires that the
Contractor keep records of amounts paid by him for people employed by the Contractor, Plant and Materials,
work subcontracted by the Contractor and Equipment. [See clause 11.2(5) and 63.2]. These records need

to be available on a spreadsheet in case a compensation event is agreed on

3.5 Accelerated Shared Growth Initiative — South Africa (ASGI-SA)

Not applicable in this instance

3.6 BBBEE and preferencing scheme

Contractor to ensure Employer has an updated valid certified copy of BBBEE certificate or sworn
affidavit during contract period.. Failure to do so, could result in Eskom Vendor Management Dept blocking

vendor details on Eskom vendor management system which affects payment processing of invoices

3.7 Cataloguing requirements by the Contractor

i State whether cataloguing is applicable, if it is, reference the requirements for cataloguing that need to be
: satisfied by the Contractor (consult Procurement Instruction Number 1 of 2018 — Incorporating Cataloguing
into the Procurement Environment, Unique Identifier 240-1289988974).
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3.8 Management of work done by task order
The Service Manager shall issue the Contractor with a Task Order (commencing with a 45 prefix). This

task order authorises work to be done by the Contractor. No works are to be executed without a Task Order

3.9 Subcontractors

All matters pertaining to subcontractors (including nominated subcontractors) and the work executed by
them shall be dealt with directly between the Employer and the Contractor in the context of all subcontract
work being an integral part of the works for which the contractor is responsible.

The Employer will not liaise directly with any subcontractor nor will he issue instructions concerning the
subcontract works directly to any subcontractor.
All matters arising out of the subcontract agreements shall be dealt with directly between the contractor and
the subcontractor and the Employer will not become involved.

3.9 Health and Safety Risk Management

e Occupational Heath and Safety Act and Regulations 85 of 1993, Eighth Edition

e Work conducted in a waterway, which is clearly defined as a confined space, can by its very nature be
hazardous. In this regard potential tenderers must be able to demonstrate their ability to conduct work in
confined spaces safely by producing and complying with the following

The Contractor shall submit a detailed and comprehensive Safety, Health and Environmental Plan as
required by amongst others the Construction Regulations, General Administration Regulations, General
Safety Regulations of the Occupational Health and Safety Act 85 of 1993, Eskom’s SHEQ Policy 32-727,
Eskom’s Permit to Work System, specifically the Plant Safety Regulations that addresses work in confined
spaces, 32-418 - Work at Height, 167A/271: Health and Safety Requirements for Contractors

The waterway will be slippery and the contractor is to take the necessary precautions. The contractor is
to have adequate lighting and a fresh supply of torch batteries readily available. No pollution is allowed in the
waterway. The contractor must contain dust and fumes.

The contractor shall take every precaution to ensure safety and to protect the works and temporary
works. The contractor will be responsible for the safety and security of his personnel, materials on site and
the works at all times.

The contractor adheres to the safety regulations pertaining to the power station in addition to all
requirements of the occupational, health and safety act of 1993 and all later revisions thereof. The Contractor
provides all the required safety equipment and clothing to his staff for the duration of the contract.

Work conducted in a waterway, which is clearly defined as a confined space, can by its very nature be
hazardous. In this regard potential tenderers must be able to demonstrate their ability to conduct work in

confined spaces safely by producing and complying with the following:

Site Induction
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The Employer performs a Safety and Environmental induction on site. This will be arranged prior to

commencement of the work.

3.10 Environmental Constraints and Management
The Contractors attention is drawn to the fact that the Power Station is situated in a highly sensitive area
with respect to the environment. The Contractor shall be obliged to acquaint himself with all statutory and

local environmental regulations and shall adhere to these without exception

4. Requirements for the plan

The Contractor is to submit a bar chart program detailing how he is to execute the works within the
stipulated dates. The program must indicate the start and completion dates and the duration of all
construction activities. Take full cognizance of the contractors risk and obligations in terms of the contract.
The program will be subject to acceptance by the Project Manager.

If the program has to be revised because the contractor is falling behind, the contractor shall submit a
revised program showing how he intends to meet the completion date. Any proposal by the contractor to
increase the tempo of work must incorporate positive steps to increase production either by the provision of
more labour and plant on the site or by using the available labour and plant in a more efficient manner.

The contractor must submit with his tender, daywork rates for all personnel, materials and equipment to

be used in execution of the works

5. Services and other things provided by the Employer

Date by which it
Iltem
will be provided

e Water Supply
The nearest potable water connections will be indicated but it is the Contractor’s
responsibility to arrange for all such services required in the execution of the works.
No warranty is offered or given by the Employer that the existing available water
supply will necessarily be adequate for the contractors purposes nor that such supply

is in any way guaranteed.

All water for construction purposes shall be clean, free from undesirable

concentrations of deleterious salts and other materials.

e Potable Water

The Contractor makes his own connections from the location as indicated on site.

e Electricity Supply

220V and 380V electrical supply are generally available in the power station
complex. The nearest electrical power supply will be indicated but it is the

Contractor’s responsibility to arrange for all such services required in the execution of

the works. No warranty is offered or given by the Employer that the existing available
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electrical supply will necessarily be adequate for the contractors purposes nor that

such supply is in any way guaranteed.

The distribution of electricity shall be carried out by the contractor strictly in

accordance with the applicable laws and regulations.

e Ablution facilities Not applicable
none.
e Telephone facilities Not applicable
none

e Areafor Contractors Site Establishment

An area in which the contractor may erect its offices, workshop, stores and other
facilities, which it requires for the purposes of the contract, will be identified and
pointed out at the site meeting. If, the contractor finds the area unsuitable for his
requirements, he shall, at his own cost, be responsible for locating and making all
arrangements necessary in securing an area suitable to meet its needs.

Security to the Contractors storage or site yard is the responsibility of the Contractor.

e Storage yard

A site yard will be indicated to the Contractor within 10km of the works.

e Spoil Area Not applicable

A spoil area will be indicated to the Contractor within 15km of the works.

e Compressed Air Not applicable

No compressed air is available.

6. Property affected by the service

6.1 Directions to the Power Station

The Palmiet Pumped Storage Scheme is reached travelling on the N2 over Sir Lowry’s Pass towards
Grabouw. As you exit the pass, travel for approximately 10 km before you reach a sign-posted Eskom board
on your right. Take this turn off and travel along the access road for another 5 km before you reach the Power
Station.

GO “ 816 Drive 54.5 km, 40 min

Directions from Airport Approach Rd to Rockview Dam Rd
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GPS Co-ordinates

Latitude Longitude

-34.196966 18.974841

6.2 Employer’s site entry and security control, permits, and site regulations

Access to the Power station is restricted to authorized personnel only. All Contractors staff is required to
be cleared by security. Gives 24hrs notice to the Employer of his intention to enter security controlled areas.

The Contractor liaises and interacts with the power station operating staff and from time to time all other
Contractors working on other projects. The Contractor ensures that access routes remain open throughout
the period of construction.

The Contractor has to take note of the fact that other work teams will be present in the waterway during

the outage, namely:

e A NDE contractor performing MT and UT inspections on the welds.
e A corrosion/coating inspection team carrying out inspections on the steel lined section.

e Ateam providing access by means of mobile platforms.

6.3 Control of noise, dust, water and waste

During progress of the work and upon completion thereof, the site of the works shall be kept and left in a
clean and orderly condition. The contractor shall store equipment and materials for which he is responsible in

an orderly manner, and shall keep the site free from debris and obstructions.
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Task Order

Task Order form for use when work within the service is instructed to be carried out within a stated
period of time on a Task by Task basis

Task Order No. [e] service [e]
1o R 1 PO PPPRRTRR
.......................................................................................................................... (Contractor)
| propose to instruct you to carry out the following task:
Description [e]
Starting date [e]
Completion Date [e]
Delay damages per week [e]
Please submit your price and programme proposals below.
Signed: Date
(for Employer)

Total of Prices for items of work on the Price List
(details attached) R.
Total of Prices for items of work not on the Price List
(details attached). R.

Total of the Prices for this Task Order R
The programme for the Taskis [ref] (attached)

Signed: Date

(for Contractor)

| accept the above price and programme and instruct you to carry out the Task

Signed: Date:

(for Employer)
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