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C1 Agreements & Contract Data 

C1.1 Form of Offer and Acceptance 

 

Offer 
 
The Employer, identified in the Acceptance page signature block on the next page, has solicited offers to 
enter into a contract for the procurement of: 
 

EDDY CURRENT INSPECTIONS 

AT PALMIET PUMPED STORAGE SCHEME 

 
The tenderer, identified in the signature block below, having examined the documents listed in the Tender 
Data and addenda thereto as listed in the Tender Schedules, and by submitting this Offer has accepted the 
Conditions of Tender. 
 
By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer 
and Acceptance the tenderer offers to perform all of the obligations and liabilities of the Contractor under the 
Contract including compliance with all its terms and conditions according to their true intent and meaning for 
an amount to be determined in accordance with the conditions of contract identified in the Contract Data.  
 

The offered total of the Prices exclusive of VAT is  R[●] 

Value Added Tax @ 15% is R[●] 

The offered total of the Prices inclusive of VAT is R[●] 

(in words)  
 

 
 
This Offer may be accepted by the Employer by signing the form of Acceptance overleaf and returning one 
copy of this document including the Schedule of Deviations (if any) to the tenderer before the end of the 
period of validity stated in the Tender Data, or other period as agreed, whereupon the tenderer becomes the 
party named as the Contractor in the conditions of contract identified in the Contract Data. 
 
 
Signature(s) 
 

   
…………………………… 

Name(s)  
 

 date 

Capacity 
 

   

For the 
tenderer: 
 

(Insert name and address of organisation) 

 
 
 
 
 
 

 
Name & 
signature of 
witness 

   
 
Date 

 

Tenderer’s CIDB registration number:   
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Acceptance 
 
By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the 
tenderer’s Offer.  In consideration thereof, the Employer shall pay the Contractor the amount due in 
accordance with the conditions of contract identified in the Contract Data.  Acceptance of the tenderer’s Offer 
shall form an Agreement between the Employer and the tenderer upon the terms and conditions contained in 
this Agreement and in the Contract that is the subject of this Agreement. 
 
The terms of the Contract, are contained in:  
 

Part 1 Agreements and Contract Data, (which includes this Form of Offer and Acceptance) 
 
Part 2 Pricing Data 
 
Part 3 Scope of Work: Service Information 
 
 

and drawings and documents (or parts thereof), which may be incorporated by reference into the above 
listed Parts. 
 
Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed 
in the Tender Schedules as well as any changes to the terms of the Offer agreed by the tenderer and the 
Employer during this process of Offer and Acceptance, are contained in the Schedule of Deviations attached 
to and forming part of this Form of Offer and Acceptance.  No amendments to or deviations from said 
documents are valid unless contained in this Schedule, which must be signed by the duly authorised 
representative(s) for both parties. 
 
The tenderer shall within one week of receiving a completed copy of this Agreement, including the Schedule 
of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) to arrange 
the delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to be 
provided in terms of the conditions of contract identified in the Contract Data at, or just after, the date this 
Agreement comes into effect.  Failure to fulfil any of these obligations in accordance with those terms shall 
constitute a repudiation of this Agreement. 
 
Notwithstanding anything contained herein, this Agreement comes into effect on the date when the tenderer 
receives one fully completed and signed copy of this document, including the Schedule of Deviations (if any) 
together with all the terms of the contract as listed above.  
 
 
Signature(s) 
 

   

Name(s) Shivana Maharaj 
 

  
Date:………………………………. 

Capacity 
 

Snr Engineering Manager   

for the 
Employer 
 

Eskom Holdings SOC LTD 
c/o Peaking Generation 
15 Pasita Street 
Rosenpark  
7530 

 
Name & 
signature of 
witness 

 
  

  
 
Date 

 
 
…………………….. 

 
Note:  If a tenderer wishes to submit alternative tender offers, further copies of this document may be used for that purpose, duly 

endorsed, ‘Alternative Tender No. _____ ‘ 
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Schedule of Deviations  
Note: 

1.  To be completed by the Employer prior to award of contract.  This part of the Offer & Acceptance would not be required if the 
contract has been developed by negotiation between the Parties and is not the result of a process of competitive tendering. 

2. The extent of deviations from the tender documents issued by the Employer prior to the tender closing date is limited to those 
permitted in terms of the Conditions of Tender. 

3. A tenderer’s covering letter must not be included in the final contract document.  Should any matter in such letter, which 
constitutes a deviation as aforesaid be the subject of agreement reached during the process of Offer and Acceptance, the 
outcome of such agreement shall be recorded here and the final draft of the contract documents shall be revised to 
incorporate the effect of it. 

 

No. Subject Details 

1   

2   

3   

4   

5   

6   

7   

   

 
 
By the duly authorised representatives signing this Schedule of Deviations below, the Employer and the 
tenderer agree to and accept this Schedule of Deviations as the only deviations from and amendments to the 
documents listed in the Tender Data and any addenda thereto listed in the Tender Schedules, as well as any 
confirmation, clarification or changes to the terms of the Offer agreed by the tenderer and the Employer 
during this process of Offer and Acceptance.   
 
It is expressly agreed that no other matter whether in writing, oral communication or implied during the period 
between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of 
this Form shall have any meaning or effect in the contract between the parties arising from this Agreement.  
 
 
 For the tenderer: 

 

 For the Employer 
 

Signature 
 

   

Name   Shivana Maharaj 
 

Capacity 
 

  Snr Engineering Manager 

On behalf 
of 

(Insert name and address of organisation) 

 
 
 

 Eskom Holdings SOC LTD 
c/o Peaking Generation 
15 Pasita Street 
Rosenpark  
7530 

Name & 
signature 
of witness 

 
……………………… 

  
…………………….. 
M Bester 
Procurement Manager 

 
Date 

 
…………………………..2020 

  
…………………………..2020 
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C1.2 Contract Data 

Data provided by the Employer 
 

Clause Statement Data 

 General  

10.1 The Employer is (Name): Eskom Holdings SOC Ltd 
 (reg no: 2002/015527/30), a state owned 
company incorporated in terms of the company 
laws of the Republic of South Africa 

Address Registered office at Megawatt Park, Maxwell 
Drive, Sandton, Johannesburg 

 If the Employer appoints an Employer’s 
Agent , the Employer’s Agent  is: 

 

14.5 Name Stuart Van Diemen 

Address Eskom Brackenfell, 01 Eskom Road, 
Brackenfell, South Africa 

 Tel No. +27 21 941 5926 

 E-mail address vDiemeS@eskom.co.za 

 The authority of the Employer’s Agent  is to carry out all the actions of the Employer in 
this contract 

11.2(5) The service is  Eddy Current Testing at Palmiet Pumped 
Storage Scheme 

11.2(6) The Service Information is in the document called ‘Service Information’ in 
Part 3 “Scope of Work” of this contract. 

30.1 The starting date is. 30 January  extending to 30  June 2023 

30.1 The service period is. 5 months 

13.2 The period for reply is 5 days during off-site period  
5 hours during the on-site period of works 

50.1 The assessment day is the On completion of each task order 

51.2 The interest rate on late payment is  0% per complete week of delay. 

80.1 The Contractor is not liable to the 
Employer for loss of or damage to the 
Employer’s property in excess of 

Refer Annexure A 

82.1 The Employer provides this insurance Refer Annexure A 

82.1 
 

The minimum amount of cover for the first 
insurance stated in the Insurance Table is:  

Refer Annexure A 

82.1 
 

The minimum amount of cover for the third 
insurance stated in the Insurance Table is:  

whatever the Contractor deems necessary in 
addition to that provided by the Employer. 
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82.1 
 

The minimum amount of cover for the 
fourth insurance stated in the Insurance 
Table is:  

As prescribed by the Compensation for 
Occupational Injuries and Diseases Act No. 130 
of 1993 and the Contractor’s common law 
liability for people falling outside the scope of 
the Act with a limit of Indemnity of not less 
than R500 000 (Five hundred thousand Rands) 

 Does the United Kingdom Housing Grants, 
Construction and Regeneration Act (1996) 
apply? 

No 

93.1 The Adjudicator is  the person selected from the ICE-SA Division 
(or its successor body) of the South African 
Institution of Civil Engineering Panel of 
Adjudicators by the Party intending to refer a 
dispute to him.  (see www.ice-sa.org.za). If the 
Parties do not agree on an Adjudicator the 
Adjudicator will be appointed by the Arbitration 
Foundation of Southern Africa (AFSA).  

93.2(2) The Adjudicator nominating body is:  the Chairman of ICE-SA a joint Division of the 
South African Institution of Civil Engineering 
and the London Institution of Civil Engineers. 
(See www.ice-sa.org.za ) or its successor body 

93.4 The tribunal is:  arbitration. 

 The arbitration procedure is  the latest edition of Rules for the Conduct of 
Arbitrations published by The Association of 
Arbitrators (Southern Africa) or its successor 
body. 

The place where arbitration is to be held is Cape Town, South Africa 

The person or organisation who will 
choose an arbitrator  
- if the Parties cannot agree a choice or 
- if the arbitration procedure does not 

state who selects an arbitrator, is 

the Chairman for the time being or his nominee 
of the Association of Arbitrators (Southern 
Africa) or its successor body. 

  
The conditions of contract are the NEC3 Term Service Short Contract (April 2013)  
(to be obtained from Engineering Contract Strategies Tel 011 803 3008, Fax 086 539 1902 or 
www.ecs.co.za) and the following additional conditions Z1 to Z11 which always apply: 

Z1 Cession delegation and assignment 

Z1.1 The Contractor does not cede, delegate or assign any of its rights or obligations to any person 
without the written consent of the Employer. 

Z1.2 Notwithstanding the above, the Employer may on written notice to the Contractor cede and 
delegate its rights and obligations under this contract to any of its subsidiaries or any of its 
present divisions or operations which may be converted into separate legal entities as a result 
of the restructuring of the Electricity Supply Industry.  

Z2 Change of Broad Based Black Economic Empowerment (B-BBEE) status 

Z2.1 Where a change in the Contractor’s legal status, ownership or any other change to his business 
composition or business dealings results in a change to the Contractor’s B-BBEE status, the 
Contractor notifies the Employer within seven days of the change. 

Z2.2 The Contractor is required to submit an updated verification certificate and necessary 
supporting documentation confirming the change in his B-BBEE status to the Employer within 

http://www.ice-sa.org.za/
http://www.ice-sa.org.za/
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thirty days of the notification or as otherwise instructed by the Employer. 

Z2.3 Where, as a result, the Contractor’s B-BBEE status has decreased since the starting date the 
Employer may either re-negotiate this contract or alternatively, terminate the Contractor’s 
obligation to Provide the Service. 

Z2.4 Failure by the Contractor to notify the Employer of a change in its B-BBEE status may 
constitute a reason for termination. If the Employer terminates in terms of this clause, the 
procedures on termination are those stated in Clause 91.1 and the amount due on termination 
includes amounts listed in Clause 92.1 less a deduction of the forecast additional cost to the 
Employer of completing the service. 

Z3 Confidentiality 

Z3.1 The Contractor does not disclose or make any information arising from or in connection with 
this contract available to others except where required by this contract. This undertaking does 
not, however, apply to information which at the time of disclosure or thereafter, without default 
on the part of the Contractor, enters the public domain or to information which was already in 
the possession of the Contractor at the time of disclosure (evidenced by written records in 
existence at that time).  Should the Contractor disclose information to others where required by 
this contract the Contractor ensures that the provisions of this clause are complied with by the 
recipient. 

Z3.2 If the Contractor is uncertain about whether any such information is confidential, it is to be 
regarded as such until notified otherwise by the Employer. 

Z3.3 In the event that the Contractor is, at any time, required by law to disclose any such information 
which is required to be kept confidential, the Contractor, to the extent permitted by law prior to 
disclosure, notifies the Employer so that an appropriate protection order and/or any other action 
can be taken if possible, prior to any disclosure.  In the event that such protective order is not, 
or cannot, be obtained, then the Contractor may disclose that portion of the information which it 
is required to be disclosed by law and uses reasonable efforts to obtain assurances that 
confidential treatment will be afforded to the information so disclosed. 

Z3.4 The taking of images (whether photographs, video footage or otherwise) of the Employer’s 
property or any portion thereof, in the course of Providing the Service and after the end of the 
service period, requires the prior written consent of the Employer.  All rights in and to all such 
images vests exclusively in the Employer.   

Z3.5 The Contractor ensures that all his subcontractors abide by the undertakings in this clause. 

Z4 Waiver and estoppel: Add to clause 12.2: 

Z4.1 Any extension, concession, waiver or relaxation of any action stated in this contract by the 
Parties or their delegates or the Adjudicator does not constitute a waiver of rights, and does not 
give rise to an estoppel unless the Parties agree otherwise and confirm such agreement in 
writing. 

Z5 Health, safety and the environment 

Z5.1 The Contractor undertakes to take all reasonable precautions to maintain the health and safety 
of persons in and about the execution of the service. Without limitation the Contractor: 

• warrants that the total of the Prices as at the Contract Date includes a sufficient amount for 
proper compliance with the Construction Regulations, all applicable health & safety laws 
and regulations and the health and safety rules, guidelines and procedures provided for in 
this contract and generally for the proper maintenance of health & safety in and about the 
execution of service; and 

• undertakes, in and about the execution of the service, to comply with the Construction 
Regulations and with all applicable health & safety laws and regulations and rules, 
guidelines and procedures otherwise provided for under this contract and ensures that his 
Subcontractors, employees and others under the Contractor’s direction and control, 
likewise observe and comply with the foregoing. 
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Z5.2 The Contractor, in and about the execution of the service, complies with all applicable 
environmental laws and regulations and rules, guidelines and procedures otherwise provided 
for under this contract and ensures that his subcontractors, employees and others under the 
Contractor’s direction and control, likewise observe and comply with the foregoing. 

Z6 Provision of a Tax Invoice and interest.  Add to clause 50 

Z6.1 The Contractor provides the Employer with a tax invoice in accordance with the Employer's 
procedures stated in the Service Information, showing the correctly assessed amount due for 
payment. 

Z6.2 If the Contractor does not provide a tax invoice in the form and by the time required by this 
contract, the time by when the Employer is to make a payment is extended by a period equal in 
time to the delayed submission of the correct tax invoice.  Interest due by the Employer in terms 
of clause 51.2 is then calculated from the delayed date by when payment is to be made. 

Z6.3 The Contractor is required to comply with the requirements of the Value Added Tax Act, no 89 
of 1991 (as amended) and to include the Employer’s VAT number 4740101508 on each invoice 
he submits for payment. 

Z7 Notifying compensation events 

Z7.1 Delete from the last sentence in clause 61.1, “unless the event arises from an instruction of the 
Employer.” 

Z8 Employer’s limitation of liability; Add to clause 80.2 

Z8.1 The Employer’s liability to the Contractor for the Contractor’s indirect or consequential loss is 
limited to R0.00 (zero Rand). 

Z9 Termination: Add to clause 90.2, after the words "or its equivalent":   

Z9.1    or had a business rescue order granted against it. 

Z10 Addition to Clause 50.4 

Z10.1 If the amount due for the Contractor’s payment of delay damages reaches the limits stated in a 
Task Order (if any), the Employer may terminate the Contractor’s obligation to Provide the 
Service. 

Z10.2 If the Employer terminates in terms of this clause, the procedures on termination are those 
stated in Clause 91.1 and the amount due on termination includes amounts listed in Clause 
92.1 less a deduction of the forecast additional cost to the Employer of completing the service. 

Z11 Ethics 

 For the purposes of this Z-clause, the following definitions apply 
 

 • Affected Party means, as the context requires, any party, irrespective of whether 
it is the Contractor or a third party, such party’s employees, 
agents, or Subcontractors or Subcontractor’s employees, or any 
one or more of all of these parties’ relatives or friends, 

 • Coercive Action means to harm or threaten to harm, directly or indirectly, an 
Affected Party or the property of an Affected Party, or to otherwise 
influence or attempt to influence an Affected Party to act 
unlawfully or illegally, 

 • Collusive Action means where two or more parties co-operate to achieve an 
unlawful or illegal purpose, including to influence an Affected 
Party to act unlawfully or illegally, 

 • Committing Party means, as the context requires, the Contractor, or any member 
thereof in the case of a joint venture, or its employees, agents, or 
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Subcontractors or the Subcontractor’s employees, 

 • Corrupt Action means the offering, giving, taking, or soliciting, directly or 
indirectly, of a good or service to unlawfully or illegally influence 
the actions of an Affected Party, 

 • Fraudulent Action means any unlawfully or illegally intentional act or omission that 
misleads, or attempts to mislead, an Affected Party, in order to 
obtain a financial or other benefit or to avoid an obligation or 
incurring an obligation, 

 • Obstructive Action means a Committing Party unlawfully or illegally destroying, 
falsifying, altering or concealing information or making false 
statements to materially impede an investigation into allegations 
of Prohibited Action and 

 • Prohibited Action means any one or more of a Coercive Action, Collusive Action 
Corrupt Action, Fraudulent Action or Obstructive Action. 

 
Z 11.1.  

 
A Committing Party may not take any Prohibited Action during the course of the procurement of 
this contract or in execution thereof.  
 

Z 11.2   The Employer may terminate the Contractor’s obligation to Provide the Service if a Committing 
Party has taken such Prohibited Action and the Contractor did not take timely and appropriate 
action to prevent or remedy the situation, without limiting any other rights or remedies the 
Employer has. It is not required that the Committing Party had to have been found guilty, in 
court or in any other similar process, of such Prohibited Action before the Employer can 
terminate the Contractor’s obligation to Provide the Service for this reason. 
 

Z 11.3  If the Employer terminates the Contractor’s obligation to Provide the Service for this reason, 
the amounts due on termination are those intended in core clauses 92.1 and 92.2. 
 

Z 11.4  A Committing Party co-operates fully with any investigation pursuant to alleged Prohibited 
Action. Where the Employer does not have a contractual bond with the Committing Party, the 
Contractor ensures that the Committing Party co-operates fully with an investigation. 
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Annexure A: Insurance provided by the Employer 

 
These notes are provided as guidance to tendering contractors and the Contractor about the insurance 
provided by the Employer. The Contractor must obtain its own advice. Details of the insurance itself are 
available Eskom Insurance Dept.  
 
1. Services provided in a TSSC3 contract could include some element of construction or refurbishment as 

well as a continuous maintenance or operational service activity.  If an event occurs which causes loss 
or damage, a claim could be made either against the Employer’s “works” type policy which may be in 
place for the Employer’s portion of the Affected Property concerned or against the Employer’s assets 
policy which may be in place for the Employer’s portion of the Affected Property concerned, or both. 

 
2. The cover provided and the deductibles under the works policy are different to those under the assets 

policy.   Each policy has a range of applicable deductibles depending on the location of the Affected 
Property and the nature of the insurable event.    

 
3. The Contractor is required in terms of Contract Data for clause 83 to provide cover for the deductibles in 

the insurance provided by the Employer.  This can be provided from his own resources on a ‘self 
insured’ basis or obtained by him from his own insurers.   In order to assess the extent of this cover, 
tendering contractors and their brokers should consult the internet web link given below and scroll to 
‘Format TSC3’ to establish both the cover and the deductibles in relation to the service provided in 
terms of this contract. 

 

Insurance cover 83 

83.1 

83.2 

 

The Contractor provides the insurances stated in the Insurance Table. 

The insurances provide cover for events which are at the Contractor’s risk from 
the starting date until the end of the service period or a termination certificate has 
been issued 

   

  INSURANCE TABLE 

Insurance against Minimum amount of cover 
or minimum limit of 
indemnity 

Loss of or damage caused by the Contractor to 
the Employer’s property 

The replacement cost where 
not covered by the 
Employer’s insurance. 

 

The Employer’s policy 
Deductible where covered by 
the Employer’s insurance. 

Loss of or damage to Plant and Materials The replacement cost where 
not covered by the 
Employer’s insurance. 

 

The Employer’s policy 
Deductible where covered by 
the Employer’s insurance. 

Loss of or damage to Equipment The replacement cost where 
not covered by the 
Employer’s insurance. 

 

The Employer’s policy 
Deductible where covered by 
the Employer’s insurance. 
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The Contractor’s liability for loss of or damage to 
property (except the Employer’s property, Plant 
and Materials and Equipment) and liability for 
bodily injury to or death of a person (not an 
employee of the Contractor) arising from or in 
connection with the Contractor’s Providing the 
Service 

Loss of or damage to 
property 

The replacement cost 

 

Bodily injury to or death of 
a person 

The amount required by the 
applicable law. 

Liability for death of or bodily injury to employees 
of the Contractor arising out of and in the course 
of their employment in connection with this 
contract 

The amount required by the 
applicable law 

 

 

Insurances by the 

Employer 

 

86 

 

 

 

The Employer provides the insurances stated in the Insurance Table below. 

The Contractor will be liable for the applicable deductible, if any. 

 

  INSURANCE TABLE 

  Insurance against Minimum amount of cover or 
minimum limit of indemnity 

  Assets All Risk As per the insurance policy document. 

  Project insurance As per the insurance policy document. 

  General and Public Liability As per the insurance policy document. 

  Environmental Liability As per the insurance policy document. 

  Transport (Marine)  As per the insurance policy document. 

  Motor Fleet and Mobile Plant As per the insurance policy document. 

  Terrorism As per the insurance policy document. 

  Cyber Liability As per the insurance policy document. 

 
4. Tendering contractors should note that cover provided by the Employer is only per the policies available 

on the internet web link listed below and may not be the cover required by the tendering contractor or as 
intended by each of the listed insurances in the left hand column of the Insurance Table in clause 83.2.  
In terms of clause 83.1 “the Contractor provides the insurances stated in the Insurance Table except any 
insurance which the Employer is to provide”.  Hence the Contractor provides insurance which the 
Employer does not provide and in cases where the Employer does provide insurance the Contractor 
insures for the difference between what the Insurance Table requires and what the Employer provides. 

 
5. If Marine Insurance is required the Contractor needs to obtain a copy of the latest edition of Eskom’s 

Marine Policies Procedures found at internet website given below. 
 
6. Further information and full details of all Eskom provided policies and procedures may be obtained from:  
 

http://www.eskom.co.za/Tenders/InsurancePoliciesProcedures/Pages/EIMS_Policies_ 
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Data provided by the Contractor (the Contractor’s Offer) 
 
The tendering contractor is advised to read both the NEC3 Term Service Short Contract (April 2013) and the 
relevant parts of its Guidance Notes (TSSC3-GN)1 in order to understand the implications of this Data which 
the tenderer is required to complete.  An example of the completed Data is provided on page 24 of the 
TSSC3 Guidance Notes. 
 
Completion of the data in full is essential to create a complete contract. 
 
 

10.1 The Contractor is (Name): [●] 

 Address [●] 

 Tel No. [●] 

 Fax No. [●] 

 E-mail address [●] 

63.2 The percentage for overheads and profit 
added to the Defined Cost for people is 

 
0% 

63.2 The percentage for overheads and profit 
added to other Defined Cost is 

 
0% 

11.2(4) The Price List is in the document called ‘Price List’ in Part 2 of this 
contract. 

11.2(4) The offered total of the Prices for part of 
the service in Part 1 of the Price List is  
[Enter the total of the Prices from the Price 
List]: 

R[●]  
excluding VAT 
[in words]  
[●]  
excluding VAT 

11.2(4) The offered total of the Prices for part of 
the service in Part 2 of the Price List is  
[Enter the total of the Prices from the Price 
List]: 

R[●]  
excluding VAT 
[in words]  
[●]  
excluding VAT 

 
 

 
1 Available from Engineering Contract Strategies Tel 011 803 3008, Fax 086 539 1902, or www.ecs.co.za. 
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C2 Pricing Data 
 

C2.1 Pricing assumptions 

 
The Price List is in two parts.  Part 1 is for work described in the Service Information not requiring the 
Employer to issue a Task Order.  Part 2 is for work to be carried out within a stated period of time on a task 
by Task basis and instructed by Task Order.  The service may comprise work under Part 1 only or Part 2 
only or a mix of both. 
 
Entries in the first four columns of Part 1 of the Price List are made either by the Employer or the tenderer.  
Entries in the first four columns of Part 2 of the Price List would normally be made by the Employer as the 
Party most likely to know the kind of work which will be instructed by the issue of Task Orders.  The tenderer 
then enters a rate for each item and multiplies it by the Expected quantity to produce the Price to be entered 
in the final column. 
 
If the Contractor is to be paid an amount for the item which is not adjusted if the quantity of work in the item 
changes, the tenderer enters the amount in the Price column only, the Unit, Expected quantity and Rate 
columns being left blank. 
 
If the Contractor is to be paid an amount for the item of work which is the rate for the work multiplied by the 
quantity completed, the tenderer enters a rate for each item and multiplies it by the Expected quantity to 
produce the Price, to be entered in the final column. 
 
If the Contractor is to be paid a Price for an item proportional to the length of time for which a service is 
provided, a unit of time is stated in the Unit column and the expected length of time (as a quantity of the 
stated units of time) is stated in the Expected quantity column. 
 
 
The rates and Prices entered for each item includes for all work and other things necessary to complete the 
item. 
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C2.2 the price list 
 
 

Item nr Description Unit Expected 
Quantity 

Rate Price 

1 P&Gs         

1.1 Site Establishment(offices, storage shed) 1 sum     

1.2 Transport 15 days     

1.3 Accomodation 17 days     

1.4 PortableToilets 1 Sum     

1.5 
Compliance with Employers Safety 
requirements, Compile Health & Safety File 1 

Sum     

1.6 
Site De-establishment(offices, storage 
shed) 1 

Sum     

2 
Perform manual level iii Eddy current 
testing for 13 days 104 

Hours     

3 
Perform manual level iii Eddy current 
testing for 2 Saturdays (Over time Rates) 24 

Hours     

4 
Chief consultant to perform mechanised 
Eddy current testing for 13 days 104 

Hours     

5 

Chief consultant to perform mechanised 
Eddy current testing for 2 Saturdays(Over 
time rates) 24 

Hours     

6 
Perform mechanised level iii Eddy current 
testing for 13 days 104 

Hours     

7 
Perform mechanised level iii Eddy current 
testing for 2 days(Over time rates) 24 

Hours     

8 
Junior Engineer to perform mechanised 
Eddy current testing for 13 days 104 

Hours     

9 

Junior Engineer to perform mechanised 
Eddy current testing for 2 Saturdays(Over 
time rates) 24 

Hours     

10 
Additional scaffolding where deemed 
necessary 1 

sum     

11 
Detailed Report on all findings as per the 
scope 1 

sum     
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The total of the Price excluding VAT  
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Part 2    RATES 
 
The rates and Prices entered for each item includes for all work and other things necessary to complete the 
item. 
 

Item no. Description Unit Rate 

 Transport vehicle Km   

 Accommodation per person per night day  

 T&S per person per day day  

 Flights per return economy ticket Ea   

 Labour: Level iii Chief Consultant (normal 
time) 

Hr   

 Labour: Level ii Junior Engineer (normal 
time) 

Hr  

 Technician (normal time) Hr   

 Labour: Level iii Chief Consultant (over time  Hr   

 Labour: Level ii Junior Engineer (over time) Hr  

 Technician (over time ) Hr   
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PART 3: SCOPE OF WORK 
 
 
 
 
 
 
 
 
 

Document 
reference 

Title No of 
pages 

 This cover page 1 

C3.1 Employer’s Service Information  

C3.2 Contractor’s Service Information 
 

 

   

   

   

   

   

   

   

 Total number of pages  
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C3:  Scope of Work 
 

C3.1 Service Information 

 

1. Description of the service  

 

The waterway at Palmiet Pump Storage Scheme consists of the following: 

 

Steel lined Section  

• Headrace tunnel - 750m long, 6.2m diameter 

• 55-degree inclined shaft - 130m long, 6.2m diameter 

• Pressure tunnel - 487m long, 6.2m diameter 

• Penstock - 561m long, 5.4m diameter 

• 2 x incl. penstock shafts - 131m & 134m long, 3.9m dia. 

 

Concrete lined Section 

• 2 x tailrace tunnels - 84m and 57m long 

 

The steel lined section of the waterway is coated with an epoxy coating system of Copon Hotcote DW and 

Sigmaguard EHB. 

The welds of the steel lined section of the waterways are to undergo NDT as per the inspection philosophy 

set out by Eskom Sustainability and Innovation Department(S&I).  These inspections are required to ensure 

the safe operation of the system. 
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Figure 1 diagram showing layout of the waterway 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

SECTION CAN DESCRIPTION 

S1 Cans 1 to 102 Headrace tower to top of incline shaft 

S2 Cans 103 and 350 to 353 Surge tank branch pipe and throttle 

S3 Cans 104 to 120 Incline shaft incl. upper & lower bends 

S4 Cans 122 to 189 Bottom of incline to pressure tunnel 

S5 Cans 190 to 231 Pressure tunnel to taper section 

S6 Cans 232 to 252 Pressure tunnel to down steam of bend 

S7 Cans 253 to 270 Pressure tunnel to the bifurcation  

S8 Cans 271 Bifurcation 

S9A and 9B Cans 272 to 274 and 292 to 293 Horizontal section of penstock branches  

S10A and 10B Cans 275 to 287 and 294 to 305 Incline penstock shafts 

 

The waterway is to be dewatered during the period: 

 

Unit 1 – 13th February 2023 to 17th May 2023   

S1 

S2 

S3 S4 

S8 

S9 

S10 

S5, S6, S7 
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Unit 2 – 13th February 2023 to 02th April 2023    

 

Both units will be out from the 30th January 2023 to the 17th May 2023 for a period of 106 days.  Inspections 

and repairs will be done during this time. 

 

EMPLOYER’S REQUIREMENTS FOR THE SERVICE 

 

INSPECTION REQUIREMENTS 

Highly stressed sections of the waterways are classified as Group 1 and lower stressed sections are 

classified as Group 2. The bifurcation (or taurus) is not classified under any of these and is treated 

separately. 

Group 1 sections include: 

• All longitudinal welds in ROQ-TUF (RQT) material 

• All manholes including all the welds of the can in which the manhole is installed 

• All welds on cans with a change of section 

• All welds on cans with a change in material 

• All triple points (intersection of longitudinal and circumferential welds) in RQT material 

Group 2 sections include: 

• All circumferential welds 

• All longitudinal welds in BS1501 material 

 

 The inspection philosophy specifies that all Group 1 sections will be inspected by an approved surface 

and volumetric non-destructive-examination (NDE) technique. These sections can be inspected 

progressively but should be inspected at least every 15 years. 

 Group 2 sections are to be progressively inspected by an approved surface inspection technique only 

and at least every 20 years. Should any defects be detected further sizing using ultra sound techniques (UT) 

is required. 

 The bifurcation is to be inspected by an approved surface and volumetric NDE technique at least every 8 

years. 

 

The following guidelines are given when indications are found in Group 1 materials: 

1)  Defects detected by AET, ET and MT that exceeds 50 mm length must be 

evaluated by UT and disposed of during the same outage. 

2)  Defects detected by AET or ET with depths less than 3 mm must be sized by UT and disposed of within 

three ISI’s (6 years). 

3)  Defects detected by AET or ET with depths greater than 3 mm and less than 6mm must be assessed by 

UT and disposed of within the next ISI (3 years). 

4)  Defects detected by AET or ET with depths greater than 6 mm must be assessed by UT and disposed of 

within the same ISI. 
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For group 2 materials the guidelines are: 

1)  Defects detected by AET, ET and MT that exceeds 50 mm length must be assessed by UT and disposed 

of during the same outage. 

2)  Defects detected by AET or ET that exceeds 6 mm in depth (> 2 mV) must be assessed by UT during the 

same outage and disposed of. 

3)  Defects detected by AET or ET with depths less than 6 mm (<2 mV) must be sized by UT within three 

ISI’s (6 years) and disposed of. 

 

The following guidelines apply to the bifurcation: 

1)  Defects detected by AET, ET and MT that exceeds 25 mm length must be evaluated by UT and disposed 

of during the same outage. 

2)  Defects detected by AET or ET with depths less than 3 mm must be assessed by UT and disposed of 

within the next two ISI’s (4 years). 

3)  Defects detected by AET or ET with depths that exceed 3 mm must be 

assessed by UT and disposed of within the same ISI. 

 

INSPECTION HISTORY 

• Headrace Tunnel – Can 01 to 104 (Group 2): 

All cans have been fully or partially inspected at the latest in 2012.. 

• Inclined Shaft – Can 105 to 121 (Group 2) 

All cans have been fully or partially inspected since 2012. A number of indications all smaller than 2mm 

are reported up to ISI14. These have to be re-inspected by 2029. 

• Pressure Tunnel – Can 122 to 171 (Group 2) 

All cans have been fully or partially inspected since 2001. A number of indications, all smaller than 

2mm, are reported up to ISI15. These sections have to be re-inspected in 2016.  A flaw in can 146 has 

been monitored from ISI to ISI and no propagation/change was again noted in 2012 during ISI14. Can 

121 to 171 was missed in ISI 16 due to flooding. This needs to be inspected in the next ISI. 

• Pressure Tunnel – Can 172 to 230 (Group 1) 

All cans have been fully or partially inspected since 2003. Twenty defects were identified by automated 

eddy current inspections that are between3 to 6mm. 13 of these were re-inspected by manual UT in 

2008 and all of these were found to be non-recordable i.e. below 5mm. It is thus concluded that these 

defects have not propagated/changed since 2005. NOTE: 

Large manufacturing defect in can 217 identified and repaired in 2008 (ISI12). 

• Penstock – Can 231 to 270 (Group 1) 

All cans have been fully or partially inspected since 2013.  

• Bifurcation – Can 271 

Can 271 was fully inspected by AET and partially by UT in 2017 (ISI17). No recordable indication. A full 

inspection to be done in 2025. 

• Penstock Shaft 1 – Can 272 to 291 (Group 1) 

All inspections have been fully or partially completed since 2008 (ISI 12). 
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• Penstock Shaft 2 – Can 292 to 309 (Group 1) 

All inspections have been fully or partially completed since 2013 (ISI15). 

• Spiral Casings 

No record of inspections at this time. 

• Surge Tank- Can 350 to 355 

AET inspections of can 350 to 355 conducted 2012 (ISI14). No indications reported in information 

covering ISI5 to ISI14. 

• Manholes 1 to 4 

These have been fully inspected in 2012 (ISI10) and number of small indications (less than 2mm) are 

reported. A 0.6 and 3mm indication were detected for manhole 2 and 3 respectively (ISI15) but are 

reported not to have changed since ISI5. 

 

It is planned with the upcoming outage to do NDE, Eddie Current testing, on the welds of the 

waterways to meet the minimum requirement as stipulated in the inspection philosophy.   

The positions of the longitudinal welds are as follows: 

When looking down steam  

1) staggered between the 10 O’clock and 11 O’clock positions 

2) staggered between the 3 O’clock and 4 O’clock positions 

3) staggered between the 7 O’clock and 8 O’clock positions  

 

Positions of the welds required to examined are as per tables 1, 2 and 3: 

 

Concerning Indications Found During ISI 16:    None 

 
 

Figure 2 ISI 18 Proposed Inspection 

Current scope for ISI 18 assume full access and no scaffolding limitations 
 

Automated ET 

Scan Can start Can end 

circ+long 121 171 

circ+long 271 271 

circ+long 272 291 

 circ+long 350 355 

 
Standard platforms will be required to be erected inside the waterways in order to access these positions.  

These platforms will be erected and controlled by a rope access contractor.  

 The NDE inspectors must liaise with the access contractor in terms of where the platforms will be 

required and in accordance with the NDE inspection program. 
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 Access into the waterway is via a 600mm diameter manhole. 

All equipment and plant materials are required to enter and exit via this manhole.  

 Suitable lighting will be provided by site for contractors to enter and exit the manholes however 

contractors are to arrange their own lighting in order to carry out their duties.  Electricity points are available 

at the manholes.    

 The Contractor removes all debris from the tunnel and transports it to a designated spoil dump. All 

materials, plant and equipment are removed and all personnel evacuated from the waterway prior to the 

specified time for closure of the tunnel as indicated in this document and more specifically defined by the 

power station during the course of the outage.  

 There is no guarantee that the invert of the waterways will be 100% dry.  In recent years the top gate has 
been unable to seal completely resulting in a stream of between 100mm to 300mm wide running down the 
centre.   
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Figure 3 Inspection history and recommended scope 

area headrace tunnel inclined shaft pressure tunnel penstock bifurcation penstock shaft 1 spiral casing penstock shaft 2 spiral casing surge tank

description cone dam m1 m2 split top of incline bottom of incline flaw transition portal m3 bend down m4 transition bend up bifurcation pipe 1 bend downbend up m5 pipe 2 bend down bend up m6

dates total Can numbers 0 44 100 103 104 105 121 146 171 190 200 231 259 262 271 272 275 286 291 292 295 306 309 350 353 355

31-Mar-98 A ET 194 ISI 5 95 10O'clock + 7O'clock (+circ at manhole)105 121 143 146 155 169 192
UT 46

MT 177

ET

22-Nov-99 A ET 745 ISI 6 44 circ 100 195 200 231 259 260 262 272 274 292 294

UT 71

MT 26

ET

29-Mar-01 A ET 570 ISI 7 45 100 106 115

UT 65

MT
ET 16

14-Feb-02 A ET 385 ISI 8 105 120 121 (3 welds short) 159 circ welds only 232
UT ?????
MT

ET 35

20-May-03 A ET 572+279 ISI 9 8 37 122 154 274 291 293 309

UT 129

MT 129

ET ???

21-Apr-05 A ET 1300 ISI 10 0 64 103 186 213 217 218 219 271 350 353
UT 57

MT ???
ET 21

15-Mar-07 A ET 1332 ISI 11

UT

MT

ET

01-Sep-08 A ET 1818 ISI 12 45 102 154 185 216-217 220 275 293

UT/TOFD 2331 45 7 & 11 o'clock welds 189 220 275 286

MT ? 275 286

ET ?

Before Feb 2012 A ET ISI 13 ! ! !

UT/TOFD

MT

ET

20-Feb-12 A ET 1346 ISI 14 0 64 186 215

UT/TOFD 477 TODF 0 3 o'clock weld only 80 3rd Party (Bottom only) 3rd Party

MT 154

ET

20-Mar-13 A ET ISI 15 65 99 175 185 216 270 Missed 274

UT/TOFD excludes 3 and 9 o'clock 258 excld 3&9 294

MT 80 203 o'clock btm only

ET

18-Jan-16 A ET ISI 16 no access missed due to flooding missed missed due to flooding

UT/TOFD

MT

ET

21-Feb-17 A ET ISI 17

UT/TOFD

MT

ET

06-Sep-19 A ET ISI 18 Missed due to postponement Missed due to postponement Missed due to postponement

UT/TOFD

MT Missed due to postponement Missed due to postponement Missed due to postponement

ET

11-Feb-23 A ET ISI 19

UT/TOFD

MT

ET

0 44 100 103 104 105 121 146 171 190 200 231 259 262 271 272 275 286 291 292 295 306 309 350 353 355

Color codes

Completed partial inspection

Completed full inspection

proposed partial (L welds)

proposed full

8 and 15 year cycles

scafolding used for this portion  
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2. Specifications 

 

Reference number Title  Date or revision 
Tick if publicly 
available 

SANS 1200 
SANS Series Standardized Specifications 
for Civil Engineering 

latest  

240-105658000 Supplier Quality Management Specification Latest  

R1010 Construction Regulations –No.  2003  

OHSA No 85 0f 1993 Occupational Health and Safety Act  1993 As amended  

No. 19519 
National Environmental Management Act 
of 1988 

  

240-83539994 

Eskom NDT Personnel Approval (NPA) for 
Quality Related Special Processes on 
Eskom Plant Standard 

  

240-83540088 
Requirements for Non-Destructive Testing 
(NDT) on Eskom Plant Standard 

  

GGR 0992 Plant Safety Regulations   

 

Drawings issued by the Employer 

This is the list of drawings issued by the Employer at or before the Contract Date and which apply to this 

contract. 

Drawing  number Revision Title 

0.48/20249    Rev. 0 Inclined shaft and Surge Tank connection 

0.48/21261 Rev. 1 Pressure Tunnel 

0.48/21262 Rev. 1 Bifurcation and Portals of Penstock Shafts  

0.48/20252 Rev. 0 Penstock Shafts 

 

3. Constraints on how the Contractor Provides the Service 

 

The Contractor provides 

• Accommodation and Transport 

The contractor provides accommodation and transport for all his staff. 

• Ablution facilities 

The contractor may arrange portable facilities as required. 

• Telephone facilities 
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Telephone facilities are not provided. The contractor shall make arrangements for his own telephone 

facilities.   

 

Items to be supplied by the contractor in his tender 

The Contractor is to submit a bar chart program detailing how he is to execute the works within the stipulated 

dates.  The inspection program as a minimum must indicate: 

• The day duration. 

• The activity as to what type of NDE will be done. 

• The access platforms that will be required.   

The contractor provides a method statement that describes in detail how he intends to execute the work. 

The contractor must submit quality control plan and check sheets for the work. 

 

3.1  Meetings 

 

Before any work can commence on site the Contractor and all staff is to attend site induction.  The 

Contractor is to allow 2 hours for this.  All personal will be required to submit copies of their identity 

documentation at this point. 

The Contractor will be required to sign on to the workers register each morning and sign out each afternoon.  

A responsible person (RP) will be appointed by site and will be responsible for the area where the works is 

taking place.  The RP will be responsible for ensuring that everyone signs on and off the register, ensure that 

everyone is aware of the Eskom rules and will confirm that the area is still safe for work. The Contractor must 

notify the RP of the daily work plan prior to execution of works. 

The Contractor is to hold a toolbox talk each morning before commencing with the Works to discuss the 

previous day’s work and to ensure that everyone understands what is required of them.   

When required, the Contractor must have a representative at each daily morning Outage meeting. 

 

3.2  Use of standard forms 

 

Standard forms to be used by the Contractor in the administration of the contract, for example early warning 

and compensation event notifications. 

 

3.3 Invoicing and payment 

 Within one week of receiving a payment assessment certificate from the Service Manager in terms of 

core clause 51.1, the Contractor provides the Employer with a tax invoice showing the amount due for 

payment equal to that stated in the Service Manager’s payment assessment certificate.  The Supplier 

includes the following on the Supplier's Tax Invoice: 

• Name and address of Supplier 

• Supplier’s VAT registration number if applicable; 

• Supplier’s company registration number if applicable; 

• Supplier’s banking details; 
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• Name and address of recipient; 

• Tax invoice number and date of issue; 

• Description of goods/ service provided; 

• Period time for which the Tax Invoice is being rendered; 

• Contract Number (commencing with a 46 prefix); 

• Relevant Task Order Number  (commencing with a 45 prefix); 

• Relevant task order  line item number; 

• Statement whether value added tax is included or excluded; 

• Invoices to be made out to Eskom Holdings SOC Ltd 

 

All invoices to be accompanied by the Payment Assessment Certificate as issued by the Service 

Manager Invoices to be submitted electronically as PDF documents to: 

Invoiceseskomlocal@eskom.co.za 

 

Eskom Tax clearance and BBBEE certificate is available at: 

https://www.eskom.co.za/Tenders/BBBEECertificate/Pages/Eskom_BBBEE_Certificate.aspx 

 

3.4 Records of Defined Cost 

 In order to substantiate the Defined Cost of compensation events, the Employer requires that the 

Contractor keep records of amounts paid by him for people employed by the Contractor, Plant and Materials, 

work subcontracted by the Contractor and Equipment.  [See clause 11.2(5) and 63.2].  These records need 

to be available on a spreadsheet in case a compensation event is agreed on 

 

3.5  Accelerated Shared Growth Initiative – South Africa (ASGI-SA)  

Not applicable in this instance 

 

3.6  BBBEE and preferencing scheme 

 Contractor to ensure Employer has an updated valid certified copy of BBBEE certificate or sworn 

affidavit during contract period.. Failure to do so, could result in Eskom Vendor Management Dept blocking 

vendor details on Eskom vendor management system which affects payment processing of invoices 

 

3.7 Cataloguing requirements by the Contractor 

State whether cataloguing is applicable, if it is, reference the requirements for cataloguing that need to be 

satisfied by the Contractor (consult Procurement Instruction Number 1 of 2018 – Incorporating Cataloguing 

into the Procurement Environment, Unique Identifier 240-1289988974). 
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3.8 Management of work done by task order 

 The Service Manager shall issue the Contractor with a Task Order (commencing with a 45 prefix). This 

task order authorises work to be done by the Contractor. No works are to be executed without a Task Order 

 

3.9 Subcontractors 

 All matters pertaining to subcontractors (including nominated subcontractors) and the work executed by 

them shall be dealt with directly between the Employer and the Contractor in the context of all subcontract 

work being an integral part of the works for which the contractor is responsible. 

 The Employer will not liaise directly with any subcontractor nor will he issue instructions concerning the 

subcontract works directly to any subcontractor. 

 All matters arising out of the subcontract agreements shall be dealt with directly between the contractor and 

the subcontractor and the Employer will not become involved.      

 

3.9 Health and Safety Risk Management  

• Occupational Heath and Safety Act and Regulations 85 of 1993, Eighth Edition 

• Work conducted in a waterway, which is clearly defined as a confined space, can by its very nature be 

hazardous. In this regard potential tenderers must be able to demonstrate their ability to conduct work in 

confined spaces safely by producing and complying with the following 

 The Contractor shall submit a detailed and comprehensive Safety, Health and Environmental Plan as 

required by amongst others the Construction Regulations, General Administration Regulations, General 

Safety Regulations of the Occupational Health and Safety Act 85 of 1993, Eskom’s SHEQ Policy 32-727, 

Eskom’s Permit to Work System, specifically the Plant Safety Regulations that addresses work in confined 

spaces, 32-418 - Work at Height, 167A/271: Health and Safety Requirements for Contractors 

 The waterway will be slippery and the contractor is to take the necessary precautions. The contractor is 

to have adequate lighting and a fresh supply of torch batteries readily available. No pollution is allowed in the 

waterway. The contractor must contain dust and fumes. 

 The contractor shall take every precaution to ensure safety and to protect the works and temporary 

works. The contractor will be responsible for the safety and security of his personnel, materials on site and 

the works at all times.  

 The contractor adheres to the safety regulations pertaining to the power station in addition to all 

requirements of the occupational, health and safety act of 1993 and all later revisions thereof. The Contractor 

provides all the required safety equipment and clothing to his staff for the duration of the contract. 

Work conducted in a waterway, which is clearly defined as a confined space, can by its very nature be 

hazardous. In this regard potential tenderers must be able to demonstrate their ability to conduct work in 

confined spaces safely by producing and complying with the following: 

 

Site Induction 
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 The Employer performs a Safety and Environmental induction on site. This will be arranged prior to 

commencement of the work. 

 

3.10 Environmental Constraints and Management 

 The Contractors attention is drawn to the fact that the Power Station is situated in a highly sensitive area 

with respect to the environment. The Contractor shall be obliged to acquaint himself with all statutory and 

local environmental regulations and shall adhere to these without exception 

 

4.  Requirements for the plan  

 The Contractor is to submit a bar chart program detailing how he is to execute the works within the 

stipulated dates. The program must indicate the start and completion dates and the duration of all 

construction activities. Take full cognizance of the contractors risk and obligations in terms of the contract. 

The program will be subject to acceptance by the Project Manager. 

 If the program has to be revised because the contractor is falling behind, the contractor shall submit a 

revised program showing how he intends to meet the completion date. Any proposal by the contractor to 

increase the tempo of work must incorporate positive steps to increase production either by the provision of 

more labour and plant on the site or by using the available labour and plant in a more efficient manner. 

 The contractor must submit with his tender, daywork rates for all personnel, materials and equipment to 

be used in execution of the works 

 

5. Services and other things provided by the Employer  

 

Item 
Date by which it 

will be provided 

• Water Supply  

The nearest potable water connections will be indicated but it is the Contractor’s 

responsibility to arrange for all such services required in the execution of the works. 

No warranty is offered or given by the Employer that the existing available water 

supply will necessarily be adequate for the contractors purposes nor that such supply 

is in any way guaranteed.  

 All water for construction purposes shall be clean, free from undesirable 

concentrations of deleterious salts and other materials.  

 

• Potable Water  

The Contractor makes his own connections from the location as indicated on site.  

• Electricity Supply  

 220V and 380V electrical supply are generally available in the power station 

complex. The nearest electrical power supply will be indicated but it is the 

Contractor’s responsibility to arrange for all such services required in the execution of 

the works. No warranty is offered or given by the Employer that the existing available 
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electrical supply will necessarily be adequate for the contractors purposes nor that 

such supply is in any way guaranteed.  

 The distribution of electricity shall be carried out by the contractor strictly in 

accordance with the applicable laws and regulations. 

 

• Ablution facilities Not applicable 

 none. 

• Telephone facilities Not applicable 

 none   

• Area for Contractors Site Establishment  

 An area in which the contractor may erect its offices, workshop, stores and other 

facilities, which it requires for the purposes of the contract, will be identified and 

pointed out at the site meeting. If, the contractor finds the area unsuitable for his 

requirements, he shall, at his own cost, be responsible for locating and making all 

arrangements necessary in securing an area suitable to meet its needs.    

Security to the Contractors storage or site yard is the responsibility of the Contractor. 

• Storage yard  

A site yard will be indicated to the Contractor within 10km of the works. 

• Spoil Area Not applicable 

A spoil area will be indicated to the Contractor within 15km of the works.  

• Compressed Air  Not applicable 

No compressed air is available.  

 

6. Property affected by the service 

 

6.1 Directions to the Power Station 

The Palmiet Pumped Storage Scheme is reached travelling on the N2 over Sir Lowry’s Pass towards 

Grabouw. As you exit the pass, travel for approximately 10 km before you reach a sign-posted Eskom board 

on your right. Take this turn off and travel along the access road for another 5 km before you reach the Power 

Station.  
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GPS Co-ordinates 

Latitude Longitude 

-34.196966 18.974841 

 

6.2 Employer’s site entry and security control, permits, and site regulations 

 Access to the Power station is restricted to authorized personnel only. All Contractors staff is required to 

be cleared by security. Gives 24hrs notice to the Employer of his intention to enter security controlled areas. 

 The Contractor liaises and interacts with the power station operating staff and from time to time all other 

Contractors working on other projects. The Contractor ensures that access routes remain open throughout 

the period of construction.  

 The Contractor has to take note of the fact that other work teams will be present in the waterway during 

the outage, namely: 

 

• A NDE contractor performing MT and UT inspections on the welds. 

• A corrosion/coating inspection team carrying out inspections on the steel lined section. 

• A team providing access by means of mobile platforms. 

 

6.3 Control of noise, dust, water and waste  

 During progress of the work and upon completion thereof, the site of the works shall be kept and left in a 

clean and orderly condition. The contractor shall store equipment and materials for which he is responsible in 

an orderly manner, and shall keep the site free from debris and obstructions. 
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Task Order 
 
 

 
Task Order form for use when work within the service is instructed to be carried out within a stated 
period of time on a Task by Task basis 

 

Task Order No. [●] service .[●] 

To: [●]....................................................................................................................................................... 
.......................................................................................................................... (Contractor) 

 

I propose to instruct you to carry out the following task: 

Description [●] 

  

  

Starting date [●] 

Completion Date [●] 

Delay damages per week [●] 

  

Please submit your price and programme proposals below. 

Signed: 
 

Date 

(for Employer)  

  

Total of Prices for items of work on the Price List 
(details attached) 

 
R.___________________________________ 

Total of Prices for items of work not on the Price List 
(details attached). 

 
R.___________________________________ 

Total of the Prices for this Task Order R ___________________________________ 

  

The programme for the Task is   ........................................... [ref] (attached) 

Signed: 
 

Date 

(for Contractor)  

  

 

I accept the above price and programme and instruct you to carry out the Task 

Signed: 
 

Date: 

(for Employer)  

 


