Received:13 September 2022

Question 1
Total Estimated Unit
ipti CURRENCY
Item Number Category Description Quantity e
Unit / Local ZAR 1,00
1 Software Subscription license 1 Monthl
nthly Local ZAR 1,00

The only indication on the number of users is on end-user training requirement. The number of users in the sheet is 300. Do we
estimate the number of required subscription licenses also on 300 or do we leave it on 1 for you to complete at a later stage.

The quantity is not 1 or 300. The tenderer needs to indicate/ propose the quantities of subscriptions they believe Eskom would
require for their solutions and to cater for our full requirements (Barcoding and RFID subscriptions)

Question 2

There are 4 sections for the subscriptions to be completed. Is it safe to assume that it is for annual subscription escalations?

In the pricing schedule there is a CPA assumption column. TABLE 4: ROW 140. Pricing assumptions. The tenderer should only
indicate if CPI will be applicable or not. They should not include this into their calculations and pricing. This is stated in the
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important notes of the pricing schedule. Quoted prices MUST be in ZAR, EXCLUDING VAT and ESCALATIONS.

Question 3



RFID SOLUTION

Unit/ Local ZAR 1,00
Software Subscription license Monthl

onthly | | ocal ZAR 1,00
Local ZAR 1,00

Design sum
Local ZAR 1,00
Build, Configure, Test(SIT, UAT, cum Local ZAR 1,00
Regression) Local ZAR 1,00
Local ZAR 1,00

Performance Testing Service sum
Local ZAR 1,00
Local ZAR 1,00

Solution implementation DR Testing Service sum
Local ZAR 1,00
Local ZAR 1,00

Integration sum
Local ZAR 1,00
Local ZAR 1,00

Deployment sum
Local ZAR 1,00
Local ZAR 1,00

Stabilisation sum
Local ZAR 1,00
Local ZAR 1,00

Remote support sum
Local ZAR 1,00

Solution Support

Local ZAR 1,00

Onsite support sum
Local ZAR 1,00
Local ZAR 1,00

Data Migration Migration at the end of the contract sum
Local ZAR 1,00




Do we need to price the RFID solution now as it forms part of Phase 27?

Everything needs to be priced for upfront, so that Eskom can evaluate and contract for total solutions implementation including the
Maintenance and support for a contract period of 5 years and 9 months. Both the barcoding and RFID solution must be provided
as a turnkey solution for the design, development, testing (unit test, system integration testing, regression test, user acceptance
testing, performance test, disaster recovery testing, vulnerability test, security test etc.), integration, training, and deployment of the
solutions. RFID and Barcoding are both part of the scope and will be implemented in parallel to each other.



