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ESKOM HOLDINGS SOC LIMITED CONTRACT NUMBER
Coal stock yard dam dredging

C1 Agreements & Contract Data

C1.1 Form of Offer and Acceptance

Offer

The Employer, identified in the Acceptance page signature block on the next page, has solicited offers to
enter into a contract for the procurement of:

COAL STOCK YARD DAM DREDGING PROJECT AT CAMDEN POWER STATION FOR A PERIOD OF
FOUR MONTHS AT CAMDEN POWER STATION

The tenderer, identified in the signature block below, having examined the documents listed in the Tender
Data and addenda thereto as listed in the Tender Schedules, and by submitting this Offer has accepted the
Conditions of Tender.

By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer
and Acceptance the tenderer offers to perform all of the obligations and liabilities of the Contractor under the
Contract including compliance with all its terms and conditions according to their true intent and meaning for
an amount to be determined in accordance with the conditions of contract identified in the Contract Data.

The offered total of the Prices exclusive of VAT is R[e]
Value Added Tax @ 15% is R[e]
The offered total of the Prices inclusive of VAT is R[e]

(in words) [e]

This Offer may be accepted by the Employer by signing the form of Acceptance overleaf and returning one
copy of this document including the Schedule of Deviations (if any) to the tenderer before the end of the
period of validity stated in the Tender Data, or other period as agreed, whereupon the tenderer becomes the
party named as the Contractor in the conditions of contract identified in the Contract Data.

Signature(s)

Name(s)

Capacity

For the (Insert name and address of organisation)

tenderer:

Name &
signature of Date
witness

Tenderer’s CIDB registration number:

PART C1: AGREEMENTS AND CONTRACT DATA PAGE 2 C1.1 ECSC3 FORM OF OFFER AND ACCEPTANCE



ESKOM HOLDINGS SOC LIMITED CONTRACT NUMBER
Coal stock yard dam dredging

Acceptance

By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the
tenderer's Offer. In consideration thereof, the Employer shall pay the Contractor the amount due in
accordance with the conditions of contract identified in the Contract Data. Acceptance of the tenderer’s Offer
shall form an Agreement between the Employer and the tenderer upon the terms and conditions contained in
this Agreement and in the Contract that is the subject of this Agreement.

The terms of the Contract, are contained in:
Part 1 Agreements and Contract Data, (which includes this Form of Offer and Acceptance)
Part 2 Pricing Data
Part 3 Scope of Work: Works Information
Part 4 Site Information

and drawings and documents (or parts thereof), which may be incorporated by reference into the above
listed Parts.

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed
in the Tender Schedules as well as any changes to the terms of the Offer agreed by the tenderer and the
Employer during this process of Offer and Acceptance, are contained in the Schedule of Deviations attached
to and forming part of this Form of Offer and Acceptance. No amendments to or deviations from said
documents are valid unless contained in this Schedule, which must be signed by the duly authorised
representative(s) for both parties.

The tenderer shall within one week of receiving a completed copy of this Agreement, including the Schedule
of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) to arrange
the delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to be
provided in terms of the conditions of contract identified in the Contract Data at, or just after, the date this
Agreement comes into effect. Failure to fulfil any of these obligations in accordance with those terms shall
constitute a repudiation of this Agreement.

Notwithstanding anything contained herein, this Agreement comes into effect on the date when the tenderer

receives one fully completed copy of this document, including the Schedule of Deviations (if any) together
with all the terms of the contract as listed above.

Signature(s)

Name(s)

Capacity

for the (Insert name and address of organisation)

Employer

Name &
signature of Date
witness

Note: If a tenderer wishes to submit alternative tender offers, further copies of this document may be used for that purpose, duly
endorsed, ‘Alternative Tender No.
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Schedule of Deviations

No. Subject Details

N o o0k~ WN P

By the duly authorised representatives signing this Schedule of Deviations below, the Employer and the
tenderer agree to and accept this Schedule of Deviations as the only deviations from and amendments to the
documents listed in the Tender Data and any addenda thereto listed in the Tender Schedules, as well as any
confirmation, clarification or changes to the terms of the Offer agreed by the tenderer and the Employer
during this process of Offer and Acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period

between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of
this Form shall have any meaning or effect in the contract between the parties arising from this Agreement.

For the tenderer: For the Employer

Signature

Name

Capacity

On behalf (Insert name and address of organisation) (Insert name and address of organisation)
of

Name &
signature
of witness

Date
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C1.2 CONTRACT DATA

Data provided by the Employer

CONTRACT NUMBER

Completion of the data in full is essential to create a complete contract.

Clause Statement Data
General
10.1 The Employer is (Name): Eskom Holdings SOC Limited (Reg no:
2002/015527/06), a juristic person incorporated
in terms of the company laws of the Republic of
South Africa
Address Registered office at Megawatt Park, Maxwell
Drive, Sandton, Johannesburg
10.1 & The Employer’s representative to whom M Dhludhlu
14.4 the Employer in terms of clause 14.4
delegates his actions? is (Name):
Address Private Bag X55
Nucam
2355
MPUMALANGA
Tel No. (013) 693 2093
Fax No. 086 262 3162
E-mail address dhludhm@eskom.co.za
11.2(11) The works are COAL STOCK YARD DAM DREDGING PROJECT
AT CAMDEN POWER STATION
11.2(13)  The Works Information is in the document called ‘Works Information’ in Part
3 of this contract.
11.2(12) The Site Information is in the document called ‘Site Information’ in Part 4
of this contract.
11.2(12) The siteis Arnot Power Station Unit 5 Generator
30.1 The starting date is. 01 December 2022
11.2(2) The completion date is. 31 March 2023
13.2 The period for reply is One weeks
40 The defects date is 52 weeks after Completion
41.3 The defect correction period is Shall be determined on a case by case basis

and only for defects which is the sole
responsibility of the Contractor such as
misadvise from a technical advisor. Cost shall
be limited to repairs or replacements but not
exceed the order value.

1 Except those actions which can only be done by the Employer as a Party to the contract.
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CONTRACT NUMBER

50.1 The assessment day is the Completion of the work
50.5 The currency of this contract is ZAR
50.6 The retention is Nil
51.2 The interest rate is The prime lending rate of Standard Bank Ltd of
SA in respect of payments due in ZAR; and
Five percent above LIBOR in respect of
payments due in JPY
80.1 The Contractor is not liable to the
Employer for loss of or damage to the the amount of the deductibles relevant to the
Employer’s property in excess of event described in the applicable “Format
ECSC3” policy available on
http://www.eskom.co.za/live/content.php?ltem ID=
9248
82.1 The Employer provides this insurance as stated for “Format ECSC3” available on
http://www.eskom.co.za/live/content.php?item ID=
9248
(See Annexure A for basic guidance)
82.1 The minimum amount of cover for the third
insurance stated in the Insurance Table is: whatever the Contractor deems necessary in
addition to that provided by the Employer.
82.1 The minimum amount of cover for the
fourth insurance stated in the Insurance
Table is: As prescribed by the Compensation for
Occupational Injuries and Diseases Act No. 130
of 1993 and the Contractor’'s common law
liability for people falling outside the scope of
the Act with a limit of Indemnity of not less than
R500 000 (Five hundred thousand Rands)
Does the United Kingdom Housing Grants,
Construction and Regeneration Act (1996)
apply? No
93.1 The Adjudicator is (Name) Either state the name of the person selected &
complete the contact details below, or include
the following statement as an alternative:
the person selected from the Eskom Panel of
Adjudicators listed in Annexure B to this
Contract Data by the Party intending to refer a
dispute to him.
Address [e]
Tel No. [e]
Fax No. [e]
e-mail [e]
93.2(2) The Adjudicator nominating body is: the Chairman of the Joint Civils Division of the

South African Institution of Civil Engineering.
(See www.jointcivils.co.za)
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93.4

The tribunal is: arbitration.

The arbitration procedure is the latest edition of Rules for the Conduct of
Arbitrations published by The Association of
Arbitrators (Southern Africa) or its successor
body.

The place where arbitration is to be held is [e] South Africa

The person or organisation who will

choose an arbitrator

- ifthe Parties cannot agree a choice or the Chairman for the time being or his nominee

- if the arbitration procedure does not of the Association of Arbitrators (Southern
state who selects an arbitrator, is Africa) or its successor body.

The conditions of contract are the NEC3 Engineering and Construction Short Contract
(June 2005)? and the following additional conditions Z1 to Z11 which always apply:

Z1
Z1.1

Z1.2

Z2
Z2.1

22.2

Z2.3

2.4

Z3
Z3.1

Cession delegation and assignment

The Contractor does not cede, delegate or assign any of its rights or obligations to any person
without the written consent of the Employer.

Notwithstanding the above, the Employer may on written notice to the Contractor cede and
delegate its rights and obligations under this contract to any of its subsidiaries or any of its
present divisions or operations which may be converted into separate legal entities as a result
of the restructuring of the Electricity Supply Industry and the Electricity Distribution Industry.

Change of Broad Based Black Economic Empowerment (B-BBEE) status

Where a change in the Contractor’s legal status, ownership or any other change to his business
composition or business dealings results in a change to the Contractor’'s B-BBEE status, the
Contractor notifies the Employer within seven days of the change.

The Contractor is required to submit an updated verification certificate and necessary
supporting documentation confirming the change in his B-BBEE status to the Employer within
thirty days of the notification or as otherwise instructed by the Employer.

Where, as a result, the Contractor’s B-BBEE status has decreased since the starting date the
Employer may either re-negotiate this contract or alternatively, terminate the Contractor’s
obligation to Provide the Works.

Failure by the Contractor to notify the Employer of a change in its B-BBEE status may
constitute a reason for termination. If the Employer terminates in terms of this clause, the
procedures on termination are those stated in Clause 91.1 and the amount due on termination
includes amounts listed in Clause 92.1 less a deduction of the forecast additional cost to the
Employer of completing the works.

Ethics

Any offer, payment, consideration, or benefit of any kind made by the Contractor, which
constitutes or could be construed either directly or indirectly as an illegal or corrupt practice, as
an inducement or reward for the award or in execution of this contract constitutes grounds for

2 State whether attached as a ‘PDF’ file in terms of Eskom’s licence, or to be obtained from either
Engineering Contract Strategies Tel 011 803 3008, Fax 011 803 3009 or SAICE.
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Z4

Z5

Z6

Z3.2

Z3.3

Z4.1

Z4.2

Z4.3

Z4.4

Z4.5

Z51

Z6.1

terminating the Contractor’s obligation to Provide the Works or taking any other action as
appropriate against the Contractor (including civil or criminal action).

The Employer may terminate the Contractor’s obligation to Provide the Works if the Contractor
is found guilty by a competent court, administrative or regulatory body of participating in illegal
or corrupt practices.

Such practices include making of offers, payments, considerations, or benefits of any kind or
otherwise, whether in connection with any procurement process or contract with the Employer
or other people or organisations and including in circumstances where the Contractor or any
such member is removed from the an approved vendor data base of the Employer as a
consequence of such practice.

If the Employer terminates in terms of this clause, the procedures on termination are those
stated in Clause 91.1 and the amount due on termination includes amounts listed in Clause
92.1 less a deduction of the forecast additional cost to the Employer of completing the works.

Confidentiality

The Contractor does not disclose or make any information arising from or in connection with
this contract available to others except where required by this contract. This undertaking does
not, however, apply to information which at the time of disclosure or thereafter, without default
on the part of the Contractor, enters the public domain or to information which was already in
the possession of the Contractor at the time of disclosure (evidenced by written records in
existence at that time). Should the Contractor disclose information to others where required by
this contract the Contractor ensures that the provisions of this clause are complied with by the
recipient.

If the Contractor is uncertain about whether any such information is confidential, it is to be
regarded as such until notified otherwise by the Employer.

In the event that the Contractor is, at any time, required by law to disclose any such information
which is required to be kept confidential, the Contractor, to the extent permitted by law prior to
disclosure, notifies the Employer so that an appropriate protection order and/or any other action
can be taken if possible, prior to any disclosure. In the event that such protective order is not,
or cannot, be obtained, then the Contractor may disclose that portion of the information which it
is required to be disclosed by law and uses reasonable efforts to obtain assurances that
confidential treatment will be afforded to the information so disclosed.

The taking of images (whether photographs, video footage or otherwise) of the works or any
portion thereof, in the course of Providing the Works and after Completion, requires the prior
written consent of the Employer. All rights in and to all such images vests exclusively in the
Employer.

The Contractor ensures that all his subcontractors abide by the undertakings in this clause.

Waiver and estoppel: Add to clause 12.2:

Any extension, concession, waiver or relaxation of any action stated in this contract by the
Parties or their delegates or the Adjudicator does not constitute a waiver of rights, and does not
give rise to an estoppel unless the Parties agree otherwise and confirm such agreement in
writing.

Health, safety and the environment

The Contractor undertakes to take all reasonable precautions to maintain the health and safety
of persons in and about the execution of the works. Without limitation the Contractor:
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z7

Z8

Z9

Z10

Z11

26.2

Z7.1

Z7.2

Z7.3

Z8.1

Z9.1

Z10.1

Z111

e accepts that the Employer may appoint him as the “Principal Contractor” (as defined and
provided for under the Construction Regulations 2003 (promulgated under the Occupational
Health & Safety Act 85 of 1993) (“the Construction Regulations”) for the Site;

e warrants that the total of the Prices as at the Contract Date includes a sufficient amount for
proper compliance with the Construction Regulations, all applicable health & safety laws
and regulations and the health and safety rules, guidelines and procedures provided for in
this contract and generally for the proper maintenance of health & safety in and about the
execution of works; and

e undertakes, in and about the execution of the works, to comply with the Construction
Regulations and with all applicable health & safety laws and regulations and rules,
guidelines and procedures otherwise provided for under this contract and ensures that his
Subcontractors, employees and others under the Contractor’s direction and control,
likewise observe and comply with the foregoing.

The Contractor, in and about the execution of the works, complies with all applicable
environmental laws and regulations and rules, guidelines and procedures otherwise provided
for under this contract and ensures that his subcontractors, employees and others under the
Contractor’s direction and control, likewise observe and comply with the foregoing.

Provision of a Tax Invoice and interest. Add to clause 50

The Contractor provides the Employer with a tax invoice in accordance with the Employer's
procedures stated in the Works Information, showing the correctly assessed amount due for
payment.

If the Contractor does not provide a tax invoice in the form and by the time required by this
contract, the time by when the Employer is to make a payment is extended by a period equal in
time to the delayed submission of the correct tax invoice. Interest due by the Employer in terms
of clause 51.2 is then calculated from the delayed date by when payment is to be made.

The Contractor is required to comply with the requirements of the Value Added Tax Act, no 89
of 1991 (as amended) and to include the Employer's VAT number 4740101508 on each invoice
he submits for payment.

Notifying compensation events

Delete from the last sentence in clause 61.1, “unless the event arises from an instruction of the
Employer.”

Employer’s limitation of liability; Add to clause 80.1

The Employer liability to the Contractor for the Contractor’s indirect or consequential loss is
limited to R0.00 (zero Rand).

Termination: Add to clause 90.2, after the words "or its equivalent":

or had a judicial management order granted against it.

Addition to Clause 50.5

If the amount due for the Contractor’'s payment of delay damages reaches the limits stated in
this Contract Data (if any), the Employer may terminate the Contractor’s obligation to Provide
the Works.

PART C1: AGREEMENTS AND CONTRACT DATA PAGE 9 C1.2A ECSC3 CONTRACT DATA PART 1



ESKOM HOLDINGS SOC LIMITED CONTRACT NUMBER
Coal stock yard dam dredging

If the Employer terminates in terms of this clause, the procedures on termination are those
stated in Clause 91.1 and the amount due on termination includes amounts listed in Clause
92.1 less a deduction of the forecast additional cost to the Employer of completing the works.

Annexure A: Insurance provided by the Employer

These notes are provided as guidance to tendering contractors and the Contractor about the insurance
provided by the Employer. Details of the insurance itself are available from the internet web link given below.

1. For the purpose of works contracts likely to be let under this contract (low value straight forward work),
insurance provided by Eskom (the Employer) has been arranged on the basis of “Format ECSC3” as
described on the web link given at the foot of this page.

2. Tendering contractors should note that cover provided by the Employer is only per the policies available
on the internet web link listed below under the Format ECSC3 and may not be the cover required by the
tendering contractor or as intended by each of the listed insurances in the left hand column of the
Insurance Table in clause 82.1. In terms of clause 82.1 “The Contractor provides the insurances
stated in the Insurance Table. The Contractor does not provide an insurance which the Employer is to
provide as stated in the Contract Data”. Hence the Contractor provides insurance which the Employer
does not provide and in cases where the Employer does provide insurance the Contractor insures for the
difference between what the Insurance Table requires and what the Employer provides.

3. When Marine Insurance is required the Contractor needs to obtain a copy of the latest edition of Eskom’s
Marine Policies Procedures found at internet website given below.

4. Further information and full details of all Eskom provided policies and procedures may be
obtained from:
http://www.eskom.co.zal/live/content.php?ltem 1D=9248

PART C1: AGREEMENTS AND CONTRACT DATA PAGE 10 C1.2A ECSC3 CONTRACT DATA PART 1


http://www.eskom.co.za/live/content.php?Item_ID=9248

ESKOM HOLDINGS SOC LIMITED CONTRACT NUMBER
Coal stock yard dam dredging

Annexure B: The Employer’s Panel of Adjudicators

The following persons listed in alphabetical order of their surname have indicated their willingness to be
included in the Eskom Panel of Adjudicators. Their CV’s may be obtained by using the contact details
provided.

Name Location Contact details (phone & e mail)

Nigel ANDREWS Gauteng +27 11 836-6760
nigela@quoin.net

Andrew BAIRD Gauteng +27 11 803 3008
andrewbaird@ecsconsult.co.za

Christopher BINNINGTON Gauteng +27 11 888-6141
cdb@bca.co.za

Bruce LEECH Gauteng +27 11 290 4000
leech@counsel.co.za

Nigel NILEN Gauteng +27 11 465 3601;
nilences@global.co.za

Peter THURLOW Gauteng +27 11 787 6226
info@thurlowassoc.com

Information about the Panel and appointment of the selected Adjudicator is available from Supply
Chain Operations management, by contacting Leighton Itholeng on 011 800 4031 or
[Leighton.ltholeng@eskom.co.za]
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Data provided by the Contractor (the Contractor’s Offer)

The tendering contractor is advised to read both the NEC3 Engineering and Construction Short Contract
(June 2005) and the relevant parts of its Guidance Notes (ECSC3-GN)® in order to understand the
implications of this Data which the tenderer is required to complete. An example of the completed Data is
provided on page 26 of the ECSC3 Guidance Notes.

Completion of the data in full is essential to create a complete contract.

10.1 The Contractor is (Name):
Address
Tel No.
Fax No.

E-mail address

63.2 The percentage for overheads and profit
added to the Defined Cost for people is
63.2 The percentage for overheads and profit
added to other Defined Cost is
11.2(9) The Price Listis in the document called ‘Price List’ in Part 2 of this
contract.
11.2(10)  The offered total of the Prices is R[e]
[Enter the total of the Prices from the Price excluding VAT
List]:
[in words]

[e]
excluding VAT

3 Available from Engineering Contract Strategies Tel 011 803 3008, Fax 011 803 3009.
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C2 Pricing Data

C2.1 Pricing assumptions

Entries in the first four columns in the Price List are made either by the Employer or the tendering contractor

If the Contractor is to be paid an amount for the item which is not adjusted if the quantity of work in the item
changes, the tenderer enters the amount in the Price column only; the Unit, Quantity and Rate columns
being left blank.

If the Contractor is to be paid an amount for the item of work which is the rate for the work multiplied by the
guantity completed, the tenderer enters the rate which is then multiplied by the expected quantity to produce
the Price, which is also entered.

All Prices are to be shown excluding VAT unless instructed otherwise by the Employer in Tender Data or in
an instruction the Employer has given before the tenderer enters his Prices.

If there is insufficient space in the Price List which follows, state in which document the Price List is
contained.
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C2.2 Price List

The Price List is as follows:

Item

No Description Unit Qty Rate Amount

User Note:

Currency

all pricing and amounts to be in the currency of
South African Rans (ZAR)

Disposal of Contaminated and / Waste Materials

all contaminated and / or harzadous materials to be
disposed at an accredited lanfill facility and the
contractor to take reasonable care to avoid pollution
of land and water, the contractor to supply a safe
disposal certificate & waste manifest for all waste
disposal.

BILLNO. 1

PRELIMINARIES AND GENERAL
1.1 | Contractal Requirements Item 1
1.2 | Supervision for Duration of Construction Item 1
1.3 | Company and Head Office Overhead Costs for the ltem
Duration of the Contract
1.4 | Safety File ltem
1.5 | PPE No
1.6 | Medicals (Entry and/ or Exit) No
1.7 | SAPS Vetting and /or Finger Print Check No

=

Rate Only
Rate Only
Rate Only

N

BILL NO. 2

REMOVAL AND DISPOSAL OF SILT
2.1 | Hire of a 12,5m3 Vacuum Truck day 120

2.2 | Haulage of waste materials from the Camden Power trip 640
Station to Holfontein Ladfill Facility

Grand Total R

PART C2: PRICING DATA PAGE 14 C2.2 ECSC3 PRICE LIST



ESKOM HOLDINGS SOC LIMITED CONTRACT NUMBER
Coal stock yard dam dredging

C3: Scope of Work

C3.1 Works Information

1. Description of the works

Refer to the detailed scope attached
1.2 Plant for which the service is required

Refer to the detailed scope attached
1.3 Works — Activities

The document provides details of the details for Camden Power Station’s coal stockyard dam
desilting project. This document includes standards and guidelines that should be adhered to.

The technical information is applicable and incorporates the following scope:

e Biometric survey should be performed to determine the amount of silt build-up to be
removed.

Desilt silt traps and clean silt trap gabions with a high-pressure cleaning device
Provide manual labour for the excavations of dried sludge.

Desilt dam by vacuum truck method.

Clean the sludge pumps suction lines using high pressure machine.

Disposal of the sludge at a client approved dumpsite

Note: No equipment should be allowed on the coal stockyard dam’s liner, avoiding any damage to
the dam’s liner.

Abbreviation Explanation

CPS Camden Power Station

ISO International Organization for Standardization
OSH Act Occupational Health and Safety Act

SANS South African National Standards

2. Drawings

Drawing number Revision Title
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3. Specifications

Title Date or Tick if publicly
revision available

General Specifications:

Health and Safety requirements

Environmental requirements

Site regulations and access control

ISO 9001 Quality Management Systems
OHSACT

Technical specifications:

SANS 1200 G - Standardized specification for civil engineering construction
SANS 1200 C - Site clearance

SANS 1200 DE- Small earth dams
SANS 1200 AD - General (Small dams)

Invoicing and payment

On a monthly basis assessment to be conducted and signed off by both (The Consultant &
the Employer) and once assessment has been done payment against invoice will be made.

Within one week of receiving a payment certificate from the Service Manager in terms of core
clause 51.1, the Contractor provides the Employer with a tax invoice showing the amount
due for payment equal to that stated in the Service Manager’s payment certificate.

The Contractor shall address the tax invoice to
Eskom Holdings SOC

Finance Department

Camden Power Station

and include on each invoice the following information:

¢ Name and address of the Contractor and the Service Manager;

e The contract number and title;

e Contractor’'s VAT registration number;

e The Employer’s VAT registration number 4740101508;

¢ Description of service provided for each item invoiced based on the Price List;

e Total amount invoiced excluding VAT, the VAT and the invoiced amount including VAT;
¢ (add other as required)

5 Records of Defined Cost to be kept by the Contractor

The contractor keeps accurate and complete books of accounts, records and other evidence
relating to the Actual Costs. These are opened to audit. All documentation is kept by
Contractor for a period of three years following completion of this contract. This information is
kept up to date at all times and the Service Manager shall have access to them at any time.
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6.2

HEALTH AND SAFETY, ENVIRONMENT AND QUALITY ASSURANCE
Health and safety risk management

The contractor will comply with the following:

e Camden Power Station Health and Safety Standards as per Camden Power Station
Contractors Safety manual. This manual will be handed over on contract award.

o Adhere to the Occupational Health and Safety Act 85 of 1993 with special reference to

Section 44 of this act

National Environmental Management Act 107 of 1998

Mine Health and Safety Act 29 of 1996 (Where applicable)

Eskom / Camden Policies and Procedures

Compensation for Occupational Injuries and Diseases Act of 1993 (COID)

All staff will undergo a one day Safety Induction training course one week before site

occupation

Adhere to Eskom and Camden Power Station’s zero tolerance for non-compliance

e to any of Eskom’s and/or Camden Power Station’s safety rules and regulations

e Eskom Cardinal Rules:
e Open, Isolate, Test, Earth, Bond and/or Insulate Before Touch
e Hook up at Heights
e Buckle Up
e Be Sober

e Ensure you have a permit to work

The Contractor must appoint Safety Representatives to assist but not limited to the following:

e Identify possible hazards, dangers and risks
e Eliminate potentially dangerous conditions and actions
e Ensure a safe working environment

Inspect and record findings of his workplace and submit a copy on a monthly basis to The
Project Manager

The Project Manager shall be entitled to request the Contractor to stop work, without penalty
to the Employer, when the Contractor’s personnel fail to conform to acceptable health &
safety standards or contravene the health and safety sections and regulations.

The Project Manager must be informed as soon as possible but not later than the end of the
shift about any injury or damage of property or any equipment by means of a flash report.

The Contractor must perform job observations on critical tasks as identified and provide proof
to the project manager.

Minimum SHE Documentation Required from the Contractor

The following minimum documents must be provided by the contractor in terms of
Health, Safety and Environmental performance contract commencement.
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e Letter of good standing with COID or a registered insurance body

¢ An Organ gram indicating the names of all persons that will hold legal appointments on
the project in terms of the Act.

o The expected roles, responsibilities and authority of those who are proposed to receive
legal appointments as well as their proof of competency.

e The resume’(s) of the proposed Safety Officer(s) and Environmental Officer(s) his/their
roles, responsibilities and authority is required in terms of the scope of work.

e Proof of environmental, health and safety awareness training (provided by a recognized
training body) for all employees required to perform work at Camden. The contractor
shall be responsible to ensure that his employees are trained before commencing work
at Camden. Proof of training provided, i.e. attendance registers and the training content,
shall be submitted to the Eskom Agents and/or Environmental and Safety Officers for
approval before commencing work on-site. Failure to do so shall result in an immediate
termination of the contract.

o The contractor's company Safety, Health and Environment policy.

o Provide an overview of the system/program that is utilized to manage Safety, Health and
Environment.

7 PROCUREMENT

7.1 People
7.1.1 Minimum requirements of people employed on this site

The Contractor’s Site Manager shall ensure that only qualified people will be allowed to work
on plant. The Service Manager shall be entitled to verify the qualifications of the key people.

Note: The Service Manager and the Contract Supervisor must verify qualifications of all
people that will be used for this contract

7.1.2 Change of Broad Based Black Economic Empowerment (B-BBEE) Status

Where a change in the Contractor’s legal status, ownership or any other change to his/her
business composition or business dealings results in as change to the Contractor’s B-BBEE
status, the Contractor notifies the Employer within Seven Days of the change.

The Contractor is required to submit an updated verification certificate and necessary
supporting documentation confirming the change in his/her B-BBEE status to the Project
Manager within thirty days of the notification or as otherwise instructed by the Project
Manager.

Where as a result, the Contractor’s B-BBEE status has decreased since the Contract Date
the Employer may either re-negotiate or alternatively terminate the Contractor’s obligation to
provide the works.

Failure by the Contractor to notify the Employer of a change in its B-BBEE status may
constitute a reason for termination. If the Employer terminates in terms of this clause, the
procedure on termination will apply.
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7.1.3 Supplier Development & Localisation (SD & L)

The Contractor complies with and fulfils the Contractor’s obligations in respect of the SD & L
in accordance with and as provided for in the Contractor's SD & L compliance schedule
stated below;

SD&L initiative

The Contractor shall keep accurate records and provide the Project Manager with the reports
on the Contractor’s actual delivery against the above stated SD & L criteria.

The Contractor’s failure to comply with his/her SD & L obligations constitutes substantial
failure on the part of the Contractor to comply with his/her obligation under this contract.

2.5% Supplier Development and Localization (SD&L) retention will be withheld over and
above the normal contract retention. The retention money will be released once the SD&L
commitments have been achieved at the end of the contract.

8 WORKING ON THE AFFECTED PROPERTY

8.1 Security arrangements

The Contractor applies for access permits (Contractor’'s permit) at the Security gate on the
start date of the contract. The Contractor personnel shall be required to be in possession of
an access permit at all times.

In order to assist Protection Services with the issuing of permits and the identification of
personnel on site the successful contractor is to supply a list of all personnel that he intends
using on site, at least 72 hours prior to entry of the Security Area.

This list must be delivered to Protection Services. The list, identified with the Contractor's
name, is to contain the following information:

Employee name

Employee ID Number

The Employer’s Safety Coordinator’s signature

Copy of the ID book of every employee of the Contractor,

Access permits must be returned to protection services when the worker/s leave the site,
either after completion of the services, or upon earlier termination of service of a worker
during the contract period.

To speed up the process of gaining access to the site, the Contractor must compile detailed
lists of all tools and equipment (including serial numbers where applicable) to be taken on
site before arriving at the Power Station Security gate. An authorised copy of this list must be
retained by the contractor - to be used again when the tools and equipment are removed
from site after the completion of the services.

Any additional tools or equipment brought to site, or any tools or equipment removed during
the contract period must be reported to protection services and all lists amended likewise.
Gate release permits will not issue for the removal of any tools or equipment not specified on
the tool list.
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8.2

8.3

8.4

The Contractor's visitors and all personnel shall conform at all times to the security
arrangements in force at the site. Application forms for visitors must be filled in by the
Contractor's Site Manager and approved by the Service Manager, one day before the visit
and submitted to the Employer's Protection Services office. Visitors will not be allowed on
site if the necessary forms are not in the possession of the security staff.

The Chief of Protection Services may, with valid cause, remove any, of the Contractor's
personnel from the site, either temporarily, or permanently. He may deny access to the site
to any person whom, in the opinion of the said Chief of Protection Services, constitutes a
security risk.

No unauthorised vehicles will be allowed on site. Only Contractor's Vehicles with displayed
Contract Vehicle Permits disks will be allowed on site. Contract Vehicle Applications should
be directed to the Service Manager.

No recruiting of casual labour may be done on the Employer’s premises, including the area
outside the Power Station Security Gate.

Fire Precautions
Any tampering with the Employer's fire equipment is strictly forbidden.

All exit doors, fire escape routes, walkways, stairways, stair landings and access to electrical
distribution boards must be kept free of obstruction, and not be used for work or storage at
any time. Fire-fighting equipment must remain accessible at all times.

In case of a fire, report the location and extent of the fire to the Electrical Operating Desk at
extension 3471.

Take the necessary action to safe guard the area to prevent injury and spreading of the fire.
Reporting of accidents

The Employer follows an accident prevention policy that includes the investigation of all
accidents involving personnel and property. This is done with the intention of introducing
control measures to prevent a REOCCURRENCE of the same incidents. The Contractor is
expected to fully co-operate to achieve this objective. The Service Manager must be
informed immediately of any incidents and any damage to property or equipment must be
reported within 12 hours.

NOTE! This report does not relieve the Contractor of his legal obligation to report certain
incidents to the Department of Labour, or to keep records in terms of the Occupational
Health and Safety Act, and Compensation for Occupational Injuries and Diseases Act.

Speed Limit

All vehicles must be driven with due consideration for personnel and property. A maximum
speed limit of 40 kilometres per hour will be adhered to on the premises at all times.
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8.5 Health and Safety Arrangements

8.6

The Contractor must ensure that all his personnel attend a Health and Safety Induction
Course prior to starting with their work. The Induction Course can, on request, be provided
by the Employer and will be valid for the duration of the services.

Safety Risk Management has the right and authority to visit and inspect the Contractor's
workplace or site establishment to ensure that tools, machinery and equipment comply with
the minimum safety requirements.

The Service Manager shall be entitled to instruct the Contractor to stop work, without penalty
to the Employer, where the Contractor's personnel fail to conform to safety standards or
contravene health and safety regulations. The Service Manager is entitled to caLL the
Contractor to discipline his employees and to submit disciplinary action, and submit a report
to the Service Manager. The Contractor shall implement additional health and safety
precautions where necessary.

The Contractor will provide all his personnel with the required personal protective equipment.

Risk Assessments, Pre-Job Briefs, Post — Job Briefs & Job Observations will be conducted
for all jobs.

All Construction Regulation - safety requirements should also be adhered to.

o Safety Plan
e Fall Protection Plan (repairing / replacing of conveying lines using scaffolding)

e 161 and 162 appointments

Health and safety facilities on the Affected Property

8.6.1 Medical Facilities

8.7

8.8

The Contractor provides a First Aid service to his employees. In the case where these prove
to be inadequate, as in the event of a serious injury, the Employer's Medical Centre and
facilities will be available.

Outside the Employer's office hours, the Employer's First Aid Services will only be available
for serious injuries and life threatening situations.

The Employer shall be entitled, however, to recover the costs incurred, in the use of the
above Employer's facilities, from the Contractor.

People restrictions, hours of work, conduct and records

Lunch time is between 12:00 until 12:30, the Contractor’s personnel working at the plant is
expected to be on site until 12:00 then break for Lunch and back at 12:30 from lunch. Knock
off time is 16:30.

Environmental controls, fauna & flora

All work complies with relevant environmental regulations as required.

If the work includes some toxic and hazardous substances during normal and routine
maintenance activities. It this case the Contractor uses such hazardous substances in
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accordance with the applicable regulations and procedures and is disposed off by the
contractor in accordance with the applicable law.

8.9 Refuse Disposal

The Employer will provide and empty special colour coded bins for refuse disposal but the
contractor to ensure that hazardous waste is disposed as per scope of work.

The Contractor ensures that all workers under his control strictly adhere to the correct use of
refuse bins:

For the full duration of the services, the Contractor is responsible to keep the work area clean
of any rubble, and to place all refuse into the bins provided.

8.10 Records of Contractor’s Equipment

Contractors must keep records of Equipment on Site including whether it is owned or hired.
The records will include calibration certificates etc.:

9 SITE SERVICES AND FACILITIES

Provided by the Employer

Portable Water
The contractor may utilize water points on Site.

Electrical Power
Contractor may utilise power on site.

Sanitary Facilities
Permanent facilities to serve the Power Station terrace are provided by the employer.

Waste Removal
Household waste removal to the bins, as provided on site by the employer, is the
responsibility of the Contractor.

Telecommunication
Connections are available. The contractor applies via the Project Manager for a connection.
Connection fees and calls are for the Contractor’s account.

Accommodation and catering

The Contractor will be responsibility for the provision of accommodation to his personnel —
the Employer does not provide accommodation.

The Contractor or any of his employees or subcontractors will be allowed to use the
Employer’s dining facilities.

The Contractor or any of his employees or subcontractors may also buy take away meals
from the fast foods outlet on Site. Lunch time is from 12:00 to 12:30. The Contractor shall
provide everything else necessary for providing the Works.

PART C4: SITE INFORMATION PAGE 22 C4.1 SITE INFORMATION



