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C1.1 Form of Offer & Acceptance

Offer

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract for
the procurement of:

The Supply, Servicing, and Certification of FAS Equipment in the ERI Construction Services Business Unit,
at the various Power Stations over a period of One Years (12 months).

The tenderer, identified in the Offer signature block, has examined the documents listed in the Tender Data
and addenda thereto and by submitting this Offer has accepted the Conditions of Tender.

By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer
and Acceptance the tenderer offers to perform all of the obligations and liabilities of the Contractor under the
contract including compliance with all its terms and conditions according to their true intent and meaning for
an amount to be determined in accordance with the conditions of contract identified in the Contract Data.

Options A | The offered total of the Prices exclusive of VAT is

Value Added Tax @ 15% is

The offered total of the amount due inclusive of VAT is?t

In words

This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and
Acceptance and returning one copy of this document including the Schedule of Deviations (if any) to the
tenderer before the end of the period of validity stated in the Tender Data, or other period as agreed,
whereupon the tenderer becomes the party named as the Contractor in the conditions of contract identified
in the Contract Data.

Signature(s)

Name(s)

Capacity

For the
tenderer:

Name & Date
signature of
witness

Tenderer’s CIDB registration number:
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Acceptance

By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the
tenderer’s Offer. In consideration thereof, the Employer shall pay the Contractor the amount due in
accordance with the conditions of contract identified in the Contract Data. Acceptance of the tenderer’s Offer
shall form an agreement between the Employer and the tenderer upon the terms and conditions contained in
this agreement and in the contract that is the subject of this agreement.

The terms of the contract, are contained in:

Part C1 Agreements and Contract Data, (which includes this Form of Offer and Acceptance)
Part C2 Pricing Data
Part C3 Scope of Work: Service Information and drawings and documents (or parts thereof),

which may be incorporated by reference into the above listed Parts

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed
in the Returnable Schedules as well as any changes to the terms of the Offer agreed by the tenderer and the
Employer during this process of offer and acceptance, are contained in the Schedule of Deviations attached
to and forming part of this Form of Offer and Acceptance. No amendments to or deviations from said
documents are valid unless contained in this Schedule.

The tenderer shall within two weeks of receiving a completed copy of this agreement, including the Schedule
of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) to arrange
the delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to be
provided in terms of the conditions of contract identified in the Contract Data at, or just after, the date this
agreement comes into effect. Failure to fulfil any of these obligations in accordance with those terms shall
constitute a repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer

receives one fully completed and signed original copy of this document, including the Schedule of Deviations
(if any).

Signature(s)

Name(s)

Capacity

for the
Employer

Eskom Rotek Industries SOC Ltd, Lower Germiston Road,
Rosherville, Cleveland, Johannesburg, 2001
Name &
signature of Date
witness
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Schedule of Deviations to be completed by the Employer prior to contract award

Note:

1. This part of the Offer & Acceptance would not be required if the contract has been developed by negotiation between the

Parties and is not the result of a process of competitive tendering.

2. The extent of deviations from the tender documents issued by the Purchaser prior to the tender closing date is limited to those

permitted in terms of the Conditions of Tender.
3. A tenderer’s covering letter must not be included in the final contract document.

Should any matter in such letter, which

constitutes a deviation as aforesaid be the subject of agreement reached during the process of Offer and Acceptance, the
outcome of such agreement shall be recorded here and the final draft of the contract documents shall be revised to
incorporate the effect of it.

No. Subject Details
1 [e] [e]
2 [e] [e]
3 [e] [e]
4 [e] [e]

By the duly authorised representatives signing this Schedule of Deviations below, the Employer and the
tenderer agree to and accept this Schedule of Deviations as the only deviations from and amendments to the
documents listed in the Tender Data and any addenda thereto listed in the Tender Schedules, as well as any
confirmation, clarification or changes to the terms of the Offer agreed by the tenderer and the Employer

during this process of Offer and Acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period
between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of
this Form shall have any meaning or effect in the contract between the parties arising from this Agreement.

Signature
Name
Capacity
On behalf
of

Name &
signature

of witness

Date

For the tenderer:

For the Employer

Eskom Rotek Industrial SOC Ltd
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C1l.2 TSC3 Contract Data

Part one - Data provided by the Employer

Completion of this data in full, according to the Options chosen, is essential to create a complete contract.

Clause Statement Data
1 General

The conditions of contract are the core clauses

and the clauses for main Option:

A: Priced contract with price list
dispute resolution Option W1: Dispute resolution procedure
and secondary Options

X1: Price Adjustment for inflation

X2: Changes in the law

X19: Task Order

Z: Additional conditions of contract
of the NEC3 Term Service Contract April 2013
(TSC3)

10.1 The Employer is (name): Eskom Rotek Industries SOC Ltd

(Reg no: 1990/006897/30), a state-owned

company incorporated in terms of the

company laws of the Republic of South

Africa
Address Registered Address:

3 Lower Germiston Road

Rosherville

Cleveland\2022

Postal Address:

PO Box 40870

Cleveland

2022
Tel No. 011 621 3000

10.1 The Service Manager is (name): Stephan Bester

Address

Roshland Office Park
Lower Germiston Road
Rosherville
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Tel: 013 699 7700
E-mail BesterSt@eskom.co.za
11.2(2) The Affected Property is
11.2(13) The service is The Supply, Servicing, and Certification
of FAS Equipment in the ERI
Construction Services Business Unit, at
the various Power Stations over a period
of one Year (12 months).
11.2(14)  The following matters will be included in the Risk 1. Late Deliveries
Register 2. Supply or replacement of Safety
Harnesses not to specifications
11.2(15)  The Service Information is in Scope of Services.
12.2 The law of the contract is the law of The Republic of South Africa
131 The language of this contract is English
13.3 The period for reply is 5 Working Days
2 The Contractor’s main responsibilities Datarequired by this section of the core
clauses is also provided by the
Contractor in Part 2 and terms in italics
used in this section are identified
elsewhere in this Contract Data
21.1 The Contractor submits a first plan for
acceptance within One week from receiving the draw down
Purchase Order
3 Time
30.1 The starting date is. As an when required
30.1 The service period is 12 months
4 Testing and defects
40.1 The Contractor submits the following tests and As per specification
inspections
40.2 The Contractor will provide; Records, datasheets, materials, facilities
and samples for all tests and inspections
40.3 The notification period for test and inspections Contractor will notify the Service
Manager five days after contract starting
date
40.4 Correction of a defect Defects will be corrected by the
Contractor and Clauses 40.1 and 40.2 will
apply
40.6 The costs for the correction of defects will be For the Contractor’s account — inclusive
of delivery and off-loading costs
41.1 The Contractor does not bring the goods to the Before inspections and testing.

Delivery Place
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42 The defects date is 52 weeks after delivery of goods and
services

42.1 The defect correction period is 2 weeks after delivery of goods and
services

42.2 The defects access period is 1 Week

43.1 The costs for correcting defects not corrected by | Will be for the Contractor’s account —

the Contractor inclusive of delivery and off-loading
costs

5 Payment

50.1 The assessment interval is Between the 25" day of each successive
month.

51.1 The currency of this contract is the South African Rand

51.2 The period within which payments are made is 30 days from issue of invoice

51.4 The interest rate is The publicly quoted prime rate of interest
(calculated on a 365-day year) charged by
from time to time by the Standard Bank
of South Africa Limited (as certified, in
the event of any dispute, by any manager
of such bank, whose appointment it shall
not be necessary to prove) for amounts
due in Rand.

6 Compensation Events There is no reference to Contract Data in
this section of the core clauses and
terms in italics used in this section are
identified elsewhere in this Contract Data

7 Use of Equipment Plant and There is no reference to Contract Data in

Material this section of the core clauses and
terms in italics used in this section are
identified elsewhere in this Contract Data

8 Risks and insurance

80.1 These are additional Employer's risks Not Applicable.

83.1 The Contractor provides these insurances from As stated for “Format TSC3” available on

the Insurance table: http://www.eskom.co.za/live/content.php
?item D=9248
(see Annexure A for basic guidance)
83.1 The Contractor provides these additional As stated for “Format TSC3” available on
insurances: http://www.eskom.co.zal/live/content.php
?item D=9248
(see Annexure A for basic guidance)
83.1 The minimum amount of cover for insurance The amount of the deductibles relevant to

against loss and damage caused by the
Contractor to the Employer’s property is

the event described in the “Format TSC3”
insurance policy available on
http://www.eskom.co.zal/live/content.php
?item D=9248
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(see Annexure A for basic guidance)

83.1 The minimum amount of cover for insurance in Whatever the Contractor deems
respect of loss of or damage to property (except  necessary in addition to that provided by
the Employer’s property, Plant and Materials and the Employer.

Equipment) and liability for bodily injury to or
death of a person (not an employee of the
Contractor) arising from or in connection with the
Contractor’s Providing the Service for any one
event is:

83.1 The minimum limit of indemnity for insurance in As prescribed by the Compensation for
respect of death of or bodily injury to employees  Occupational Injuries and Diseases Act
of the Contractor arising out of and in the course  No. 130 of 1993 and the Contractor’s
of their employment in connection with this common law liability for people falling
contract for any one event is: outside the scope of the Act with a limit

of Indemnity of not less than R 500 000
(Five Hundred Thousand Rands).

9 Termination Notice period — 30 days

10 Data for main Option clause

A Priced contract with price list

20.5 The Contractor prepares forecasts of the final
total of the Prices for the whole of the service at
intervals no longer than 4 weeks.

11 Data for Option W1

Ww1.1 The Adjudicator The person selected from the ICE-SA

Division (or its successor body) of the
South African Institution of Civil
Engineering Panel of Adjudicators by
the Party intending to refer a dispute to
him. (See www.ice-sa.org.za). If the
Parties do not agree on an Adjudicator
the Adjudicator will be appointed by the
Arbitration Foundation of Southern

W1.2(3) The Adjudicator nominating body is: Africa (AFSA).

The Chairman of ICE-SA a joint Division
of the South African Institution of Civil
Engineering and the Institution of Civil
Engineers (London) (see www.ice-
sa.org.za ) or its successor body.

W1.4(2) The tribunal is: arbitration

W1.4(5) The arbitration procedure is The latest edition of Rules for the

The place where arbitration is to be held is

The person or organisation who will choose an
arbitrator
- if the Parties cannot agree a choice or

Conduct of Arbitrations published by The
Association of Arbitrators (Southern
Africa) or its successor body.

South Africa

The Chairman for the time being or his
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- if the arbitration procedure does not state nominee of the Association of Arbitrators
who selects an arbitrator, is (Southern Africa) or its successor body.

12 Data for secondary Option clauses
X1 Price Adjustment for inflation
X1.1 The base date for indices is Not applicable
The proportions used to calculate the proportion | linked to index for X Index prepared
Price Adjustment Factor are: i by
X2 Changes in the Law
X2.1 A Change in the law in South Africa, this is a compensation
event if the change happens after the
Contract Date
X19 Task Order
X19.5 The Contractor submits a Task Order programme 5 days of receiving the Task Order
to the Service Manager within
Z The additional conditions of contract are Z1to Z11 always apply.
Z1 Cession delegation and assignment

Z1.1 The Contractor does not cede, delegate, or assign any of its rights or obligations to any person
without the written consent of the Employer.

Z1.2 Notwithstanding the above, the Employer may on written notice to the Contractor cede and
delegate its rights and obligations under this contract to any of its present divisions or
operations which may be converted into separate legal entities or to Eskom SOC Limited or any
of Eskom SOC Limited’s subsidiaries.

Z2 Joint ventures

Z2.1 Not Applicable.

Z3 Change of Broad Based Black Economic Empowerment (B-BBEE) status

Z3.1 Where a change in the Contractor’s legal status, ownership or any other change to his business
composition or business dealings results in a change to the Contractor’'s B-BBEE status, the
Contractor notifies the Employer within seven days of the change.

Z3.2 The Contractor is required to submit an updated verification certificate and necessary
supporting documentation confirming the change in his B-BBEE status to the Service Manager
within thirty days of the notification or as otherwise instructed by the Service Manager.

Z3.3 Where, as a result, the Contractor’s B-BBEE status has decreased since the Contract Date the
Employer may either re-negotiate this contract or alternatively, terminate the Contractor’s
obligation to Provide the Service.

Z3.4 Failure by the Contractor to notify the Employer of a change in its B-BBEE status may

constitute a reason for termination. If the Employer terminates in terms of this clause, the
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procedures on termination are P1, P2 and P4 as stated in clause 92, and the amount due is Al
and A3 as stated in clause 93.

Z4

Z4.1

Z4.2

Z4.3

Ethics

Any offer, payment, consideration, or benefit of any kind made by the Contractor, which
constitutes or could be construed either directly or indirectly as an illegal or corrupt practice, as
an inducement or reward for the award or in execution of this contract constitutes grounds for
terminating the Contractor’s obligation to Provide the Service or taking any other action as
appropriate against the Contractor (including civil or criminal action).

The Employer may terminate the Contractor’s obligation to Provide the Service if the Contractor
(or any member of the Contractor where the Contractor constitutes a joint venture, consortium
or other unincorporated grouping of two or more persons or organisations) is found guilty by a
competent court, administrative or regulatory body of participating in illegal or corrupt practices.

Such practices include making of offers, payments, considerations, or benefits of any kind or
otherwise, whether in connection with any procurement process or contract with the Employer
or other people or organisations and including in circumstances where the Contractor or any
such member is removed from the an approved vendor data base of the Employer as a
consequence of such practice.

Notwithstanding the provisions of core clause 90.2, the procedures on termination in terms of
this clause are P1, P2 and P4 as stated in the core clause 92 and the amount due is A1 and A3
as stated in core clause 93.

Z5

Z5.1

25.2

Z5.3

Z5.4

Z5.5

Confidentiality

The Contractor does not disclose or make any information arising from or in connection with
this contract available to Others. This undertaking does not, however, apply to information
which at the time of disclosure or thereafter, without default on the part of the Contractor, enters
the public domain or to information which was already in the possession of the Contractor at the
time of disclosure (evidenced by written records in existence at that time). Should the
Contractor disclose information to Others in terms of clause 25.1, the Contractor ensures that
the provisions of this clause are complied with by the recipient.

If the Contractor is uncertain about whether any such information is confidential, it is to be
regarded as such until notified otherwise by the Service Manager.

In the event that the Contractor is, at any time, required by law to disclose any such information
which is required to be kept confidential, the Contractor, to the extent permitted by law prior to
disclosure, notifies the Employer so that an appropriate protection order and/or any other action
can be taken if possible, prior to any disclosure. In the event that such protective order is not,
or cannot, be obtained, then the Contractor may disclose that portion of the information which it
is required to be disclosed by law and uses reasonable efforts to obtain assurances that
confidential treatment will be afforded to the information so disclosed.

The taking of images (whether photographs, video footage or otherwise) of the Affected
Property or any portion thereof, in the course of Providing the Service and after the end of the
service period, requires the prior written consent of the Service Manager. All rights in and to all
such images vests exclusively in the Employer.

The Contractor ensures that all his Contractors abide by the undertakings in this clause.

Z6

Z6.1

Waiver and estoppel: Add to core clause 12.3:

Any extension, concession, waiver or relaxation of any action stated in this contract by the
Parties, the Service Manager or the Adjudicator does not constitute a waiver of rights, and does
not give rise to an estoppel unless the Parties agree otherwise and confirm such agreement in
writing.
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Health, safety, and the environment: Add to core clause 27.4

The Contractor undertakes to take all reasonable precautions to maintain the health and safety

of persons in and about the execution of the service. Without limitation the Contractor:

e Accepts that the Employer may appoint him as the “Principal Contractor” (as defined and
provided for under the Construction Regulations 2014 (promulgated under the Occupational
Health & Safety Act 85 of 1993) (“the Construction Regulations”) for the Affected Property;

e warrants that the total of the Prices as at the Contract Date includes a sufficient amount for
proper compliance with the Construction Regulations, all applicable health & safety laws
and regulations and the health and safety rules, guidelines and procedures provided for in
this contract and generally for the proper maintenance of health & safety in and about the
execution of the service; and

e Undertakes, in and about the execution of the service, to comply with the Construction
Regulations and with all applicable health & safety laws and regulations and rules,
guidelines and procedures otherwise provided for under this contract and ensures that his
Contractors, employees and others under the Contractor’s direction and control, likewise
observe and comply with the foregoing.

The Contractor, in and about the execution of the service, complies with all applicable
environmental laws and regulations and rules, guidelines and procedures otherwise provided
for under this contract and ensures that his Contractors, employees and others under the
Contractor’s direction and control, likewise observe and comply with the foregoing.

Z8

Z8.1

28.2

Z8.3

Provision of a Tax Invoice and interest. Add to core clause 51

Within one week of receiving a payment certificate from the Service Manager in terms of core
clause 51.1, the Contractor provides the Employer with a tax invoice in accordance with the
Employer's procedures stated in the Service Information, showing the amount due for payment
equal to that stated in the payment certificate.

If the Contractor does not provide a tax invoice in the form and by the time required by this
contract, the time by when the Employer is to make a payment is extended by a period equal in
time to the delayed submission of the correct tax invoice. Interest due by the Employer in terms
of core clause 51.2 is then calculated from the delayed date by when payment is to be made.

The Contractor (if registered in South Africa in terms of the companies Act) is required to
comply with the requirements of the Value Added Tax Act, no 89 of 1991 (as amended) and to
include the Employer’'s VAT number 4330196330 on each invoice he submits for payment.

Z9

Z9.1

Notifying compensation events

Delete the last paragraph of core clause 61.3 and replace with:

If the Contractor does not notify a compensation event within eight weeks of becoming aware of
the event, he is not entitled to a change in the Prices.

Z10

Z10.1

Z10.2

Employer’s limitation of liability

The Employer’s liability to the Contractor for the Contractor’s indirect or consequential loss is
limited to R0.00 (zero Rand)

The Contractor’s entitlement under the indemnity in 82.1 is provided for in 60.1(14) and the
Employer’s liability under the indemnity is limited to compensation as provided for under the
compensation events stated in this contract

Z11

Z11.1

Termination: Add to core clause 91.1, at the second main bullet point, fourth sub-bullet
point, after the words "against it":

Or had a business rescue order granted against it.

712

Ethics
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For the purposes of this Z-clause, the following definitions apply:

Affected Party means, as the context requires, any party, irrespective of whether it is the
Contractor or a third party, such party’s employees, agents, or Subcontractors or
Subcontractor’'s employees, or any one or more of all of these parties’ relatives or friends,

Coercive Action means to harm or threaten to harm, directly or indirectly, an Affected Party or
the property of an Affected Party, or to otherwise influence or attempt to influence an Affected
Party to act unlawfully or illegally,

Collusive Action means, where two or more parties co-operate to achieve an unlawful or illegal
purpose, including to influence an Affected Party to act unlawfully or illegally,

Committing Party means, as the context requires, the Contractor, or any member thereof in the
case of a joint venture, or its employees, agents, or Subcontractors or the Subcontractor’s
employees,

Corrupt Action means, the offering, giving, taking, or soliciting, directly or indirectly, of a good or
service to unlawfully or illegally influence the actions of an Affected Party,

Fraudulent Action means, any unlawfully or illegally intentional act or omission that misleads, or
attempts to mislead, an Affected Party, in order to obtain a financial or other benefit or to avoid
an obligation or incurring an obligation,

Obstructive Action means, a Committing Party unlawfully or illegally destroying, falsifying,
altering or concealing information or making false statements to materially impede an
investigation into allegations of Prohibited Action and

Prohibited Action means, any one or more of a Coercive Action, Collusive Action Corrupt
Action, Fraudulent Action or Obstructive Action.

Z12.1 A Committing Party may not take any Prohibited Action during the course of the procurement of
this contract or in execution thereof.

Z 12.2 The Purchaser may terminate the Contractor’s obligation to Provide the Goods and Services if
a Committing Party has taken such Prohibited Action and the Contractor did not take timely and
appropriate action to prevent or remedy the situation, without limiting any other rights or
remedies the Purchaser has. It is not required that the Committing Party had to have been
found guilty, in court or in any other similar process, of such Prohibited Action before the
Purchaser can terminate the Contractor’s obligation to Provide the Goods and Services for this
reason.

Z 12.3 If the Purchaser terminates the Contractor’s obligation to Provide the Goods and Services for
this reason, the procedures and amounts due on termination are respectively P1, P2 and P3,
and Al and A3.

Z12.4 A Committing Party co-operates fully with any investigation pursuant to alleged Prohibited
Action. Where the Purchaser does not have a contractual bond with the Committing Party, the
Contractor ensures that the Committing Party co-operates fully with an investigation.
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Annexure A: Insurance provided by the Employer

These notes are provided as guidance to tendering contractors and the Contractor about the insurance
provided by the Employer. The Contractor must obtain its own advice. Details of the insurance itself are
available from the internet web link given below.

1.

Services provided in a TSC3 contract could include some element of construction or refurbishment as
well as a continuous maintenance or operational service activity. If an event occurs which causes loss
or damage, a claim could be made either against the Employer’s “works” type policy which may be in
place for the Employer’s portion of the Affected Property concerned or against the Employer’s assets
policy which may be in place for the Employer’s portion of the Affected Property concerned, or both.

The cover provided and the deductibles under the works policy are different to those under the assets
policy. Each policy has a range of applicable deductibles depending on the location of the Affected
Property and the nature of the insurable event.

The Contractor is required in terms of Contract Data for clause 83 to provide cover for the deductibles in
the insurance provided by the Employer. This can be provided from his own resources on a ‘self-insured’
basis or obtained by him from his own insurers. In order to assess the extent of this cover, tendering
contractors and their brokers should consult the internet web link given below and scroll to ‘Format
TSC3’ to establish both the cover and the deductibles in relation to the service provided in terms of this
contract.

Tendering contractors should note that cover provided by the Employer is only per the policies available
on the internet web link listed below and may not be the cover required by the tendering contractor or as
intended by each of the listed insurances in the left hand column of the Insurance Table in clause 83.2.
In terms of clause 83.1 “the Contractor provides the insurances stated in the Insurance Table except any
insurance which the Employer is to provide”. Hence the Contractor provides insurance which the
Employer does not provide and in cases where the Employer does provide insurance the Contractor
insures for the difference between what the Insurance Table requires and what the Employer provides.

If Marine Insurance is required the Contractor needs to obtain a copy of the latest edition of Eskom’s
Marine Policies Procedures found at internet website given below.

Further information and full details of all Eskom provided policies and procedures may be obtained from:

http://www.eskom.co.za/Tenders/InsurancePoliciesProcedures/Pages/EIMS_Policies_
From_1 April_ 2014 To_31 March_2015.aspx
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C1.2 Contract Data

Part two - Data provided by the Contractor

Notes to a tendering contractor:

1. Please read both the both the NEC3 Term Service Contract April 2013 and the relevant parts of its
Guidance Notes (TSC3-GN)?2 in order to understand the implications of this Data which the tenderer
is required to complete.

2. The number of the clause which requires the data is shown in the left-hand column for each
statement however other clauses may also use the same data.

Completion of the data in full, according to Options chosen, is essential to create a complete contract.

Clause | Statement Data
10.1 The Contractor is (Name):
Address
Tel No.
Fax No.
11.2(8) The direct fee percentage is
The subcontracted fee percentage is
11.2(15)  The Service Information for the
Contractor’s plan is in:
211 The plan identified in the Contract Data is
contained in:
A Priced contract with price list
11.2(12)  The price listis in
11.2(19) The tendered total of the Prices is

2 Available from Engineering Contract Strategies Tel 011 803 3008 Fax 086 5391902 or www.ecs.c0.za
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PART 2: PRICING DATA

TSC3 Option A

Document
reference

Title

No of
pages

c21
Cc2.2

Pricing assumptions: Option A

The price list

(]
[]
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C2.1 Pricing assumptions: Option A

11

How work is priced and assessed for payment

Clause 11 in NEC3 Term Service Contract (TSC3) core clauses and Option A states:

Identified and 11
defined terms 11.2 (12) The Price List is the price list unless later changed in accordance with this

contract.

(17) The Price for Services Provided to Date is the total of

e The Price for each lump sum item in the Price List which the Contractor
has completed and

e Where a quantity is stated for an item in the Price List, an amount
calculated by multiplying the quantity which the Contractor has completed
by the rate.

(19) The Prices are the amounts stated in the Price column of the Price List.
Where a quantity is stated for an item in the Price List, the Price is calculated
by multiplying the quantity by the rate.

This confirms that Option A is a priced contract where the Prices are derived from a list of items of service
which can be priced as lump sums or as expected quantities of service multiplied by a rate or a mix of both.

1.2

121

1.2.2

123

1.24

125

Measurement and Payment

The Price List provides the basis for all valuations of the Price for Services provided to Date,
payments in multiple currencies and general monitoring.

The amount due at each assessment date is based on activities and/or milestones completed as
indicated on the Price List.

The Price List work breakdown structure provided by the Contractor is based on the
activity/milestone provided by the Employer. The activities listed by the Employer are the minimum
activities acceptable and identify the specific activities which are required to achieve Completion.
The Price List work breakdown structure is compiled to the satisfaction of the Employer with any
additions and/or amendments deemed necessary.

The Contractor’s detailed Price List summates back to the activity/milestone provided by the
Employer and is sufficient detail to monitor completion of activities related to operations on the
Accepted Plan in order for payment of completed activities may be assessed.

The prices are obtained from the Price List. The Prices includes for all direct and indirect cost,
overheads, profits, risks, liabilities, obligations, etc. relative to the contract.
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C2.2 the price list

Description Qty | Unit Rate Amount
Supply or replace Safety Harnesses as per

PERSONAL PROTECTIVE EQUIPMENT FOR WORK AT 200 | EA

HEIGHTS SPECIFICATION 240-100979499

Recertification of Safety Harnesses 500 | EA

Replacement of Safety Harness Lanyards 500 | EA

Supply Tool Lanyards for Working at Heights 1000 | EA

Total
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PART 3: SCOPE OF WORK

Document
reference

Title

No of
pages

C3.1
C3.2

This cover page
Employer’s Service Information

Contractor’s Service Information

[]
[]

Total number of pages
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C3.1: EMPLOYER'S SERVICE INFORMATION

1 Overview and purpose of the goods and services

1.1 Logistics and Delivery to Site

The Contractor must prior to the commencement of deliveries, must provide a safety file for the
transport service provider, safety file must include inter alia; medical certificates, drivers licence of
driver, competency certificates for the truck crane operator, crane driver, forklift driver and rigger.

e Vehicle roadworthy certificate
e Load test certificates for mobile and/or truck crane to be provided

Competence certificate to be provided (for all drivers/operators)

Crane truck and/or mobile crane for delivery to be supplied by the Contractor — the crane lifting
capacity must be aligned with the goods being delivered.

e Spreader beams and certificate for offloading
e Load test certificates of all cable supplied

1.2 Specification and description of the goods

The supply of Tool Lanyards for Working at Heights and the Supply or replacement of Safety
Harnesses must comply with Eskom’s specification - 240-100979499 Personal Protective Equipment
for Working at Heights.

Recertification of Safety Harnesses.

1.3 Interpretation and Terminology

The following terminology is used in this Works Information:

Terminology Description/Interpretation
N/A N/A

The following abbreviations are used in this Works Information:
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Abbreviation Meaning given to the abbreviation
B-BBEE Broad Based Black Economic Empowerment

EMP Environment Management Plan

PMRRM Pre-Mobilization Readiness Review Meeting

QM Quality Management

RoD Record of Decision

SAPS South African Police Services

SD&L Contractor Development and Localisation

SSA Site Specific Agreement

TSC Term Services Contract

2 Management Strategy and Start Up

2.1 Management Meetings

The following requirements for conducting Project Site meetings apply to the Works. The Contractor
and all Sub-Contractors shall actively participate in and adhere to the Employer’s requirements and
other procedures initiated for the purpose of maintaining the Project administrative control. The
Contractor and all Sub-Contractors shall attend Project meetings when deemed required by the
Employer to coordinate the execution of the scope.

Title and Purpose Approximate Time & Location Attendance by:

Interval
Progress feedback Weekly — to be confirmed | Contractor Employer and Contractor
meeting Office Project Manager
Safety management Weekly CM building | Employer and Contractor’s
meeting Risk Officer

2.2 Contractor’s Management, Supervision and Key People

The Contractor shall provide the Employer with a detailed organogram of all staff and management on
the contract. This must be revised quarterly and must reflect any changes to the staff and
management structure. The Employer reserves the right to audit and verify the structure.

2.3 Documentation Control

The Contractor will submit the following documents to the Employer for review, the Employer will
review the documents for acceptance and inform the Contractor if the documents have been accepted
or if it is not accepted and stating the reasons of not the accepting the documentation. The Employer
will give the Contractor reasonable time which will be agreed to between the Contractor and the
Employer to respond or re-submit the documents.

The documents are as follows:

| Title and purpose | Frequency
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Weekly plan

Every Monday of the week

Weekly progress report, reporting on actual work
completed.

Every Monday of the week, reporting on the previous
week’s progress

Three weeks look ahead plan — detailing planned Monthly
activity during the period
Risk Register Monthly

SD&L Reports

Quarterly, before the 5™ day of the month

All correspondence of either commercial or technical nature, whether hard copy or email, either to
Contractor or from Contractor shall clearly include the following information: file number, contract

number and subject matter.

Documents shall be delivered in electronic for

mat (Microsoft Office 2003 compatible or Adobe

Acrobat (pdf) files). In addition, a document list shall be delivered in Microsoft Excel format that

contains the following fields: “document name
and “created by”.

, “document type”, “version number”, “date created”

2.4 Contractor’s management, supervision and key people

Employer’s Policies and Procedures.

. Resource usage histogram.

Organogram indicating the Contractor

VDSS provision and must be consiste

Completed Electric Power Requireme

2.5 Invoicing and payment

Reference is made to the Annexures:

Employer’s Policies and Procedures; Section 4:

proposed structure for the execution of the Works.

nt with tender programme.

Completed Ground Area Requirement (Section 4 - Part 5) From [IA-2/2A]

Completed Water Requirement (Section 4 - Part 5) From [IA-2/1B]

nt (Section 4 - Part 5) From [IA-2/1C]

Completed Accommodation Requirement (Section 4 - Part 6.2) From [IA-2/1A]

Within one week of receiving a payment certificate from the Project Manager in terms of core clause

51.1, the Contractor provides the Contractor with a tax invoice showing the amount due for payment

equal to that stated in the Contractor’s payment

certificate.

It is the responsibility of the Contractor to ensure that the invoices are sent electronically to Accounts

Payable at invoiceserilocal85@eskom.co.za |,

and a copy must also be sent to the Employer’s

Commercial Department at the Kusile Power Station
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. Name and address of the Contractor and the Contractor’s Project Manager.

) The contract number and title.

. Contractor’s VAT registration number; - 4840229670

. The Contractor’s VAT registration number -

. Description of service provided for each item invoiced based on the BOQ.

. Total amount invoiced excluding VAT, the VAT and the invoiced amount including VAT.

2.6 Forecast Rate of Invoice (FRI)

The Contractor should provide an FRI monthly

2.7 Contract Change Management

Each change/compensation event (whether positive or negative) is submitted, using the same format
as is used for assessments. The change indicates resources used, the quantity, the actual cost of the

resources, the time impact and the percentage fee for the said resource.

Each change/compensation event has an unique number and has the date of submission on it and is

submitted to the Project Manager for assessment.

2.8 Records of Defined Cost, payments and assessments of compensation events

to be kept by the Contractor

Monthly assessments, compensation events are kept until the Final certificate is issued.
3 Procurement

3.1 People

3.1.1 Minimum requirements of people employed on the Site

The Contractor to provide CVs indicating experience and qualification which will be approved by the
Employer, if any employee of the Contractor is found to be unsuitable for the position, he will be

released from site

3.1.2 Site Specific Agreement (SSA)
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The Contractor must adhere to the Site-Specific Agreement (SSA) (attached). SSA calendar for 2022
which will be provided

3.2 CONTRACTOR DEVELOPMENT AND LOCALISATION

Not applicable

3.2.1 Contractor SD&L Plan
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CONFIDENTIALITY AGREEMENT

This Confidentiality Agreement (‘Agreement’) is entered into between the Purchaser and the Contractor.

WHEREAS, the Purchaser and the Contractor (the Parties) desire to exchange certain confidential
information; and consider further business dealings with each other.

WHEREAS, the parties desire to evidence their agreements governing the exchange of certain confidential
information as set forth below.

Now therefore, for good and valuable consideration, including the mutual agreements hereinafter recited, the
parties hereby agree as follows:

1.

The parties contemplate an exchange, either orally, in writing or by inspection, of certain
confidential proprietary information possessed or owned separately by them and not readily
available or otherwise known to the public and which may be helpful in evaluating further
business dealings. Such confidential information (the ‘Subject Information’) may include but
not be limited to the parties’ inventions, trade secrets, know-how, technical information on
products and manufacturing processes, and information concerning their business assets,
financial condition, operations, plans and prospects.

The purpose of the exchange of Subject Information is to enable the parties to evaluate the
Subject information for the purpose only of considering further business dealings with each
other.

The parties each agree that they shall maintain in secrecy in accordance with the terms of this
Agreement all of the Subject Information each party receives (the ‘Receiving Party’) from the
other party (the ‘Proprietor’) and shall not disclose or use other than for the purpose specified
herein the Subject Information without the written consent of the Proprietor of the Subject
Information. All Subject Information communicated from one party to the other shall be
deemed to be proprietary and confidential to the Proprietor whether marked or identified as such
or not.

The duty of care to safeguard Subject Information shall be the same as that which the parties
each use to safeguard their own respective proprietary and confidential information.

The Receiving Party of Subject Information shall not be obligated to maintain Subject
Information received from its Proprietor in secrecy or refrain from using it to the extent that any
such information is or rightfully becomes publicly available information other than through a
breach of this Agreement, or which the Receiving Party later obtains lawfully from anyone else
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10.

11.

12.

13.

who is not known by the Receiving Party to be obligated under any secrecy agreement with
Proprietor to maintain the information in secrecy. The Receiving Party also shall not be
obligated to maintain in secrecy any information it receives from the Proprietor which it can
demonstrate was already in its possession when the information was disclosed to the Receiving
Party by the Proprietor.

The Receiving Party shall promptly return to its Proprietor any Subject Information in tangible
form it has received from the Proprietor immediately upon the Proprietor’s request, without
retaining any copies, summaries, analyses or extracts thereof. All documents, memoranda,
notes and other writings prepared by the parties, or their advisors, based on the Subject
Information of each other, shall be destroyed, and such destruction shall be certified in writing
by an authorised officer supervising such destruction.

If a party, with the written consent of the Proprietor of Subject Information, discloses any
Subject Information received from its Proprietor to any third party, it shall do so only under a
secrecy agreement having a scope similar to and which is consistent with this Agreement, and
the disclosing party shall be primarily responsible for any compromise of the secrecy of Subject
Information by such third party

Each party agrees that it shall not, while and for so long as it is obligated to maintain Subject
Information in secrecy, use for its own benefit, or for the benefit of others or exploit,
commercialise, develop, test promote, sell, lease, market or otherwise dispose of any products
or services using, incorporating or relying on Subject Information received from its Proprietor
without the written consent of the Proprietor.

The obligations of the party receiving Subject Information pursuant to this Agreement shall be
effective with respect of each item of Subject Information for a term of five (5) years from the
date of submission of the Subject Information to the Receiving Party by its Proprietor, unless
the Proprietor agrees otherwise in writing.

For purposes of this Agreement, each party shall include (to the extent applicable) the officers,
directors, employees, agents, representatives, attorneys, joint ventures, partnerships, affiliates,
subsidiaries, and divisions of the party, and any other entity or entities which such party controls
or which controls it, and, further, shall include any transferee, successor and assign of the assets
of the party.

This Agreement shall be construed (both as to validity and performance) and enforced in
accordance with, and governed by, the laws of Republic of South Africa.

Neither this Agreement nor the exchange of Subject Information between the parties shall create
or be relied on by either party as a basis for creating any license between the parties under any
patent, or other industrial or intellectual property rights of the Proprietor of the Subject
Information, or any other license between the parties in the absence of any express written
license agreement between them

The parties agree that no contract or agreement providing for a transaction shall be deemed to
exist between them unless and until a definitive agreement has been executed and delivered, the
parties hereby waive, in advance, any claim (including, without limitation, breach of contract) in
connection with a possible transaction with each other unless and until they shall have entered
into a definitive agreement. The parties also agree that unless and until a definitive agreement
between them has been executed and delivered, neither party has any legal obligation of any
kind whatsoever with respect to any such transaction by virtue of this Agreement or any other
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written or oral expression with respect to such transaction, except, in the case of this Agreement,
for the matters specifically agreed to herein. For purposes of this paragraph, the term ‘definitive
agreement’; does not include an executed letter of intent, memorandum of understanding.

IN WITNESS WHEREOF, and intending to be legally bound, this Agreement has been executed by the
parties as of and effective from the date first written above.
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