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1 Description of the service 

1.1 Executive overview  
The employers service information is for the maintenance, installation, and repair of mechanical and electrical 
components on the HVAC&R and Power Electronics systems. This is to be done at Grootvlei Power Station 
situated in Balfour, Mpumalanga.  
 
1.2 Employer’s requirements for the service 
The scope of work entails the maintenance, installation, and repair of mechanical and electrical components on 
the HVAC&R and Power Electronics systems at Grootvlei Power Station outlined as follows:  
 
1.2.1 HVAC&R System  
The contractor shall 

• Complete all work as stipulated under Planned Maintenance (PM’s) schedules issued by the Employer. 
This should be completed at Contractor’s normal working hours. 

• Comply to Employer’s administration processes (e.g., SAP, attendance registers) 
• Ensure that all work complies with all legal and safety aspects. 
• Ensure that all maintenance activities are recorded and monitored. These records should be available 

for verification by the Employer or the inspector at any time. 
 
Specific duties of the Contractor 
The Contractor shall 

• Attend all daily and monthly site meetings to discuss any items arising in connection with maintenance 
and repair of mechanical and electrical components and any other safety related matters. 

• Ensure that they report to PTM HVAC&R Section Manager daily about the duties they will perform on 
the day. 

• Ensure that their Technician trained and authorised both as Appointed Person and Responsible Person 
within six months after the contract has been entered.  

• Ensure that all Artisans are trained for Access Control to access the Plant. 
• Ensure that on arrival during normal working hours, they sign the attendance register provided by 

Employer. 
• Conduct maintenance and repairs on the electronic controllers, pressure and temperature switches and 

other process control equipment. 
• Installs, adjust, inspect, service and repair a variety of mechanical equipment and mechanical parts of 

electrical machinery utilized in the HVAC&R System. 
• Make repairs and maintenance on chiller plant, condensers, compressors, centrifugal pumps, and pump 

bearings. 
• Develop, implement, and maintain an effective program of equipment and outage maintenance work.  
• Conduct equipment inspection to ensure that the equipments are in safe condition for use whenever 

testing and repair as needed. 
• Tests and maintains heating, ventilating and air conditioning such as compressors, condensers, pumps, 

control systems, fans humidifiers, chillers, and heat exchangers. 
• Installs, repairs and maintain domestic air-condition split units. 
• Supervises a program of preventive maintenance of the electrical and/or mechanical equipment, 

structures and building of power station operation; makes regular inspections and tests of facilities to 
determine the overall condition of the plant. 

• Ensures availability of parts and supplies, by assessing jobs and determining parts that are needed for 
the job. 

 
The scope includes but not limited to maintenance of: 
1. Ventilation system 
For the purpose of this contract, the following boundaries shall be applicable on this plant area:  
 
Activity:  

• Performing all maintenance and repairs activities related to ventilation systems. 
• Closing out of Planned and Corrective Maintenance work. 
• Do a general visual inspection of the ventilation system and report any abnormalities. 
• Check and report fire equipment defects. 
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• Use Donkin fan maintenance instructions and any specific instructions as outlined. 
• Report any defects to HVAC&R Manager. 

 
2. Split and window units 
For the purpose of this contract, the following boundaries shall be applicable on this plant area:  
 
Activity:  

• Performing all maintenance, repairs and installation activities related to split and window unit systems. 
• Provide support during operation of these systems 

 
3. Chiller plant (Online Analyser Chillers, Air Handling Units) 
For the Purpose of this contract, the following boundaries shall be applicable on this plant area:  
Pumps: Repairs and service, and alignment of condenser and chilled water pumps 
 
Activity:  

• Performing all maintenance activities related to chiller systems 
• Provide support during operation of these systems 
• Provide support during unit light ups 

 
4. Motors 
For the Purpose of this contract, the following boundaries shall be applicable on this plant area: All Air Handling 
units and ventilation units 
 
Activity:  
All HVAC&R plant maintenance activities, including:  

• Performing all maintenance activities related to motors 
• Provide support during operation of these systems 
• Provide support during outages on this system 
• Preforming daily inspection on housekeeping, plant abnormalities and report finding to the service 

manager.  
• The contractor will be responsible to carry out the interval and changes when required as stipulated by 

the planner.  
• The contractor will also do the day-to-day maintenance, clean filters, check temperatures and pressures 

on the system. 
 
5. Dampers  
For the Purpose of this contract, the following boundaries shall be applicable on this plant area: Unit 1 -6, SOB 
and all outside plants 
 
Activity:  

• Performing all maintenance, repairs activities related to damper systems 
• Provide support during operation of these systems 
• Fixing of leaks during running conditions 
• Execute outage scopes 
 

6. Ducting  
For the Purpose of this contract, the following boundaries shall be applicable on this plant area: Ducting  
 
Activity:  

• Performing all maintenance activities related to ducting systems 
• Provide support during operation of these systems 

 
Activity:  

• All workshop related activities including but not limited to welding and grinding, shaping, cutting etc. 
• Other work as approved by the Service Manager for the whole station 

 
HVAC&R plant  
The Contractor provides a maintenance service to the whole of Grootvlei Power Station as and when required 
(Including Unit 1- 6, All outside plant and ash Dumps) as approved by the Service Manager for the whole 
station. 
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1.2.2 Power Electronics System 
 
Note: Power Electronics equipments includes Battery Chargers, Uninterruptible Power Supplies (UPSs), 
Batteries (Lead Acid and Nicad cells), Variable Speed Drives, Thyristor Drives and Cathodic Protection.  
 
The contractor shall 

• Conduct all work according to PTM work instructions  
• Do maintenance on all batteries for Power Electronics equipments  
• Check for any defects in the battery rooms and report them to relevant departments 
• Clean battery rooms and battery terminals 
• Clean battery control panels 
• Measure Specific Gravity (SG) and voltages on all cells and record them accordingly 
• Top-up batteries with demineralised water and ensure level is at acceptable level  
• Grease battery terminals with Vaseline to ensure connection get corroded  
• Keep up to date with all technical documentation revision  
• Ensure that all Planned Maintenance (PM’s) issued are closed out timeously  
• Risk assessment to be done on each task  
• No task is to be carried out without the Limited Access Register/Permit to Work 
• Assist technical staff in correcting/repairing defects on Power Electronics equipments in the plant 
• Assist technical staff in investigation and performing tests and maintenance on Power Electronics 

equipment in the plant 
• Assist technical staff on all installation and commissioning of all Power Electronics equipments in the 

plant 
• Removing of equipment after decommissioning has been completed 
• Ensure that you get authorised to gain access into battery room (Limited Access Register Authorization) 
• Attend all PTM’s and or Grootvlei Power Station meetings as required 
• Must be able to work overtime as and when required. Senior personnel from the section must be 

present and provide transportation to and from work. Request to work overtime documentation must be 
completed and approved prior to work and forms to be handed in to service manager for final approval. 

 
1.2.3 Safety 
The Contractor must comply to the Occupational Health and Safety Act. No. 85 of 1993,  

• Construction Regulation 
• Safety procedures 
• SHE specifications – 32-136 
• Plant Safety Regulations 
• Compensation of injuries and disaster ACT 130 of 1993 
• Incident management procedure – 32-95 
• Life Saving Rules  
• All employees of the Contractor rendering a service must attend Safety Induction training before 

commencement of work on site. 
 
1.2.4 Working hours 
The Contractor’s working hours, in terms of the contract, are  
  Monday to Thursday - 07h15 to 16h30  
  Fridays - 07h15 to 12h15 
 
This excludes weekends and Public holidays 
 
During working hours, all contracted staff should be on site. 
 
1.2.5 Skilled personnel 
The Contractor shall provide trained personnel for the implementation of all work. 
 
Flagging possible future capital projects such as refurbishment, upgrading of filters. 

 The Contactor will identify any need for modifications necessary to enhance the long-term health of the 
plant 

 Any other duty as may be felt necessary to enhance maintenance of Grootvlei Power 
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 Station’s filters will be negotiated between the Employer and contractor. 
 Implementing modifications as requested by the Employer. 

Equipment surveys 
• The Contractor’s Supervisor staff shall carry out annual surveys on all equipment. 
• A detailed report covering the following will be submitted to the employer by no later than end of March 

each year: - 
a) The part replacement and repairs. 
b) All tests, issuing of certificates, etc. as stipulated in OSH Act, 1993, will be carried by the 

Contractor, at the cost of the Contractor. 
c) Recommendations to improve the efficiency of operation and to maintain the investment of the 

Employer’s capital equipment. 
 
1.2.6 Call outs 

1. The Contractor shall attend to any stoppage or malfunction of the equipment during the Contractor’ 
working hours, with a response of less than one (1) hour. 

2. Callout service will consist of emergency adjustment to restore an inoperative or   faulty unit to safe and 
satisfactory service. 

3. The Contractor shall provide a callout service to respond to any stoppage or malfunction of the 
equipment at any time after the Contractor’s normal working hours, providing a 24-hour standby service, 
the respond time to be on site after the callout is one hour. 

4. The Contractor’s Maintenance Supervisor support shall be available for callout after Contractor’s normal 
working hours. 

5. in the case of any major breakdown, a repair plan of action must be submitted to the Employer within 12 
hours. Repair work to commence on the exact time agreed between the Employer and the Contractor 
on this plan of action. No additional cost to the Employer for this service will be acceptable. 

6. Only persons authorised by the Contractor will carry out any work on the equipment in terms of the 
contract. Should work be carried out by any other company or person prior to or during the contract, the 
Contractor shall have no liability to the Employer for any act or omission on the part of the company or 
person, irrespective of the cause. The Contractor must inform the Employer if work is to be carried out 
by another company or person. 

7. The Contractor will not assume possession or control of any part of the equipment, all of which shall 
remain exclusively the property of the Employer. 

 
1.2.7 Misuse and abuse 

• Call outs and repairs which arise because of misuse and abuse to any equipment, are excluded from 
the contract. 

• Before the commencement of any work, the Employer must be notified. 
• The Contractor will be liable for any loss or damage to any equipment caused by misuse or abuse. 

 
1.2.8 Environmental 
The Contractor must comply with the following: 

• Environmental Management System  
• National Environmental Management Act  
• Eskom SHEQ policy  
• Grootvlei Environmental Aspect and Impact Identification, Rating and Management Procedure  
• Grootvlei Environmental Communication Procedure  
• Grootvlei Emergency Preparedness Plan  
• Grootvlei Non-conformance, Corrective and Preventive Actions Procedure  
• Grootvlei Waste Management procedure  
• Hazardous substance procedure  
• Eskom Flash report 
• SHEQ File Index  
• Site Inspection Checklist  

 
1.2.9 Quality 
The Contractor guarantees to utilize the Manufacturer’s or Employer approved parts, components, and 
lubricants. If original parts are not available, the Employer must be informed. In the event of the Manufacturer’s 
or Employer approved parts not being available, the Contractor and Employer will negotiate a subsequent 
approved part to be used. 
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The Contractor shall comply with requirement of Eskom Supplier Quality Management Specification. The 
Contractor should submit the documents required under Category 3 of Eskom Supplier Quality Management 
Specification 
The Supplier shall complete and sign Form A (Enquiry/Contract/Quality Requirements) 
The Supplier shall submit a copy of ISO 9001 (or latest applicable revision) certificate or Objective Evidence of a 
QMS that complies with ISO 9001 (or latest applicable revision) 
 
The following documents (Approved/ Signed Copies) shall be submitted: 

• Quality Management System Manual  
• Quality Policy  
• Control of Documents Procedure 
• Control of Records 
• Internal Audit Procedure 
• Control of Nonconformity Products or Services Procedure 
• Corrective Action Procedure 
• Preventive Action Procedure 
 

The QMS should drive all the Supplier’s business management processes to ensure that all Eskom’s 
requirements are fully met on a consistent basis.  
 
The Supplier shall submit a Draft Contract Quality Plan. The plan must address the minimum requirements as 
per ISO 10005.  
 
The Supplier shall submit a Draft Inspection and Test Plan (ITP) or Quality Control Plan (QCP). The plan must 
address the minimum requirements as per ISO 10005(If applicable). 
 
The Supplier shall submit a copy of the Appointment Letter and CV/Resume of their Quality Management 
Representative (QMR).  
 
The Supplier shall submit copies (minimum 3) of their Customer Satisfaction Survey reports. 
 
1.2.10 Spares and Consumables 
All spares and consumables will be supplied by the Employer. 
 
All defective components replaced during repairs shall remain the property of Eskom and all new spares must 
be certified as correct by the Supervisor before installation. 
 
Spare parts 
The Contractor’s stock will be a comprehensive range of Manufacturer’s or Employer’s approved parts to ensure 
that downtime is kept to a minimum. 
 
1.2.11 Quality inspections 
The Contract will ensure that annually quality inspections are performed by the Contractor’s quality audit group 
to ensure the required standards of maintenance are met. 
 
1.2.12 Submission of Reports 
The Contractor will be required to attend site meetings as called for by the Employer’s Representative 
 
The Contractor will keep a daily diary.  Equipment and labour reports conducted on a daily basis must be kept 
for inspection, and submitted with the revised programme 
The format of all reports is to be agreed with the Employer’s Representative prior to submission 
The report shall contain particulars and detail of the whole works completed and shall include: 

• Details of equipment replaced / repaired 
• Location of replaced / repaired equipment 
• Key sketch of project work undertaken 
• Final Quality Control reports 
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1.3 Interpretation and terminology 
The following terminology is used in this Works Information: 
 
Terminology Description/Interpretation 

N/A N/A 
 

The following abbreviations are used in this Works Information: 
 
Abbreviation Meaning given to the abbreviation 

B-BBEE Broad Based Black Economic Empowerment 

QMS Quality Management System 

SAPS South African Police Services 

SD&L Supplier Development and Localisation 

SSA Site Specific Agreement 

TSC Term Services Contract 

 
2 Management strategy and start up. 

2.1 The Contractor’s plan for the service 
The Contractor submits only one programme, which incorporates the programmes of all of his Sub-contractors if 
any. The interface points between his different Sub-contractor’s works and the Contractor’s works are clearly 
identified. The Contractor's programme submitted for approval in terms of this contract indicates the proposed 
periods for all activities and prices. For each activity, the start date, completion date, activity duration, 
predecessors and links to activities are clearly indicated. This programme will be captured in SAP which is the 
system that has been adopted by the Employer for all planning, progress monitoring and reporting on the 
Grootvlei site 

 
NB: A draft copy of your programme indicating all tasks to be performed for the project from start to finish is to 
be provided as a tender returnable before contract award 
 
2.2 Management meetings 
The Employer and the Contractor (and any other co-opted members) meet as and when required to report the 
overall progress and as a minimum, the following is addressed: 

• Contractor’s current activities progress and planned finish dates. 
• Contractor’s planned start and finish dates for the works 
• Contractor’s and Employer’s programme agenda compared for problematic differences. 
• The progress of any other relevant activities. 
• To discuss any technical or commercial issues 

 
Management Meetings will be held on a as and when required basis between the Service Manager and the 
Contractor. The venue for these meetings is as determined by the Service Manager 
 
These meetings will be chaired by the Service Manager as follows: 
 

Title and Purpose 
Approximate    

Time & Interval 
Location Attendance by: 

Daily Morning Meeting 07:15 Project Building 
Employer and Contractor 

Site Representative 

 Monthly SHEQ Meeting 1/Monthly Project Building 
Employer and Contractor 

Site Representative 
 

All meetings shall be recorded using minutes or a register prepared and circulated by the person who convened 
the meeting.   Such minutes or register shall not be used for the purpose of confirming actions or instructions 
under the contract as these shall be done separately by the person identified in the conditions of contract to 
carry out such actions or instructions.  Any action of the Service Manager, Supervisor, Contractor and Other co-
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opted member implied in the minutes of the meetings are to be confirmed by a separate communication given in 
accordance with this contract. 
 
2.3 Contractor’s management, supervision, and key people 
The Contractor shall provide the Employer with a detailed organogram of all staff and management on the 
contract. This must be revised quarterly and must reflect any changes to the staff and management 
structure. The Employer reserves the right to audit and verify the structure. 
 
2.4 Provision of bonds and guarantees 
None 
 
2.5 Documentation control 
The Contractor will submit the following documents to the Employer for review, the Employer will review the 
documents for acceptance and inform the Contractor if the documents have been accepted or if it is not 
accepted and stating the reasons of not the accepting the documentation. The Employer will give the 
Contractor reasonable time which will be agreed to between the Contractor and the Employer to respond or re-
submit the documents. The Employer’s Supervisor shall be entitled to request the Contractor to provide 
additional reports when in his/her opinion they are warranted to monitor the progress of the work. 

 
The documents are as follows: 

• Summary of work done  
• Estimated time duration about the future work required  
• Budget cost price about the future work required  
• Bill of materials about future work required  
• Criticality of the work 

 
2.6 Invoicing and payment 
Within one week of receiving a payment certificate from the Service Manager in terms of core clause 51.1, the 
Contractor provides the Employer with a tax invoice showing the amount due for payment equal to that stated in 
the Service Manager’s payment certificate.   
 
All invoices to be emailed to:  
invoiceseskomlocal@eskom.co.za 
 
The Contractor shall address the tax invoice to  
Eskom Holdings SOC Limited  
Accounts Payable Department 
Grootvlei Power Station 
Private Bag X 
 
and include on each invoice the following information: 

 Name and address of the Contractor and the Service Manager;  
 The contract number and title; 
 Contractor’s VAT registration number; 
 The Employer’s VAT registration number 4740101508; 
 Description of service provided for each item invoiced based on the Price List; 
 Total amount invoiced excluding VAT, the VAT and the invoiced amount including VAT; 
 (add other as required) 

 
Add procedures for invoice submission and payment (e. g. electronic payment instructions) 
 
2.7 Contract change management  
The Employer may instruct changes to the scope at any time, each instruction shall set out the change and 
the date on which it becomes effective; and must be issued to the Contractor in writing to be valid. 
 
2.8 Records of Defined Cost to be kept by the Contractor 
The Contractor must keep all documentation related to the compensation events, quotes, and instructions 
from the Employer for the period of 5 years after contract completion for audit purposes. 
 
2.9 Insurance provided by the Employer 
The insurance policy provided by the Employer will be dealt with as specified in Clause 86.1  TSC. 
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2.10 Training workshops and technology transfer 
Describe type and frequency of any on job training workshops, as well as any obligation for technology transfer 
being included as part of the service or at the end of the service period. 
 
2.11 Design and supply of Equipment 
None 
 
2.12 Things provided at the end of the service period for the Employer’s use 

2.12.1 Equipment 
None 
 
2.12.2 Information and other things 
At the end of the service period the Contractor will be required to provide the Employer with the following: 
 he Contractor’s Safety file.  
 The specifications and data of the plants, trees, and any other installations or plantation that was made by 

the Contractor during the service period. 
 
2.13 Management of work done by Task Order 
A task order will be issued on an as and when required basis to the Contractor by the Employer’s 
representative, on the work that needs to be done.  This task order will be accompanied by a SAP 45 (order) 
number for reference purposes when the Contractor invoices.  
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3 Health and safety, the environment and quality assurance 

3.1 Health and safety risk management 
The Contractor shall comply with the health and safety requirements contained in the Grootvlei Safety, Health 
and Environmental Specification as updated.  The Employer’s Safety Officers shall inspect the Contractor 
Working Areas and Facilities for compliance to Eskom’s standards. 
 
3.2 Environmental constraints and management 
The Contractor shall comply with the environmental criteria and constraints stated in t h e  G r o o t v l e i  
Environmental Management Plan (EMP) as updated and the Record of Decision (RoD). 
 
3.3 Quality assurance requirements 
The Contractor shall comply with environment management system, ISO 14001 and the Grootvlei 
Environmental Procedures as listed in the specification table. This includes the identification, collection, storage, 
transportation, and disposal of waste.  Hazardous waste shall be disposed in line with the applicable 
environmental legislation.  It is important to note that all spillages must be cleaned immediately and reported to 
the Service Manager as soon as possible.  It is the responsibility of the polluter to clean all spillages and for the 
rehabilitation of the polluted land. 
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4 Procurement 
 The Contractor must provide the following procurement services in performing their scope: 
 Preparation of Employer approved supplier and Sub-Contractor’s lists for equipment and contracts to be 

submitted to the Employer for review and approval. 
 Follows the least cost and time procurement strategies. 
 Contract management services for the selection, appointment and management of Sub-Contractors 

requires to execute the scope. 
 The services of all buyers, contracts officers, inspectors, expeditors and other personnel necessary to 

procure and deliver all plant, material, equipment, supplies and services necessary to provide the 
scope. 

 Receives and evaluates all bids/quotations and compiles a bidders evaluation report detailing the 
technical, commercial and costing components of each bid. 

 Obtains the Employers’ approval prior to committing any contracts or orders. 
 Obtains delivery dates from Sub-Contractors and suppliers in order to realize the Completion Date. 
 Receiving of invoices, verification thereof in terms of purchase orders and contract provisions, 

certification of invoices as being correct and payable and supply of correct invoices to the Employer 
within. 

 Management of and negotiating of all suppliers and Sub-Contractors compensation events and 
recommendations to the Employer as to the validity, amount and payment of such events. 

 Determination of penalties payable by suppliers and Sub-Contractors and recommendation to the 
Employer as to the enforcement of such penalties prior to any communication to suppliers and 
Contractors. 

 Ensuring that all suppliers and Sub-Contractors, from whom the Contractor procures equipment and 
materials do not retain, encumber or reserve title to such items. 

 
4.1 People 

4.1.1 Minimum requirements of people employed 
All workers should be based at Grootvlei Power Station or around the nearby surrounding areas. 
 
4.1.2 B-BBEE and preferencing scheme 
The Contract shall: 

 Maintain the Required B-BBEE Recognition Level for the duration of the Agreement. 
 Provide Eskom with a valid Verification Certificate and such other information as Eskom may 

reasonably request, in respect of which the Contractor claims maintenance for the duration of the 
Agreement of the Required B-BBEE Recognition Level. For the purpose of this clause “verification 
Certificate’ means a verification certificate and the accompanying documentary proof confirming the B- 
BBEE Status of a particular entity as issued by an accredited verification agency. 

 Comply with and fulfil its obligations in respect of the Supplier Development and Localisation and the 
Industrialisation Programme (the latter, if any) in accordance with and as provided for in the Supplier’s 
SD&L & Localisation Obligations Schedule. 

 
Without limiting or derogating from Eskom’s other rights under the Agreement including Eskom’s rights to 
terminate the Agreement, Eskom shall be entitled to claim (and to deduct from the consideration payable) a 
penalty equal to ZAR 300 000.00 (three hundred thousand Rand) if the Contractor fails to maintain the Required 
B-BBEE Recognition Level for the Stated Time; subject to the proviso, however, that the penalty shall not be 
applied if the Contractor re-achieves the Required B-BBEE Recognition Level within 184 days of first losing it 
and thereafter maintains the Required B-BBEE Recognition Level for the balance of the Agreement. 
 
4.1.3 Accelerated Shared Growth Initiative – South Africa (ASGI-SA)  

None 
 
4.2 Subcontracting 

4.2.1 Preferred subcontractors 
This Contract does not constitute an agreement of employment, partnership, joint venture or agency between 
Eskom and the Contractor and shall not give rise to any relationship of employer and employee, master and 
servant or principal and agent between Eskom and the Contractor or between Eskom and any employee, agent, 
or sub-Contractor of the Contractor. Accordingly, neither the Contractor nor Eskom shall have the power, nor 
purport to make a contract in the name of the other, to grant or pledge credit of the other, to incur liability on 
behalf of the other, or to employ any person on behalf of the other. 
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The Contractor shall not be entitled to sub-contract the whole of the services but shall, subject to Eskom’s 
consent (which consent shall only be valid if given in writing and signed by the Eskom Representative), be 
entitled to sub-contract selected parts of its obligations in terms of this Agreement to any other person/s, 
provided that such sub-contracting shall not relieve the Contractor of its obligations and the Contractor shall 
remain liable for all and any acts or omissions of such person/s as though they were acts or omissions of the 
Contractor. 
 
The Contractor shall not be entitled to cede, delegate, assign or otherwise transfer any of its rights and/or 
obligations without the prior written consent of Eskom, which consent shall not be unreasonably withheld. 
 
4.2.2 Subcontract documentation, and assessment of subcontract tenders 
Prior to appointment of a sub-contract, the Contractor shall submit to Eskom all detail of the Contractor, 
including B-BBEE details, for verification. 
 
4.2.3 Limitations on subcontracting 
None 
 
4.2.4 Attendance on subcontractors 
None 
 
4.3 Plant and Materials 

4.3.1 Specifications 
Scaffolding will be provided by the Employer, request for scaffolding must be made at least 24 hours in 
advance. The employer will make available equipment such as mobile crane, forklift, cherry picker, tractor. 
 
The Contractor provides accommodation and transport for all his employees engaged in the execution of the 
works.  This includes the needs of his subcontractors. 
 
4.3.2 Correction of defects 
The Contractor shall provide maintenance and repair of all the equipment necessary to provide the services. 
All defects to the works shall be rectified as specified in QM 58. 
 
4.3.3 Contractor’s procurement of Plant and Materials 
The Contractor may be required to provide the Employer with a technical data sheet of the equipment or 
material supplied to the Employer. A guarantee and warrantee certificate may also be required for any 
plant and material supplied by the Contractor to the Employer. 
 
4.3.4 Tests and inspections before delivery 
None 
 

4.3.5 Plant & Materials provided “free issue” by the Employer 
None 
 
4.3.6 Cataloguing requirements by the Contractor 
None 
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5 Working on the Affected Property 

5.1 Employer’s site entry and security control, permits, and site regulations 
 
5.1.1 Security and Access 
The Employer will provide perimeter security and access control for access to Grootvlei Power Station. Strict 
access control shall be followed 24 hours a day at all entrances to the Station. All persons and vehicles entering 
or exiting the Station may be subjected to searches and the Employer reserves the right to refuse entrance to 
the Station to any person not meeting security and/or access requirements. 
 
From time to time, and as required, the Employer will issue policies and procedures regarding Grootvlei Power 
Station security and access control. These policies and procedures shall be strictly adhered to by the 
Contractor. The Employer shall be entitled, at his discretion, to amend or relax the Station’s security and/or 
access requirements to deal with emergencies or other circumstances justifying such amendment or relaxation. 
 
Any breach of security must be reported to the Employer immediately. 
 

5.1.2 Access Control for Persons 
The Contractor’s Personnel and any visitors to Grootvlei Power Station must be in possession of a valid 
identification card supplied by the Employer.  Applications for identification cards shall be made in the form 
prescribed by the Employer. The identification cards shall be used to gain access to the Station and only 
persons with legitimate business will be allowed access. 
 
Applications for identification cards shall be made in good time prior to access being required. Lost, stolen or 
damaged cards shall be reported to the Employer immediately.   A fee shall be charged for replacement cards. 
 
Identification card holders will be required to produce their identification cards for a photo to face at the security 
check points. Where a card holder’s right of access to the Station is withdrawn, his identification card will be 
electronically cancelled.  It is the responsibility of the Contractor to ensure the card is returned to the Employer. 
 

5.1.3 Removal of Persons from the Power Station 
The Employer may remove from the Station (or from any other places if any, as may be specified under the 
Contract as forming part of the Site) any person who poses a risk to the Station or to the progress thereof, or 
who poses a risk to security or to the health and safety of persons at the Station (or at such other places if any, 
as may be specified under the Contract as forming part of the Site). 
 
The Employer furthermore may remove from the Station (or from any other places if any, as may be specified 
under the Contract as forming part of the Site) any person who ceases for any reason, to have legitimate 
business thereon. 
 
If any such person was permitted access as Contractor’s Personnel or as a visitor of the Contractor, the 
Contractor shall, at the request of the Employer, take all steps necessary to ensure his removal from the Station 
(or from such other places forming part of the Site, as the case may be). 
 

5.1.4 Removal of Goods from the Power Station 
All persons removing inter alia materials, equipment, toolboxes, temporary facilities etc. from the Station must 
be in possession of a valid gate release permit. Applications for general or specific gate release permits shall be 
made in the form prescribed by the Employer. 
 

5.1.5 Access Control for Vehicles 
Only a limited number of Contractor and Subcontractor non-construction vehicles will be allowed into the 
Station. As a general rule, however, Contractors’ and visitors’ personal vehicles are not allowed within the 
Station and must be parked in the designated area and the Contractor is required to collect his visitors from the 
access point. 
 
Vehicle entry cards will be issued at the discretion of the Employer on receipt of an application signed by the 
Contractor. Applications for vehicle entry cards shall be made in a form prescribed by the Employer. 
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5.1.6 Visitors 
Before entering the Station, visitors (meaning any person other than the Contractor’s Personnel) must 
be in possession of a valid identification card supplied by the Employer. 
 
Applications shall be made in a form prescribed by the Employer prior to access being required and visitors 
must be in possession of positive identification.  The Contractor’s visitors shall be subject to all Station rules and 
regulations including those related to Health & Safety and discipline. As a minimum requirement, visitors must 
wear safety shoes, hard hats and any other personal protective equipment as required by the Employer and 
must be always accompanied by their hosts whilst at the Station. 
 

5.1.7 Firearms 
Firearms will not be permitted at the Station (nor at any other places if any, as may be specified under the 
Contract as forming part of the Site). This restriction does not, however, apply to the South African Police 
Services (SAPS) in the pursuance of official duties. 
 

5.1.8 Power Station Fences 
The modification or removal of Power Station fences is strictly prohibited unless otherwise instructed by the 
Employer.  
 

5.1.9 Helicopter Traffic 
In addition to compliance with applicable Law, helicopter landings at the Station (except emergency aid 
Helicopters) require the prior approval of the Employer. Applications for landing shall be submitted in the form 
prescribed by the Employer. Applications shall include the following details, as a minimum: 

 Purpose of visit. 
 Date of landing. 
 Estimated time of arrival on and departure from Station. 
 Number and names of passengers. 
 Company represented and registration number of helicopter. 

 

5.1.10 Contractor’s Security 
The Contractor is solely responsible for the protection and security of the works and all areas allocated to him, 
including his allocated lay-down areas and areas outside the Station, if any, which are specified under the 
Contract as forming part of the Site. 
 
For areas outside the Station which are specified under the Contract as forming part of the Site, the Contractor 
shall also be responsible for implementing access control for persons (including Contractor’s Personnel and 
visitors) and vehicles. Such access control shall be to the satisfaction of the Employer and shall be subject to 
the direction and control of the Employer. 
 

5.1.11 Cleanliness and Housekeeping 
The Contractor shall maintain a high standard of cleanliness during the conduct of his activities at the Station 
(and at other places if any, as may be specified under the Contract as forming part of the Site). The Contractor 
shall, at all times maintain, clean and attend to the upkeep of the Site and such other areas as may be allocated 
for storage of materials, site offices, etc. to the satisfaction of the Employer. The Contractor shall at all times 
keep these areas, clean and free from accumulation of waste materials and refuse regardless of the source. 
 
During sweeping and dusting, the Contractor shall ensure that a minimum amount of dust is liberated into the 
atmosphere. Cleaning by vacuum cleaners is preferred and the use of compressed air for cleaning is prohibited. 
 

5.1.12 Waste Removal and Disposal 
The Contractor is responsible for the prompt removal of all waste to a designated disposal area. The disposal 
area will be on or in the vicinity of the Station and will be designated by the Employer. Waste must only be 
disposed of at a designated area. 
 
For the purpose hereof, “waste” means any matter, whether liquid or solid or any combination thereof, which is a 
by-product, emission, residue or remainder of any process or activity carried out in connection with the works 
and which is not reused on the Site in the ordinary course of carrying out the works within 7 (seven) days of 
maintenance. 
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The Contractor shall provide an adequate number of marked bins and containers at offices, in yards, at 
workshops and on the Site for the temporary storage of waste. These bins and containers shall be to the 
satisfaction of the Employer. 
 
The Contractor shall be required to segregate certain items of waste by type as designated by the Employer. 
Bins and containers shall be emptied, and waste removed to the designated area at least once a week. All the 
temporary storage areas for bins and containers must be kept tidy and shall not constitute a nuisance to others. 
The Contractor shall take all steps required to avoid the spillage of waste alongside the bins and containers and 
during removal and disposal.  
 
All waste that cannot be contained in either a bin or container must be placed on a temporary waste site the 
position of which shall be to the satisfaction of the Employer. The waste shall be removed as soon as possible 
but, in any event, at least once a week. No burning of waste shall be allowed at the Station (or at other places if 
any, as may be specified under the Contract as forming part of the Site) unless otherwise approved by the 
Employer. 
 
Hazardous waste shall be dealt with in accordance with the safety, health and/or environmental requirements of 
the Contract, as applicable, and the Contractor is solely responsible for the proper disposal thereof in 
accordance therewith. 
 

5.1.13 Signage 
No signage shall be erected by the Contractor at the Power Station (or at other places if any, as may be 
specified under the Contract as forming part of the Site) without the prior specific or general approval of the 
Employer. The positioning and content of signage, whether required by applicable Law and/or otherwise 
required to be displayed by the Contractor under the Contract, shall be subject to applicable policies and 
procedures issued by the Employer from time to time. 
 
No Contractor notice boards will be allowed on the main road, other than signs necessary to facilitate deliveries, 
but the Contractor will be permitted to erect his own notice board at the Station, in the vicinity of the Site, or at 
other places, if any, as may be specified under the Contract as forming part of the Site, the positioning of which, 
must have the prior approval of the Employer. 
 

5.1.14 Works Area Limits 
The Employer will designate the working area boundary limits and assign for the Contractor’s use access roads, 
parking areas, storage areas, existing facilities areas and construction areas. The Contractor shall not trespass 
in or on areas not so designated. The Contractor shall be responsible for keeping Contractor’s Personnel out of 
areas not designated for Contractor’s use, except, in the case of isolated work located within such areas for 
which the Contractor shall have been authorised under the Work Co-ordination Process. 
 
5.1.15 Dust Suppression 
Except as otherwise directed by the Employer, the Contractor shall provide dust suppression for the 
Contractor’s yard and for the Contractor’s working areas. The Employer will, however, provide dust suppression 
for roads and other common areas which are not used exclusively or primarily by the Contractor. 
 
5.2 People restrictions, hours of work, conduct and records 

5.2.1 Hours of Work 

The Contractor shall be expected to start working from 07:15 to 16:30 (Monday - Thursday) and from 07:15 to 
12:15 (Fridays) during weekdays. 
 
5.2.2 Competence Testing of Contractor’s Personnel 
Contractor’s Personnel to be employed at the Station (or at other places if any, as may be specified under the 
Contract as forming part of the Site) for any semi-skilled or skilled operation may be tested by the Employer 
at any time at the Station. This may include, at the Employer’s discretion, the actual performance of the 
operation and/or training and testing related to performance of the operation. The Employer reserves the right 
to prevent any person from carrying out any operation that such person is not fit or qualified to perform. The 
satisfactory passing of the induction operation test requirements will result in the certification of the 
Contractor’s Personnel to perform that specific operation at the Station (and/or at such other places if any, 
as may be specified under the Contract as forming part of the Site). This certification shall not reduce in 
any way the Contractor’s responsibilities to perform the work as per the Contract requirements, including in a 
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safe manner. The certification may be revoked by the Employer if such person ceases to be fit or qualified to 
perform the work in question at any time. 
 

5.2.3 Anti-poaching Undertaking 
The Contractor shall not recruit or attempt to recruit staff and labour from amongst the personnel of other 
Contractors during the execution of their work. 
 
This restriction shall not however, prevent the Contractor from recruiting a person where: 

  That person has been demobilised or the employment of that person has been terminated for any 
reason other than by resignation. 

 The person has resigned, and a period of 90 days has lapsed from the date of resignation, or 
 The person has been released by the other Contractor for employment by the Contractor (evidenced 

by written confirmation to this effect by the other Contractor). 
 
Notwithstanding the above, if a person has been dismissed by any other Contractor for misconduct or for 
poor performance, he shall not be employed by the Contractor at the Station (or at any other places if any, as 
may be specified under the Contract as forming part of the Site) without the prior approval of the Employer. 
 

5.2.4 Transportation of Contractor’s Personnel 
Due to the remoteness of the Power Station, the Contractor is required to provide suitable mass transportation 
facilities to and from and shuttling within the Station (and/or to and from other places if any, as may be 
specified under the Contract as forming part of the Site) for Contractor’s Personnel.   
 

Without limiting the Contractor’s other obligations under the Contract relating to transport of persons, the 
Contractor shall ensure that Contractor’s Personnel are transported only in licensed and roadworthy vehicles, 
driven by licensed drivers, which are fit for purpose, properly maintained and which comply with applicable 
Law as a minimum. Transport of Contractor’s Personnel in the back of trucks, tractors or light delivery 
vehicles is strictly prohibited. 
 
5.2.5 Power Station Induction Programme 
The Employer will provide a site-specific induction for all personnel and visitors to the Power Station. This 
induction will include as appropriate, information regarding identification and access, work rules, 
environmental protection, industrial relations, health & safety, and miscellaneous site-specific requirements.  
All persons entering the Power Station will be required to attend induction training and to attend repeat 
induction training as appropriate. The induction training is expected to take up one full day. Contractor’s 
Personnel must be in possession of a valid identification card in order to undergo induction training. 
 

The provision of a site-specific induction by the Employer does not however, relieve the Contractor of his/her 
obligation to ensure that Contractor’s Personnel and visitors receive appropriate induction training, and the 
Employer assumes no liability by providing induction training. 
 

5.2.6 Substance Abuse Testing 
There shall be zero tolerance for substance abuse at the Power Station (and at other places if any, as may be 
specified under the Contract as forming part of the Site). 
 

Throughout the work at the Power Station (and/or to other places if any, as may be specified under the 
Contract as forming part of the Site), periodic seminars and instruction programs may be given by the 
Employer on the recognition of the characteristics, behaviours, detection, and reporting of substance abuse 
and persons fitness for duty.  All Contractor's supervisory personnel, (including superintendents and foremen), 
and other key Contractor’s Personnel involved at in the work at the Power Station (and/or to other places if 
any, as may be specified under the Contract as forming part of the Site) shall be required to attend this training 
and the Contractor shall make Contractor’s Personnel available for and encourage their participation in 
these programs. 
 

Any person who is or appears to the Employer to be under the influence and/or has failed or refused to submit 
to a substance abuse test may be refused access to the Power Station. If such person is Contractor’s 
Personnel, the Contractor shall take necessary steps against such person (including disciplinary action, 
where appropriate, and the removal of the person from the Power Station or from other places if any, as may 
be specified under the Contract as forming part of the Site). 
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Being “under the influence” includes the presence of drugs or alcohol in a person’s system (whether 
detectable through behaviour and/or testing) to the extent the person’s facilities are in any way impaired 
and/or to the extent the person is unable to perform work in a safe and productive manner. Insofar as the 
consumption of alcohol is concerned, alcohol levels in the blood in excess of 0.02% shall be considered as 
being under the influence. Without limitation, persons shall likewise be considered to be under the influence 
where the presence of drugs or alcohol corresponds to or exceeds accepted medical standards or those 
prescribed under applicable Laws. 
 

The Employer shall be entitled to conduct random testing of any person at the Power Station (or at other 
places if any, as may be specified under the Contract as forming part of the Site) and/or require the 
Contractor to test any Contractor’s Personnel suspected of being under the influence of any substance or 
suspected of being in possession of alcohol or drugs. 
 

The Contractor shall, at his/her cost, put in place measures (including all required testing capabilities) 
necessary to ensure compliance herewith. The measures to be employed by the Contractor will include a drug 
detection and prevention program which will include, but not be limited to, the following: 
 
5.2.6.1    Pre-Assignment Testing 
Contractor's Personnel at the Power Station must pass a pre-assignment drug screening / alcohol test.  This 
pre-assignment test must be undertaken within ten days prior to reporting for work to the Power Station. 
Contractor's Personnel will only be permitted initial access to the Power Station against evidence of this test 
having been passed and such person having been certified drug/alcohol free to the Employer’s satisfaction. 
Contractor’s Personnel who visit the Power Station on a short-term basis (being not longer than 14 days unless 
otherwise approved by the Employer) are not subject to this pre-assignment drug testing requirement. 
 
5.2.6.2   Continuing Random Drug Testing 
The Contractor shall conduct periodic unannounced (random) testing at the Power Station (and at other places, 
if any, as may be specified under the Contract as forming part of the Site) at least once each month.  The 
date of such testing shall be selected using a means that, to the Employer’s satisfaction, randomly selects 
the date within the time frame specified, so that the date is unpredictable to the potential subject of the 
testing. 
 

Contractor’s supervisory personnel at the Power Station (and at other places, if any, as may be specified under 
the Contract as forming part of the Site) will not be informed of the date of testing and the selected 
Contractor’s Personnel will not be notified until the morning of the selected day. 
 

Contractor’s Personnel to be tested shall be selected using a means which, to the Employer’s satisfaction, 
randomly selects the number of subjects (10% minimum) from among the pool of all Contractor’s Personnel 
actually at the Power Station (and at other places, if any, as may be specified under the Contract as forming 
part of the Site). Possible subjects shall include all Contractor’s Personnel present at the Power Station (and at 
other places, if any, as may be specified under the Contract as forming part of the Site) on the day selected 
for random testing, including those who have been selected for testing on previous occasions. The subjects 
shall be identified by a unique and individual identification number. It is therefore conceivable that an 
individual could be selected to undergo testing more than one time in any given period. 
 

Testing shall, as a minimum 
5.2.6.2.1    Comprise onsite enzyme immunoassay screening and/or colorimetric alcohol saliva screening 

and 
 

5.2.6.2.2     Include for cocaine, opiates, amphetamines, and marijuana. 
 

The Contractor shall be required to confirm all positive tests by gas chromatography / mass spectrometry 
laboratory analysis (or by other means acceptable to the Employer). 
 

The Contractor shall provide regular updates of these random tests to the Employer. All positive tests shall 
be reported to the Employer immediately and in writing. Evidence that Contractor’s Personnel has passed a 
substance test shall be provided to Employer within three days of completion of the test. 
 
5.2.7 Accommodation Policy 
No accommodation will be provided by the Employer. 
 
5.2.8 Industrial Action Policy 
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The Contractor shall comply with the Site-Specific Agreement (SSA) conditions as applicable. 
 
5.3 Health and safety facilities on the Affected Property 

The Contractor should provide at his cost, a First Aid service to his employees.  In the case where these prove 
to be inadequate, like in the event of a serious injury, the Employer’s Medical Centre and facilities will be 
available. 
 
Outside the Employer’s office hours, the Employer’s First Aid Services will only be available for serious injuries 
and life-threatening situations. 
 
The Employer will be entitled however, to recover the costs incurred, for the use of the above Employer’s 
facilities, from the Contractor. 
 

5.4 Environmental controls, fauna & flora 
The Contractor shall comply with the environmental criteria and constraints stated in Grootvlei 
Environmental Management Plan (EMP) as updated. 
 
5.5 Cooperating with and obtaining acceptance of Others 
Except as directed by the Employer, the Contractor shall in no way interfere with, remove, adjust, or operate 
plant, materials and/or equipment of or being supplied or operated by other Contractors. Without derogating 
from the foregoing, the Contractor shall not cut reinforcing steel, remove concrete, drill holes into concrete or 
structural steel, weld on to reinforcing bars or structural steel without the approval of the Employer. The 
Contractor shall, at all times, keep the work of other Contractors free from dropping, dripping and spattering of 
materials used in their work. 
 
5.6 Records of Contractor’s Equipment 
The Contractor is responsible for replacement and replenishment of equipment and vehicle. Asset registers of 
such equipment shall be maintained by the Contractor and shall be audited by the Employer from time to 
time. 
 
5.7 Equipment provided by the Employer 
Scaffolding will be provided by the Employer, request for scaffolding must be made at least 24-hours in 
advance. The employer will make available equipment such as mobile crane, forklift, cherry picker, tractor. 
 
5.8 Site services and facilities 

5.8.1 Provided by the Employer 

5.8.1.1    General 
The Employer will at his expense arrange for, develop, and maintain the various facilities and services 
indicated in the attached Power Station Facilities and Services Matrix at or near the Power Station, as 
applicable. These services and facilities are provided on the basis detailed below. 

 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



ESKOM HOLDINGS SOC Ltd  CONTRACT NUMBER _____________ 
PROJECT AND CONTRACT TITLE   

 
PART C3: SCOPE OF WORK 22 C3 TSC3 COVER PAGE 

Site Facilities & Services Matrix 
 

Site Facilities, Utilities and Services Provided by  
 
 
 

Details 

 
 
 
Item 

  C
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 Office    

Office structure  X  

Office furniture  X  

Office equipment  X  

 Tools    

Work tools  X  

Special work tools  X  

 Equipment    

Test equipments  X  

 Communication    

Internet connection  X  

Radio & cell phone communication X   

 Telephone    

Telephone main service line  X  
Telephone line connection to Contractor 
field office 

 

 X  

Contractor’s telephone equipment and system wiring  X  

 Electrical Power    

Main power source and maintenance  X  

 Lighting    

Structures interior lighting and maintenance  X  

General area site lighting and maintenance  X  

 Water - potable and non-potable    

Water source  X  

Construction water usage payment  X  

Drinking water distribution X   
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Site Facilities, Utilities and Services Provided by  
 
 
 

Details 

 
 
 
Item 

  
C

o
n

tr
a

ct
o

r 

 
E

m
p

lo
ye

r 

Heat    
Temporary heating facilities/system X   

Sanitary Facilities    
Construction primary sanitary facilities and maintenance  X  

Contractor's structures construction sanitary facilities 
and maintenance  X 

 

Access Roads    
Primary access roads and maintenance  X  
Contractor specific access roads and maintenance X   

Primary access road dust control  X  
General Work-related dust control X   
Provide construction parking area and maintenance  X  

Storage Facilities    
Onsite lay-down space  X  

Contractor storage area maintenance X   
Construction warehousing X   

Tool storage facilities X   

Climate controlled storage facilities X   

Construction equipment fuelling facilities X   

Security    
Overall site security  X  
Contractor specific areas security X   

Overall site security access card and fingerprint system 
and materials 

 
X 

 

Medical Facilities    

Onsite first aid/medical services  X  
Project emergency ambulance  X  
Heliport Area  X  

Fire Protection    

Construction fire protection – fire extinguishers  X  

Construction fire protection - stand pipe  X  

Overall site fire brigade participation  X  

Construction fire equipment & vehicles  X  

Clean-up    
General refuse offsite disposal  X  

Contractor general refuse collection and onsite disposal X   
Contractor field office cleaning service  X  

Hazardous waste disposal and clean up/rehabilitation X   

Concrete source    

Concrete source X   

Concrete usage payment X   

Concrete test facilities and testing X   
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Site Facilities, Utilities and Services Provided by  
 
 
 
Details 

 
 
 
Item 

  
C

o
n

tr
a

c
to

r 

 
E

m
p

lo
ye

r 

Scaffolding    
Scaffolding supply/erection  X  

Welding    

Welder testing X   

Welder test facilities X   

Welding/cutting consumables X   

Food Services    
Allowed onsite - Yes/No No   

Canteen  X  
Canteen fee payment X   

 

 
All facilities or services not specifically indicated as provided by the Employer in the attached Site 
Facilities and Services Matrix but required for the works (including roads, assigned lay-down yard 
improvements, and access needed by the Contractor in the performance of the works), shall be provided, 
maintained, and removed when no longer required, by the Contractor. Except as otherwise stated in the 
Contract, all Contractor provided facilities and services shall be to the satisfaction of the Employer. 
 

The provision or cessation of such Contractor provided facilities or services, and the erection, installation 
and removal thereof and/or of related equipment, requires the Employer’s approval. 
 
5.8.1.2    Power Station Parking 
The Employer will provide and maintain parking and general use roads at the Power Station. A parking lot 
will be located outside the Contractor’s o f f i c e s  u s e d  b y  Personnel and visitors. Parking facilities 
will be limited. Contractor’s Personnel and visitors failing to park as directed while using this lot may have 
their vehicle removed and/or be banned from future use of the lot. 
 
A limited number of Contractor and Sub-Contractor non-construction vehicles will be allowed onto the Power 
Station. The Employer’s approval and an appropriate permit will be required as authorisation for such 
vehicles to be brought on to the Power Station. 
 
5.8.1.3    Fire Fighting and Fire 
Protection 
The Contractor shall comply with all applicable Laws and the Power Station’s fire protection requirements, 
as amended from time to time, in respect of fire protection requirements during construction. The 
Contractor alone shall be responsible for providing adequate fire protection. 
 

Without limitation, the Contractor shall provide adequate fire protection equipment in each warehouse, 
office, and other temporary structures, and in each work, area being occupied to the satisfaction of the 
Employer. Access to sources of fire water shall be identified and kept open at all times. Suitable fire 
extinguishers shall be provided in enclosed areas, in areas which are not accessible to fire water, or in 
areas which may be exposed to fire that cannot be safely extinguished with water. Each fire 
extinguisher shall be of a type suitable for extinguishing fires that might occur in the area in which it is 
located. In areas where more than one type of fire might occur, the type of fire extinguisher required in 
each case shall be provided. Each extinguisher shall be securely placed and maintained in a convenient, 
clearly identified location for accessibility in the event of fire. The Contractor shall check, and service fire 
extinguishers as required by the applicable Law and standards. 
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Additionally, where the works include elevations, the Contractor shall provide a dry firewater standpipe at a 
convenient location at the Site to which a pump truck (supplied by others) could be connected to provide 
water at the various upper elevations of the building. Hose connections and hoses shall also be provided 
at these elevations. Any operation with potential for starting a fire shall include a designated fire watch 
person. 
 

Only work procedures which minimise fire hazards to the extent practicable shall be used. 
Combustible debris and waste materials shall be collected and removed from the Project Site each day. 
Fuels, solvents, and other volatile or flammable materials shall be stored away from the construction and 
storage areas in correctly marked, safe containers. 
 

Unless specified in the Contract for a particular application, untreated canvas, paper, plastic, and other 
flammable flexible materials shall not be used at the Power Station for any purpose. Corrugated paper and 
other flammable packing materials will not be permitted for the storage or handling of materials in any 
areas where they present a fire hazard. If such flammable materials are on Plant or Materials that arrive at 
the Power Station, they shall be removed and replaced with an acceptable covering before the Plant or 
Materials are moved from the Contractor’s yard into working areas. 
 

Acceptable flexible materials for covering in the working areas shall be waterproof and flame 
resistant. 
 
5.8.1.4    Water 
The Contractor shall exercise economy in use of the water obtained from the 
Employer. 

 
5.8.1.5    Electricity 

 All points of supply requested by the Contractor are provided in terms of quantity and location at the 
discretion of the Service Manager. 

 No connection is made to the permanent installation at the Power Station without the prior 
acceptance of the Service Manager. 

 No guarantees of power supply quality are given, and power supply outages of some duration may 
occur without warning.  Planned outages are also a possibility. The Contractor makes 
arrangements at his own expense to improve continuity and quality of power where necessary for 
any reason and no claim of any nature relating to power failures is considered. 

 220 and 380V power source will be available near the off-terrace site area. It is the Contractor’s 
responsibility to connect to this power source and obtain statuary Certificate of Compliance for such 
a connection or installation. The use of this power supply is used to cater for the Contractor’s office 
requirements and is not to be used for any construction purpose. Construction power is available to 
the Contractor within the main turbine and boiler house. 

 All installations or equipment connected to a supply of electricity provided free of charge by the 
Employer shall comply with all relevant safety regulations and requirements.  Failure to comply with 
the safety requirements may lead to immediate disconnection. 

 The Contractor shall provide, at his own expense, all temporary wiring and cabling to lead power 
from the point of supply or distribution boards, to the various points where it is required, maintain 
same and remove on completion. 

 
5.8.1.6    Sanitation and Sewage 
The Employer will provide and operate a sewage treatment plant and general use toilet facilities at the 
Project Site. Until this plant and toilet facilities are in operation and to supplement Contractor’s remote 
work areas, the Employer will provide the necessary sanitary facilities for all Contractors. This will 
include chemical toilets and toilets with holding tanks as needed. Routine maintenance and emptying of 
these facilities shall be based on the level of usage to assure sanitary and health requirements are met. 
The Contractor shall provide, maintain, and remove when no longer needed, all pipe, pumps, and 
hardware to connect the sewage treatment plant to his office facilities from a connection point 
designated by the Employer. Installations shall be to the satisfaction of the Employer. 
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5.8.1.7    Lighting 
The Employer will provide and maintain general use Project Site lighting in the form of pole or mast 
mounted lighting fixtures. This general use lighting will comprise area lighting at the construction parking 
area and the Project Site entrance, at the site office areas, immediately outside the Boiler and Turbine 
houses and near power centres. 

 
No local or Project Works lighting will be provided by the Employer. Accordingly, all temporary local 
lighting required by the Contractor, including lighting required to comply with the applicable Law, shall 
be provided by the Contractor at his own expense. 
 
5.8.2 Provided by the Contractor 
Facilities provided by the Contractor are described in paragraph 5.8.1.1 (Site Facilities & Services Matrix). 
 
5.9 Control of noise, dust, water and waste  

Any form of waste e.g., gases, must be properly managed and controlled and be disposed of according to 
site Waste Management Procedures. 
 
5.10 Hook ups to existing works 
The performance of the works which affects the Employer's operations, or the systems of other 
Contractors shall be scheduled to be performed only at times approved by the Employer. The procedure 
for carrying out work which of necessity interrupts the Employer's operations, or the systems of other 
Contractors, or imposes abnormal operating conditions on their systems, is subject to the work Co- 
ordination Process and the approval of the Employer. 
 

5.11 Tests and inspections 

5.11.1 Description of tests and inspections 
The Contractor is responsible for providing quality inspections as per the scope requirements and rectifies 
all defects within agreed time period. 
 

The Contractor shall supply the end of job documentation associated with the services. The end of job 
documentation consists of the signed off (where applicable) completion forms of acceptance by the 
Employer. 
 
5.11.2 Materials facilities and samples for tests and inspections  

None
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6 List of drawings 

6.1 Drawings issued by the Employer 

This is the list of drawings issued by the Employer at or before the Contract Date and which apply to this 
contract. 
 
 

Drawing number Revision Title 

   

   

   

   

   

   

   

   

   

   

 


