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ESKOM HOLDINGS SOC Ltd CONTRACT NO.: 46000
ENGINEERING, PROCUREMENT, CONSTRUCTION AND COMMISSIONING OF THE LETHABO PS SOLAR PV PLANT NLEPDS
FENCE

C1 Agreements & Contract Data

C1.1 Form of Offer and Acceptance

Offer

The Employer, identified in the Acceptance page signature block on the next page, has solicited offers to
enter into a contract for the procurement of:

Engineering, Procurement, Construction and Commissioning of the Lethabo
Power Station Solar PV Plant Non-Lethal Perimeter Detection System Security
Fence

The tenderer, identified in the signature block below, having examined the documents listed in the Tender
Data and addenda thereto as listed in the Tender Schedules, and by submitting this Offer has accepted the
Conditions of Tender.

By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer
and Acceptance the tenderer offers to perform all of the obligations and liabilities of the Contractor under the
Contract including compliance with all its terms and conditions according to their true intent and meaning for
an amount to be determined in accordance with the conditions of contract identified in the Contract Data.

The offered total of the Prices exclusive of VAT is R
Value Added Tax @ 14% is R
The offered total of the Prices inclusive of VAT is R
(in words)

This Offer may be accepted by the Employer by signing the form of Acceptance overleaf and returning one
copy of this document including the Schedule of Deviations (if any) to the tenderer before the end of the
period of validity stated in the Tender Data, or other period as agreed, whereupon the tenderer becomes the
party named as the Contractor in the conditions of contract identified in the Contract Data.

Signature(s)

Name(s)

Capacity

For the (Insert name and address of organisation)

tenderer:

Name &
signature of Date
witness

Tenderer’s CIDB registration number:
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ESKOM HOLDINGS SOC Ltd CONTRACT NO.: 46000
ENGINEERING, PROCUREMENT, CONSTRUCTION AND COMMISSIONING OF THE LETHABO PS SOLAR PV PLANT NLEPDS
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Acceptance

By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the
tenderer's Offer. In consideration thereof, the Employer shall pay the Contractor the amount due in
accordance with the conditions of contract identified in the Contract Data. Acceptance of the tenderer’s Offer
shall form an Agreement between the Employer and the tenderer upon the terms and conditions contained in
this Agreement and in the Contract that is the subject of this Agreement.

The terms of the Contract, are contained in:
Part 1 Agreements and Contract Data, (which includes this Form of Offer and Acceptance)
Part 2 Pricing Data
Part 3 Scope of Work: Works Information
Part 4 Site Information

and drawings and documents (or parts thereof), which may be incorporated by reference into the above
listed Parts.

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed
in the Tender Schedules as well as any changes to the terms of the Offer agreed by the tenderer and the
Employer during this process of Offer and Acceptance, are contained in the Schedule of Deviations attached
to and forming part of this Form of Offer and Acceptance. No amendments to or deviations from said
documents are valid unless contained in this Schedule, which must be signed by the duly authorised
representative(s) for both parties.

The tenderer shall within one week of receiving a completed copy of this Agreement, including the Schedule
of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) to arrange
the delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to be
provided in terms of the conditions of contract identified in the Contract Data at, or just after, the date this
Agreement comes into effect. Failure to fulfil any of these obligations in accordance with those terms shall
constitute a repudiation of this Agreement.

Notwithstanding anything contained herein, this Agreement comes into effect on the date when the tenderer

receives one fully completed and signed copy of this document, including the Schedule of Deviations (if any)
together with all the terms of the contract as listed above.

Signature(s)

Name(s) Lwando Limba

Capacity Middle Manager Program Complex

for the Megawatt Park, No.1 Maxwell Drive, Sunninghill, Sandton, 2157

Employer

Name &
signature of Date
witness

Note: If a tenderer wishes to submit alternative tender offers, further copies of this document may be used for that purpose, duly
endorsed, ‘Alternative Tender No.
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Schedule of Deviations
Note:

1. To be completed by the Employer prior to award of contract. This part of the Offer & Acceptance would not be required if the
contract has been developed by negotiation between the Parties and is not the result of a process of competitive tendering.

2. The extent of deviations from the tender documents issued by the Employer prior to the tender closing date is limited to those
permitted in terms of the Conditions of Tender.

3. A tenderer’s covering letter must not be included in the final contract document. Should any matter in such letter, which
constitutes a deviation as aforesaid be the subject of agreement reached during the process of Offer and Acceptance, the
outcome of such agreement shall be recorded here and the final draft of the contract documents shall be revised to
incorporate the effect of it.

No. Subject Details
1 [e] [e]
2 [e] [e]
3 [e] [e]

By the duly authorised representatives signing this Schedule of Deviations below, the Employer and the
tenderer agree to and accept this Schedule of Deviations as the only deviations from and amendments to the
documents listed in the Tender Data and any addenda thereto listed in the Tender Schedules, as well as any
confirmation, clarification or changes to the terms of the Offer agreed by the tenderer and the Employer
during this process of Offer

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period
between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of
this Form shall have any meaning or effect in the contract between the parties arising from this Agreement.

For the tenderer: For the Employer
Signature
Name Lwando Limba
Capacity Middle Manager Program Complex
On behalf (Insert name and address of organisation) Megawatt Park, No.1 Maxwell Drive, Sunninghill,
of Sandton, 2157
Name &
signature
of witness
Date
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C1.2 Contract Data
Data provided by the Employer

Clause Statement Data
General
10.1 The Employer is (Name): Eskom Holdings SOC Ltd (reg no:
2002/015527/30), a state owned company
incorporated in terms of the company laws of
the Republic of South Africa
Address Registered office at Megawatt Park, Maxwell
Drive, Sandton, Johannesburg
10.1 & The Employer’s representative to whom Jabu Siboto
14.4 the Employer in terms of clause 14.4
delegates his actions? is (Name):
Address Megawatt Park, Maxwell Drive, Sandton,
Johannesburg
Tel No. 073 730 5128
Fax No. 086 695 9809
E-mail address SibotoZJ@eskom.co.za
11.2(11) The works are Engineering, procurement, Construction and
commissioning of the Lethabo PS Solar PV
Plant NLEPDS Fence
11.2(13)  The Works Information is in The document called ‘Works Information’
attached to this contract.
11.2(12) The Site Information is in The document called ‘Site Information’
attached to this contract.
11.2(12) The site is Lethabo Power Station
30.1 The starting date is.
11.2(2) The completion date is.
13.2 The period for reply is three (3) days
40 The defects date is 52 weeks after Completion
41.3 The defect correction period is Two (2) weeks
50.1 The assessment day is the 25th of each month.
50.5 The delay damages are ZAR 95 000,00 per day
50.6 The retention is 5%
51.2 The interest rate on late payment is 0,75%

1 Except those actions which can only be done by the Employer as a Party to the contract.

PART C1: AGREEMENTS AND CONTRACT DATA

PAGE 5

C1.2A ECSC3 CONTRACT DATA PART 1



ESKOM HOLDINGS SOC Ltd

CONTRACT NO.: 46000

ENGINEERING, PROCUREMENT, CONSTRUCTION AND COMMISSIONING OF THE LETHABO PS SOLAR PV PLANT NLEPDS

FENCE
80.1 The Contractor is not liable to the
Employer for loss of or damage to the the amount of the deductibles relevant to the
Employer’s property in excess of event described in the applicable “Format
ECSC3” policy available on
http://www.eskom.co.za/Tenders/InsurancePolicie
sProcedures/Pages/EIMS_Policies_
From_1 April_2014 To_ 31 March_2015.aspx
82.1 The Employer provides this insurance as stated for “Format ECSC3” available on
http://www.eskom.co.za/Tenders/InsurancePolicie
sProcedures/Pages/EIMS_Policies_
From_1 April_2014 To_ 31 March_2015.aspx
(See Annexure A for basic guidance)
82.1 The minimum amount of cover for the third
insurance stated in the Insurance Table is: whatever the Contractor deems necessary in
addition to that provided by the Employer.
82.1 The minimum amount of cover for the
fourth insurance stated in the Insurance
Table is: As prescribed by the Compensation for
Occupational Injuries and Diseases Act No. 130
of 1993 and the Contractor’s common law
liability for people falling outside the scope of
the Act with a limit of Indemnity of not less
than R500 000 (Five hundred thousand Rands)
Does the United Kingdom Housing Grants,
Construction and Regeneration Act (1996)
apply? No
93.2(2) The Adjudicator nominating body is: the Chairman of ICE-SA a joint Division of the
South African Institution of Civil Engineering
and the London Institution of Civil Engineers.
(See www.ice-sa.org.za ) or its successor body
93.4 The tribunal is: Arbitration.

The arbitration procedure is

The place where arbitration is to be held is

The person or organisation who will
choose an arbitrator

- if the Parties cannot agree a choice or
- if the arbitration procedure does not

state who selects an arbitrator, is

the latest edition of Rules for the Conduct of

Arbitrations published by The Association of
Arbitrators (Southern Africa) or its successor
body.

Johannesburg, South Africa

The Chairman for the time being or his
nominee of the Association of Arbitrators
(Southern Africa) or its successor body.

The conditions of contract are the NEC3 Engineering and Construction Short Contract
(April 2013)? and the following additional conditions Z1 to Z11 which always apply:

2 If June 2005 Edition applies, delete April 2013 and insert June 2005
3 State whether attached as a ‘PDF’ file in terms of Eskom’s licence, or to be obtained from Engineering Contract
Strategies Tel 011 803 3008, Fax 086 539 1902 or www.ecs.co.za.
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FENCE
Z1
Z11
Z1.2
Z2
Z2.1
22.2
Z2.3
22.4
Z3
Z3.1
Z3.2
Z3.3
Z4
Z4.1

Cession delegation and assignment

The Contractor does not cede, delegate or assign any of its rights or obligations to any person
without the written consent of the Employer.

Notwithstanding the above, the Employer may on written notice to the Contractor cede and
delegate its rights and obligations under this contract to any of its subsidiaries or any of its
present divisions or operations which may be converted into separate legal entities as a result
of the restructuring of the Electricity Supply Industry.

Change of Broad Based Black Economic Empowerment (B-BBEE) status

Where a change in the Contractor’s legal status, ownership or any other change to his business
composition or business dealings results in a change to the Contractor’'s B-BBEE status, the
Contractor notifies the Employer within seven days of the change.

The Contractor is required to submit an updated verification certificate and necessary
supporting documentation confirming the change in his B-BBEE status to the Employer within
thirty days of the notification or as otherwise instructed by the Employer.

Where, as a result, the Contractor’s B-BBEE status has decreased since the starting date the
Employer may either re-negotiate this contract or alternatively, terminate the Contractor’'s
obligation to Provide the Works.

Failure by the Contractor to notify the Employer of a change in its B-BBEE status may
constitute a reason for termination. If the Employer terminates in terms of this clause, the
procedures on termination are those stated in Clause 91.1 and the amount due on termination
includes amounts listed in Clause 92.1 less a deduction of the forecast additional cost to the
Employer of completing the works.

Ethics

Any offer, payment, consideration, or benefit of any kind made by the Contractor, which
constitutes or could be construed either directly or indirectly as an illegal or corrupt practice, as
an inducement or reward for the award or in execution of this contract constitutes grounds for
terminating the Contractor’s obligation to Provide the Works or taking any other action as
appropriate against the Contractor (including civil or criminal action).

The Employer may terminate the Contractor’s obligation to Provide the Works if the Contractor
is found guilty by a competent court, administrative or regulatory body of participating in illegal
or corrupt practices.

Such practices include making of offers, payments, considerations, or benefits of any kind or
otherwise, whether in connection with any procurement process or contract with the Employer
or other people or organisations and including in circumstances where the Contractor or any
such member is removed from the an approved vendor data base of the Employer as a
consequence of such practice.

If the Employer terminates in terms of this clause, the procedures on termination are those
stated in Clause 91.1 and the amount due on termination includes amounts listed in Clause
92.1 less a deduction of the forecast additional cost to the Employer of completing the works.

Confidentiality

The Contractor does not disclose or make any information arising from or in connection with
this contract available to others except where required by this contract. This undertaking does
not, however, apply to information which at the time of disclosure or thereafter, without default
on the part of the Contractor, enters the public domain or to information which was already in
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Z5

Z6

z7

Z4.2

Z4.3

Z4.4

Z4.5

Z5.1

Z6.1

26.2

Z7.1

the possession of the Contractor at the time of disclosure (evidenced by written records in
existence at that time). Should the Contractor disclose information to others where required by
this contract the Contractor ensures that the provisions of this clause are complied with by the
recipient.

If the Contractor is uncertain about whether any such information is confidential, it is to be
regarded as such until notified otherwise by the Employer.

In the event that the Contractor is, at any time, required by law to disclose any such information
which is required to be kept confidential, the Contractor, to the extent permitted by law prior to
disclosure, notifies the Employer so that an appropriate protection order and/or any other action
can be taken if possible, prior to any disclosure. In the event that such protective order is not,
or cannot, be obtained, then the Contractor may disclose that portion of the information which it
is required to be disclosed by law and uses reasonable efforts to obtain assurances that
confidential treatment will be afforded to the information so disclosed.

The taking of images (whether photographs, video footage or otherwise) of the works or any
portion thereof, in the course of Providing the Works and after Completion, requires the prior
written consent of the Employer. All rights in and to all such images vests exclusively in the
Employer.

The Contractor ensures that all his subcontractors abide by the undertakings in this clause.

Waiver and estoppel: Add to clause 12.2:

Any extension, concession, waiver or relaxation of any action stated in this contract by the
Parties or their delegates or the Adjudicator does not constitute a waiver of rights, and does not
give rise to an estoppel unless the Parties agree otherwise and confirm such agreement in
writing.

Health, safety and the environment

The Contractor undertakes to take all reasonable precautions to maintain the health and safety

of persons in and about the execution of the works. Without limitation the Contractor:

e accepts that the Employer may appoint him as the “Principal Contractor” (as defined and
provided for under the Construction Regulations 2014 (promulgated under the Occupational
Health & Safety Act 85 of 1993) (“the Construction Regulations”) for the Site;

e warrants that the total of the Prices as at the Contract Date includes a sufficient amount for
proper compliance with the Construction Regulations, all applicable health & safety laws
and regulations and the health and safety rules, guidelines and procedures provided for in
this contract and generally for the proper maintenance of health & safety in and about the
execution of works; and

e undertakes, in and about the execution of the works, to comply with the Construction
Regulations and with all applicable health & safety laws and regulations and rules,
guidelines and procedures otherwise provided for under this contract and ensures that his
Subcontractors, employees and others under the Contractor’s direction and control,
likewise observe and comply with the foregoing.

The Contractor, in and about the execution of the works, complies with all applicable
environmental laws and regulations and rules, guidelines and procedures otherwise provided
for under this contract and ensures that his subcontractors, employees and others under the
Contractor’s direction and control, likewise observe and comply with the foregoing.

Provision of a Tax Invoice and interest. Add to clause 50

The Contractor provides the Employer with a tax invoice in accordance with the Employer's
procedures stated in the Works Information, showing the correctly assessed amount due for
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FENCE
Z7.2
Z7.3
Z8
Z8.1
Z9
Z9.1
Z10
Z10.1
Z11
Z111

payment.

If the Contractor does not provide a tax invoice in the form and by the time required by this
contract, the time by when the Employer is to make a payment is extended by a period equal in
time to the delayed submission of the correct tax invoice. Interest due by the Employer in terms
of clause 51.2 is then calculated from the delayed date by when payment is to be made.

The Contractor is required to comply with the requirements of the Value Added Tax Act, no 89
of 1991 (as amended) and to include the Employer's VAT number 4740101508 on each invoice
he submits for payment.

Notifying compensation events

Delete from the last sentence in clause 61.1, “unless the event arises from an instruction of the
Employer.”

Employer’s limitation of liability; Add to clause 80.1

The Employer liability to the Contractor for the Contractor’s indirect or consequential loss is
limited to R0O.00 (zero Rand).

Termination: Add to clause 90.2, after the words "or its equivalent":

or had a business rescue order granted against it.

Addition to Clause 50.5

If the amount due for the Contractor's payment of delay damages reaches the limits stated in
this Contract Data (if any), the Employer may terminate the Contractor’s obligation to Provide
the Works.

If the Employer terminates in terms of this clause, the procedures on termination are those
stated in Clause 91.1 and the amount due on termination includes amounts listed in Clause
92.1 less a deduction of the forecast additional cost to the Employer of completing the works.
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Annexure A: Insurance provided by the Employer

These notes are provided as guidance to tendering contractors and the Contractor about the insurance
provided by the Employer. The Contractor must obtain its own advice. Details of the insurance itself are
available from the internet web link given below.

1. For the purpose of works contracts likely to be let under this contract (low value straight forward work),
insurance provided by Eskom (the Employer) has been arranged on the basis of “Format ECSC3” as
described on the web link given at the foot of this page.

2. Tendering contractors should note that cover provided by the Employer is only per the policies available
on the internet web link listed below under the Format ECSC3 and may not be the cover required by the
tendering contractor or as intended by each of the listed insurances in the left hand column of the
Insurance Table in clause 82.1. In terms of clause 82.1 “The Contractor provides the insurances
stated in the Insurance Table. The Contractor does not provide an insurance which the Employer is to
provide as stated in the Contract Data”. Hence the Contractor provides insurance which the Employer
does not provide and in cases where the Employer does provide insurance the Contractor insures for the
difference between what the Insurance Table requires and what the Employer provides.

3. When Marine Insurance is required the Contractor needs to obtain a copy of the latest edition of Eskom’s
Marine Policies Procedures found at internet website given below.

4. Further information and full details of all Eskom provided policies and procedures may be
obtained from:
http://www.eskom.co.za/Tenders/InsurancePoliciesProcedures/Pages/EIMS_Policies_
From_1 April 2014 To_31 March_2015.aspx
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Data provided by the Contractor (the Contractor’s Offer)

The tendering contractor is advised to read both the NEC3 Engineering and Construction Short Contract
(April 2013) and the relevant parts of its Guidance Notes (ECSC3-GN)* in order to understand the
implications of this Data which the tenderer is required to complete. An example of the completed Data is
provided on page 31 of the ECSC3 April 2013 Guidance Notes.

Completion of the data in full is essential to create a complete contract.

10.1 The Contractor is (Name):
Address
Tel No.
Fax No.

E-mail address

63.2 The percentage for overheads and profit
added to the Defined Cost for people is 7,5%
63.2 The percentage for overheads and profit
added to other Defined Cost is 7,5%
11.2(9) The Price Listis in the document called ‘Price List’ in Part 2 of this
contract.
11.2(10)  The offered total of the Prices is R
[Enter the total of the Prices from the Price excluding VAT
List]: [in words]

excluding VAT

4 Available from Engineering Contract Strategies Tel 011 803 3008, Fax 086 539 1902 or www.ecs.co.za.
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C2 Pricing Data

C2.1 Pricing assumptions

Entries in the first three columns in the Price List are made either by the Employer or the tendering contractor

If the Contractor is to be paid an amount for the item which is not adjusted if the quantity of work in the item
changes, the tenderer enters the amount in the Price column only; the Unit, Quantity and Rate columns
being left blank.

If the Contractor is to be paid an amount for the item of work which is the rate for the work multiplied by the
guantity completed, the tenderer enters the rate which is then multiplied by the expected quantity to produce
the Price, which is also entered.

All Prices are to be shown excluding VAT unless instructed otherwise by the Employer in Tender Data or in
an instruction the Employer has given before the tenderer enters his Prices.

If there is insufficient space in the Price List which follows, state in which document the Price List is
contained.
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FENCE

C2.2 Price List

The Price List is as follows:

CONTRACT NO.: 46000

SECTION 1: NLEPDS FENCING

Lethabo P/S Solar PV Plant Fence UoM Quantity Rate Amount
SABS 1200 C  |SITE CLEARANCE

Clear & grub fence (1000mm width) m? 23 358,00
SABS 1200 DM _|EARTHWORKS (Small Works)

EXCAVATION

Excavate 500x500x650mm deep Straining post pit m3 381,00

Excavate 250x600mm deep anfi-burrowing m3 2534,00

CONCRETE

20MPa Mass concrete

Posts m3 381,00

Anti-burrowing m3 2 534,00
SABS 1220 DM _|FENCING

HIGH RISK SECURITY MESH FENCING

The fence will be dressed with an Y electric wire on top

2,4m Post @10m clc no 1 558,00

2,4m Poly*** mesh fence m 15572,00

Non-Lethal Electric fence m 7 786,00

GATES

Pedestrian gate no. 2,00

8m wide mesh fence gate for vehicle no. 2,00

TOTAL SECTION 1

PART C2: PRICING DATA
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ESKOM HOLDINGS SOC Ltd

FENCE

CONTRACT NO.: 46000
ENGINEERING, PROCUREMENT, CONSTRUCTION AND COMMISSIONING OF THE LETHABO PS SOLAR PV PLANT NLEPDS

C3: Scope of Work

C3.1 Works Information

Engineering, Procurement, Construction and Commissioning of the Lethabo Power Station Solar PV Plant
Non-Lethal Perimeter Detection System Security Fence

1. Description of the works

See attached Scope of Work (SoWw)

2. Drawings

Contractor to provide a drawings based on provided specification

Drawing number

Revision

Title

R000000014-MPA-XX-
DR-C-0001

PO1

Lethabo Solar PV Facility General Arrangement Layout

3. Specifications

Title Date or Tick if publicly
revision available
General Specifications:
Health and Safety requirements 240-77433139
Rev 1
Environmental requirements v
Technical specifications:
Non-lethal Energized Perimeter Detection System 240-134779125
(NLEPDS) Rev 2
High Risk Security Mesh Fence 240-763685574
Rev 2

4. Constraints on how the Contractor Provides the Works

4.1 Meetings

Meeting to be held after award but before work starts

4.2 Use of standard forms

PART C4: SITE INFORMATION
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= The Contractor and the Project Manager to give an early warning by notifying the other as soon as
either becomes aware of any matter which could increase the total of the Prices, interfere with the
timing of the delivery of the goods and impair the effectiveness of the delivery.

= The Contractor may give an early warning by notifying the Project Manager of any other matter
which could increase the total cost.

= The Contractor enters early warning matters in the Risk Register.

= Early warning of a matter for which a compensation event has previously been notified is not
required.

4.3 Invoicing and payment

In terms of core clause 50 the Contractor assesses the amount due and applies to the Employer for
payment. The Contractor applies for payment with a tax invoice addressed to the Employer as follows:

Eskom Holdings SOC Limited
Private Bag x2

Eskom Arnot Power Station
Rietkuil

1097

The Contractor includes the following information on each tax invoice:

e Name and address of the Contractor

The contract number and title;

Contractor’s VAT registration number;

The Employer’s VAT registration number 4740101508;

The total Price for Work Done to Date which the Contractor has completed;

Other amounts to be paid to the Contractor;

Less amounts to be paid by or retained from the Contractor;

The change in the amount due since the previous payment being the invoiced amount - excluding VAT,
the VAT and including VAT,

e (add other as required)

The Contractor attaches the detail assessment of the amount due to each tax invoice showing the Price for
Work Done to Date for each item in the Price List for work which he has completed.

Procedures for invoice submission and payment (e. g. electronic payment instructions)

4.4 Records of Defined Cost

The Employer may require the Contractor to keep records of amounts paid by him for people employed by
the Contractor, work subcontracted by the Contractor and Equipment. .

4.6 BBBEE and preferencing scheme
Not Applicable

4.7 Facilities to be provided by the Contractor
Not Applicable
4.8 Title to material from excavation and demolition

Not Applicable
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4.9 Design by the Contractor

Contractor is to submit design to Project Manager with Tender Documents for evaluation. The design should
meet the Specifications.

5. Requirements for the programme
Contractor to provide a baseline programme within one (1) week of award.

6. Services and other things provided by the Employer
Not Applicable
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