Supp”er Deve|0pment, Template Identifier 240-148918142 Rev |1
@ ESkom Localisation, and Document Identifier | N/A Rev | N/A
Industrialisation (SDL&|) Effective Date 01 September 2019
Strategy Setting Template | Review Date September 2022
Business Unit Kusile Power Station Project

Description/ Scope of Work | Land Surveying Professional Services for Construction
Activities at Kusile Power Station Project

Duration of the Project 24 months

Name of Buyer Dhiren Jingoo

Section 1: Pre-qualification Criteria

Failure to meet Pre-qualification at tender stage will lead to disqualification

YES NO

1.1 Minimum BBBEE status level of contributor? 0 v
If yes, what is the BBBEE status and/or level required Not Applicable

YES NO

1.2 Is there BBBEE category targeted for this enquiry? = v
If Yes, BBBEE category Not Applicable

The Contractor awarded will be expected to MAINTAIN the B-BBEE Level of Contribution. The
method of compliance will be a subject of agreement once awarded.

YES NO
1.3 Minimum subcontracting requirement for this? n v
If yes, what is the minimum percentage? Not Applicable

Section 2. Contractual Requirements:

Tenderers who complete and submit the undertaking as required, but who do not
meet Eskom’s targets, will not be disqualified. SD&L undertakings do not form part of
scoring, but commitments will form part of contractual obligations:

Skills Development- compliance with CIDB Professional Services,
B-BBEE Level,

Local Procurement, and

Job Creation

AN N NN
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2.1 Skills Development.

YES NO
Are there Skills Development targets? V| n

If yes, the contractor will be required to propose skills development against Eskom’s targets:

The minister has in terms of section 23(2) of the CIDB Act, 38 of 2000, determined the
following dates on which the awarding of a construction works contracts become subject
to an assessment of compliance with the following standards as identified by the CIDB:
e Standard for Indirect Targeting for Enterprise Development as per regulation 22A
¢ Standard for Developing Skills through Infrastructure Contracts as per regulation
22B

This tender meets requirements of the standard for developing skills through infrastructure
contracts, for professional service contract, viz.
e Minimum Tender Value and

¢ Minimum Project Duration

Skills Type Target Entry Level Tenderer’ Exit Level
Proposal

Experiential 3 perannum | Completed 2/3 National

Learning Land | for the years of Diploma/Degree

Surveying duration of (theoretical) Land Surveying.

Project which | studies towards a
is 24 months | National Diploma
/Degree in

Land Surveying.

Total 6

NOTE 1: Tenders shall submit the following Mandatory Returnable for CIDB Compulsory Skills
Development:

e The Letter of Intent to set aside 0.25% of the Contract Value for CIDB Skills.

The tenderer shall source and train Skills Development candidates Land Surveying from the Local
Area of operations, which is Nkangala District Municipality and Kungwini Local Municipality.

2.2. B-BBEE LEVEL.

The tenderer shall maintain or improve the B-BBEE level for the duration of the contract.

2.3. Local Procurement Content.

Local Procurement Content” refers to value added in South Africa by South African resources.
Where a cingln contractinvolves a caombination of local and impnrfnd gnnrlc and/or services, the
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tender response must be separated into its components as per the Price Schedule included with
the tender documents. Local procurement content is total spending minus the imported component.

Local Procurement Content Eskom Target

Tenderer Proposal

100%
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2. 4. Job Creation

Tenderers should indicate the number of jobs to be created as a direct result of this
contract.Tenderer to also provide breakdown of jobs to be created and/or retained in
this table:

Category Tenderer’s confirmation of the number
of jobs to be created.

Management
Expert Skills
Skilled workers
Semi-skilled
Unskilled

Total

Section 3: SDL&I Penalty and Performance Security

A guarantee from an Eskom approved issuer equivalent to 2.5% of the total of the Prices of the
Services is submitted by the Contractor as security for the fulfilment of its supplier development,
localisation, and industrialisation (SDL&I) obligations.

This 2.5% guarantee amount will be weighted as follows among the SDL&I targets:
. Skills development: 100%

If the Contractor has, at Completion of the whole of the Services, fulfilled its SDL&I obligations, the
amount retained for the entire contract duration is reimbursed.

If, however, the Contractor has not met, to any greater or lesser extent, its SDL&I obligations, the
Contractor forfeits the full 200% portion of the guarantee amount applicable to the SDL&I target.

The Contractor submits an SDL&I implementation plan within 21 days after the Contract Date,
which is used as a reference document for monitoring, measuring, and reporting on the Contractor
progress in delivering on their stated SDL&| commitments.
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Section 4: Reporting and Monitoring

e The suppliers shall on a quarterly basis submit a report to Eskom in accordance with Data
Collection Template on their compliance with the SDL&I obligations described above.

e Eskom shall review the SDL&I reports submitted by the suppliers within 60 (sixty) days of receipt
of the reports and notify the suppliers in writing if their SDL&I obligations have not been met.

e Upon notification by Eskom that the suppliers have not met their SDL&I obligations, the
suppliers shall be required to implement corrective measures to meet those SDL&I obligations
before the commencement of the following report, failing which Retention clauses shall be

invoked.

contract.

e The SDL&I Implementation Schedule, which must be completed by the suppliers and returned to
SDL&I representative for acceptance 30 days after contract award, shall accompany every

Compiled by:

Davis Mposi

Senior Advisor: SDL&I
Kusile Power Station Project
Date: 19 September 2022

Supported by:

Gabriel Mkhonza
Middle Manager: SDL&lI
Group Capital Division

Date:
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