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C1.1 Form of Offer & Acceptance 
 

Offer 
 
The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract for the 
procurement of: 
 

REPLACEMENT OF ASH AND SLUICE LINES FOR EIGHTEEN (18) MONTHS PERIOD AT DUVHA 
POWER STATION 
 
The tenderer, identified in the Offer signature block, has examined the documents listed in the Tender Data and 
addenda thereto and by submitting this Offer has accepted the Conditions of Tender. 
 
By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer and 
Acceptance the tenderer offers to perform all of the obligations and liabilities of the Contractor under the contract 
including compliance with all its terms and conditions according to their true intent and meaning for an amount to 
be determined in accordance with the conditions of contract identified in the Contract Data.  
 

Options A  The offered total of the Prices exclusive of VAT is   

 Value Added Tax @ 15% is  

 The offered total of the amount due inclusive of VAT is1  

  

 
This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and 
Acceptance and returning one copy of this document including the Schedule of Deviations (if any) to the tenderer 
before the end of the period of validity stated in the Tender Data, or other period as agreed, whereupon the 
tenderer becomes the party named as the Contractor in the conditions of contract identified in the Contract Data. 
 
 
Signature(s) 

 
 

  
 

 
Name(s) 

 
 

  
 

 
Capacity 

 
 

  
 

 
For the 
tenderer:  

 
 
 

 
Name & 
signature of 
witness 

(Insert name and address of organisation)   
 
 
Date 

 

Tenderer’s CIDB registration number (if applicable)   

 

 
1 This total is required by the Employer for budgeting purposes only.  Actual amounts due will be assessed in 
terms of the conditions of contract. 
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Acceptance 
 
By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the tenderer’s 
Offer.  In consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the 
conditions of contract identified in the Contract Data.  Acceptance of the tenderer’s Offer shall form an agreement 
between the Employer and the tenderer upon the terms and conditions contained in this agreement and in the 
contract that is the subject of this agreement. 
 
The terms of the contract, are contained in:  
 

Part C1  Agreements and Contract Data, (which includes this Form of Offer and Acceptance) 
 
Part C2  Pricing Data 
 
Part C3  Scope of Work: Works Information 
 
Part C4  Site Information 
 

and drawings and documents (or parts thereof), which may be incorporated by reference into the above listed 
Parts. 
 
Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed in 
the Returnable Schedules as well as any changes to the terms of the Offer agreed by the tenderer and the 
Employer during this process of offer and acceptance, are contained in the Schedule of Deviations attached to 
and forming part of this Form of Offer and Acceptance.  No amendments to or deviations from said documents 
are valid unless contained in this Schedule. 
 
The tenderer shall within two weeks of receiving a completed copy of this agreement, including the Schedule of 
Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) to arrange the 
delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to be provided in 
terms of the conditions of contract identified in the Contract Data at, or just after, the date this agreement comes 
into effect.  Failure to fulfil any of these obligations in accordance with those terms shall constitute a repudiation of 
this agreement. 
 
Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer 
receives one fully completed original copy signed between them of this document, including the Schedule of 
Deviations (if any).   
 
Unless the tenderer (now Contractor) within five working days of the date of such receipt notifies the Employer in 
writing of any reason why he cannot accept the contents of this agreement, this agreement shall constitute a 
binding contract between the Parties. 
 
 
Signature(s)    

 
Name(s) 

 
 

  
 

 
Capacity 

 
 

  
 

 

for the 
Employer 

 

 
Name & 
signature of 
witness 

 
 
 
 

  
 
 
Date 

 
 

 
Note: If a tenderer wishes to submit alternative tenders, use another copy of this Form of Offer and Acceptance. 
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C1.2 ECC3 Contract Data 

Part one - Data provided by the Employer 
 

[Instructions to the contract compiler:  (delete these two notes in the final draft of a contract) 
 

1. Please read the relevant clauses in the conditions of contract before you enter data.  The number of the 
clause which requires the data is shown in the left hand column for each statement however other 
clauses may also use the same data.   

2. Some ECC3 options are always selected by Eskom Holdings SOC Ltd.   The remaining ECC3 options are 
identified by shading in the left hand column.  In the event that the option is not required select and delete 
the whole row.  Where the following symbol is used “[●]” - data is required to be inserted relevant to the 
specific option selected.] 

 

Completion of the data in full, according to the Options chosen, is essential to create a complete contract. 

Clause Statement Data 

1 General  

 The conditions of contract are the core 
clauses and the clauses for main Option  

 
A:  Priced contract with activity schedule 

•  dispute resolution Option W1: Dispute resolution procedure 

 and secondary Options X1:        Price Adjustment for inflation 
X2:  Changes in the law 
 
X5:        Sectional completion 

  X7:  Delay damages 
 
X17:      Low Performance damages 

  X16: Retention  

  X18: Limitation of liability 

  Z:  Additional conditions of contract 

 of the NEC3 Engineering and Construction 
Contract, April 2013 (ECC3) 

 

10.1 The Employer is (Name): Eskom Holdings SOC Ltd (reg no: 2002/015527/30), a 
state owned company incorporated in terms of the 
company laws of the Republic of South Africa 

 
Address 

Registered office at Megawatt Park, Maxwell Drive, 
Sandton, Johannesburg 

10.1 The Project Manager is: (Name) Bongi Mathaphuna 

  
Address 

Duvha  Power Station  
 

 Tel (013) 690 0477 

 Fax 086 537 1547 

 e-mail  

10.1 The Supervisor is: (Name) TBC 

  
Address 

Duvha Power Station  
 

 Tel No.  

 Fax No.  
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 e-mail  

11.2(13) The works are   Replacement of ash and sluice lines for 
Eighteen (18) months period at Duvha Power 
Station.  Refer to contractor’s works information for 
more details.  

11.2(14) The following matters will be included in the 
Risk Register 

 
1. Slipping and falling 
2. Dust (inhalation, skin and eye irritation) 
3. Scorching sun(skin irritation) 

 

11.2(15) The boundaries of the site are  Duvha Power Station –Ash and Sluice line 

11.2(16) The Site Information is in  Part 4: Site Information 

11.2(19) The Works Information is in   Part 3: Scope of Work under “Contractor’s works 
information” and all documents and drawings to 
which it makes reference. 

12.2 The law of the contract is the law of  the Republic of South Africa 

13.1 The language of this contract is  English 

13.3 The period for reply is 3 working days 

2 The Contractor's main 
responsibilities 

  
Contained in “ Contractor’s works information” 

3 Time  

11.2(3) The completion date for the whole of the 
works is 

 
2024.08.31 (Subject to change due to PTW and other 
Ash plant constraints) 

11.2(9) The key dates and the conditions to be 
met are: 

Condition to be met key date 

  1 
 
 
 
2 

Submission and approval 
of a program 
 
 
Kick off meeting 

Weeks after 
contract 
awarded 
 
Weeks after 
contract 
awarded 
 

  3 Site establishment 
 

Weeks after 
contract 
awarded 

     

  4 
 
 
 
 
5 
 
 
6 
 
 
 

Execution as per the 
scope 
 
 
 
Commissioning 
 
 
 
De-establishment and 
hand over 

As per the 
signed 
program 
 
As per the 
signed 
program 
 
As per the 
signed 
program 
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30.1 The access dates are: Part of the Site Date 

  1 
 
 
2 

Duvha Power station Ash 
and sluice line 
 
Whole of the Site 

After contract award 
 
After all material to be 
installed arrives on site 
and program 
submitted. 

31.1 The Contractor is to submit a first 
programme for acceptance within  

 
1 week of the Contract Date. 

31.2 The starting date is 2023-03-01 or as soon as possible  

32.2 The Contractor submits revised 
programmes at intervals no longer than  

 
3 weeks. 

35.1 The Employer is not willing to take over the 
works before the Completion Date. 

 

4 Testing and Defects  

 
42.2 

 
The defects date is  

52 weeks after Completion of the whole of the 
works. 

43.2 The defect correction period is  2 weeks except in those circumstances where 
correction in such period is not practical, in 
which case the defect shall be corrected by the 
contractor within such time as mutually agreed 
by both parties. 

5 Payment  

50.1 The assessment interval is  on the 25th of each successive month. 

51.1 The currency of this contract is the  South African Rand. 

51.2 The period within which payments are 
made is  

 
4 weeks. 

51.4 The interest rate is  (i) zero percent the publicly quoted prime rate 
of interest (calculated on a 365 day year) 
charged from time to time by the Standard 
Bank of South Africa Limited (as certified, in 
the event of any dispute, by any manager of 
such bank, whose appointment it shall not be 
necessary to prove) for amounts due in Rands 
and  
 
(ii) the LIBOR rate applicable at the time for 
amounts due in other currencies.  LIBOR is the 
6 month London Interbank Offered Rate quoted 
under the caption “Money Rates” in The Wall 
Street Journal for the applicable currency or if 
no rate is quoted for the currency in question 
then the rate for United States Dollars, and if 
no such rate appears in The Wall Street 
Journal then the rate as quoted by the Reuters 
Monitor Money Rates Service (or such service 
as may replace the Reuters Monitor Money 
Rates Service) on the due date for the payment 
in question, adjusted mutatis mutandis every 6 
months thereafter and as certified, in the event 
of any dispute, by any manager employed in 
the foreign exchange department of The 
Standard Bank of South Africa Limited, whose 
appointment it shall not be necessary to prove. 
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6 Compensation events  

60.1(13) The place where weather is to be recorded is:  
Duvha Power 
Station 

 The weather measurements to be recorded for each calendar month are,   
the cumulative 
rainfall (mm) 

  the number of days 
with rainfall more 
than 10 mm 

  the number of days 
with minimum air 
temperature less 
than 5 degrees 
Celsius 
 
the number of days 
with maximum air 
temperature more 
than 35 degrees 
Celsius 

  the number of days 
with snow lying at 
09:00 hours South 
African Time 

  and these 
measurements: 

 The weather measurements are supplied by The Contractor 

 The weather data are the records of past weather measurements for each 
calendar month which were recorded at:  

Witbank area  

  
 
and which are available from:  

the South African 
Weather Bureau and 
included in 
Annexure A to this 
Contract Data 
provided by the 
Employer 

7 Title There is no 
reference to 
Contract Data in this 
section of the core 
clauses and terms 
in italics used in 
this section are 
identified elsewhere 
in this Contract 
Data. 

8 Risks and insurance  

80.1 These are additional Employer's risks   1. Availability of an 
AP/RP safety 
risk 

 
2. Snake bites 
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84.1 The Employer provides these insurances from the Insurance Table 
The Employer is to provide insurances as stated in the Insurance Table 

INSURANCE TABLE 

 

Insurance against Minimum amount of cover or minimum limit 
of indemnity 

Assets All Risk As per the insurance policy document. 

Project insurance As per the insurance policy document. 

Environmental Liability As per the insurance policy document. 

General and Public Liability As per the insurance policy document. 

Transportation (Marine) As per the insurance policy document. 

Motor Fleet and Mobile Plant As per the insurance policy document. 

Terrorism As per the insurance policy document. 

Cyber Liability As per the insurance policy document. 
 

84.1 The Contractor provides the insurances stated in the Insurance Table. 
 
The insurances provide cover for events which are at the Contractor’s risk 
from the starting date until the Defects Certificate or a termination certificate 
has been issued. 

INSURANCE TABLE 

Liability for death of or bodily injury to 
employees of the Contractor arising 
out of and in the course of their 
employment in connection with this 
contract 

The amount required by the applicable 
law. 

 

Insurance against Minimum amount of cover or minimum 
limit of indemnity 

Loss of or damage to the works, Plant 
and Materials 

The replacement cost where not 
covered by the Employer’s insurance. 

 

The Employer’s policy deductible as at 
contract date, where covered by the 
Employer’s insurance. 

Loss of or damage to Equipment The replacement cost 

Liability for loss of or damage to 
property (except the works, Plant and 
Materials and Equipment) and liability 
for bodily injury to or death of a person 
(not an employee of the Contractor) 
caused by activity in connection with 
this contract 

Loss of or damage to property 

Employer’s property 

The replacement cost where not 
covered by the Employer’s insurance. 

 

The Employer’s policy deductible as at 
contract date, where covered by the 
Employer’s insurance. 

 

Other property 

The replacement cost. 

 

Bodily injury to or death of a person  

The amount required by applicable law. 

 

84.2 The insurance against loss of or damage to the works, Plant and Materials is 
to include cover for Plant and Materials provided by the Employer for an 
amount of 

 
 
 
R 100 000.00 
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9 Termination There is no 
reference to 
Contract Data in this 
section of the core 
clauses and terms 
in italics used in 
this section are 
identified elsewhere 
in this Contract 
Data. 

10 Data for main Option clause  

A Priced contract with activity schedule  

11 Data for Option W1  

W1.1 The Adjudicator is  the person 
selected from 
the ICE-SA 
Division (or 
its successor 
body) of the 
South African 
Institution of 
Civil 
Engineering 
Panel of 
Adjudicators 
by the Party 
intending to 
refer a dispute 
to him.  (see 
www.ice-
sa.org.za). If 
the Parties do 
not agree on 
an 
Adjudicator 
the 
Adjudicator 
will be 
appointed by 
the Arbitration 
Foundation of 
Southern 
Africa (AFSA). 

 Address TBA 

 Tel No. [●] 

 Fax No. [●] 

 e-mail [●] 

W1.2(3) The Adjudicator nominating body is: the Chairman of 
ICE-SA a joint 
Division of the 
South African 
Institution of Civil 
Engineering and the 
London Institution 
of Civil Engineers. 
(See www.ice-

http://www.ice-sa.org.za/
http://www.ice-sa.org.za/
http://www.ice-sa.org.za/
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sa.org.za ) or its 
successor body. 

W1.4(2) The tribunal is:  arbitration. 

W1.4(5) The arbitration procedure is  the latest edition of 
Rules for the 
Conduct of 
Arbitrations 
published by The 
Association of 
Arbitrators 
(Southern Africa) or 
its successor body. 

 The place where arbitration is to be held is South Africa 

 The person or organisation who will choose an arbitrator 
- if the Parties cannot agree a choice or 
- if the arbitration procedure does not state who selects an arbitrator, is 

the Chairman for the 
time being or his 
nominee of the 
Association of 
Arbitrators 
(Southern Africa) or 
its successor body. 

12 Data for secondary Option clauses  

X1 Price adjustment for inflation  

X1.1(a) The base date for indices is   

X1.1 (c) The proportions used to calculate the 
Price Adjustment Factor are: 

 

X2 Changes in the law There is no reference to Contract Data in this 
Option and terms in italics are identified 
elsewhere in this Contract Data. 

X5 Sectional Completion As per approved task order 

 
Section 
(task 
order) 
 
1. 
 
 
 
 
 
 
 
 
 
2. 
 
3. 
 
 
 

 
Description 
 
 
Submission of : 

a) Safety file for approval  

b) Programme for approval. 

c)  QCP’s. 

Site establishment  

Supply and deliver material. 

 
Installation & Testing 
 

Commissioning 
 

a) Site de-establishment 

 

http://www.ice-sa.org.za/
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X7 Delay Damages 5% of each activity completed according to priced 
list capped at 10% of contract value, based on the 
submitted program – key milestone dates 

X16 Retention 5% of  the contract value amount 

X17 Low Performance Damages  

X17.1 The amounts for low performance damages are:     

• Submissions of the signed of QCP within a week of the completion of an activity (penalty of 
R1000 per day for non-compliance) 

• The contractor needs to have an RP trained and authorised within 3 months of the contract 
start (penalty of R1000 per day for non-compliance until the contractor complies) 

• Submission of drawings for Eskom approval 3 days before installation. (penalty of R1000 
per day for non-compliance) 

• Submission of all data packs 2 weeks after the final work is complete. (penalty of R1000 
per day for non-compliance) 

• All Quality Control Plans (QCPs) shall be signed and submitted to the Project Manager 

within 1 week of the completion of the work. A penalty of R2000 per day will be charged for 

the late submission of the QCP.  

• All signed test reports/results (concrete, layer works compaction, weld test) are to be 

submitted to the Project Manager within 3 days of the completion of the test. A penalty of 

R2500 will be charged for the late submission of the test reports. 

• The welding procedure must be submitted to the Eskom project Manager 2 weeks before 

the commencement of the work. A penalty of R2000 will be charged for each day that the 

welding procedure are late.  Days are counted from the date 2 weeks before the start of 

work. 

• An Approved Pre-mixed concrete design shall be submitted to Eskom Project Manger 1 

week before casting day of concrete. A penalty of R2500 will be charged for the late 

submission of the concrete mix design approved by Civil Engineer. 

   

X18 Limitation of liability  

X18.1 The Contractor’s liability to the Employer for 
indirect or consequential loss is limited to: 

R0.0 (zero Rand) 

X18.2 For any one event, the Contractor’s liability to 
the Employer for loss of or damage to the 
Employer’s property is limited to: 

the amount of the deductibles relevant to the 
event described in the insurance policy format 
selected in the data for clause 84.1 above, which 
policy is available on 
http://www.eskom.co.za/Tenders/InsurancePoliciesPr
ocedures/Pages/EIMS_Policies_ 
From_1_April_2014_To_31_March_2015.aspx  

X18.4 The Contractor’s total liability to the Employer 
for all matters arising under or in connection 
with this contract, other than excluded 
matters, is limited to: 

the total of the Prices other than for the additional 
excluded matters. 
 
The Contractor’s total liability for the additional 
excluded matters is not limited.  
 
The additional excluded matters are amounts for 
which the Contractor is liable under this contract 
for 
 

• Defects due to his design which arise before 
the Defects Certificate is issued, 

• Defects due to manufacture and fabrication 
outside the Site, 
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• loss of or damage to property (other than the 
works, Plant and Materials), 

• death of or injury to a person and  

• infringement of an intellectual property right. 

X18.5 The end of liability date is  (i) 1 year after the defects date for latent 
Defects and  
 
(ii) the date on which the liability in question 
prescribes in accordance with the Prescription 
Act No. 68 of 1969 (as amended or in terms of 
any replacement legislation) for any other 
matter. 
 
A latent Defect is a Defect which would not 
have been discovered on reasonable 
inspection by the Employer or the Supervisor 
before the defects date, without requiring any 
inspection not ordinarily carried out by the 
Employer or the Supervisor during that period.  
If the Employer or the Supervisor do undertake 
any inspection over and above the reasonable 
inspection, this does not place a greater 
responsibility on the Employer or the 
Supervisor to have discovered the Defect. 

 
Z 

 
The Additional conditions of contract are 

 
Z1 to Z12 always apply. 

Z1 Cession delegation and assignment 

Z1.1 The Contractor does not cede, delegate or assign any of its rights or obligations to any person without 
the written consent of the Employer. 

Z1.2 Notwithstanding the above, the Employer may on written notice to the Contractor cede and delegate 
its rights and obligations under this contract to any of its subsidiaries or any of its present divisions or 
operations which may be converted into separate legal entities as a result of the restructuring of the 
Electricity Supply Industry.  

Z2 Joint ventures 

Z2.1 If the Contractor constitutes a joint venture, consortium or other unincorporated grouping of two or 
more persons or organisations then these persons or organisations are deemed to be jointly and 
severally liable to the Employer for the performance of this contract. 

Z2.2 Unless already notified to the Employer, the persons or organisations notify the Project Manager 
within two weeks of the Contract Date of the key person who has the authority to bind the Contractor 
on their behalf. 

Z2.3 The Contractor does not alter the composition of the joint venture, consortium or other unincorporated 
grouping of two or more persons without the consent of the Employer having been given to the 
Contractor in writing. 

Z3 Change of Broad Based Black Economic Empowerment (B-BBEE) status 

Z3.1 Where a change in the Contractor’s legal status, ownership or any other change to his business 
composition or business dealings results in a change to the Contractor’s B-BBEE status, the 
Contractor notifies the Employer within seven days of the change. 

Z3.2 The Contractor is required to submit an updated verification certificate and necessary supporting 
documentation confirming the change in his B-BBEE status to the Project Manager within thirty days 
of the notification or as otherwise instructed by the Project Manager. 

Z3.3 Where, as a result, the Contractor’s B-BBEE status has decreased since the Contract Date the 
Employer may either re-negotiate this contract or alternatively, terminate the Contractor’s obligation to 
Provide the Works. 
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Z3.4 Failure by the Contractor to notify the Employer of a change in its B-BBEE status may constitute a 
reason for termination. If the Employer terminates in terms of this clause, the procedures on 
termination are P1, P2 and P3 as stated in clause 92, and the amount due is A1 and A3 as stated in 
clause 93. 

  

Z4 Confidentiality 

Z4.1 The Contractor does not disclose or make any information arising from or in connection with this 
contract available to Others. This undertaking does not, however, apply to information which at the 
time of disclosure or thereafter, without default on the part of the Contractor, enters the public domain 
or to information which was already in the possession of the Contractor at the time of disclosure 
(evidenced by written records in existence at that time).  Should the Contractor disclose information to 
Others in terms of clause 25.1, the Contractor ensures that the provisions of this clause are complied 
with by the recipient. 

Z4.2 If the Contractor is uncertain about whether any such information is confidential, it is to be regarded as 
such until notified otherwise by the Project Manager. 

Z4.3 In the event that the Contractor is, at any time, required by law to disclose any such information which 
is required to be kept confidential, the Contractor, to the extent permitted by law prior to disclosure, 
notifies the Employer so that an appropriate protection order and/or any other action can be taken if 
possible, prior to any disclosure.  In the event that such protective order is not, or cannot, be obtained, 
then the Contractor may disclose that portion of the information which it is required to be disclosed by 
law and uses reasonable efforts to obtain assurances that confidential treatment will be afforded to the 
information so disclosed. 

 Z4.4 The taking of images (whether photographs, video footage or otherwise) of the works or any 
portion thereof, in the course of Providing the Works and after Completion, requires the prior written 
consent of the Project Manager.  All rights in and to all such images vests exclusively in the Employer. 

  Z4.5 The Contractor ensures that all his subcontractors abide by the undertakings in this clause. 

Z5 Waiver and estoppel: Add to core clause 12.3: 

Z5.1 Any extension, concession, waiver or relaxation of any action stated in this contract by the Parties, the 
Project Manager, the Supervisor, or the Adjudicator does not constitute a waiver of rights, and does 
not give rise to an estoppel unless the Parties agree otherwise and confirm such agreement in writing. 

  

Z6 Health, safety and the environment:  Add to core clause 27.4 

Z6.1 The Contractor undertakes to take all reasonable precautions to maintain the health and safety of 
persons in and about the execution of the works. Without limitation the Contractor: 

• accepts that the Employer may appoint him as the “Principal Contractor” (as defined and provided 
for under the Construction Regulations 2014 (promulgated under the Occupational Health & 
Safety Act 85 of 1993) (“the Construction Regulations”) for the Site; 

• warrants that the total of the Prices as at the Contract Date includes a sufficient amount for proper 
compliance with the Construction Regulations, all applicable health & safety laws and regulations 
and the health and safety rules, guidelines and procedures provided for in this contract and 
generally for the proper maintenance of health & safety in and about the execution of works; and 

• undertakes, in and about the execution of the works, to comply with the Construction Regulations 
and with all applicable health & safety laws and regulations and rules, guidelines and procedures 
otherwise provided for under this contract and ensures that his Subcontractors, employees and 
others under the Contractor’s direction and control, likewise observe and comply with the 
foregoing. 

Z6.2 The Contractor, in and about the execution of the works, complies with all applicable 
environmental laws and regulations and rules, guidelines and procedures otherwise provided 
for under this contract and ensures that his Subcontractors, employees and others under the 
Contractor’s direction and control, likewise observe and comply with the foregoing. 
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Z7 Provision of a Tax Invoice and interest.  Add to core clause 51 

Z7.1 Within one week of receiving a payment certificate from the Project Manager in terms of core clause 
51.1, the Contractor provides the Employer with a tax invoice in accordance with the Employer's 
procedures stated in the Works Information, showing the amount due for payment equal to that stated 
in the payment certificate. 

Z7.2 If the Contractor does not provide a tax invoice in the form and by the time required by this contract, 
the time by when the Employer is to make a payment is extended by a period equal in time to the 
delayed submission of the correct tax invoice.  Interest due by the Employer in terms of core clause 
51.2 is then calculated from the delayed date by when payment is to be made. 

Z7.3 The Contractor (if registered in South Africa in terms of the companies Act) is required to 
comply with the requirements of the Value Added Tax Act, no 89 of 1991 (as amended) and to 
include the Employer’s VAT number 4740101508 on each invoice he submits for payment. 

Z8 Notifying compensation events 

Z8.1 Delete from the last sentence in core clause 61.3, “unless the Project Manager should have notified 
the event to the Contractor but did not”. 

Z9 Employer’s limitation of liability 

Z9.1 The Employer’s liability to the Contractor for the Contractor’s indirect or consequential loss is limited to 
R0.00 (zero Rand) 

Z9.2 The Contractor’s entitlement under the indemnity in 83.1 is provided for in 60.1(14) and the 
Employer’s liability under the indemnity is limited. 

 

Z10 Termination: Add to core clause 91.1, at the second main bullet point, fourth sub-bullet point, 
after the words "against it":   

Z10.1    or had a business rescue order granted against it. 

  

Z11 Addition to secondary Option X7 Delay damages (if applicable in this contract) 

Z11.1 If the amount due for the Contractor’s payment of delay damages reaches the limits stated in this 
Contract Data for Option X7 or Options X5 and X7 used together, the Employer may terminate the 
Contractor’s obligation to Provide the Works using the same procedures and payment on termination 
as those applied for reasons R1 to R15 or R18 stated in the Termination Table. 

Z12 Ethics 
 

For the purposes of this Z-clause, the following definitions apply: 
 
Affected Party  means, as the context requires, any party, irrespective of whether it is the 
Contractor or a third party, such party’s employees, agents, or Subcontractors or Subcontractor’s 
employees, or any one or more of all of these parties’ relatives or friends, 
 
Coercive Action  means to harm or threaten to harm, directly or indirectly, an Affected Party or 
the property of an Affected Party, or to otherwise influence or attempt to influence an Affected Party to 
act unlawfully or illegally, 
 
Collusive Action  means where two or more parties co-operate to achieve an unlawful or illegal 
purpose, including to influence an Affected Party to act unlawfully or illegally, 
 
Committing Party means, as the context requires, the Contractor, or any member thereof in the 
case of a joint venture, or its employees, agents, or Subcontractors or the Subcontractor’s employees, 
 
Corrupt Action  means the offering, giving, taking, or soliciting, directly or indirectly, of a good 
or service to unlawfully or illegally influence the actions of an Affected Party, 
 
Fraudulent Action means any unlawfully or illegally intentional act or omission that misleads, or 
attempts to mislead, an Affected Party, in order to obtain a financial or other benefit or to avoid an 
obligation or incurring an obligation, 
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Obstructive Action means a Committing Party unlawfully or illegally destroying, falsifying, altering 
or concealing information or making false statements to materially impede an investigation into 
allegations of Prohibited Action and 
 
Prohibited Action means any one or more of a Coercive Action, Collusive Action Corrupt Action, 
Fraudulent Action or Obstructive Action. 
 
Z 12.1  A Committing Party may not take any Prohibited Action during the course of the procurement 
of this contract or in execution thereof.  
 
Z 12.2  The Employer may terminate the Contractor’s obligation to Provide the Works if a Committing 
Party has taken such Prohibited Action and the Contractor did not take timely and appropriate action 
to prevent or remedy the situation, without limiting any other rights or remedies the Employer has. It is 
not required that the Committing Party had to have been found guilty, in court or in any other similar 
process, of such Prohibited Action before the Employer can terminate the Contractor’s obligation to 
Provide the Works for this reason. 
 
Z 12.3  If the Employer terminates the Contractor’s obligation to Provide the Works for this reason, 
the procedures and amounts due on termination are respectively P1, P2 and P3, and A1 and A3. 
 
Z 12.4  A Committing Party co-operates fully with any investigation pursuant to alleged Prohibited 
Action. Where the Employer does not have a contractual bond with the Committing Party, the 
Contractor ensures that the Committing Party co-operates fully with an investigation. 
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Annexure A:  One-in-ten-year-return weather data obtained from SA Weather 
Bureau for [weather station] 
 
If any one of these weather measurements recorded within a calendar month, before the Completion Date for the 
whole of the works and at the place stated in this Contract Data is shown to be more adverse than the amount 
stated below then the Contractor may notify a compensation event. 
 

 Weather measurement 

Month Average 
Rainfall (mm) 

Average 
Number of days 
with rainfall 

Absolute High 
[Low] 
temperature (C) 

Average 
midday High 

[Low] 
temperature (C) 

January 138 11 34 [5] 25 [13] 

February 89 7 34 [8] 25 [13] 

March 75 7 33 [5] 24 [12] 

April 52 5 29 [1] 23 [10] 

May 9 2 26 [-6] 20 [6] 

June 23 2 24 [-3] 18 [4] 

July 6 1 25 [-5] 18 [3] 

August 11 2 28 [-6] 21 [5] 

September 25 3 31 [-2] 24 [8] 

October 96 8 33 [0] 25 [10] 

November 120 10 33 [-2] 25 [11] 

December 159 10 31 [0] 25 [13] 

 
 
 
Only the difference between the more adverse recorded weather and the equivalent measurement given above 
is taken into account in assessing a compensation event. 
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Annexure B: Insurance provided by the Employer 
 
These notes are provided as guidance to tendering contractors and the Contractor about the insurance provided 
by the Employer. The Contractor must obtain its own advice. Details of the insurance itself are available from the 
internet web link given below.  
 
1. For the purpose of works contracts, insurance provided by Eskom (the Employer) has been arranged on the 

basis of “project” or “contract” value, where the value is the total of the Prices at Completion of the whole of 
the works including VAT.  

 
A “project” is a collection of contracts or work packages to be undertaken as part of a single identif ied capital 
expansion or refurbishment of a particular asset or facility.  
 
A “contract” is a single contract not linked to or being part of a “project”. 

 
2. For ECC3 there are three main “formats” of cover and deductible structure; Format A, Format B and Format 

Dx.  
 

Format A is for a project or contract value less than or equal to R350M (three hundred and fifty million Rand) 
inclusive of VAT.  
 
Format B is for a project or contract value greater than R350M .(three hundred and fifty million Rand) inclusive of 
VAT. 
 
In the case of contracts / packages within a project: 
 

• For a contract / package of R50M which is part of a R400M project, Format B will apply 

• For a contract / package of R250M which is part of a R6 billion project, Format B will apply; 

• For a contract / package of R120M which is part of a R350M project Format A will apply; 
 
For a contract which is not part of a project the same limits apply: 
 

• For a contract of R50M, Format A will apply 

• For a contract of R355M, Format B will apply. 
 

Format Dx applies only to Distribution Division projects and contracts. If a Distribution Division project or 
contract exceeds the Format A limit, the Eskom Insurance Management Services [EIMS] need to be 
contacted for advice on how to formulate the insurance cover.  Cover and deductibles for Distribution Division 
are per the relevant policy available on the internet web link given below.    

 
Format A generally applies to Transmission Division projects and contracts. If a Transmission Division 
project or contract exceeds the Format A limit, the Eskom Insurance Management Services [EIMS] need to 
be contacted for advice on how to formulate the insurance cover. 

 
3. Tendering contractors should note that cover provided by the Employer is only per the policies available on 

the internet web link listed below and may not be the cover required by the tendering contractor or as 
intended by each of the listed insurances in the left hand column of the Insurance Table in clause 84.2.  In 
terms of clause 84.1 “the Contractor provides the insurances stated in the Insurance Table except any 
insurance which the Employer is to provide”.  Hence the Contractor provides insurance which the Employer 
does not provide and in cases where the Employer does provide insurance the Contractor insures for the 
difference between what the Insurance Table requires and what the Employer provides. 

 
4. When the Marine Insurance is required the Contractor needs to obtain a copy of the latest edition of Eskom’s 

Marine Policies Procedures found at internet website given below. 
 
5. Further information and full details of all Eskom provided policies and procedures may be obtained 

from:  
 

http://www.eskom.co.za/live/content.php?Item_ID=9248 

http://www.eskom.co.za/live/content.php?Item_ID=9248
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Annexure C: The Employer’s Panel of Adjudicators  
 
 

 

The following persons listed in alphabetical order of their surname have indicated their willingness to be included 
in the Eskom Panel of Adjudicators.  Their CV’s may be obtained by using the contact details provided. 

 
 
 

Name Location Contact details (phone & e mail) 

Nigel ANDREWS Gauteng +27 11 836-6760 
nigela@quoin.net 

Andrew BAIRD Gauteng +27 11 803 3008 
andrewbaird@ecsconsult.co.za 

Christopher BINNINGTON Gauteng +27 11 888-6141 
cdb@bca.co.za 

Peter HIGGINS UK +44 1293 873 868 
peterhiggins@pdconsult.co.uk 

Bruce LEECH Gauteng +27 11 290 4000 
leech@counsel.co.za 

Nigel NILEN Gauteng +27 11 465 3601; 
nilences@global.co.za 

Peter THURLOW Gauteng +27 11 787 6226 
info@thurlowassoc.com  

 
 
Information about the Panel and appointment of the selected Adjudicator is available from Eskom 
Supply Chain Operations management, by contacting Leighton Itholeng (Tel.: +27 (0)11 800 4031) 
(Fax :+27 (0)86 668 0419) E-mail: Leighton.Itholeng@eskom.co.za  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

mailto:andrewbaird@ecsconsult.co.za
mailto:cdb@bca.co.za
mailto:info@thurlowassoc.com
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C1.2 Contract Data 
 

Part two - Data provided by the Contractor 
 

[Instructions to the contract compiler:  (delete this notes before issue to tenderers with an enquiry) 
Whenever a cell is shaded in the left hand column it denotes this data is optional.  If not required select and 
delete the whole row, otherwise insert the required Data.] 
 

Notes to a tendering contractor: 
 

1. Please read both the NEC3 Engineering and Construction Contract (April 2013) and the relevant parts of 
its Guidance Notes (ECC3-GN)2 in order to understand the implications of this Data which the tenderer is 
required to complete.  An example of the completed Data is provided on pages 156 to 158 of the ECC3 
(April 2013) Guidance Notes. 

2. The number of the clause which requires the data is shown in the left hand column for each statement 
however other clauses may also use the same data 

3. Where a form field like this [     ] appears, data is required to be inserted relevant to the option 
selected. Click on the form field once and type in the data.  Otherwise complete by hand and in ink. 

 

Completion of the data in full, according to Options chosen, is essential to create a complete contract. 
 

Clause Statement Data 

10.1 The Contractor is (Name):  

 Address  

 Tel No.  

 Fax No.  

11.2(8) The direct fee percentage is % 

 The subcontracted fee percentage is % 

11.2(18) The working areas are the Site and  

24.1 The Contractor's key persons are:  

 1 Name:  

  Job:  

  Responsibilities:  

  Qualifications:  

  Experience:  

 2 Name:  

  Job  

  Responsibilities:  

  Qualifications:  

  Experience:  

  CV's (and further key persons data including 
CVs) are appended to Tender Schedule 
entitled     . 

11.2(3) The completion date for the whole of the 
works is 

 
 

 
2 Available from Engineering Contract Strategies Tel 011 803 3008, Fax 011 803 3009 or see www.ecs.co.za  

http://www.ecs.co.za/
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11.2(14) The following matters will be included in 
the Risk Register 

 
 

11.2(19) The Works Information for the Contractor’s 
design is in: 

 
The scope of work 

31.1 The programme identified in the Contract 
Data is 

 
Submitted within 1 week of contract date 

A Priced contract with activity schedule  

11.2(20)  The activity schedule is in The Price List 

11.2(30) The tendered total of the Prices is  R 

 
Data for Schedules of Cost 
Components 

Note “SCC” means Schedule of Cost Components 
starting on page 60, and “SSCC” means Shorter 
Schedule of Cost Components starting on page 63 
of ECC3 (April 2013). 

A Priced contract with activity schedule Data for the Shorter Schedule of Cost 
Components 

41 in 
SSCC 

The percentage for people overheads is:      % 

21 in 
SSCC 

The published list of Equipment is the last 
edition of the list published by 

 
      

 The percentage for adjustment for 
Equipment in the published list is 

 
Minus      % 

22 in 
SSCC 

The rates of other Equipment are: Equipment Size or 
capacity 

Rate 
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PART 2: PRICING DATA 
 
 
 
 
 

Document 
reference 

Title No of 
pages 

C2.1 Pricing assumptions: Option A       

C2.2 Activity Schedule       
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C2.1 Pricing assumptions: Option A 

How work is priced and assessed for payment 

Clause 11 in NEC3 Engineering and Construction Contract, (ECC3) Option A states: 
 

Identified and 
defined terms 

11 
11.2 

 
(20) The Activity Schedule is the activity schedule unless later changed in 
accordance with this contract. 
 

  (27) The Price for Work Done to Date is the total of the Prices for  
 

each group of completed activities and 
each completed activity which is not in a group. 
 

A completed activity is one which is without Defects which would either delay 
or be covered by immediately following work. 
 

  (30) The Prices are the lump sum prices for each of the activities on the 
Activity Schedule unless later changed in accordance with this contract. 
 

 

This confirms that Option A is a lump sum form of contract where the work is broken down into activities, each of 
which is priced by the tendering contractor as a lump sum. Only completed activities are assessed for payment at 
each assessment date; no part payment is made if the activity is not completed by the assessment date.  

Function of the Activity Schedule 

Clause 54.1 in Option A states: “Information in the Activity Schedule is not Works Information or Site Information”.  
This confirms that specifications and descriptions of the work or any constraints on how it is to be done are not 
included in the Activity Schedule but in the Works Information.  This is further confirmed by Clause 20.1 which 
states, “The Contractor Provides the Works in accordance with the Works Information”. Hence the Contractor 
does not Provide the Works in accordance with the Activity Schedule.  The Activity Schedule is only a pricing 
document.   

Link to the programme 

Clause 31.4 states that “The Contractor provides information which shows how each activity on the Activity 
Schedule relates to the operations on each programme which he submits for acceptance”.  Ideally the tendering 
contractor will develop a high level programme first then resource each activity and thus arrive at the lump sum 
price for that activity both of which can be entered into the activity schedule.   

Preparing the activity schedule 

Generally it is the tendering contractor who prepares the activity schedule by breaking down the work 
described within the Works Information into suitable activities which can be well defined, shown on a 
programme and priced as a lump sum. 
 

The Employer, in his Instructions to Tenderers or in a Tender Schedule, may have listed some items that he 
requires the Contractor to include in his activity schedule and be priced accordingly.  
 

It is assumed that in preparing his activity schedule the Contractor: 
 

• Has taken account of the guidance given in the ECC3 Guidance Notes pages 19 and 20; 

• Understands the function of the Activity Schedule and how work is priced and paid for; 

• Is aware of the need to link the Activity Schedule to activities shown on his programme; 

• Has listed and priced activities in the activity schedule which are inclusive of everything necessary and 
incidental to Providing the Works in accordance with the Works Information, as it was at the time of 
tender, as well as correct any Defects not caused by an Employer’s risk; 

• Has priced work he decides not to show as a separate activity within the Prices of other listed activities 
in order to fulfil the obligation to complete the works for the tendered total of the Prices.  

• Understands there is no adjustment to the lump sum Activity Schedule price if the amount, or quantity, 
of work within that activity later turns out to be different to that which the Contractor estimated at time of 
tender. The only basis for a change to the Prices is as a result of a compensation event.  
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C2.2 the activity schedule 
 
 

 

ASHLINE REPLACEMENT PROJECT 

SCHEDULE OF QUANTITIES : SANS    
 

ASHLINE REPLACEMENT PROJECT 

SCHEDULE OF QUANTITIES : SANS     

No. REF. DESCRIPTION UNIT QTY RATE AMOUNT 

              

  
B 

1200  SECTION : PRELIMINARY AND GENERAL         

   CONTRACTOR's GENERAL OBLIGATIONS:         

             

  8.3.1 Fixed Charge Items         

    1. Site Establishment Sum 1     

    2. Site De-establishment Sum 1     

              

  8.4.1 Time Related Items         

    1. Offices and Storage Sheds Months 18     

    2. Ablution and latrine Facilities Months 18     

  
  

3. Living Accommodation and Site Transport for 
Support Staff 

Months 
18     

    4. Supervision for the duration of construction Months 18     

  
  

5.  Responsible Person (RP) for the duration of the 
contract 

Sum 
1     

              

  8.10 
Compliance with OHS Act and Regulations 
(including the Construction Regulations, 2003)   

  
    

    1. Health and Safety Requirements  Sum 1     

              

    2. Environmental requirements         

  
  

a) Dust suppression and chemical spillages for the 
period of the contract (Construction site and all road 
to be utilised) 

Sum 

1     

    b) Cleaning of ash spillages for contract duration Sum 1     

              

              

  

PB 1 Supply of 25 Ton crane for removal and installation of 
pipes for project duration  

Sum 1 

    

  PB 2 
Supply of 25 Ton crane for removal and installation of 
pipes. 

Per-day 1 
  

For rate 
only 

             

  PB 3 
Transportation of old ash line to stack area : Overhaul 
distance of 500m  from the main access. 

Sum 1 
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  PB 4 As Build drawing of all bends. Sum 1     

             

  

PB 5 Diesel generator for welding on the field where there 
is no power supply for project duration 

sum 1 

    

       

    
 

        

  
SABS 

CONCRETE (REPAIRING CONCRETE PLINTHS 
FOR ASH LINES)     

  
  

  1200 
G           

    SCHEDULED FORMWORK ITEMS         

  8.2.3 Special smooth, repaired and rubbed:         

    i) Vertical formwork to: m² 500     

    ii) Horizontal formwork to: m² 20     

              

    SCHEDULED CONCRETE ITEMS         

              

  8.4.3 Strength concrete:         

    i) Class 30 MPa/ 19 mm concrete in: m³ 50     

             

  8.4.4 Unformed surface finishes:         

    i) Steel-floated finishes to: m² 170     

             

             

 TOTAL AMOUNT   

SCHEDULE OF QUANTITIES : SANS     

No. REF. DESCRIPTION UNIT QTY RATE AMOUNT 

Amount brought forward 0 

             

  8.7 Grouting:         

    i) Around the HD bolts: m³ 3     

              

  8.15 
Epoxy based bonding agent and primer to 
prepare concrete         

    
floors to receive screeding (FOSROC 
NITROBOND EP         

    slowset or approved equivalent) m² 175     

              

    Surface preparation m² 175     

              

  SABS MEDIUM-PRESSURE PIPELINES m       

  
1200 

L   
    

    

  8.2.1 Supply and lay          

    
i) Steel pipe line OD 406mm and 10mm thickness. 
SABS719 GRB 

m 3564 
    

    
ii) Two 12m length pipe flanged on one side will be 
required 

    
    

    OD 406mm and 10mm thickness. SABS719 GRB m 1320     

             

  8.2.2 Supply and install         

    
i) Long barrel Johnson couplings as per specification 
provide (Johnson couplings) 

No. 56 

    

    ii) Clamps  as shown in the sketch provided. No 1150     

PB 6

(microsoft station)

Dispose old pipes to Holfontein (228km from site) Sum 1
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    iii) Flanges as per specification No 592     

    iv) Bends flanged on both sides (per as built drawing) No 55     

    v) Saddles No 2300     

              

    STRUCTURAL STEELWORK (SUNDRY ITEMS)         

             

  8.3.2 Supply and install         

    i) M16 Anchoring bolts with nuts No 2300     

             

  8.3.6 Corrosion protection:         

    i) Painting of all steel pipe lines  Sum 1     

              

  SABS STORMWATER DRAINAGE         

  
1200 
LE          

    
Supply and lay class C portal and rectangular 
culverts:         

    i)   3600 mm x 900 mm   m 10     

              

  SABS EARTHWORKS         

  1200 D           

  8.3.2 Bulk excavation (Excavate in-situ ash)         

    
(i) Pipe crossing the security fence (see scope of 
work for details) 

m³ 70 
    

              

  8.3.4 
Backfill  (Future berms at drywall and ash line 
intersection) 

    
    

    

(ii) Compacted in layers not exceeding 150mm to 
93% MOD AASHTO density at optimum moisture 
content 

m³ 70 
    

              

  8.3.4 Temporary ramp  (temporary deposition area)         

    
(i) Construct a temporary ramp as per scope of 
work  

    
    

    Importing of materials:         

    
for importation of materials from commercial 
sources             

    
or approved borrow pit and back fill as per works 
information (compact to 93% mod AASTHOO) mᵌ 150     

              

    (ii) Remove and re-instate site as per original  Sum 1     

             

 TOTAL AMOUNT   
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SCHEDULE OF QUANTITIES : SANS     

No. REF. DESCRIPTION UNIT QTY RATE AMOUNT 

Amount brought forward 0 

             

  PB 1  GUARDRAILS          

              

  1  1. Guardrails on 3.81m spaced posts           

     a) Complete galvanised system on:          

     (i)Timber posts   m  100     

              

  2  2. End Treatments          

    
 End Treatments in accordance with the drawings 
where single guardrail sections are used  

 No  
8     

              

  3  3. Reflective Plates   No  27     

             

  PB 6 OTHER         

    1. Conduct all concrete test as per specification Sum 1     

    2. Conduct all earth work as per specification Sum 1     

    3. Conduct all steel work test as per specification  Sum 1     

    

4. Conduct all welding work test as per Standard 
for Welding Requirements on Eskom Plant (240-
106628253) Sum 1     

             

  PB 7 LABOUR         

  1 Unskilled rate/hour 1   

For rate 
purpose 
only 

       

  2 Semi skilled rate/hour 1   

For rate 
purpose 
only 

       

             

  3 Skilled rate/hour 1   

For rate 
purpose 
only 

  4 Rigger rate/hour 1   

For rate 
purpose 
only 

             

  5 Preliminary and General rate/day 1     
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PART 3: SCOPE OF WORK 
 

Document 
reference 

Title: REPLACEMENT OF ASH AND 
SLUICE LINES 

No of 
pages 

 This cover page 1 

C3.1 Employer’s Works Information  

C3.2 Contractor’s Works Information 
 

 

   

   

   

   

   

   

   

 Total number of pages  
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C3.1: EMPLOYER’S WORKS INFORMATION 
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Part 3: Scope of Work ..................................................................................................................................... 5 
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1 Description of the works ........................................................................................................................ 5 

1.1 Executive overview ............................................................................................................................ 5 

1.2 Employer’s objectives and purpose of the works .............................................................................. 5 

1.3 Interpretation and terminology ........................................................................................................... 5 

2 Management and start up. ..................................................................................................................... 5 

2.1 Management meetings ...................................................................................................................... 5 

2.2 Documentation control ....................................................................................................................... 6 

2.3 Health and safety risk management .................................................................................................. 6 

2.4 Environmental constraints and management .................................................................................... 6 

2.5 Quality assurance requirements ........................................................................................................ 6 

2.6 Programming constraints ................................................................................................................... 6 

2.7 Contractor’s management, supervision and key people ................................................................... 6 

2.8 Invoicing and payment ....................................................................................................................... 6 

2.9 Insurance provided by the Employer ................................................................................................. 6 

2.10 Contract change management .......................................................................................................... 7 

2.11 Provision of bonds and guarantees ................................................................................................... 7 

2.12 Records of Defined Cost, payments & assessments of compensation events to be kept by the 
Contractor .......................................................................................................................................................... 7 
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1 Description of the works 

1.1 Executive overview  

REPLACEMENT OF ASH AND SLUICE LINES. 

There are ash lines pipes that are in the sluiceway are not accessible for any maintenance activities as they 
are covered with build ash and are exposed to moisture. They are currently maintained on the philosophy of 
run-to-failure, whereas, the rest of the ash line pipes are currently maintained by turning the ash lines 90 
degrees was conducted every sixth years. Frequent pipe leaks are being experienced and the thickness test 
reports done in last year (2009) indicated most of the ash lines are closer and have reached their minimum 
thickness of 3mm.  The accessible lines are also exposed to build up ash due to pipe leakage which 
shortens their life span as they get corroded quicker. 

 

Leaks frequently occur on the bends and bends joints (Johnson couplings).The bends are not straight and 
misaligned to the plinths contour. Due to unavailability of drawing for the bends, previously whenever there 
was a leak it was difficult for Platter shop to make new bend without a drawing hence due to production 
pressure they would manufacture one with incorrect radius that won’t be concurrent to the plinth contour. 
Bends are joined by short barrel Johnson couplings to the pipes. The plinths are damaged hence no 
sufficient support for clamps. Temporally the bends are all gaged together for support and to prevent 
movement. 
Based on the above mentioned problem statement, there is a great need to replace the ash lines sections 
which poses a leak which will subsequently lead to environmental contravention. 
 

1.2 Employer’s objectives and purpose of the works 

To dismantling, removing of the existing pipe work and the supply, delivery, and installation of the ash pipes 
for the following Units 2,4,5 to 6. This is based on the thickness test result which was conducted by Eskom. 
The concluded quantities for all lines required are detailed under section 3.1 of this document. Repairing of 
the existing plinths, supply and deliver of the clamps are also part of this scope of work. 

1.3 Interpretation and terminology 

 
The following abbreviations are used in this Works Information: 
 

1. Abbreviation  2. Description 

SANS South African National Standards 

SABS South African Bureau Standards 

SE System Engineer 

SHEQ Eskom Safety, Health, Environment and Quality 

QA Quality Assurance 

QM Quality Manual 

QC Quality Control 

NDT Non-destructive test 

IWE International Welding Engineer registered with IIW 

IIW International Institute of Welding 

IWP International Welding Practitioner registered with IIW 

IWS International Welding Specialist registered with IIW 

IWT International Welding Technologist registered with IIW 

2 Management and start up. 

2.1 Management meetings 

2.2 Documentation control 

• The Contractor’s site manager must keep a daily log, which needs to be signed by the Employer’s 
Supervisor daily. 
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2.3 Health and safety risk management 

The Contractor’s personnel is to undergo Safety Induction Training at Duvha prior to commencement of this 
contract and all the relevant Documentation is to be approved by Safety Officials and the Project Manager 
before any activities can be started on site..  

a) The Contractor complies with the requirements of the Duvha Power Station Safety, Health & 
Environmental Specifications SAS 0012: Duvha Power Station Contractors safety manual 

b) The documents are completed by the Contractor’s and submitted to the Employer before taking 
possession of the works.  

c) These documents are valid for the duration of the works. 

d) The Contractor and all his personnel attend a Health and Safety Induction Course prior to 
starting with the works.   

e) The induction course is presented by the Safety Risk Department at Duvha Power Station.   

f) The Contractor makes arrangements with Safety Risk Management at telephone number 013-
690-0143.   

g) The Contractor submits all the documents as indicated in the Safety, Health & Environmental 
Specifications relevant to the work to Safety Risk Management before the induction course. 

h) The Contractor completes all appointments required and ensures that the appointee and 
appointees fully understand their responsibilities and are competent and trained to execute their 
duties.  

i) The appointees/appointee ensures that all duties are carried out and records are kept by the 
Contractor for review/audit by the Employer or Inspector of Machinery. 

j) Management has the right and authority to visit and inspect the Contractor’s work place or Site 
establishment. 

k) The Contractor supplies and ensures that his employees wear the necessary PPE according 
the risk assessments performed on the specific tasks to be carried out. 

l) The Contractor ensures that everyone entering Duvha Power Station under his supervision is 
medically, physically and psychologically fit to enter Duvha Power Station. 

m) The medical examination, at the Contractors cost, is carried out by a Registered Professional 
Occupational Health Practitioner and the examination shall include the following tests:  

n)     Eye Test, Blood Pressure,  

o)     Heart Function,  

p)     Hearing Test and  

q)     Lung Function.   

r)  A thorough examination is done and previous physical injuries, as well as occupational 
diseases/complications are covered. 

 

s) If at any point in time during the execution of the works, the Contractor has a radiation-related 
incident/exposure, the onus is on the Contractor to immediately notify the Employer, the 
Medical Station, the Risk Manager and the Safety Risk Management Department.  

t) The onus thereafter is for the Contractor to immediately arrange, at his/her cost, for blood 
samples to be taken by a Registered Laboratory and for this sample to be sent to the 
Accelerator Laboratory in Cape Town for full radiation exposure tests. This test results are then 
to be discussed with the Duvha Occupational Health Practitioners, who will then advise the 
Power Station Management on the risk, if any, of the incident/exposure. 

u) The Contractor takes full responsibility and accountability for all other 
people/staff/personnel/labour that he/she employs or utilises, whether in full-time/part-
time/contract basis, in executing the works or other work whilst on the Employers premises. 

v) The Contractor ensures that Safety Harnesses are used for all work carried out in elevated 
positions, as defined in the Occupational Health and Safety Act, No 85 of 1993 or any other 
Code of Practice or standard or the Construction Regulations. 

w) All safety equipment or Machinery used complies with the SANS Codes of Quality and Practice 
or any Code as stipulated in the Occupational Health and Safety Act, No 85 of 1993, and any 
amendments thereto. 

x) The Contractor at all times consider himself as “Employer” as defined in the Occupational 
Health and Safety Act, No 85 of 1993 and do not consider himself as under supervision or 
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management of the Employer with regard to Health and Safety Requirements but only from a 
Commercial Contractual Condition of Contract. Under no circumstances does the Contractor 
consider himself a sub-ordinate or being given supervision.  

y) The Contractor provides and maintains his own facilities as required in the Occupational Health 
and Safety Act, No 85 of 1993 or any other Code of Practice or standard or the Construction 
Regulations, if not agreed contractually or arranged by the Employer.  

z) The Contractor has Safety Systems in place at his premises for the total contract period and 
these shall include the following: 

aa) Safety Management Structure and Compliance to these 

bb) Statutory Appointments  

cc) Records and documentation of all Risk and Hazard Analyses. 

dd) Planned Job Observations Records and Documents. 

ee) Employment history and records of all personnel, part-time or full-time or contract labour. 

ff)  Medical History of all personnel, part-time or full-time or contract labour 

gg) Training and Competency Records with regard to Safety, Health and Environment. 

hh) Training and Competency Records with regard to the skills he uses to carry out the works or 
any other works in the Employers premises. 

ii) Compensation Commissioner Records and proof of registration. 

jj) Records and documentation with regard to any sub-contractor or labour-only contracts he 
places or uses to carry out the works or any other works in Employers premises. 

kk) Personal Protective Equipment and Safety Equipment Inspection, training and competency    
records and documentation. 

ll) Employment contracts for all sub-contractor or labour-only contracts. 

mm) Compliance to a Safety System, such as NOSA or any other system that is similar in nature. 

nn) Records of all incidents or accidents, and vehicle accidents, incurred during execution of this 
works or any other works in the Employers premises.  

oo) Records of all man-hours, including sub-contractors or labour-only contracts, the Contractor 
spends on the Employers premises. 

pp) Written Safe Work Procedures for all hazardous tasks the Contractor executes on the 
Employers premises. 

qq) A Fall Protection Plan for all elevated work the Contractor does on the Employers premises. 

rr) Environmental plan and awareness training. 

ss) Induction training records of his staff by himself/herself. 

tt) Minimum wage compliance for the different skills and to which Bargaining Council compliance 
is made to and proof of membership, if any. 

uu) Risk Assessment of this type of works 

vv) Proof of authorisation/accreditation from Department of Labour and or other Statutory Body for 
this type of works, if applicable 

ww) Emergency Evacuation and Rescue Plan for the hazardous tasks related to the works. 

 
The Contractor shall comply with the health and safety requirements contained in this Works Information. 
 

2.4 Environmental constraints and management 

The Contractor ensures that all workers under his control strictly adhere to the correct use of refuse bins: 
       Maroon bins:  - Scrap metal only 
       White bins:  - Lagging and general household rubbish 

       Yellow bins: - Ash, dust, coal dust and sand. 

2.5 Quality assurance requirements 

The Contractor shall be required to read and fully understand the contents of the Supplier Contract Quality 
Requirement Specification (QM58). The contractor may be subjected to scheduled assessments and/or 
audits if the Employer deems it necessary. Fundamentally the contractor shall comply with the Eskom 
Quality management procedures and processes applicable to this project. The QM58 guide will be made 
available upon request. 
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2.6 Programming constraints  

The Contractor submits a programme within 1 week of the Contract Award. 
The program shall be in Microsoft Excel/MSProjects or MicrosoftWord format 

• The programme indicates  

• The hour duration of each activity, 

• The working calendar (number of work hours per day, days per week), 

• The exact quantity of people per day  

• All phases and interfaces 
 

2.7 Contractor’s management, supervision and key people 

The contractor shall provide a site supervisor or project manager to supervise, monitor, control and co-
ordinate all activities during the execution of the project. 
The contractor needs to have an authorised Responsible Person (RP). 

2.8 Invoicing and payment 

 
Within one week of receiving a payment certificate from the Project Manager in terms of core clause 51.1, 
the Contractor provides the Employer with a tax invoice showing the amount due for payment equal to that 
stated in the Project Manager’s payment certificate.   
 
The Contractor shall address the tax invoice to Eskom Holdings SOC Ltd and include on each invoice the 
following information: 
 
Name and address of the Contractor and the Project Manager;  
The contract number and title; 
Contractor’s VAT registration number; 
The Employer’s VAT registration number 4740101508; 
Description of service provided for each item invoiced based on the Price List; 
Total amount invoiced excluding VAT, the VAT and the invoiced amount including VAT; 
 
All invoices should be submitted to our accounts department electronically and copy the Project Manager.  
 

2.9 Contract change management  

The contract or the Project Manager notifies each other of any event which may lead to a change in agreed 
terms as per NEC3. 

 

2.10 Records of Defined Cost, payments & assessments of compensation events to 
be kept by the Contractor 

The contractor may keep records of payments, assessments of compensation events if he deems it 
necessary 

2.11 Training workshops and technology transfer 

N/A 

 

3 Engineering and the Contractor’s design 

N/A 

3.1 Employer’s design. 

N/A 

3.2 Parts of the works which the Contractor is to design 

N/A 
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3.3 Procedure for submission and acceptance of Contractor’s design 

N/A 

3.4 Other requirements of the Contractor’s design 

N/A 

3.5 Use of Contractor’s design 

N/A 

3.6 Design of Equipment 

N/A 

3.7 Equipment required to be included in the works 

Contractor to provide: 

• Transportation of old equipment (piping) from the plant to an identified storage area. 

• Crane, Qualified Rigger, fork lift, Low bed, etc. for the lifting of pipes and other equipment. 

 

3.8 As-built drawings, operating manuals and maintenance schedules 

N/A 
 

4 Procurement 

The Contractor shall comply with Basic Condition of Employment Act and Labour Relation Act for the use of 
labour in executing the works to give effect to the right to fair labour practices referred to in section 23(1) of 
the Constitution by establishing and making provision for the regulation of basic condition of employment, 
and thereby to comply with the obligations of the Republic as a member state of the Internal Labour 
Organisation, and to provide matters connected therewith 

4.1 People 

4.1.1 Minimum requirements of people employed on the Site 

People providing the works will have been declared competent in writing to carry out the works. They will 
abide by all the rules and regulations as set out by Duvha Power Station. They are prohibited from being or 
going to any other site other than the one where the work is being executed. 
 

4.1.2 BBBEE and preferencing scheme 

Eskom’s policy is to maximise purchases from Black or Black Empowering Enterprises (BEE’s) whether 
Black Woman-owned, small or Large Black or Black empowering suppliers. The purpose is to promote 
entrepreneurship in black communities and give black business access to the mainstream of business 
opportunity 
 

4.1.3 Supplier Development and Localisation  

 
Eskom Holdings SOC Limited (“Eskom”), as a State Owned Company, is required to drive and implement 

government’s socio-economic initiatives  

Eskom’s Supplier Development and Localisation (SD&L) Programme, which is an essential component of its 

overall Transformation Programme, has as its primary objective the achievement of maximum and 

sustainable local development impact through leveraging Eskom’s procurement spend in a manner that 

allows flexibility within the business in order to accommodate Government local development initiatives and 

policies 

The SD&L programme seeks to maximise the following transformation objectives: 
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i) B-BBEE: The focal point of Eskom’s B-BBEE Strategy is the sustainable development and 

empowerment of local black businesses, while continuing to uphold Eskom’s core values. During 

the exemption phase, Eskom’s stated policy was to give preference to level 1-4 B-BBEE 

contributors.  

ii) Local Content: Means the target committed by contractors as a percentage of the contract value 

that will be spent in South Africa. The total local content amount is calculated by adding rand 

value amounts as reported by suppliers in their quarterly report submissions. 

iii) Industrialisation: Means any investment made by the supplier that results in building new and/or 

enhancing local capacity as well as increasing the export, thus enhancing industrialisation. The 

objective is to maximise Eskom and supplier spend to foster the establishment of new plants, 

expanding of existing plant and purchasing of machinery/equipment for local development. 

iv) Skills Development: Eskom seeks to influence the development of skills through procurement 

spend, in order to contribute to the reduction of scarce skills and to build the country’s capacity 

to compete globally.  

v) Supplier Development: Means providing a platform to develop emerging suppliers, through first-

tier and second-tier contracting, and opportunities for national and international suppliers using 

the joint venture mechanisms 

vi) Job Creation: Means the number of jobs created by suppliers as a result of Eskom’s contract. 

This contributes towards the achievement of localisation objectives of alleviating poverty through 

job creation. 

vii) Corporate Social Investment:  In terms of the integrated Socio-Economic Development (SED) 

policy approved in 2014, Eskom together with its Subsidiaries, Contractors, Suppliers and 

Service Providers are required to participate in Corporate Social Investments (CSI) initiatives / 

programmes that are aimed at maximising the direct beneficiation of the Local communities 

around areas where Eskom operates its plant. 

4.2 Plant and Materials 

4.2.1 Quality 

a) All work is carried out under the supervision of an experienced supervisor. 

b) The Contractor complies with the Employer’s Quality Requirements as specified in Eskom 
Generation Standard GGS 0462.  The Contractor, when using materials that are required to 
comply with a standard specification 

c) Shall, if so ordered, furnish the Engineer with certificates showing that the materials do so 
comply. 

d) Where so specified, materials shall bear the official mark of the appropriate standard. 
e) Samples ordered or specified shall be delivered to the Engineer's office on site. 
f) Unless otherwise specified, all proprietary materials shall be used and placed in strict 

accordance with the published instructions of the relevant manufacturer. 

g) All quality control documentation is submitted to the Project Manager within 7 days of Contract 
date. 

 

4.2.2 Plant & Materials provided “free issue” by the Employer 

a) The Employer will provide power supply, water and land for the storage of equipment and 
material. 

b) The Contractor shall supplies all the necessary equipment and material required to execute the 
works. 

 
Should the Contractor require using of any of the Employer’s Equipment, including compressed air, 
electricity, water supply and crane age, it must be specified in the Works Information supplied by the 
Contractor.  The Employer does not guarantee continuity of supply of any of these items. 
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4.2.3 Contractor’s procurement of Plant and Materials 

The Contractor shall make use SABS approved plant and material. Test certificates shall be given to the 
project manager. 
 

4.2.4 Spares and consumables 

N/A 

4.3 Tests and inspections before delivery 

N/A 

4.4 Marking Plant and Materials outside the Working Areas 

All plant and materials outside working areas are to be marked “for contractor” until such time that they are 
tested and installed at the site/plant. 
 

4.5 Contractor’s Equipment (including temporary works). 

N/A 

5 Construction 

5.1 Temporary works, Site services & construction constraints 

5.1.1 Employer’s Site entry and security control, permits, and Site regulations 

a) The contractor applies for access permits for all works exceeding two (2) weeks via the Project 
Manager, who will co-ordinate this. 

b) The Contractor applies for Contractor’s Permits for all his employees and/or subcontractors at 
the Security gate, at least 24 hours prior to entry of the Duvha Power Station Security Area.  .   

c) The Contractor completes the specific form in the Duvha Power Station Contractors Safety 
Manual, listing all of the personnel that he intends using on site.  

d)    The completed list, identified with the Contractor’s name, contains the following information: 

• Employee Name 

• Employee ID Number 

• Eskom Safety Co-ordinator signature 

• Eskom Project Manager Signature 

• Validity Date 

e)    No permits are issued to personnel who have not attended safety induction. 

f)    The Contractor photocopies the first page of the ID book of every one of his employees; reduced 
to the size 65%. 

g) This completed list, together with the photocopies of the ID books is delivered to Protective 
Services for the preparation of the Contractor’s Permits.  

h) The Contractor allows at least 24 hours for the preparation of the security permits, before he 
collects the permits from the Protective Services offices. 

i) The Contractor’s personnel are required to be in possession of a Contractor’s Permit at all times 
inside Duvha Power Station. 

j) All Contractors’ permits are submitted back to Protective Services when the workers leave the 
site after completion of the works.  Failure returns the permits will result in a R25, 00 penalty for 
each non returned permit. 

k) The Contractor compiles detailed Tool Lists (obtainable from Protective Services) of all tools and 
equipment to be taken on site before arriving at the power station.   

l) Authorised copies of these lists are retained to be used again when the tools and equipment is 
removed from site. 

m) The Contractor's visitors and all personnel conform to the security arrangements in force at 
Duvha Power Station.   
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n)    Application forms for visitors are filled in by the Contractor's Site Manager and approved by the 
Project Manager, and submitted to the Employer’s Protective Services office one day prior to the 
visit.  

o)    Visitors will not be allowed on site if the necessary forms are not in the possession of security 
staff. 

p) The Chief Security Officer may, with valid cause, remove any of the Contractor's personnel from 
the site, either temporarily or permanently.  He may deny access to the site to any person whom, 
in the opinion of the said Chief Security Officer, constitutes a security risk. 

q) No unauthorised vehicles will be allowed on site.  Only Contractor’s vehicles with displayed 
Contract Vehicle Permits disks will be allowed on site.  Contract Vehicle Applications are 
directed to the Project Manager for consideration and approval. 

r) The Contractor is restricted to the Site.  The Contractor is forbidden to enter any other areas, 
and ensures that his employees abide by these regulations. 

s) Parking inside the power station is strictly forbidden, except for loading purposes. 

t) No recruiting of casual labour may be done on Eskom premises, including the area outside the 
Power Station Security Gate. 

u) Security personnel may search any premises, property or person within the security area of 
Duvha Power Station 

v) No Photographic equipment will be allowed within the security area of the Power Station without 
obtaining permission.  

w) Application forms for such permission is available from the Protective Services offices.  

x)    Any person found in possession of such equipment will be prosecuted in terms of the National 
Key Point Act. 

       y)   The contractor technicians and artisan must have mechanical qualifications and  
              experience. 
 

5.1.2 Restrictions to access on Site, roads, walkways and barricades 

a) Pedestrian crossing are make on the road they should be used when crossing the road 
b) Inside the plant walkways are clear makes they should be used when walking inside the plant to 

keep safe on any object that might fall. 
c) Barricades are provided where there are open trenches and around the sumps and manholes. 
d) The contractor shall occupy only such ground as is necessary to carry out the works. 

5.1.3 People restrictions on Site; hours of work, conduct and records 

a) The LAR is for the person in charge of the plant to maintain control over activities taking place 
on his plant that are not covered by the Plant Safety Regulation and Operating Regulations for 
High Voltage Systems.   

b) Activities that are allowed to be carried out under the LAR must not require a permit and must 
satisfy the following criteria: 

c)    They must not involve danger to the person carrying out the activity; 

d)     No plant isolations must be required; 

e)    The activity must be performed by a skilled person and there must be no risk of a production    
loss; 

f)    The duration of the activity must be less than 24 hours 

g) The Supervisor accompanies the Contractor during the first instances of working under a LAR 
on a specific plant area. 

h) It is very important that the person who plans to do an activity on a plant under the LAR informs 
the person in charge of the plant (ASS on the panel or PPO at WTP) of what will be done.   

i) This means verbally telling the person in charge of the plant what will be done and not just 
signing the LAR book.  The LAR book is also signed. 

j) It is also important that as soon as the activity is completed the person, who was doing the 
activity, notify (verbally) the person in charge of the plant that conditions are back to normal and 
that the LAR has been signed off.  Just signing the LAR book is not sufficient. 

k) For more information please refer to Plant Safety Regulation. 
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5.1.4 Health and safety facilities on Site  

(a) The Contractor provides a First Aid service to his employees and sub-Contractor.  In the case 
where these prove to be inadequate, like in the event of a serious injury, the Employer’s Medical 
Centre and facilities will be available. 

 
(b) Outside the Employer’s office hours, the Employer’s First Aid Services will only be available for 

serious injuries and life threatening situations.  The Employer shall be entitled, however, to 
recover the costs incurred, in the use of the above Employer’s facilities, from the Contractor. 

 
(c) The Contractor to ensure that qualified and competent First Aiders and Emergency Care staff is 

permanently on site and at actual construction site for emergency situations, as and when they 
arrive. 

 
The Contractor or his staff shall not move the injured party from the incident position and site unless the 
person/s life is in danger or the person is moved by a qualified and trained Emergency Care Worker. 
 

5.1.5 Environmental controls, fauna & flora, dealing with objects of historical interest  

a) No fauna or flora will be collected or removed from any farm by any visitor without written permission 
of the landowner, in which case cognizance will be taken of appropriate provincial legislation 
pertaining to fauna and flora. 

b)  Under such cases Eskom Holding’s ethical policies and guidelines will be strictly applied. 

 

5.1.6 Cooperating with and obtaining acceptance of Others 

a) The Contractor shall co-operate with others in obtaining and providing information which they 
need in connecting with the works. 

b) The Contractor shall share the working area with others in executing the works. 
The contractor cooperates with others in obtaining and providing information which they need in connection 
with the works. 
 

5.1.7 Publicity and progress photographs  

a) Should publicity and or progress photographs be required an application shall be made via the 
Project Manager. 

 

5.1.8 Contractor’s Equipment 

a) The Contractor’s attention is drawn to the applicable regulation framed under the Machinery and 
Occupational Safety Act, 1983 (Act No. 6 OF 1983)  

b) When working in built-in areas , the contractor shall provide and use suit able and effective 
silencing devices for pneumatic tools and other plant would otherwise cause a noise level 
exceeding 85 Db(A) during excavation and other works. 

c) Alternatively the Contractor shall by means barriers, effectively isolate the source of any such 
noise in order to comply with the said regulation. 

5.1.9 Equipment provided by the Employer 

a) Should the Contractor require using of any of the Employer’s Equipment, including compressed 
air, electricity, water supply and crane age, it must be specified in the Works Information 
supplied by the Contractor.  The Employer does not guarantee continuity of supply of any of 
these items. 

b) The Employer shall be entitled to withdraw use of the said Equipment, should proper 
maintenance and cleanliness not be ensured.  In that event, the Contractor shall be obliged to 
provide the necessary Equipment at his own cost. 

c) The Contractor is responsible for the repair, replacement or correction as necessary of all pieces 
of tools and equipment supplied by the Employer which are damaged and / or lost whilst in the 
Contractor's custody and control. 
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5.1.10 Site services and facilities 

a) Potable Water Supply 

• Potable water is available at the existing points. 

b) Electrical Power Supply  

• Power is available at the existing points.  

c) Toilet Facilities 

• The Employer provides the Contractor access to existing toilet facilities.   

d) Catering Facilities 

• The Contractor are not allowed to use the Employer’s dining facilities, unless a specific 
agreement has been made between the Contractor and Eskom Catering and Accommodation 
Services (ECAS). 

• The Contractor may buy take away meals from the fast foods outlet on Site. 

e) Medical Facilities 

• The Contractor provides a First Aid service to his employees and subcontractors.  In the case 
where these prove to be inadequate, like in the event of a serious injury, the Employer’s Medical 
Centre and facilities will be available. 

• Outside the Employer’s office hours, the Employer’s First Aid Services are only available for 
serious injuries and life threatening situations. 

• The Employer recovers the costs incurred, in the use of the above Employer’s facilities, from the 
Contractor 

 

5.1.11 Facilities provided by the Contractor 

The contractor should provide facilities they deem necessary in executing the work. This must be discussed 
with the Project Manager prior to commencement of work.  
The Contractor shall supplies all the necessary equipment and material required to execute the works, 
including portable ablution facilities and proper eating facilities for their employees. 
 

5.1.12 Existing premises, inspection of adjoining properties and checking work of Others 

The Contractor will cooperate with others who might be working in adjacent premises. 
 

5.1.13 Survey control and setting out of the works 

Regular plant walks on safe work execution and production will be carried out by the Project Manager 
randomly.   
 

5.1.14 Control of noise, dust, water and waste  

Earplugs should be worn if excessive noise will be generated by machinery. Dust masks will be worn to 
prevent dust inhalation.  
 

5.1.15 Giving notice of work to be covered up 

Project Manager to be notified about any issues that poses a risk to the plant or employees before any 
specific task in relation to that risk is undertaken. 
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5.1.16 Hook ups to existing works 

a) The Contractor must inform the project manager and the engineer if a need arise of hooking up 
on existing work. 

b) The project engineer will then verify the safe use of any existing structure as a support. 
 

5.2 Completion, testing, commissioning and correction of Defects 

5.2.1 Work to be done by the Completion Date 

 
On or before the Completion Date the Contractor shall have done everything required to provide the Works.  
The Project Manager cannot certify Completion until all the work is done and also free of Defects which 
would have, in his opinion, prevented the Employer from using the works and others from doing their work. 
 

 Item of work To be completed by 

 As built drawings of       Within       days after 
Completion 

 Performance testing of the works in use as specified in 
paragraph       of this Works Information. 

See performance testing 
requirements. 

   

 

5.2.2 Use of the works before Completion has been certified 

The Employer will take over the completed ash lines after commissioning without any defects. 
 

5.2.3 Materials facilities and samples for tests and inspections  

 

5.2.4 Commissioning 

• The Contractor shall conduct commissioning under the supervision of the Project Manager and 
Engineer. 

• The Contractor shall carry out sufficient checks to satisfy himself that the material use and the 
workmanship comply consistently with the specified requirement. 

 

5.2.5 Start-up procedures required to put the works into operation 

 

5.2.6 Take over procedures. 

Takeover will be on after the Completion Date. The Contractor shall have done everything required to 
provide the works and the Engineer has done all the necessary inspections and the approval of the works 
done. 
 

5.2.7 Access given by the Employer for correction of Defects 

The Project Manager issues the defects certificate at the later defect date and the end of the last defect 
correction period. The Employer’s right in respect of the defect which the supervisor has not found and 
notified are not affected by the issue of the defect certificate. 
The Contractor contacts the Project Manager to gain access to the site to correct defects. 

5.2.8 Performance tests after Completion 

Duvha Quality department together with the Project Manager, Engineer and Contractor will sign off the works 
as having met all the requirements as set out in the works information after completion. 
 

5.2.9 Training and technology transfer 

N/A 
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5.2.10 Operational maintenance after Completion 

The contractor accepts full responsibility once he executes the works that the product will last for the 
minimum operational duration as stated in the data packs after project completion and commissioning. 
 

6 Plant and Materials standards and workmanship 

6.1 Dealt with in the scope of work Investigation, survey and Site clearance 

Thorough site inspection will take place with Contractor, Project Manager and System Engineer in 
attendance prior to commencement of work on site.    
 

6.2 Electrical & mechanical engineering works 

All engineering works, electrical and mechanical will be carried out according to Plant Safety Regulations 
(Permit to Works System) and any other station specific rules and regulations.  
 

7 List of drawings 

7.1 Drawings issued by the Employer 

This is the list of drawings issued by the Employer at or before the Contract Date and which apply to this 
contract. 
 
Note:  Some drawings may contain both Works Information and Site Information. 
 

Drawing  number Revision Title 

   

   

   

   

   

   

   

   

 
 

7 Appendices 
 
7.1 Appendix A Environmental Management Policy 
 
 
7.2 Appendix B ENV0005- Procedure for waste management   

Microsoft Word 
Document

 
7.3 Appendix C Supplier Contract Quality Requirement  

QM-58 Supplier 
Contract Quality Requirements Specification - Appendix B.pdf

 
7.4 Appendix D Access Control Visitors Appointment  
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Access Control 
Visitors Appointment Confirmation (Appendix C).pdf

 
7.5 Appendix E AKZ Plant labelling standard 

Microsoft Word 
97-2003 Document

 
7.6 Appendix F SHE Requirements 

32-726 (0) SHE 
Requirements forthe Eskom Commercial Process - Appendix D.pdf
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C3.2 CONTRACTOR’S WORKS INFORMATION 
 
 SCOPE OF WORK  

 
This document provides the scope for the Replacement of ash and sluice lines. 
 
NOTE:  

• Contractor to provide with an authorized Responsible Person for the mechanical isolation required. 
            

• Contractor to provide an authorized Rigger. 
 
 
 

1. WORK TO BE PERFORMED BY THE CONTRACTOR FOR THE WORK 
 
The scope of work is about dismantling, removing of the existing pipe work and the supply, delivery, and 
installation of the ash pipes at units 2,3,4,5 to 6. 
 
The works includes the following: 

• A total of 3564m length of pipe will be replaced. This is a total for all five lines, with partial replacement on 
unit 4 ash line. 

• The total number of bends to manufacture and supply is 55 Flanged on both sides (Flange table 16 
BS4504, 16 holes and M24 bolts). 

• Connection of bends to the straight section line must be flange to flange. All bends to be manufactured as 
built due to the unavailability of drawings. The contractor to provide drawings (in a CAD format or 
software that is compatible with CAD) for all bends supplied. It is the responsibility of the contractor to 
confirm measurements before fabrication (fabricate as per sample or as built). For each bend two 12m 
length pipe flanged on one side will be required, this means a total length of 1320m pipe is required. 

• Supply long barrel Johnson couplings as per specification provided (56 Johnson couplings). On the 
straight section Johnson couplings needs to be 36m apart. The gap between two pipes when connecting 
Johnson coupling must be between 20mm -40mm. 

• Supply clamps (1150 clamps) as shown in the sketch provided. 

• Supply of 25 Ton crane for removal and installation of pipes. 

• Old pipe line will have to be removed and stacked neatly at the site 500m away from Duvha Power 
station main entrance. This site will be provided and shown to the contractor by Eskom. 

• Refurbished plinths (230) or pipe supports with brackets and hold down bolts. For refurbished plinths and 
where brackets/hold down bolts are missing, chemical anchors to be utilized for the hold down bolts. 
Grouting on the gap between the pipe and the plinth must be supplied by contractor. 

• Paint the entire line till the distribution point once it is completed. 
 
1.1. WELDING REQUIREMENTS  
 

• All welding activities shall be in-line with the Standard for Welding Requirements on Eskom Plant, doc. 
no.: 240-106628253 attached under Appendix C. 

• Welding procedure qualification for welds shall be in accordance with the appropriate welding standard 
incorporated into the relevant design and construction code. Combination or mixing of different codes 
shall not be permitted. 

• A WPS supported by a valid WPQR/PQR, approved by a registered IWE or IWT, shall be submitted to 
Eskom for review. 

• Welders and welding operators shall be qualified in accordance with the requirements of the latest 
applicable construction code or engineering specification relevant to the plant. 

• NDT on welds shall be performed according to the requirements of the relevant design and construction 
codes, applicable (additional) engineering or product specifications and Eskom standard 240-83539994. 

• Company to perform welding shall have accreditation to ISO 3834 Part 3 as minimum (for Eskom Level 2 
plant). 

• Records pertaining to the repairs or modifications shall be compiled as per the requirements of QM 58. 
 

1.1.1 Quality Control  
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All work is carried out under the supervision of an experienced supervisor. The Contractor complies 
with the Employer’s Quality Requirements as specified in Eskom Generation Standard GGS 
0462.All quality control documentation is to be submitted to the Project Manager within 7 days 
before the work can commence to be approved by system engineer.  

 

• The contractor to provide a Quality Control Plan to Eskom Duvha for approval prior to 
commencement with the works. The contractor shall also assure that the following quality 
control documentation are available during the work and are submitted to ESKOM on 
completion. 

• QCP plan with signed off witness and hold points by Eskom’s Engineer. 
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PART 4: SITE INFORMATION 
 
 
 
 
 
 
 
 
 

Document 
reference 

Title No of 
pages 

 This cover page 1 

C4 Site Information  

   

   

   

   

   

   

   

   

 Total number of pages  
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PART 4: SITE INFORMATION 
C4.1: Information about the site at time of tender which may affect the work in 
this contract 
 
Safety Risk Management 
 
1) The Contractor complies with the requirements of the Duvha Power Station Safety, Health & 

    Environmental Specifications SAS 0012 rev 8. 

2) The documents are completed by the Contractor and submitted to the Employer before 

     taking possession of the works. 

3) These documents are valid for the duration of the works. 

4) The Contractor and all his personnel attend a Health and Safety Induction Course prior to starting 

    with the works. 

5) The induction course is presented by the Safety Risk Department at Duvha Power 

    Station. 

6) The Contractor makes arrangements with Project manager who will arrange with Safety Risk Management, for 

a slot and the date scheduled for the course. 

7) The Contractor submits all the documents as indicated in the Safety, Health & Environmental 

    Specifications relevant to the work to Safety Risk Management before the induction course. 

8) The Contractor completes all appointments required and ensures that the appointee and appointees 

    fully understand their responsibilities and are competent and trained to execute their duties. 

9) The appointees/appointee ensures that all duties are carried out and records are kept by the 

     Contractor for review/audit by the Employer or Inspector of Machinery. 

10) Duvha Safety Risk Management has the right and authority to visit and inspect the Contractor’s work 

      place or Site establishment. 

11) The Contractor supplies and ensures that his employees wear the necessary PPE according the risk 

      assessments performed on the specific tasks to be carried out. 

12) The Contractor ensures that everyone entering Duvha Power Station under his supervision are 

      medically, physically and psychologically fit to enter Duvha Power Station. 

13) The medical examination, at the Contractors cost, is carried out by a Registered Professional 

      Occupational Health Practitioner and the examination shall include the following tests: 

a. Eye Test, Blood Pressure, 

b. Heart Function, 

c. Hearing Test and 

d. Lung Function. 

14)  A thorough examination is done and previous physical injuries, as well as occupational 

       diseases/complications are covered. 

15) If at any point in time during the execution of the works, the Contractor has a radiation-related      

       incident/exposure, the onus is on the Contractor to immediately notify the Employer, the Medical 

       Station, the Risk Manager and the Safety Risk Management Department. 

16) The onus thereafter is for the Contractor to immediately arrange, at his/her cost, for blood samples to 

       be taken by a Registered Laboratory and for this sample to be sent to the Excellerator Laboratory in 
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       Cape Town for full radiation exposure tests. This test results are then to be discussed with the 

       Duvha Occupational Health Practitioners, who will then advise the Power Station Management on 

       the risk, if any, of the incident/exposure. 

17) The Contractor takes full responsibility and accountability for all other people/staff/personnel/labour 

       that he/she employs or utilises, whether in full-time/part-time/contract basis, in executing the works 

       or other work whilst on the Employers premises. 

18) The Contractor ensures that Safety Harnesses are used for all work carried out in elevated positions, 

       as defined in the Occupational Health and Safety Act, No 85 of 1993 or any other Code of Practice 

       or standard or the Construction Regulations. 

19) All safety equipment or Machinery used complies with the SANS Codes of Quality and Practice or 

      any Code as stipulated in the Occupational Health and Safety Act, No 85 of 1993, and any 

      amendments thereto. 

20) The Contractor at all times consider himself as “Employer” as defined in the Occupational Health and 

       Safety Act, No 85 of 1993 and do not consider himself as under supervision or management of the 

       Employer with regard to Health and Safety Requirements but only from a Commercial Contractual 

       Condition of Contract. Under no circumstances does the Contractor consider himself a sub-ordinate 

        or being given supervision. 

21) The Contractor provides and maintains his own facilities as required in the Occupational Health and 

       Safety Act, No 85 of 1993 or any other Code of Practice or standard or the Construction Regulations, 

       if not agreed contractually or arranged by the Employer. 

22) The Contractor has Safety Systems in place at his premises for the total contract period and these 

       shall include the following: 

a. Safety Management Structure and Compliance to these. 

b. Statutory Appointments. 

c. Records and documentation of all Risk and Hazard Analyses. 

d. Planned Job Observations Records and Documents. 

e. Employment history and records of all personnel, part-time or full-time or contract labour. 

f. Medical History of all personnel, part-time or full-time or contract labour 

g. Training and Competency Records with regard to Safety, Health and Environment. 

h. Training and Competency Records with regard to the skills he uses to carry out the works or 

any other works in the Employers premises. 

i. Compensation Commissioner records and proof of registration. 

j. Records and documentation with regard to any sub-contractor or labour-only contracts he 

places or uses to carry out the works or any other works in Employers premises. 

k. Personal Protective Equipment and Safety Equipment Inspection, training and competency 

records and documentation. 

l. Employment contracts for all sub-contractor or labour-only contracts. 

m. Compliance to a Safety System, such as NOSA or any other system that is similar in nature. 

n. Records of all incidents or accidents, and vehicle accidents, incurred during execution of this 

works or any other works in the Employers premises. 

o. Records of all man-hours, including sub-contractors or labour-only contracts, the Contractor 

spends on the Employers premises. 
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p. Written Safe Work Procedures for all hazardous tasks the Contractor executes on the 

Employers premises. 

q. A Fall Protection Plan for all elevated work the Contractor does on the Employers premises. 

r. Environmental Plan and awareness training. 

s. Induction training records of his staff by himself/herself. 

t. Minimum wage compliance for the different skills and to which Bargaining Council 

compliance is made to and proof of membership, if any. 

u. Risk Assessment of this type of works 

v. Proof of authorisation/accreditation from Department of Labour and or other Statutory Body 

for this type of works, if applicable 

w. Emergency Evacuation and Rescue Plan for the hazardous tasks related to the works. 

 

Specific Risks 
 
23) The following risks are identified by the Employer and Contractor specifically addresses these risks 

to ensure that the works is carried out safely: 

 

a. Working at heights 

b. High temperatures 

c. Low temperatures 

d. High pressures 

e. High voltage 

f. Windy conditions 

g. Dusty conditions 

h. High noise area 

i. Work is being carried out overhead 

j. Work is being carried out below 

k. Possibility of drowning exists 

l. Work in confined spaces 

m. Possibility of noxious gasses 

n. Possibility of steam release 

o. Possibility of fires or explosions 

p. Chemicals 

q. Biological Hazards 
 
24) Gaskets used are fit for the type of liquid, solid or gas being transported and do not contain any 

      asbestos fibres. 

25) The ash dust is harmful if inhaled and the Contractor provides proper dust masks to all his personnel 

      working in dusty environments. 
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Plant Safety Regulations 
 
26) The Employer, on request from the Contractor, isolates required plant from all sources of danger as 

      described in the Plant Safety Regulations. 

27) The Project Manager, on request, makes available a copy of the latest revision of the Plant Safety 

      Regulations available to the Contractor. 

29) The Contractor conforms to all rules and regulations applicable to plant safety and completes the 

      Workman's Register prior to working on the plant. 

30) The Contractor declares any grinding and welding to be carried out on the workers register. 

31) At every permit change the Contractor withdraws himself/herself/his staff for that period of permit 

      suspension/revocation and thereafter only proceeds with the works after signing onto the new 

      permit. 

32) The Contractor ensures that he/she/all sub-contractors/personnel/staff/his visitors are medically, 

      physically and psychologically fit to enter the Duvha Power Station, and specifically any confined 

      space. 

33) The Contractor is prohibited from entering Radiation Areas. 

34) The onus is on the Contractor to ensure that the correct confined space requirements and tests have 

      been done/met by the Employer prior to entry into any confined space or hazardous plant areas. 

35) The Contractor ensures that all personnel are competent to carry out the works. 

36) Proof of competency for technical and safety aspects must be available as and when required on 

       site. 

 
Limited Access Register (LAR) 
 
37) The LAR is for the person in charge of the plant to maintain control over activities taking place on his 

      plant that are not covered by the Plant Safety Regulation and Operating Regulations for High 

      Voltage Systems. 

38) Activities that are allowed to be carried out under the LAR must not require a permit and must satisfy 

      the following criteria: 

39) They must not involve danger to the person carrying out the activity; 

40) No plant isolations must be required; 

41) The activity must be performed by a skilled person and there must be no risk of a production loss; 

42) The duration of the activity must be less than 24 hours 

43) The Supervisor accompanies the Contractor during the first instances of working under a LAR on a 

       specific plant area. 

44) It is very important that the person who plans to do an activity on a plant under the LAR informs the 

       person in charge of the plant (ASS on the panel or PPO at WTP) of what will be done. 

45) This means verbally telling the person in charge of the plant what will be done and not just signing 

       the LAR book. The LAR book is also signed. 

46) It is also important that as soon as the activity is completed the person, who was doing the activity, 

      notify (verbally) the person in charge of the plant that conditions are back to normal and that the LAR 

      has been signed off. Just signing the LAR book is not sufficient. 

47) For more information please refer to Plant Safety Regulation C11. 
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Fire precautions 
 
48) Any tampering with the Employer’s fire equipment is strictly forbidden. 

49) All exit doors, fire escape routes, walkways, stairways, stair landings and access to electrical 

      distribution boards must be kept free of obstruction, and not be used for work or storage at any time. 

      Fire fighting equipment remains accessible at all times. 

50) In case of a fire, report the location and extent of the fire to the Electrical Operating Desk at 

      extension 2222. 

51) Take the necessary action to safe guard the area to prevent injury and spreading of the fire. 

52) Reporting of accidents 

53) The Employer follows an accident prevention policy that includes the investigation of all accidents 

       involving personnel and property. This is done with the intention of introducing control measures to 

       prevent a recurrence of the same incidents. 

54) The Contractor is expected to fully co-operate to achieve this objective. 

55) The Project Manager is informed immediately of any Category B or C incidents. Category A 

       incidents and any damage to property or equipment must be reported to the Supervisor within 24 

       hours. 

56) Radiation incidents must be reported immediately. 

57) In reporting Category C and D incidents, the Contractor submits the following documents, or any 

      additional as required by the Employers investigation team. 

a. Proof of Contract of Employment. 

b. Proof of WCL notification to Department of Labour. 

c. Proof of Medical Doctors Note/Certificate detailing nature of injury and period of rest. 

d. Death Certificate, if Category C fatality. 

e. Risk and Hazard Analysis, if not in place prior to injury. 

f. Written Safe Working Procedure, if not in place prior to injury. 

NOTE! This report does not relieve the Contractor of his legal obligation to report certain incidents to 

the Department of Labour, or to keep records in terms of the Occupational Health and Safety Act, 

and Compensation for Occupational Injuries and Diseases Act. 

 
Occupational Health and Safety Act 1993 - SECTION 37 
 
58) The Contractor and Employer agrees to the arrangements and procedures between them to ensure 

      compliance by the main Contractor (as the mandatory) with the provisions of Section 37.2 of the Occupational 

 Health and Safety Act, No 85 of 1993. 

59) The Contractor complies with: 

a. the Occupational Health and Safety Act, 1993, and all Regulations made hereunder; 

b. all Eskom Safety and Operating Procedures. 

60) The Contractor acknowledges that he is fully aware of the requirements of all the above and 

       undertakes to employ only people who have been duly authorised in terms thereof and who received 

       sufficient safety training to ensure that they can comply therewith. 

61) The Contractor undertakes not to do, or not to allow anything to be done which will contravene any 

       of the provisions of the Act, Regulations or Safety and Operating Procedures. 
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62) The Contractor appoints a person who liaises with the Eskom Safety Officer responsible for the 

       premises relevant to the Contract. 

63) The person so appointed on request: 

a. supplies the Eskom Safety Officer with copies of minutes of all Health and Safety Committee 

    meetings, whenever he is required to do so; 

b. supplies the Eskom Safety Officer with copies of all appointments in respect of employees 

    employed on this Contract, in terms of the Act and Regulations and notifies the Eskom Safety 

    Officer of any changes thereto. 

64) Eskom may, at any stage during the currency of this agreement, be entitled to: 

 

a. Do safety audits at the Contractor’s premises, its work-places and its employees; 

b. Refuse any employee, Subcontractor or agent of the Contractor access to its premises if 

    such person has been found to commit any unsafe act or any unsafe working practice or is 

    found to be not authorised or qualified in terms of the Act; 

c. issue the Contractor with a work stop order or a compliance order should Eskom become 

    aware of any unsafe working procedures or conditions or any non-compliance with the Act, 

    Regulations and Procedures referred to in the Occupational Health and Safety Act - 1993 

    and all Regulations made there under as well as all Eskom Safety and Operating 

    Procedures. 

65) No extension of time will be allowed, as a result of any action taken by Eskom in terms of the 

      foregoing Clause and the Contractor has no claim against Eskom as a result thereof. 

 
Hazardous Substances 
 
66) It is required in terms of the General Administrative Regulation (Regulation 7) that any Manufacture, 

      Importer, Seller or Supplier of hazardous chemical substance supplies the receiver, free of charge, 

      with sufficient information for the user. 

 
Radiation protection 
 
67) The Contractor conforms to Duvha procedure HMS0002 when performing any industrial radiography. 

      Thermal insulation containing asbestos. 

68) The Contractor does not disturb any thermal insulating material on the plant until it has been 
      positively identified as not containing asbestos. Approval is obtained from the Supervisor before any 

      thermal insulation is disturbed. 

69) All stripping of asbestos material is undertaken strictly in accordance with the Employer's Standard, 

      SAP 0022, available from Safety Risk Management. 

70) The Project Manager advises the Contractor whether areas that are to be stripped of lagging have 

       been identified as containing asbestos. 

71) The Contractor is obliged to ascertain from the Project Manager in advance whether areas required 

       to be stripped, are non-asbestos. Any contractor, other than the contractor appointed to remove 

       asbestos strips no lagging material containing asbestos fibres. 

72) The Contractor appointed to remove asbestos, does not begin removal without first obtaining the 

       necessary permission from the Deputy Director of Labour and the Project Manager. 
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Barricading and screens 
 
73) The Contractor provides and installs barricades and warning devices to ensure that equipment and 

      persons are not exposed to danger or to prevent access to dangerous areas. 

74) Additional to barricading, the Contractor installs screening, such as black plastic, on the roadside to 

      keep dust away from the road. This is in the interest of transport safety. 

75) All welding, flame cutting and grinding work is prohibited inside and directly outside the fabric filter 

      plant area. All such work is done on ground level. 

76) All gratings are covered with adequate protective screening when welding or flame cutting in the 

      vicinity. 

Housekeeping 
 
77) The Contractors equipment does not impair the operation of the plant or access to the plant. 
 
Vehicle Safety 
 
78) No driver may disregard road signs, drive recklessly, exceed the speed limit, exceed the alcohol 
      limit, or do anything contrary to the National Road Traffic Act while on Eskom business. 
79) No driver may drive a vehicle while holding a cellular or mobile telephone or radio in one or both 
      hands or with any other part of the body. A cellular or mobile telephone or radio equipment may only 
      be used while driving if such telephone or radio device is fitted with a hands-free device, otherwise it 
      must be switched off. 
80) All drivers including contractor and contractor employees, when performing work for Eskom, must 
      ensure that they and their passengers remain seated and wear seatbelts at all times. 
81) No employee may be transported in the back of an open vehicle. 
82) No driver should park a car in such a way that it will be a hazard to other road users. 
83) No driver may use a vehicle without being authorised. 
84) No employee is allowed to drive any Eskom-owned or scheme vehicle if not in possession of a valid 
national driver’s licence as well as an Eskom driver permit. 
 

1. Quality assurance requirements 

 
1) All work will be carried out under the CONSTANT Supervision of an Experienced Competent 
    Supervisor. 
 

 
 
 
 
 




