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Between ESKOM HOLDINGS SOC Ltd 
(Reg No. 2002/015527/30) 

 

and [Insert at award stage] 
(Reg No.  ) 

 

for Unit 1-6 Main & Boiler Feed Pump Turbine (BFPT) Condenser 
High Pressure Jet Washing during various outages, running 
and opportunity maintenance for period of five (5) years based 
on as and when required basis at Lethabo Power Station. 
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PART C1: AGREEMENTS & CONTRACT DATA 
 
 
 
 
 
 
 
 
 
 
 

 

Contents: 
 

No of 
pages 

C1.1 Form of Offer and Acceptance 

[to be inserted from Returnable Documents at 
award stage] 

[●] 

C1.2a Contract Data provided by the Employer [●] 

C1.2b Contract Data provided by the Contractor 
 
[to be inserted from Returnable Documents at 
award stage] 

[●] 

C1.3 Proforma Guarantees [●] 
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Offer 
 

The Employer, identified in the Acceptance signature block, has solicited offers to enter a contract for the 
procurement of: 

Unit 1-6 Main & Boiler Feed Pump Turbine (BFPT) Condenser High Pressure Jet Washing 
during various outages, running and opportunity maintenance for period of five (5) years 
based on as and when required basis at Lethabo Power Station. 

The tenderer, identified in the Offer signature block, has examined the documents listed in the Tender Data 
and addenda thereto and by submitting this Offer has accepted the Conditions of Tender. 

 
By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer and 
Acceptance the tenderer offers to perform all of the obligations and liabilities of the Contractor under the 
contract including compliance with all its terms and conditions according to their true intent and meaning for 
an amount to be determined in accordance with the conditions of contract identified in the Contract Data. 

 

Options A The offered total of the Prices exclusive of VAT is R [●] 

 Sub total R [●] 

 Value Added Tax @ 15% is R [●] 

 The offered total of the amount due inclusive of VAT is1 R [●] 

 (in words) [●] 

 
This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and 
Acceptance and returning one copy of this document including the Schedule of Deviations (if any) to the 
tenderer before the end of the period of validity stated in the Tender Data, or other period as agreed, 
whereupon the tenderer becomes the party named as the Contractor in the conditions of contract identified in 
the Contract Data. 

 
Signature(s) 

 
  

Name(s) 

 
  

Capacity 

 
  

For the 
tenderer: 

 

Name & 
signature of 
witness 

(Insert name and address of 
organisation) 

Date 

Tenderer’s CIDB registration number: 

 
 
 
 
 

 

1 This total is required by the Employer for budgeting purposes only. Actual amounts due will be assessed in 
terms of the conditions of contract. 

C1.1 Form of Offer & Acceptance 
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Acceptance 
 

By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the tenderer’s 
Offer. In consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the 
conditions of contract identified in the Contract Data. Acceptance of the tenderer’s Offer shall form an 
agreement between the Employer and the tenderer upon the terms and conditions contained in this agreement 
and in the contract that is the subject of this agreement. 

 
The terms of the contract, are contained in: 

Part C1 Agreements and Contract Data, (which includes this Form of Offer and Acceptance) 

Part C2 Pricing Data 

Part C3 Scope of Work: Service Information 

and drawings and documents (or parts thereof), which may be incorporated by reference into the above listed 
Parts. 

 
Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed 
in the Returnable Schedules as well as any changes to the terms of the Offer agreed by the tenderer and the 
Employer during this process of offer and acceptance, are contained in the Schedule of Deviations attached 
to and forming part of this Form of Offer and Acceptance. No amendments to or deviations from said 
documents are valid unless contained in this Schedule. 

 
The tenderer shall within two weeks of receiving a completed copy of this agreement, including the Schedule 
of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) to arrange 
the delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to be 
provided in terms of the conditions of contract identified in the Contract Data at, or just after, the date this 
agreement comes into effect. Failure to fulfil any of these obligations in accordance with those terms shall 
constitute a repudiation of this agreement. 

 
Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer 
receives one fully completed and signed original copy of this document, including the Schedule of Deviations 
(if any). 

 

 
Signature(s) 

 
  

Name(s) 

 
  

Capacity 

 
  

for the 
Employer 

 

 
Name & 
signature of 
witness 

(Insert name and address of 
organisation) 

Date 
      

 
Note: If a tenderer wishes to submit alternative tenders, use another copy of this Form of Offer and 
Acceptance. 
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Schedule of Deviations to be completed by the Employer prior to contract award 
Note: 

1. This part of the Offer & Acceptance would not be required if the contract has been developed by 
negotiation between the Parties and is not the result of a process of competitive tendering. 

2. The extent of deviations from the tender documents issued by the Employer prior to the tender closing 
date is limited to those permitted in terms of the Conditions of Tender. 

3. A tenderer’s covering letter must not be included in the final contract document. Should any matter in 
such letter, which constitutes a deviation as aforesaid be the subject of agreement reached during the 
process of Offer and Acceptance, the outcome of such agreement shall be recorded here and the final 
draft of the contract documents shall be revised to incorporate the effect of it. 

 

No. Subject Details 

1 [●] [●] 

2 [●] [●] 

3 [●] [●] 

4 [●] [●] 

5 [●] [●] 

6 [●] [●] 

7 [●] [●] 

 

 
By the duly authorised representatives signing this Schedule of Deviations below, the Employer and the 
tenderer agree to and accept this Schedule of Deviations as the only deviations from and amendments to the 
documents listed in the Tender Data and any addenda thereto listed in the Tender Schedules, as well as any 
confirmation, clarification or changes to the terms of the Offer agreed by the tenderer and the Employer during 
this process of Offer and Acceptance. 

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period 
between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of 
this Form shall have any meaning or effect in the contract between the parties arising from this Agreement. 

 

 
 For the tenderer:  For the Employer 

Signature    

Name    

Capacity    

On behalf 
of 

(Insert name and address of organisation)  (Insert name and address of organisation) 

Name & 
signature 
of witness 

   

Date 
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C1.2 TSC3 Contract Data 
 

Part one - Data provided by the Employer 
 

Completion of this data in full, according to the Options chosen, is essential to create a complete 
contract. 

 

Clause Statement Data 

1 General 
 

The conditions of contract are the core 
clauses and the clauses for main 
Option: 

  
A: Priced contract with price list 

 
dispute resolution Option W1: Dispute resolution procedure 

 and secondary Options  

  X1: Price adjustment for inflation 

  
X2: 

X13 

Changes in the law 

Performance bond 
  X17: Low service damages 

  X19: Task Order 

  
Z: Additional conditions of contract 

 of the NEC3 Term Service Contract 
April 20132 (TSC3) 

 

10.1 The Employer is (name): Eskom Holdings SOC Ltd (reg no: 
2002/015527/30), a state-owned company 
incorporated in terms of the company laws 
of the Republic of South Africa 

 Address Registered office at Megawatt Park, 
Maxwell Drive, Sandton, Johannesburg 

 Tel No. [●] 

 Fax No. [●] 

10.1 The Service Manager is (name): 
 

 
Address Lethabo Power Station 

 
Tel 

 

 
Fax 

 

 
e-mail 

 

11.2(2) The Affected Property is Lethabo Power Station 

 

2 Available from Engineering Contract Strategies Tel 011 803 3008 Fax 086 539 1902 www.ecs.co.za 

http://www.ecs.co.za/
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11.2(13) The service is Unit 1-6 Main & BFPT Condenser High 
Pressure Jet Washing during various 
outages, running and opportunity 
maintenance for period of five (5) years 
on the basis of as and when required 

11.2(14) The following matters will be included 
in the Risk Register 

 

11.2(15) The Service Information is in Part 3: Scope of Work and all documents 
and drawings to which it refers. 

12.2 The law of the contract is the law of the Republic of South Africa 

13.1 The language of this contract is English 

13.3 The period for reply is 24 Hours 

2 The Contractor’s main 
responsibilities 

Main & BFPT condenser high pressure jet 
washing 

21.1 The Contractor submits a first plan for 
acceptance within 

One (1) week of the Contract Date 

3 Time  

30.1 The starting date is. 
 

30.1 The service period is 5 years (as and when required) 

4 Testing and defects One week after completion of task - 
correction period 

5 Payment 
 

50.1 The assessment interval is After completion of each task order 

51.1 The currency of this contract is the South African Rand 

51.2 The period within which payments are 
made is 

30 days from the date of the receipt of the 
invoice 

51.4 The interest rate is the publicly quoted prime rate of interest 
(calculated on a 365-day year) charged by 
from time to time by the Standard Bank of 
South Africa Limited (as certified, in the 
event of any dispute, by any manager of 
such bank, whose appointment it shall not 
be necessary to prove) for amounts due in 
Rands and 

(ii) the LIBOR rate applicable at the time for 
amounts due in other currencies. LIBOR is 
the 6 month London Interbank Offered Rate 
quoted under the caption “Money Rates” in 
The Wall Street Journal for the applicable 
currency or if no rate is quoted for the 
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  currency in question then the rate for 
United States Dollars, and if no such rate 
appears in The Wall Street Journal then the 
rate as quoted by the Reuters Monitor 
Money Rates Service (or such service as 
may replace the Reuters Monitor Money 
Rates Service) on the due date for the 
payment in question, adjusted mutatis 
mutandis every 6 months thereafter (and as 
certified, in the event of any dispute, by any 
manager employed in the foreign exchange 
department of The Standard Bank of South 
Africa Limited, whose appointment it shall 
not be necessary to prove. 

6 Compensation events There is no reference to Contract Data in 
this section of the core clauses and terms 
in italics used in this section are identified 
elsewhere in this Contract Data 

7 Use of Equipment Plant and 
Materials 

There is no reference to Contract Data in 
this section of the core clauses and terms 
in italics used in this section are identified 
elsewhere in this Contract Data 

8 Risks and insurance 
 

80.1 These are additional Employer's risks None 

9 Termination Poor performance of work will lead to 

termination of contract. 

Performance criteria will be assessed as 

follows: 

• Time taken to complete a task order 

• Adhering to all safety measures 

• Number and repetition of NCR 

• Efficiency of equipment 

NEC3 Term Service Contract termination 
clause will be used 

10 Data for main Option clause 
 

A Priced contract with price list  

20.5 The Contractor prepares forecasts of 
the final total of the Prices for the 
whole of the service at intervals no 
longer than 

 

 
One (1) week after work is completed. 

11 Data for Option W1  

W1.1 The Adjudicator the person selected from the ICE-SA 
Division (or its successor body) of the 
South African Institution of Civil 
Engineering Panel of Adjudicators by the 
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Party intending to refer a dispute to him. 
(see www.ice-sa.org.za). If the Parties do 
not agree on an Adjudicator the 
Adjudicator will be appointed by the 
Arbitration Foundation of Southern Africa 
(AFSA). 

 Address [●]   

 
Tel No. [●] 

  

 
Fax No. [●] 

  

 
e-mail [●] 

  

W1.2(3) The Adjudicator nominating body is: the Chairman of ICE-SA a joint Division of 
the South African Institution of Civil 
Engineering and the Institution of Civil 
Engineers (London) (see www.ice-sa.org.za 
) or its successor body. 

W1.4(2) The tribunal is: Arbitration 
  

W1.4(5) The arbitration procedure is the latest edition of Rules for the Conduct 
of Arbitrations published by The 
Association of Arbitrators (Southern Africa) 
or its successor body. 

 The place where arbitration is to be 
held is 

Republic of South Africa  

 The person or organisation who will 
choose an arbitrator 
- if the Parties cannot agree a 

choice or 
- if the arbitration procedure does 

not state who selects an arbitrator, 
is 

 

 
the Chairman for the time being or his 
nominee of the Association of Arbitrators 
(Southern Africa) or its successor body. 

12 Data for secondary Option clauses    

X1 Price adjustment for inflation The prices shall be fixed and firm for the 
first 12 months of the contract and 
thereafter Contract Price Adjustment (CPA) 
will apply as follows 

X1.1 The base date for indices is [●].   

 The proportions used to calculate the 
Price Adjustment Factor are: 

proportion linked to index for Index 
prepared by 

  45% General & Special 
Purpose Machinery 

O-2 (SEIFSA) 

   
30% 

 
Labour 

 
C-3(A) 
(SEIFSA) 

http://www.ice-sa.org.za/
http://www.ice-sa.org.za/
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10% Transport L-2(A) 
(SEIFSA 

   

15 % non-adjustable  

  
 

100 % 

X2 Changes in the law No data is required for this Option 

X17 Low service damages 
 

   

X17.1 The service level table is in 
Low Service 
Damage 
Description 

Value of 
Low 
Service 
Damages 

Limit of 
Low 
Service 
Damage 

  
Service delaying 
the Outage 
critical path and 
other 
Contractor(s) 
from starting or 
completing their 
work 

 
2% per 
total value 
of the Task 
Order per 
day 

 
Limited to 
10% of the 
total value 
of the Task 
Order 

  

Service delays 
not finishing as 
per agreed upon 
project plan 
submitted and 
approved by the 
Supply Manager 

 
2% per 
total value 
of the Task 
Order per 
day 

 
Limited to 
10% of the 
total value 
of the Task 
Order 

   
No Submission of 
Quality control 
documents as 
per agreed upon 
Contract 
Document 
Submittal 
Schedule in this 
service/supply 
agreement. 

 
 

 
2% per 
total value 
of the Task 
Order per 
day 

 
 

 
Limited to 
10% of the 
total value 
of the Task 
Order 

   
NCR raised on 
item defects are 
not corrected 
within agreed 
timeline. 

 
5% per 
total value 
of the Task 
Order 

 
Limited to 
10% of the 
total value 
of the Task 
Order 
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Using 
Limited to 

Personnel/Subco 5% per 
10% of the 

ntractor which total value 
total value 

are not Qualified/ of the Task 
of the 

experienced as Order per 
Purchase 

per the contract day 
Order(s) of 

conditions 
the spares 

item. 

   

X18 Limitation of liability  

X18.1 The Contractor’s liability to the 
Employer for indirect or consequential 
loss is limited to 

 

 
R0.0 (zero Rand) 

X18.2 For any one event, the Contractor’s 
liability to the Employer for loss of or 
damage to the Employer’s property is 
limited to 

the amount of the deductibles relevant to 
the event 

X18.3 The Contractor’s liability for Defects 
due to his design of an item of 
Equipment is limited to 

The greater of 
 

• the total of the Prices at the Contract 
Date 

and 

• the amounts excluded and 
unrecoverable from the Employer’s 
insurance (other than the resulting 
physical damage to the Employer’s 
property which is not excluded) plus the 
applicable deductibles 

X18.4 The Contractor’s total liability to the 
Employer, for all matters arising under 
or in connection with this contract, 
other than the excluded matters, is 
limited to 

the total of the Prices other than for the 
additional excluded matters. 

The Contractor’s total liability for the 
additional excluded matters is not limited. 

The additional excluded matters are 
amounts for which the Contractor is liable 
under this contract for 

 

• Defects due to his design, plan and 
specification, 

• Defects due to manufacture and 
fabrication outside the Affected 
Property, 

• loss of or damage to property (other 
than the Employer’s property, Plant and 
Materials), 

• death of or injury to a person and 

• infringement of an intellectual property 
right. 
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X18.5 The end of liability date is One (1) month after the end of the service 
period 

X19 Task Order 
 

X19.5 The Contractor submits a Task Order 
programme to the Service Manager 
within 

 

 One (1) day of receiving the Task Order 

Z The additional conditions of 
contract are 

 

 Z1 to Z14 always apply. 

 
Z1 

 
Cession delegation and assignment 

 

Z1.1 The Contractor does not cede, delegate or assign any of its rights or obligations to any 
person without the written consent of the Employer. 

Z1.2 Notwithstanding the above, the Employer may on written notice to the Contractor cede 
and delegate its rights and obligations under this contract to any of its subsidiaries or 
any of its present divisions or operations which may be converted into separate legal 
entities as a result of the restructuring of the Electricity Supply Industry. 

 
Z2 

 
Joint ventures 

 

Z2.1 If the Contractor constitutes a joint venture, consortium or other unincorporated 
grouping of two or more persons or organisations then these persons or organisations 
are deemed to be jointly and severally liable to the Employer for the performance of 
this contract. 

Z2.2 Unless already notified to the Employer, the persons or organisations notify the Service 
Manager within two weeks of the Contract Date of the key person who has the 
authority to bind the Contractor on their behalf. 

Z2.3 The Contractor does not alter the composition of the joint venture, consortium or other 
unincorporated grouping of two or more persons without the consent of the Employer 
having been given to the Contractor in writing. 

 
Z3 

 
Change of Broad Based Black Economic Empowerment (B-BBEE) status 

Z3.1 Where a change in the Contractor’s legal status, ownership or any other change to his 
business composition or business dealings results in a change to the Contractor’s B- 
BBEE status, the Contractor notifies the Employer within seven days of the change. 

Z3.2 The Contractor is required to submit an updated verification certificate and necessary 
supporting documentation confirming the change in his B-BBEE status to the Service 
Manager within thirty days of the notification or as otherwise instructed by the Service 
Manager. 

Z3.3 Where, as a result, the Contractor’s B-BBEE status has decreased since the Contract 
Date the Employer may either re-negotiate this contract or alternatively, terminate the 
Contractor’s obligation to Provide the Service. 

Z3.4 Failure by the Contractor to notify the Employer of a change in its B-BBEE status may 
constitute a reason for termination. If the Employer terminates in terms of this clause, 
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 the procedures on termination are P1, P2 and P4 as stated in clause 92, and the 
amount due is A1 and A3 as stated in clause 93. 

 
Z4 

 
Confidentiality 

Z4.1 The Contractor does not disclose or make any information arising from or in connection 
with this contract available to Others. This undertaking does not, however, apply to 
information which at the time of disclosure or thereafter, without default on the part of 
the Contractor, enters the public domain or to information which was already in the 
possession of the Contractor at the time of disclosure (evidenced by written records in 
existence at that time). Should the Contractor disclose information to Others in terms 
of clause 25.1, the Contractor ensures that the provisions of this clause are complied 
with by the recipient. 

Z4.2 If the Contractor is uncertain about whether any such information is confidential, it is to 
be regarded as such until notified otherwise by the Service Manager. 

Z4.3 In the event that the Contractor is, at any time, required by law to disclose any such 
information which is required to be kept confidential, the Contractor, to the extent 
permitted by law prior to disclosure, notifies the Employer so that an appropriate 
protection order and/or any other action can be taken if possible, prior to any 
disclosure. In the event that such protective order is not, or cannot, be obtained, then 
the Contractor may disclose that portion of the information which it is required to be 
disclosed by law and uses reasonable efforts to obtain assurances that confidential 
treatment will be afforded to the information so disclosed. 

Z4.4 The taking of images (whether photographs, video footage or otherwise) of the 
Affected Property or any portion thereof, in the course of Providing the Service and 
after the end of the service period, requires the prior written consent of the Service 
Manager. All rights in and to all such images vests exclusively in the Employer. 

Z4.5 
The Contractor ensures that all his subcontractors abide by the undertakings in this 
clause. 

 
Z5 

 
Waiver and estoppel: Add to core clause 12.3: 

Z5.1 Any extension, concession, waiver or relaxation of any action stated in this contract by 
the Parties, the Service Manager or the Adjudicator does not constitute a waiver of 
rights, and does not give rise to an estoppel unless the Parties agree otherwise and 
confirm such agreement in writing. 

 
Z6 

 
Health, safety and the environment: Add to core clause 27.4 

Z6.1 The Contractor undertakes to take all reasonable precautions to maintain the health 
and safety of persons in and about the execution of the service. Without limitation the 
Contractor: 

• accepts that the Employer may appoint him as the “Principal Contractor” (as 
defined and provided for under the Construction Regulations 2014 (promulgated 
under the Occupational Health & Safety Act 85 of 1993) (“the Construction 
Regulations”) for the Affected Property; 

• warrants that the total of the Prices as at the Contract Date includes a sufficient 
amount for proper compliance with the Construction Regulations, all applicable 
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 health & safety laws and regulations and the health and safety rules, guidelines 
and procedures provided for in this contract and generally for the proper 
maintenance of health & safety in and about the execution of the service; and 

• undertakes, in and about the execution of the service, to comply with the 
Construction Regulations and with all applicable health & safety laws and 
regulations and rules, guidelines and procedures otherwise provided for under this 
contract and ensures that his Subcontractors, employees and others under the 
Contractor’s direction and control, likewise observe and comply with the foregoing. 

Z6.2 The Contractor, in and about the execution of the service, complies with all applicable 
environmental laws and regulations and rules, guidelines and procedures otherwise 
provided for under this contract and ensures that his Subcontractors, employees and 
others under the Contractor’s direction and control, likewise observe and comply with 
the foregoing. 

 
Z7 

 
Provision of a Tax Invoice and interest. Add to core clause 51 

Z7.1 Within one week of receiving a payment certificate from the Service Manager in terms 
of core clause 51.1, the Contractor provides the Employer with a tax invoice in 
accordance with the Employer's procedures stated in the Service Information, showing 
the amount due for payment equal to that stated in the payment certificate. 

Z7.2 If the Contractor does not provide a tax invoice in the form and by the time required by 
this contract, the time by when the Employer is to make a payment is extended by a 
period equal in time to the delayed submission of the correct tax invoice. Interest due 
by the Employer in terms of core clause 51.2 is then calculated from the delayed date 
by when payment is to be made. 

Z7.3 The Contractor (if registered in South Africa in terms of the companies Act) is required 
to comply with the requirements of the Value Added Tax Act, no 89 of 1991 (as 
amended) and to include the Employer’s VAT number 4740101508 on each invoice he 
submits for payment. 

 
Z8 

 
Notifying compensation events 

Z8.1 Delete the last paragraph of core clause 61.3 and replace with: 
 

If the Contractor does not notify a compensation event within eight weeks of becoming 
aware of the event, he is not entitled to a change in the Prices. 

 
Z9 

 
Employer’s limitation of liability 

Z9.1 The Employer’s liability to the Contractor for the Contractor’s indirect or consequential 
loss is limited to R0.00 (zero Rand) 

Z9.2 The Contractor’s entitlement under the indemnity in 82.1 is provided for in 60.1(12) and 
the Employer’s liability under the indemnity is limited to compensation as provided for 
in core clause 63 and X19.11 if Option X19 Task Order applies to this contract. 

 
Z10 

 
Termination: Add to core clause 91.1, at the second main bullet point, fourth 
sub-bullet point, after the words "against it": 
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Z10.1 or had a business rescue order granted against it. 

 
Z11 

 
Ethics 

 

For the purposes of this Z-clause, the following definitions apply: 

Affected 
Party 

 means, as the context requires, any party, irrespective of whether it is the 
Contractor or a third party, such party’s employees, agents, or Subcontractors 
or Subcontractor’s employees, or any one or more of all of these parties’ 
relatives or friends, 

Coercive 
Action 

 means to harm or threaten to harm, directly or indirectly, an Affected Party or 
the property of an Affected Party, or to otherwise influence or attempt to 
influence an Affected Party to act unlawfully or illegally, 

Collusive 
Action 

 means where two or more parties co-operate to achieve an unlawful or illegal 
purpose, including to influence an Affected Party to act unlawfully or illegally, 

Committing 
Party 

means, as the context requires, the Contractor, or any member thereof in the 
case of a joint venture, or its employees, agents, or Subcontractors or the 
Subcontractor’s employees, 

Corrupt 
Action 

 means the offering, giving, taking, or soliciting, directly or indirectly, of a good 
or service to unlawfully or illegally influence the actions of an Affected Party, 

Fraudulent 
Action 

means any unlawfully or illegally intentional act or omission that misleads, or 
attempts to mislead, an Affected Party, in order to obtain a financial or other 
benefit or to avoid an obligation or incurring an obligation, 

Obstructive 
Action 

means a Committing Party unlawfully or illegally destroying, falsifying, altering 
or concealing information or making false statements to materially impede an 
investigation into allegations of Prohibited Action, and 

Prohibited 
Action 

means any one or more of a Coercive Action, Collusive Action Corrupt Action, 
Fraudulent Action or Obstructive Action. 

Z11.1 A Committing Party may not take any Prohibited Action during the course of the 
procurement of this contract or in execution thereof. 

Z11.2 The Employer may terminate the Contractor’s obligation to Provide the Services if a 
Committing Party has taken such Prohibited Action and the Contractor did not take 
timely and appropriate action to prevent or remedy the situation, without limiting any 
other rights or remedies the Employer has. It is not required that the Committing 
Party had to have been found guilty, in court or in any other similar process, of such 
Prohibited Action before the Employer can terminate the Contractor’s obligation to 
Provide the Services for this reason. 

Z11.3 If the Employer terminates the Contractor’s obligation to Provide the Services for this 
reason, the amounts due on termination are those intended in core clauses 92.1 and 
92.2. 

Z11.4 A Committing Party co-operates fully with any investigation pursuant to alleged 
Prohibited Action. Where the Employer does not have a contractual bond with the 
Committing Party, the Contractor ensures that the Committing Party co-operates fully 
with an investigation. 
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Z12 Insurance 
 

Z _12_.1 Replace core clause 83 with the following: 
 
Insurance cover 83 

83.1 When requested by a Party, the other Party provides certificates from his 
insurer or broker stating that the insurances required by this contract are 
in force. 

 
83.2 The Contractor provides the insurances stated in the Insurance Table A 

from the starting date until the earlier of Completion and the date of the 
termination certificate. 

 
 

INSURANCE TABLE A 

Insurance against Minimum amount of cover or minimum 
limit of indemnity 

Loss of or damage caused 
by the Contractor to the 
Employer’s property 

The replacement cost where not covered by 
the Employer’s insurance. 

The Employer’s policy deductible as at 
Contract Date, where covered by the 
Employer’s insurance. 

Loss of or damage to Plant 
and Materials 

The replacement cost where not covered by 
the Employer’s insurance. 

The Employer’s policy deductible as at 
Contract Date, where covered by the 
Employer’s insurance. 

Loss of or damage to 
Equipment 

The replacement cost where not covered by 
the Employer’s insurance. 

The Employer’s policy deductible as at 
Contract Date, where covered by the 
Employer’s insurance. 

The Contractor’s liability for 
loss of or damage to 
property (except the 
Employer’s property, Plant 
and Materials and 
Equipment) and liability for 
bodily injury to or death of 
a person (not an employee 
of the Contractor) arising 
from or in connection with 
the Contractor’s Providing 
the Service 

Loss of or damage to property 
The replacement cost 
 
Bodily injury to or death of a person 
The amount required by the applicable law. 

Liability for death of or 
bodily injury to employees 
of the Contractor arising 
out of and in the course of 
their employment in 

The amount required by the applicable law 
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connection with this 
contract 

 

 
 

 
Z 12.2 Replace core clause 86 with the following: 

 

Insurance 
by the 
Employer 

86 

 
86.1 The Employer provides the insurances stated in the Insurance Table 

B 
 

INSURANCE TABLE B 
 

Insurance against or 
name of policy 

Minimum amount of cover or minimu 
limit of indemnity 

Assets All Risk Per the insurance policy document 

Contract Works insurance Per the insurance policy document 

Environmental Liability Per the insurance policy document 

General and Public Liability Per the insurance policy document 

Transportation (Marine) Per the insurance policy document 

Motor Fleet and Mobile 
Plant 

Per the insurance policy document 

Terrorism Per the insurance policy document 

Cyber Liability Per the insurance policy document 

Nuclear Material Damage 
and Business Interruption 

Per the insurance policy document 

Nuclear Material Damage 
Terrorism 

Per the insurance policy document 

 

Z13 Nuclear Liability Not applicable 

Z13.1 The Employer is the operator of the Koeberg Nuclear Power Station (KNPS), a nuclear 
installation, as designated by the National Nuclear Regulator of the Republic of South 
Africa, and is the holder of a nuclear licence in respect of the KNPS. 

Z13.2 The Employer is solely responsible for and indemnifies the Contractor or any other 
person against any and all liabilities which the Contractor or any person may incur arising 
out of or resulting from nuclear damage, as defined in Act 47 of 1999, save to the extent 
that any liabilities are incurred due to the unlawful intent of the Contractor or any other 
person or the presence of the Contractor or that person or any property of the Contractor 
or such person at or in the KNPS or on the KNPS site, without the permission of the 
Employer or of a person acting on behalf of the Employer. 

Z13.3 Subject to clause Z13.4 below, the Employer waives all rights of recourse, arising from 
the aforesaid, save to the extent that any claims arise or liability is incurred due or 
attributable to the unlawful intent of the Contractor or any other person, or the presence 
of the Contractor or that person or any property of the Contractor or such person at or in 
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the KNPS or on the KNPS site, without the permission of the Employer or of a person 
acting on behalf of the Employer. 

Z13.4 The Employer does not waive its rights provided for in section 30 (7) of Act 47 of 1999, or 
any replacement section dealing with the same subject matter. 

Z13.5 The protection afforded by the provisions hereof shall be in effect until the KNPS is 
decommissioned. 

 
Z14 

 
Asbestos Not applicable 

For the purposes of this Z-clause, the following definitions apply: 

AAIA  means approved asbestos inspection authority. 

ACM  means asbestos containing materials. 

AL  means action level, i.e. a level of 50% of the OEL, i.e. 0.1 regulated asbestos 
fibres per ml of air measured over a 4 hour period. The value at which 
proactive actions is required in order to control asbestos exposure to prevent 
exceeding the OEL. 

Ambient Air means breathable air in area of work with specific reference to breathing zone, 
which is defined to be a virtual area within a radius of approximately 30cm 
from the nose inlet. 

Compliance 
Monitoring 

means compliance sampling used to assess whether or not the personal 
exposure of workers to regulated asbestos fibres is in compliance with the 
Standard’s requirements for safe processing, handling, storing, disposal and 
phase-out of asbestos and asbestos containing material, equipment and 
articles. 

OEL  means occupational exposure limit. 

Parallel 
Measurements 

means measurements performed in parallel, yet separately, to existing 
measurements to verify validity of results. 

Safe Levels means airborne asbestos exposure levels conforming to the Standard’s 
requirements for safe processing, handling, storing, disposal and phase-out of 
asbestos and asbestos containing material, equipment and articles. 

Standard  means the Employer’s Asbestos Standard 32-303: Requirements for Safe 
Processing, Handling, Storing, Disposal and Phase-out of Asbestos and 
Asbestos Containing Material, Equipment and Articles. 

SANAS  means the South African National Accreditation System. 

TWA  means the average exposure, within a given workplace, to airborne asbestos 
fibres, normalised to the baseline of a 4 hour continuous period, also 
applicable to short term exposures, i.e. 10-minute TWA. 

Z14.1 The Employer ensures that the Ambient Air in the area where the Contractor will Provide 
the Services conforms to the acceptable prescribed South African standard for asbestos, 
as per the regulations published in GNR 155 of 10 February 2002, under the 
Occupational Health and Safety Act, 1993 (Act 85 of 1993) (“Asbestos Regulations”). The 
OEL for asbestos is 0.2 regulated asbestos fibres per millilitre of air as a 4-hour TWA, 
averaged over any continuous period of four hours, and the short term exposure limit of 
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 0.6 regulated asbestos fibres per millilitre of air as a 10-minute TWA, averaged over any 
10 minutes, measured in accordance with HSG248 and monitored according to HSG173 
and OESSM. 

Z14.2 Upon written request by the Contractor, the Employer certifies that these conditions 
prevail. All measurements and reporting are effected by an independent, competent, and 
certified occupational hygiene inspection body, i.e. a SANAS accredited and Department 
of Employment and Labour approved AAIA. The Contractor may perform Parallel 
Measurements and related control measures at the Contractor’s expense. For the 
purposes of compliance the results generated from Parallel Measurements are evaluated 
only against South African statutory limits as detailed in clause Z14.1. Control measures 
conform to the requirements stipulated in the AAIA-approved asbestos work plan. 

Z14.3 The Employer manages asbestos and ACM according to the Standard. 

Z14.4 In the event that any asbestos is identified while Providing the Services, a risk 
assessment is conducted and if so required, with reference to possible exposure to an 
airborne concentration of above the AL for asbestos, immediate control measures are 
implemented and relevant air monitoring conducted in order to declare the area safe. 

Z14.5 The Contractor’s personnel are entitled to stop working and leave the contaminated area 
forthwith until such time that the area of concern is declared safe by either Compliance 
Monitoring or an AAIA approved control measure intervention, for example, per the 
emergency asbestos work plan, if applicable. 

Z14.6 The Contractor continues to Provide the Services, without additional control measures 
presented, on presentation of Safe Levels. The contractually agreed dates to Provide the 
Services, including the Completion Date, are adjusted accordingly. The contractually 
agreed dates are extended by the notification periods required by regulations 3 and 21 of 
the Asbestos Regulations, 2001. 

Z14.7 Any removal and disposal of asbestos, asbestos containing materials and waste, is done 
by a registered asbestos contractor, instructed by the Employer at the Employer’s 
expense, and conducted in line with South African legislation. 
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Part two - Data provided by the Contractor 
 

Notes to a tendering contractor: 

1. Please read both the both the NEC3 Term Service Contract April 2013 and the relevant 
parts of its Guidance Notes (TSC3-GN)3 in order to understand the implications of this Data 
which the tenderer is required to complete. 

2. The number of the clause which requires the data is shown in the left hand column for each 
statement however other clauses may also use the same data. 

3. Where a form field like this [   ] appears, data is required to be inserted relevant to the 
option selected. Click on the form field once and type in the data. Otherwise complete by 
hand and in ink. 

 
Completion of the data in full, according to Options chosen, is essential to create a complete 
contract. 

 

Clause Statement Data 

10.1 The Contractor is (Name):  

 Address  

 Tel No.  

 Fax No.  

11.2(8) The direct fee percentage is % 

 The subcontracted fee percentage is % 

11.2(14) The following matters will be included 
in the Risk Register 

 

11.2(15) The Service Information for the 
Contractor’s plan is in: 

 

21.1 The plan identified in the Contract 
Data is contained in: 

 

24.1 The key people are: 
 

 1 Name:  

 Job:  

 Responsibilities:  

 Qualifications:  

 Experience:  

 2 Name:  

 Job  

 

3 Available from Engineering Contract Strategies Tel 011 803 3008 Fax 086 5391902 or www.ecs.co.za 

C1.2 Contract Data 

http://www.ecs.co.za/


ESKOM HOLDINGS SOC Ltd 
UNIT 1-6 MAIN & BFPT CONDENSER HIGH PRESSURE JET WASHING 

CONTRACT NO.   

PART C2: PRICING DATA PAGE 21 C2 TSC3 COVER 

 

 

 
 Responsibilities:  

 
Qualifications: 

 

 
Experience: 

 

   
CV's (and further key person's data 
including CVs) are in . 

A Priced contract with price list 

11.2(12) The price list is in 

11.2(19) The tendered total of the Prices is R 
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TSC3 Option A 
 
 

 

Document reference Title No of 
pages 

C2.1 Pricing assumptions: Option A 2 

C2.2 The price list [●] 

Part 2: Pricing Data 
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How work is priced and assessed for payment 
Clause 11 in NEC3 Term Service Contract (TSC3) core clauses and Option A states: 

 

Identified and 
defined terms 

11 
11.2 (12) The Price List is the price list unless later changed in accordance 

with this contract. 

  
(17) The Price for Services Provided to Date is the total of 

 

• the Price for each lump sum item in the Price List which 
the Contractor has completed and 

• where a quantity is stated for an item in the Price List, an 
amount calculated by multiplying the quantity which the 
Contractor has completed by the rate. 

  
(19) The Prices are the amounts stated in the Price column of the 
Price List. Where a quantity is stated for an item in the Price List, the 
Price is calculated by multiplying the quantity by the rate. 

 
 

This confirms that Option A is a priced contract where the Prices are derived from a list of items of 
service which can be priced as lump sums or as expected quantities of service multiplied by a rate 
or a mix of both. 
Function of the Price List 
Clause 54.1 in Option A states: “Information in the Price List is not Service Information”. This 
confirms that instructions to do work or how it is to be done are not included in the Price List but in 
the Service Information. This is further confirmed by Clause 20.1 which states, “The Contractor 
Provides the Service in accordance with the Service Information”. Hence the Contractor does not 
Provide the Service in accordance with the Price List. The Price List is only a pricing document. 
Link to the Contractor’s plan 
Clause 21.4 states “The Contractor provides information which shows how each item description 
on the Price List relates to the operations on each plan which he submits for acceptance”. Hence 
when compiling the price list, the tendering contractor needs to develop his first clause 21.2 plan in 
such a way that operations shown on it can be priced in the price list and result in a satisfactory 
cash flow in terms of clause 11.2(17). 
Preparing the price list 
Before preparing the price list, both the Employer and tendering contractors should read the TSC3 
Guidance Notes pages 14 and 15. In an Option A contract, either Party may have entered items 
into the price list either as a process of offer and acceptance (tendering) or by negotiation 
depending on the nature of the service to be provided. Alternatively the Employer, in his 
Instructions to Tenderers or in a Tender Schedule, may have listed some items that he requires the 
Contractor to include in the price list to be prepared and priced by him. 

 
It is assumed that in preparing or finalising the price list the Contractor: 

 

• Has taken account of the guidance given in the TSC3 Guidance Notes relevant to Option A; 

• Understands the function of the Price List and how work is priced and paid for; 

• Is aware of the need to link operations shown in his plan to items shown in the Price List; 

• Has listed and priced items in the price list which are inclusive of everything necessary and 
incidental to Providing the Service in accordance with the Service Information, as it was at 
the time of tender, as well as correct any Defects not caused by an Employer’s risk; 

C2.1 Pricing assumptions: Option A 
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• Has priced work he decides not to show as a separate item within the Prices or rates of 
other listed items in order to fulfil the obligation to complete the service for the tendered 
total of the Prices. 

• Understands there is no adjustment to items priced as lump sums if the amount, or 
quantity, of work within that item later turns out to be different to that which the Contractor 
estimated at time of tender. The only basis for a change to the (lump sum) Prices is as a 
result of a compensation event. 

Format of the price list 
(From the example given in an Appendix within the TSC3 Guidance Notes) 

 
Entries in the first four columns in the price list in section C2.2 are made either by the Employer or 
the tendering contractor. 

 
If the Contractor is to be paid an amount for the item which is not adjusted if the quantity of work in 
the item changes, the tendering contractor enters the amount in the Price column only, the Unit, 
Expected Quantity and Rate columns being left blank. 

 
If the Contractor is to be paid an amount for an item of work which is the rate for the work 
multiplied by the quantity completed, the tendering contractor enters the rate which is then 
multiplied by the Expected Quantity to produce the Price, which is also entered. 

 
If the Contractor is to be paid a Price for an item proportional to the length of time for which a 
service is provided, a unit of time is stated in the Unit column and the expected length of time (as a 
quantity of the stated units of time) is stated in the Expected Quantity column. 
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Outage, running and opportunity maintenance costing 

 
1. Running and opportunity maintenance 

 

Item Description Unit Qty Rate Price 

1 Health and safety Per Year 1 
  

2 Travelling within 60km radius Per Condenser 1 
  

3 
Main Condenser HP water Jetting - 1000bar (4 
Machines) Per Tube 32180 

  

5 
Main Condenser LP water flushing - air/water 
flushing Per Tube 32180 

  

6 Main Condenser water-box cleaning Per Box 8 
  

7 Main Condenser taprroge screen cleaning Per screen 2 
  

8 BFPT Condenser HP water jetting (2 Machines) Per Tube 3230 
  

9 BFPT Condenser water-box cleaning Per Box 2 
  

10 Weekend rate 
Per Team 
Per Hour 2 

  

11 Public holiday rate 
Per Team 
Per Hour 2 

  

 
2. Outages 

 

Item Description Unit Qty Rate Price 

 
1 

Main Condenser HP water Jetting - 1000bar (4 
Machines) 

 
Per Condenser 

 
2 

  

 
2 

Main Condenser HP water Jetting - 1000bar (4 
Machines) 

 
Per Condenser 

 
2 

  

 
3 

Main Condenser HP water Jetting - 1000bar (4 
Machines) 

 
Per Condenser 

 
3 

  

 
4 

Main Condenser HP water Jetting - 1000bar (4 
Machines) 

 
Per Condenser 

 
4 

  

 
5 

Main Condenser HP water Jetting - 1000bar (4 
Machines) 

 
Per Condenser 

 
2 

  

 

The total of the Prices (Outages plus running and opportunity 

maintenance 

R 

C2.2 The price list 
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Part 3: Scope of Work 

Document reference Title No of 
pages 

 
This cover page 1 

C3.1 Employer’s Service Information 

C3.2 Contractor’s Service Information 

 
Total number of pages 
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1. Description of the service 
 

Works Information for High Pressure Water Jet Cleaning of Main Condenser at Lethabo Power 

Station 

 

1.1 Purpose 

To provide a clear scope of work for High Pressure Water Jet Cleaning the Main and BFPT 

Condenser (tubes, water-boxes and accessories) at Lethabo Power Station. 

1.2 Plant Layout 

The surface condenser accepts the steam exhausted from the last stage of the turbine and 

transfers the heat of evaporation to the cooling water. The surface condenser is provided 

with a partition on the steam side so that each turbine LP casing is allied to one section of 

the condenser. On the cooling water side, the two sections of the condenser are connected 

in series as shown below: 
 

Figure 1: View of T1 and T2 Configuration for the main condensers 

Inside the pipework connected to the water-boxes are taprogge screens, which fills the full 
diameter of the pipe. 

C3.1: Employer’s service Information 
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Water-boxes Outlet 

Inlet 

The BFPT condenser is of single pressure design, with an inlet valve on the one side and 

outlet on the other. The basic layout can be seen below in figure 2. 
 

 

 
Figure 2: Basic Layout of the BFPT Condenser 

 

1.3 Reference Documents 

a. ISO 9001 Quality Management Systems 

b. OHSACT Occupational Health and Safety Act of 1993 

c. 240-56030499 – Condenser Health Care Guideline 

d. 240-107677940 – Specification Standard for High Pressure Water Jetting of 

Condenser and Heat Exchanger Tubes 

1.4 Reference Drawings 

 
The drawings listed below can be made available upon completion of LFM582 Intellectual 

Property Protection. 

 

• 0.63/5193 Surface Condenser 

• 0.63/1203 Condenser Shell 

• 0.63/1186 Water Box i 

• 0.63/1187 Water Box ii 

• 0.63/1188 Water Box ii 

• 0.63/1189 Water Box iv 

• 0.63 5885 Surface Condenser 

• 0.63 1200 Shell 

• 0.63 1196 Water-box I 

• 0.63 1197 Water-box II 

• 0.63 1199 Tube Plate 
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1.5 Employer Supply 

 
• Potable quality water at a pressure of about 6 bar to be used for HP cleaning. Termination point 

is 5 m away from water-boxes. 

• Electricity for lights, termination point 2m away from water-box. 

• Consideration should be given to constructing the scaffolding in such a manner as to avoid or as 

far as possible ensure unrestricted access to all tubes. 

• Isolation and Permit. 

• Provide 1 m section of new condenser tube. Prior to the commencement of any work on the 

main condenser the Contractor shall demonstrate to the Employer that the sample tube internal 

surface will not be damaged by the equipment intended to be used in the main condenser. 

• Provide a few sections of fouled condenser tube which the contractor can use to optimise the 

cleaning procedure in terms of cleaning pressure, flow, cleaning nozzle design, and nozzle travel 

speed. The Contractor shall then demonstrate to the Employer that the sample tubes are 

completely cleaned to the metal substrate with no traces of corrosion product or other scales and 

deposits before site access to the main condenser is allowed. 

• Opening of manhole covers on all water-boxes. Provision of barricading to the non- working end 

water-boxes to ensure no unauthorised access. 

 

1.6 Works Information 

 
Table 1: Works Information for Condenser and Heat Exchanger Tube Cleaning 

 

GENERAL INFORMATION: 

Power Station: Lethabo Power Station 

Unit: Various 

Component: Main Turbine Condenser 

 
 
 
 

 
Scope: 

The internal surfaces of all 32 180 tubes are to be cleaned 
by means of High-Pressure Water Jetting (HPWJ) with a 
minimum operating pressure of 1000 bar at the nozzle 
with a minimum flow rate of 50 l/min/nozzle. The 
acceptance criteria is that all scale shall be removed from 
the internal surface of the tubes, i.e. the entire internal 
tube surface of all the tubes shall be completely cleaned 
to a uniform metallic colour with no traces of corrosion 
product or other scales and deposits. 

 
Furthermore, cleaning of the Taprogge screens should 
also take place to remove scale and debris stuck in the 
screens. 

Reference drawings: As stated in section 4 of this document. 
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HEAT EXCHANGER SPECIFIC INFORMATION: Main Condenser 

 
Tube details: 

Main Bundle 
“Condensing 
Zone” 

Secondary 
Bundle “Air 
Extraction” 

Impact Tubes 
“Peripheral tubes” 

Tube material: 
Titanium Grade 
2 

Titanium Grade 
2 

Titanium Grade 2 

Number of Tubes: 21860 2260 8060 

Tube Length: 12.08m 12.08m 12.08m 

Tube OD: 23.2mm 23.2mm 23.2mm 

Tube Wall Thickness: 
0.5mm 0.5mm 0.7mm 

Tube Profile: Straight Straight Straight 

Anticipated Scale 
Thickness: 

1mm 1mm 1mm 

Tube Stick-Out from 
Tubesheet (Inlet/Outlet) 

3mm 3mm 3mm 

Tubesheet Coating Epoxy Coating 

 
Waterbox Access: 

Water-boxes will not be removed from the condenser – 
access to the tube ends is from within the confined space 
of the water-box. Simultaneous access is available in 4 
water-boxes. 

Component: BFPT Condenser 

 
 
 

 
Scope: 

The internal surfaces of all 3230 tubes are to be cleaned 
by means of High-Pressure Water Jetting (HPWJ) with a 
minimum operating pressure of 1000 bar at the nozzle 
with a minimum flow rate of 50 l/min/nozzle. The 
acceptance criteria is that all scale shall be removed from 
the internal surface of the tubes, i.e. the entire internal 
tube surface of all the tubes shall be completely cleaned 
to a uniform metallic colour with no traces of corrosion 
product or other scales and deposits. 

Reference drawings: As stated in section 4 of this document. 

 
HEAT EXCHANGER SPECIFIC INFORMATION: BFPT Condenser 

 
Tube details: 

Main Bundle 
“Condensing 
Zone” 

Secondary 
Bundle “Air 
Extraction” 
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Tube material: Admirality Brass 
Titanium Grade 
2 

 

Number of Tubes: 3004 226  

Tube Length: 6.04m 6.04m  

Tube OD: 23mm 23.2 mm  

Tube Wall Thickness: 
1mm 0.5mm 

 

Tube Profile: Straight Straight  

Anticipated Scale 
Thickness: 

1mm 1mm 
 

Tube Stick-Out from 
Tubesheet (Inlet/Outlet) 

+-3mm +-3mm 
 

Tubesheet: Muntz Metal with Epoxy Coating 

 
Waterbox Access: 

Water-boxes will not be removed from the condenser – 
access to the tube ends is from within the confined space 
of the water-box. Simultaneous access is available in 
both (2) water-boxes. 

  

 
 

EMPLOYER INFORMATION TO BE SUPPLIED WITH TENDER ENQUIRY 
DOCUMENT: 

 
Water supply: 

Potable quality water at a pressure of about 6 bar to be 
used for HP cleaning. Termination point is 5 m away 
from water-boxes. 

Electricity supply: 
Electricity for lights, termination point 2m away from 
water-box. 

 
Scaffolding: 

Scaffolding will be constructed in such a manner as to 
avoid or as far as possible ensure unrestricted access to 
all tubes. 

Isolation and Permitting: To be ensured by Employer 

Provision of tube samples 
for performing tests and 
optimization (prior to full 
scale cleaning). 

 
Tube samples will be provided prior to awarding of 
contract. 

Definition of “Roles and 
Responsibilities” for the 
removal of manhole 
covers on water-boxes: 

Opening of manhole covers on all water-boxes prior to 
commencement of work. Provision of barricading to 
ensure no unauthorised access. 
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Definition of “Roles and 
Responsibilities” for the 
supply and installation of 
fans on the water-boxes 
for ventilation purposes: 

 

 
N/A 

 
1.7 Contractor’s Scope of Work 

1. The internal surfaces of all 32 180 tubes are to be cleaned by means of High- 

Pressure Water Jetting (HPWJ) with a minimum operating pressure of 1000 bar 

at the nozzle with a minimum flow rate of 50 l/min/nozzle. The acceptance criteria 

is that all scale shall be removed from the internal surface of the tubes, i.e. the entire 

internal tube surface of all the tubes shall be completely cleaned to a uniform metallic 

colour with no traces of corrosion product or other scales and deposits. 

2. Provision to be made for lower pressure flushing, by means of an air and water 

mixture, and a flushing gun. For this activity, a maximum of 12 hours will be granted 

per water box (4 off), and opportunities where the unit is running at ½ load may be 

utilised for this activity is need be. The Employer will supply water and air, but all 

equipment shall be supplied by the contractor. Furthermore, the contractor should be 

able to supply an external air supply, should the Employer’s supply of air be too 

constrained for this activity. 

3. Furthermore, cleaning of the Taprogge screens should also take place to remove 

scale, deposits and debris stuck in the screens. 

4. The internal surfaces of all 3230 tubes are to be cleaned by means of High- 

Pressure Water Jetting (HPWJ) with a minimum pressure of 1000 bar at the 

nozzle with minimum flow rate of 50 l/min/nozzle. The acceptance criteria is that 

all scale shall be removed from the internal surface of the tubes, i.e. the entire internal 

tube surface of all the tubes shall be completely cleaned to a uniform metallic colour 

with no traces of corrosion product or other scales and deposits 

 
The following requirements can be referred to as set out below: 

 

Acceptance Criteria Refer to 240-107677940 Section 4.1. 

Contractor Experience Refer to 240-107677940 Section 4.2. 

Safety Requirements Refer to 240-107677940 Section 4.3. 

Minimum Equipment Requirements Refer to 240-107677940 Section 4.4. 

Commissioning Tests and Optimization Refer to 240-107677940 Section 4.5. 

Additional Requirements Refer to 240-107677940 Section 4.6. 

In addition to the requirements stated in 
240-107677940 Section 4.6, the 
contractor shall clean the Taprogge 
screens after cleaning the tubes. 
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1.8 Tender Technical Returnables 

Refer to standard 240-107677940 Section 5. 

 
1.9 Technical Tender Evaluation Criteria 

Refer to standard 240-107677940 Section 6. 

1.10 General information 

 

• Upon Contract placement the successful Contractor shall compile and submit the SHE 

safety file that shall be audited and approved by the Employer before works commences. 

• No work shall commence without a task order, permit to work and HIRA (Risk 

Assessment) 

• The call-out response time shall be 8hrs in case of an emergency, otherwise 12hrs 

for planned work and the Contractor shall be required to work over the weekends 

and public holidays depending on the business requirements. 

• The turnaround time to execute high pressure water jet cleaning on Main Condenser 

shall be 7days working on the basis of day and night shift (24hrs shift) taking health 

and safety into consideration. 

• The turnaround time to execute high pressure water jet cleaning on BFPT Condenser 

shall be 2days working on the basis of day and night shift (24hrs shift) taking health 

and safety into consideration. 

• The contractor shall provide an Eskom Authorised Supervisor (AS) in terms of ORHVS 

to take over permit from Eskom Responsible Person (RP) and oversee scope of work 

execution. 

• The Contractor shall at all times ensure good housekeeping prior clearing of permit to 

work. 

• The Contractor shall bring their own resources to execute the scope of work which 

includes: manpower, tools, equipment, HP machines and own transportation. 
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2. Working on the Affected Property 

 
2.1 People restrictions, hours of work, conduct and records 

 
• The Contractor is responsible for time keeping of the personnel on Site and supplies the original to the 

Employer on completion of the Task Order. 

 

2.2 Record of Contractor’s equipment 

 
• The Contractor is responsible for keeping record of the quantities of Equipment and consumables on 

Site and supplies the original to the Employer on completion of the Task Order. 

 

2.3 Equipment Provided by the Employer 

 
• The Employer may at his own discretion supply any equipment to assist the Contractor to Provide the 

Services. 

• The Contractor uses at his own risk any equipment which the Employer provides to assist the Contractor 

to provide Service 

 

2.4 Constrains on how the Contractor must provide the works 

 
• The contractor is not allowed to do anything other than what has been stipulated in the contract and 

drawings, unless instructed to do so by the Employers representative in writing. 

• Work must be done as per instructions on the task order. 

 

3. Site services and facilities 

3.1 Services and facilities provided by the Employer 

Adjacent plant, foundations and buildings 

• At any time other installed plant and machinery or any parts thereof could be in service. 

• The Contractor to plan and coordinate his cleaning activities in such a way as not to affect the safe 

operation of any other installed plant and machinery or any part thereof. 

 

Scaffolding 

• The Employer makes available scaffolding, free of charge the Contractor. 

• The Contractor will indicate in the programme the need for scaffolding, the size thereof as well as the 

loading requirements and the duration of use and communicate to the Employer on submission of the 

programme. 

• Under no circumstance is the Contractor or his employees allowed to use scaffolding which have not been 

certified safe for use. 

• The delay in scaffolding in the event of the Contractor failing to indicate the need thereof in the program is 

not considered grounds for additional time or compensation. 
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Water 

• Under no circumstances is the Contractor or his employees allowed to connect up to any piped services 

without the permission of the Employer. 

• The Employer makes available free of charge portable water as required for the purpose of this contract. 

The Employer does not guarantee continuity of supply and in such cases the Contractor makes his own 

provision for standby supplied to maintain continuity 

• The variation of pressure in the water supply or break down in the supply is not considered grounds for 

additional time or compensation 

 

Roads 

• All traffic is limited to using existing roads. 

• The Employer recovers any costs from the Contractor that is incurred from damage caused to underground 

services, structures, etc., as a result of the Contractor not using the prescribed routes. 

 

First Aid Centre 

• Incidents and accidents must be reported and to the Employer within 24 hours. 

• First aid must be made available by the Contractor. Alternatively use can be made of the Lethabo medical 

centre at a fee. The availability of the Contractor’s own first aid does not relieve the Contractor of his 

obligation to report and investigate the incident. 

• Any incident or accident is at the Contractor’s cost, if reasonable skill and care has not been taken by the 

Contractor. 

 

Telecommunications 

• The Contractor arranges with the Employer for the use of telecommunication services. 

3.2 Services and facilities provided by the Contractor 

Electrical Equipment / Appliances, Lighting and Power 

• Any electrical equipment or appliances supplied to Site must comply with all relevant safety regulations 

and requirements and be maintained in safe and proper working condition. 

• The Employer has the right to stop the Contractor's use of any electrical equipment or appliance, which in 

the Employer's opinion does not conform to the foregoing. 

• Under no circumstances is the Contractor or his employees allowed to connect up to any 

electrical supply without the permission of the Employer. 

 
Supply of Electricity 

• 220V, 30A and 380V, 60A power supplies are available. All installations or equipment connected to a 
supply of electricity provided free of charge by the Employer must comply with all relevant safety 
regulations and requirements. Failure to comply with the safety requirements may lead to immediate 
disconnection. 

• No guarantees of power supply quality are given and power supply breaks of some duration may occur 
without warning and it shall not be grounds for additional time or compensation. 



ESKOM HOLDINGS SOC Ltd 
UNIT 1-6 MAIN & BFPT CONDENSER HIGH PRESSURE JET WASHING 

CONTRACT NUMBER   

CONTRACT - xii - TSC3 COVER PAGES 

 

 

Security 

• The Contractor is responsible for security of all personnel tools and equipment on Site. This includes 

fencing off, night watch and access control if required. 

• All these measures must be in accordance with any relevant regulations and standards and subject to the 

Employer's approval. 

 

Accommodation and transportation of Employees 

• The Contractor is responsible for the provision of accommodation or meals for all personnel on Site. The 

cost thereof to be included in his Price. 

• The Contractor is responsible for the provision of transportation for all personnel to Site, from Site and on 

Site. The cost thereof to be included in his Price. 

 

Offices, Workshops and Stores 

• The Contractor provides, erect and maintain for his own use, any additional office accommodation and 

stores he requires for and Equipment Hire, together with drainage, lighting, heating, and hot and cold water 

services as required. 

• The Contractor is also responsible for all security and access arrangements that he considers necessary 

for any additional office accommodation and stores he requires 

• The Contractor provides at his own cost, all connection fittings, pipework, temporary plumbing, and pumps 

necessary to lead the water from the point of supply to the various points where it is required, maintain 

same and remove on completion. Such fittings must be compatible with the Employer’s fittings so that 

galvanic corrosion of pipework is prevented. 

 

Sanitary Facilities 

• The Employer makes available to personnel, the reasonable use of sanitary facilities on Site. 

• The Contractor provides service, maintain and remove on completion any additional facilities that are 

required. 

 

4. Test and inspections on completion of work 

 
• The Employer reserves the right to carry out any checks, on quantities and categories of the personnel 

supplied per Task Order. 

• The Employer reserves the right to carry out any checks, or conduct any physical inspections or tests, on 

the service provided. 

• The site must be properly cleaned after completion of work 

• All equipment must be removed from the working area after completion of works 
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Health, Safety and Environmental Requirements 

 
Requirements of OSHACT no.5 of 1993 must be adhered to at all times during the site installation work. Waste 

material should be disposed off using the Lethabo waste procedure. Construction and regulation requirements 

must be adhered to at all times. The installation contractor SHE coordinator must compile a SHE file that will 

be audited by Safety Risk Management before site work commences. Prior to commencement of site 

installation work, the contractor 

•  The Contractor and his subcontractors ensure at all times compliance with safety regulations imposed by 

any Act of Parliament, ordinance or any regulation or by-law of any local or statutory authority. 

Occupational Health and Safety Act (Act of 1993-Section 37) 

• The Contractor shall comply with: 

a) The Occupational Health and Safety Act, 1993, and all Regulations made there under; 

b) All Eskom Safety and Operating Procedures listed. 

c) Lethabo site procedure LBA 00055 Rev 2. 

• The Contractor acknowledges that it is fully aware of the requirements of all the above and undertakes to 

employ only people who have been duly authorized in terms thereof and who have received sufficient 

training to ensure that they can comply therewith. 

• The Contractor undertakes not to do, or not to allow anything to be done which will contravene any of the 

provisions of the Act, Regulations or Safety and Operating Procedures. 

• The Contractor shall appoint a person who will liaise with the Eskom Safety Officer responsible for the 

premises relevant to this contract. The person so appointed shall, on request: 

• Eskom may, at any stage during the currency of this agreement, be entitled to: 

a) do safety audits at the Contractor’s premises, its work-places and on its employees; 

b) refuse any employee, sub-contractor or agent of the Contractor access to its premises if such person 

has been found to commit any unlawful act or any unsafe working practice or is found to be not authorised 

or qualified in terms of the Act; 

c) issue the Contractor with a work stop order or a compliance order should Eskom become aware of any 

unsafe working procedure or conditions or any non-compliance with the Act, Regulations and Procedures 

referred to in the above by the Contractor or any of its employees, sub-contractors or agents. 

• No extension of time will be allowed as a result of any action taken by Eskom in terms of the above and 

the Contractor shall have no claim against Eskom as a result thereof. Furthermore, no amendments to 

the Act or Regulations or reasonable amendment to Eskom’s Safety and Operating Procedures will entitle 

the Contractor to claim any additional costs incurred in complying therewith from Eskom. 

C4 Site Information 
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Safety 

 
Local Safety Procedures 

 
• The Contractor adheres to all local procedures. A list of local procedures is available from the Employer 

on request. 

 

Incidents / Accidents 

 
• Incidents and accidents must be reported and to the Employer within 24 hours. 

• First aid must be made available by the Contractor. Alternatively use can be made of the Lethabo medical 

centre at a fee. The availability of the Contractor’s own first aid does not relieve the Contractor of his 

obligation to report and investigate the incident. 

 

Fire Prevention 

 
• Fire prevention and protection requirements to which Contractors must comply, are detailed in LBA 00030. 

 

Protective Equipment and Clothing 

 
• The Contractor supplies his own personal protective equipment to personnel with logos on as necessary. 

• The Contractor is also responsible to inspect and maintain such equipment as required in terms of the 

OHSACT and local procedures. 

 

Inspection of Equipment 

 
• The Contractor’s equipment is inspected by an authorised Eskom employee on arrival at the site. 

• A list of all lifting equipment and electrical equipment must be submitted to the Employer at least 2 days 

prior to the occupation date. This list must indicate the unique number and description of the equipment 

and any certificates that are required. 

 

Requirements for the program 

 
• The Contractor shall submit a program, compiled in Microsoft Project or similar program, which will 

provide details of the list of activities and the duration of each activity. 

•  A list of activities and duration of each shall be made available after an instruction to commence work 

is supplied to the Contractor by the Employer’s Representative. 

• All activities and requirements for interfaces between the Contractor and Employer shall be listed in 

the program. 

• The program shall be updated weekly and will be used to manage all installation activities. 

• The Contractor submits a bar chart program one week after award of the contract showing the 

following: 

o The early start and early completion date of each activity. 

o The late start and late completion of each activity. 

o Planned completion. 

o The order and planning of operations which the Contractor plans to do in order to provide the works. 

o The Contractor prepares and submits an update, seven days after the start date, showing actual 

progress and the effect upon the remainder of the activities to be completed. 
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Use of standard forms 

 
The Contractor shall use the following standard form and all the forms shall be requested from the Employer 

when needed: 

 

• DCC 333 - Employer’s Assessment 

• DCC 367 – Event Register 

• DCC 368 – Completion Certificate 

• DCC 370 – Access Certificate 

• DCC 371 – Notification of Defect 

• LFM 1007 – Quality Control for Contractor 

 

Invoicing and payment 

 
In terms of core clause 50 the Contractor assesses the amount due and applies to the Employer for payment. 

The Contractor applies for payment with a tax invoice addressed to the Employer as follows: 

The Contractor includes the following information on each tax invoice: 

• Name and address of the Contractor. 

• The contract number and title; 

• Contractor’s VAT registration number; 

• The Employer’s VAT registration number 4740101508; 

• The total Price for Work Done to Date which the Contractor has completed; 

• Other amounts to be paid to the Contractor; 

• Less amounts to be paid by or retained from the Contractor; 

• The change in the amount due since the previous payment being the invoiced amount - excluding VAT, 

the VAT and including VAT; 

• The original copy of an invoice shall be send to the Employer’s accounts payable section (APS). 

 

Records of Defined Cost 

 
• In order to substantiate the Defined Cost of compensation events, the Employer may require the Contractor 

to keep records of amounts paid by him for people employed by the Contractor, Plant and Materials, work 

subcontracted by the Contractor and Equipment. [See clause 11.2(5) and 63.2]. 

• The Contractor shall keep all the original invoice and these invoice shall be supplied to the Employer shall 

the need arise. 

 

Accelerated Shared Growth Initiative – South Africa (ASGI-SA) 

• Refer to conditions of tendering. 

16. BBBEE and preferencing scheme 

• Refer to conditions of tendering. 
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Others 

 
• The Contractor shall use one-way traffic method during construction. 

• The 2 way radios and stop & go signs or robots shall be used. 

• All road construction signs shall be in place. 

• The work shall be conducted only during the day. 

• No work shall be conducted during the rainy day, the attached weather forecast shall be used as base for 

planning. 

• Regular auditing of the Contractor’s SHE file and works by the Employer shall be conducted. Failure to 

comply shall result in work stoppage subsequently termination of contract. 

• The Contractor shall provide the competent construction supervisor as per construction regulations. 

• This supervisor shall have a minimum of a Civil Engineering National Diploma and a minimum three years 

roads experience. 

The Contractor shall have the Snr. Civil Engineer with a four year degree and a minimum of three years 

roads experience. This Engineer shall inspect the works at least once a week and he/she shall be available 

to hold the meetings with the Employer if the need arise. 

 

Standard Specifications 

 

 

DOCUMENT NO. 
 

REV. 
 

TITLE 
 

ATTACHED 

LBA 00030 2 
Safety with which contractors are to conform at Lethabo 

Power Station 
Y 

LBA 00040 0 Lethabo Environmental Procedure Y 

LBA 00049 0 Procedure for Commissioning of New/Modified Plant Y 

LBA 00054 1 Hazardous waste storage and removal procedure N 

LBA 00067 0 
Health, Safety and Environmental Specification for 

Contractors 
Y 

LBA 00085 1 Master Permit to Work for declared major outages Y 

LBA 00108 0 Contractor’s site administration N 

LBT 00015 0 New or Modifications to Electrical Plant Requirements N 

LBT 00017 0 Limited Access Register Procedure N 

GGR0992 
 

Plant Safety Regulations for Lethabo Power Station N 

LBA0060  Change Management Procedure N 

 
LBA00135 

 
0 

 
Control & Prevention of asbestos exposure at Lethabo 

 
N 

PS053 1 Intellectual Property N 

LBA00172 
 

The use and control of solvents and degreasers N 
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NEMA Clauses 

 
• National Environmental Management Act (Act No.107 of 1998) 

• In carrying out his obligation as the mandatory to the Employer for this contract in terms of the National 

Environmental Management Act No. 107 of 1998, the Contractor ensures that he complies with the Act 

when Providing the Services or using plant, materials or equipment. 

 

Permit to Work System 

 
• NO work shall be carried out without a "PERMIT TO WORK" 

• The Contractor’s Responsible Person must satisfy himself that all sources of possible danger are isolated. 

Details of the Permit to Work system can be found in the Plant Safety Regulations for Lethabo Power 

Station, Eskom OPR 3305. 

• A Master Permit to Work is used on declared major outages, details can be found in local procedure LBA 

00085. Permit changes are made during the dead time, if it is required by the Contractor that a certain 

supply be made available or plant tested than this can be applied for at the Project Management Meeting 

at least 1 day in advance. 

• Plant with a prohibitive sign attached may only be operated by appointed Eskom personnel. Any Contractor 

employee found tampering with such plant will be permanently removed from Site. 

 

Safety Induction Course 

 
• All the employees of the Contractor must attend a safety induction course before they will be allowed to 

work on the Site. It is the responsibility of the Contractor to ensure that all employees have attended the 

safety induction. 

• A list of employees requiring safety induction must be submitted at least 2 days in advance of arrival on 

site with the date and time of arrival so that the safety induction can be arranged. 

 

IBI Awareness Techniques 

 
• “To prevent incidents and ensure continuous improvement of Lethabo Power Stations business 

performance in all areas affecting safety, reliability and production, it is expected of all CONTRACTORS 

service personnel, to attend a three(3) hour training session on Integrated Business 

Improvement  Awareness,  which  has  to  be  done  as  soon  as  work  has  commenced; 

This is to ensure familiarisation and use of error-prevention tools/techniques inclusive of, Pre and Post- 

job briefs, Risk Assessments, Self-checks (STAR principle), Job observations, Effective communications 

e.g.3- way, Questioning attitude, Procedural adherence, Hand overs and other related topics. 

• A monthly IBI scorecard to be completed indicating the use of error prevention tools/ techniques; 

The assigned employee fulfilling the role of IBI representative has to attend the IBI representative's forum 

fortnightly, on Tuesdays, duration one hour. 

• An IBI representative appointed by the Contractor/Contractor/Consultant to attend the IBI Representative 

Forum One (1) hour every Tuesday (forth nightly). 

• IBI Awareness training will be provided by Lethabo Power Station personnel, free of charge, course 

bookings can be arranged by contacting Rabie Heymans on extension 5094". 
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Transportation of passengers: open LDV’s: 

 
No Eskom employee or Contractor would be allowed to transport passengers on the back of open light delivery 

vehicles (LDV’s). 

It is a legal requirement to provide safe transportation of Eskom and Contractor employees – therefore the 

following will be enforced: 

• All passengers must be transported in a closed vehicle with proper and adequate 

seating, fitted with safety belt for the number of passengers to be transported. NO passengers may be 

transported on the back of a light delivery vehicle (LDV) whether open or closed. 

• Tools and equipment must be properly secured. 

• Only authorised drivers may transport passengers. 

• Proof must be submitted on request in terms of valid roadworthiness of the 

Vehicle/s. 

• The above must apply to on site and off site transportation of passengers. 

 

Eskom Life Saving Rules: 

 
Five Life Saving Rules have been developed that will apply to all Eskom employees, agents, consultants and 

contractors. 

 

• Rule 1: Open, Isolate, Test, Earth, Bond, And/Or Insulate before touch - that is any 

plant operating above 1 000 V. 

• Rule 2: Hook up at heights - no person may work at height where there is a risk of 

falling. 

• Rule 3: Buckle up – no person may drive any vehicle on Eskom business and/or 

on Eskom premises: unless the driver and all passengers are wearing seat belts. 

• Rule 4: Be sober (no person is allowed to work under the influence of drugs and 

alcohol. 

• Rule 5: Use a permit to work – where an authorization limitations exists, no person 

shall work without the required permit to work. 

 

Local Safety Procedures 

 
• The Contractor adheres to all local procedures. A list of local procedures are available on request from 

the Employer 

 

Incidents / Accidents 

 
• Incidents and accidents must be reported and investigated as detailed in LBA 00030. All incidents must 

also be reported to the Employer within 24 hours. 

 

• First aid must be made available either by the Contractor or use can be made of the Lethabo medical 

centre at a fee. The availability of the Contractor’s own first aid does not relieve the Contractor of his 

obligation to report and investigate the incident in accordance with Lethabo Procedure. 

 

Fire Prevention 

 
• Fire prevention and protection requirements to which Contractors must comply are detailed in LBA 00030. 



ESKOM HOLDINGS SOC Ltd 
UNIT 1-6 MAIN & BFPT CONDENSER HIGH PRESSURE JET WASHING 

CONTRACT NUMBER   

CONTRACT - xix - TSC3 COVER PAGES 

 

 

 
Protective Equipment and Clothing 

 
• The Contractor supplies his own personal protective equipment to personnel as necessary to carry out 

the works and the Contractor shall ensure that all overalls for his staff have clearly identifying company 

Logo’s. Cost to be stipulated in the Price List – health and Safety Cost. 

• The Contractor is also responsible to inspect and maintain such equipment as required in terms of the 

OHSACT and local procedures. 

 

Inspection of Equipment 

 
• The Contractor’s equipment is inspected by an authorized Eskom employee on arrival at the site. 

• The following documentation is required to accompany the equipment where applicable: copies of all test 

certificates and maintenance records. 

• Lifting equipment and electrical equipment must be marked with a unique number, code or colour code for 

identification. If the equipment is found to be in an unsatisfactory condition or if insufficient maintenance 

has been carried out on the equipment then it will not be approved for use on Site. A list of all lifting 

equipment and electrical equipment must be submitted to the Employer at least 2 days prior to the 

occupation date. This list must indicate the unique number and description of the equipment. 

• Training of operators must comply with the Works Information and statutory requirements. 

 

Documentation 

 
The Contractor is responsible to have the following documentation available on site in accordance with LBA 

00030: 

• A copy of the OHSACT. 

• Copies of all site accident report forms as required by the OHSACT. 

• Copies of minutes of health and safety meetings held on site. 

• Copies of inspection reports produced by the accident prevention officer. 

 

Environmental Policy and Waste Handling 

 
• Lethabo Environmental Policy LBPS010 must be adhered to. 

 

Disposal of Waste 

 
Waste shall be removed promptly to the designated deposit areas. No stockpiling will be permitted. 

• Domestic waste to the white waste bins 

• Production waste in the marked bins i.e. coal and ash only 

• Paper and cans to their respective recycling bins 

• Contact Civil Engineering for the disposal of building rubble 

• Scrap metal, Wood & Rubber, Redundant Valves, Pipes, Equipment etc. to be placed in the marked bins 

in the new Salvage Yard. Solvents and cloths used to the Cleaning Bay. 

 

Accommodation of Employees 

 
• The Contractor is responsible for the provision of accommodation or meals of his own personnel, and the 

cost thereof to be included in his Price. 

• The Contractor is responsible for the provision of transportation for all Personnel to site, from site and on 

Site. 
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Access 

 
• The Employer provides access to the Contractors’ personnel and equipment. 

• If the Employer can not provide access, then the Contractor makes his own assessment of, and allows 

in his rates for those access problems due to confined and restricted areas, existing structures and 

equipment, etc., which may be encountered. 

• No extra payment or claim of any kind will be allowed on account of difficulties of access for the 

requirements of working adjacent to or in the same area as other Contractors operations. 

 

Access to and Departure from the Site 

 
• The Contractor allows in his price and program for delays at the security gate. 

• The Employer reserves the right for its Security personnel to search persons or vehicles entering or leaving 

the premises. 

• This includes briefcases and toolboxes. 



ESKOM HOLDINGS SOC Ltd 
UNIT 1-6 MAIN & BFPT CONDENSER HIGH PRESSURE JET WASHING 

CONTRACT NUMBER   

CONTRACT - xxi - TSC3 COVER PAGES 

 

 

 
Equipment or Material Access and Removal 

 
• The Contractor ensures that all equipment and materials brought through the security gate is signed in at 

the main security gate on an OV18 form. 

• If the equipment or material is to be removed the same day then the OV18 form will need to be produced 

at the gate when leaving the site. 

• If the equipment or material is removed after this time then a Non Returnable Gate Release needs to be 

obtained from the Employer. 

• The Contractor is not allowed to remove any equipment or materials from site without producing the 

relevant OV18 forms or the equipment lists 

 

Access for and Interface with other Contractors 

 
• The Employer provides access for, and interface with, other Contractors to the Contractors’ personnel 

and equipment 

• If the Employer cannot provide access and interface, then the Contractor makes his own assessment 

of the problems and difficulties which may be encountered 

• No extra payment or claim of any kind will be allowed on account of providing reasonable access to, 

and interfacing with others. 

 

Materials delivered to the Employer by the Contractor as part of providing the Services. 

 
• Before access is given to the Site, the Contractor is to provide a list of all equipment as supplied by the 

Contractor. 

 

Restrictions on the use of materials provided by the Contractor. 

 
• Any Material provided by the Contractor is restricted to use and copying as required for of this Contract 

only. 

 

Form of the programme and procedure for submitting and revising it 

 
• The Contractor is to provide the Employer on completion of the Task Order a report in the form of a 

database or manually. 

 

Drawings 

 
 The Employer supply to the Contractor on request, any drawings that may be required to 

provide the Services. 

 

Site Information 

 
• The Site is at Lethabo Power Station situated ± 18 km South of Vereeniging on the Viljoensdrif - 

Deneysville Road, Free State. Access to the site will by via the main security gate only. The Employer 

informs the Contractor of the access procedures, and it should be expected that such procedures may 

change depending on the prevailing security situation. 


