

TENDER CLARIFICATION**FOR THE CONSTRUCTION OF MEDUPI WITKOP 400KV TRANSMISSION LINES SECTIONS**

A, B, C AND D The following clarification is needed in response to queries and questions raised by Tenderers.

Clarification Request in BLACK and Clarification Response in RED

Clarification 23	Request For Proposal No. MWP1625TX
We have noted the third amendment to the BOQ and confirm receipt of the additional clarifications, we have committed to submitting a bid on all 4 sections and we humbly request a further extension to the closing date , preferably towards the end of January 2023, considering the year-end break	<p>Please find attached in addressing below request for time extension, and the reason for the rejection are as follows:</p> <ul style="list-style-type: none">• Enquiry issued out to the market 07th October 2022 with a tender closing date of 22nd November 2022. Tender closing date was further extended to the 07th December 2022, following the requests for tenderers for a further two weeks in-order for them to provide comprehensive bids; this now equated to 9 weeks that the tender will be on the market. We have shown fairness in the time provided to tenders and further extension will not only affect our ERA time, but the loan agreement lapsing date.• The current requested time extends over the builders break, which is from the 09th December 2022 until 15th January 2022. During this period Tenderers will not be able to price as it is a dead period, this will result in another time extension requested which will put the Employer at further risks.• Changes on the Bills have addressed line items and not the structure in its entirety, tenderers will only have to extract priced sections over to latest BoQs



Clarification Response

Doc Ref: PSEV-16
Version Date: Sept 2019
Revision: 1
Page 2 of 2

- **NB: Closing of clarifications was 23 November 2022**