ESKOM HOLDINGS SOC Ltd CONTRACT NO.
TITLE OF PROJECT / CONTRACT

C1l.2 TSC3 Contract Data

Part one - Data provided by the Employer

Completion of this data in full, according to the Options chosen, is essential to create a complete contract.

Clause Statement Data

1 General

The conditions of contract are the core
clauses and the clauses for main Option:

A: Priced contract with price list

W1: Dispute resolution procedure

dispute resolution Option X1: Price adjustment for inflation

and secondary Options X2 Changes in the law

X17: Low service damages
X18: Limitation of liability
X19: Task Order

Z: Additional conditions of contract
of the NEC3 Term Service Contract April
20131 (TSC3)
10.1 The Employer is (name): Eskom Holdings SOC Ltd (reg no:

2002/015527/30), a state owned company
incorporated in terms of the company laws of
the Republic of South Africa

Address Registered office at Megawatt Park, Maxwell
Drive, Sandton, Johannesburg

Tel No.

Fax No.

1 Available from Engineering Contract Strategies Tel 011 803 3008 Fax 086 539 1902 www.ecs.co.za
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ESKOM HOLDINGS SOC Ltd
TITLE OF PROJECT / CONTRACT

CONTRACT NO.

10.1 The Service Manager is (name):
Address Arnot Power Station
Private Bag X2
Rietkuil
1097
MPUMALANGA
Tel
Fax
e-mail
11.2(2) The Affected Property is Arnot Power Station
11.2(13) The service is Boiler Cleaning During Outages
11.2(14)  The following matters will be included in Delays on Outage start dates
the Risk Register Availability of contractor
11.2(15)  The Service Information is in Part 3: Scope of Work and all documents and
drawings to which it makes reference.
12.2 The law of the contract is the law of the Republic of South Africa
131 The language of this contract is English
13.3 The period for reply is 2 weeks
2 The Contractor’s main Boiler Cleaning during Outages
responsibilities
21.1 The Contractor submits a first plan for
acceptance within 2 weeks after Eskom’s submitted Task order
3 Time
30.1 The starting date is.
30.1 The service period is Three years
4 Testing and defects Defects correction period is within 1 day and
defect date is 52 weeks
5 Payment
50.1 The assessment interval is between the 25 day of each successive month.
51.1 The currency of this contract is the South African Rand
51.2 The period within which payments are
made is Every month or after completion of each
outage..
51.4 The interest rate is the publicly quoted prime rate of interest

(calculated on a 365 day year) charged by from
time to time by the Standard Bank of South
Africa Limited (as certified, in the event of any
dispute, by any manager of such bank, whose
appointment it shall not be necessary to prove)
for amounts due in Rands and
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CONTRACT NO.

(ii) the LIBOR rate applicable at the time for
amounts due in other currencies. LIBOR is the
6 month London Interbank Offered Rate quoted
under the caption “Money Rates” in The Wall
Street Journal for the applicable currency or if
no rate is quoted for the currency in question
then the rate for United States Dollars, and if no
such rate appears in The Wall Street Journal
then the rate as quoted by the Reuters Monitor
Money Rates Service (or such service as may
replace the Reuters Monitor Money Rates
Service) on the due date for the payment in
guestion, adjusted mutatis mutandis every 6
months thereafter (and as certified, in the event
of any dispute, by any manager employed in the
foreign exchange department of The Standard
Bank of South Africa Limited, whose
appointment it shall not be necessary to prove.

6 Compensation events There is no reference to Contract Data in this
section of the core clauses and terms in italics
used in this section are identified elsewhere in
this Contract Data

7 Use of Equipment Plant and There is no reference to Contract Data in this

Materials section of the core clauses and terms in italics
used in this section are identified elsewhere in
this Contract Data

8 Risks and insurance

80.1 These are additional Employer's risks 1 Delays on outage start date.
2.Increase of scope due to plant condition
2 Copletion of work in time.

83.1 The Employer provides these insurances  as stated for “Format TSC3” available on

from the Insurance Table http://www.eskom.co.za/Tenders/InsurancePolicies
Procedures/Pages/EIMS_Policies_
From_1 April_2014 To_31_ March_2015.aspx
(See Annexure A for basic guidance).
83.1 The Employer provides these additional as stated for “Format TSC3” available on
insurances http://www.eskom.co.za/Tenders/InsurancePolicies
Procedures/Pages/EIMS_Policies__
From_1 April_2014 To_31_ March_2015.aspx
(See Annexure A for basic guidance)
83.1 The Contractor provides these additional [e]
insurances:
83.1 The minimum amount of cover for the amount of the deductibles relevant to the
insurance against loss and damage event described in the “Format TSC3”
caused by the Contractor to the insurance policy available on
Employer’s property is http://www.eskom.co.za/Tenders/InsurancePolicies
Procedures/Pages/EIMS_Policies_
From_1_ April_2014 To_31_ March_2015.aspx
83.1 The insurance against loss of or damage

to the works, Plant and Materials is to
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include cover for Plant and Materials

CONTRACT NO.

provided by the Employer for an amount of [e] N/A

83.1 The minimum amount of cover for
insurance in respect of loss of or damage
to property (except the Employer’s
property, Plant and Materials and
Equipment) and liability for bodily injury to
or death of a person (not an employee of
the Contractor) arising from or in
connection with the Contractor’s Providing
the Service for any one event is:

whatever the Contractor deems necessary in
addition to that provided by the Employer.

83.1 The minimum limit of indemnity for
insurance in respect of death of or bodily
injury to employees of the Contractor
arising out of and in the course of their
employment in connection with this
contract for any one event is:

As prescribed by the Compensation for
Occupational Injuries and Diseases Act No. 130
of 1993 and the Contractor’s common law
liability for people falling outside the scope of
the Act with a limit of Indemnity of not less than
R500 000 (Five hundred thousand Rands)..

9 Termination The following clauses of the NEC TSC applies
Clause 90.1
Clause 90.3 : Reason 2, Reason 3 and Reason 4.
Clause 90.5 : Reason 8

10 Data for main Option clause

A Priced contract with price list

20.5 The Contractor prepares forecasts of the

final total of the Prices for the whole of the

service at intervals no longer than Four weeks.
11 Data for Option W1
W1.1 The Adjudicator the person selected from the ICE-SA Division
(or its successor body) of the South African
Institution of Civil Engineering Panel of
Adjudicators by the Party intending to refer a
dispute to him. (see www.ice-sa.org.za). If the
Parties do not agree on an Adjudicator the
Adjudicator will be appointed by the Arbitration
Foundation of Southern Africa (AFSA).
Address [e]
Tel No. [e]
Fax No. [e]
e-mail [e]

W1.2(3) The Adjudicator nominating body is:

the Chairman of ICE-SA a joint Division of the
South African Institution of Civil Engineering
and the Institution of Civil Engineers (London)
(see www.ice-sa.org.za ) or its successor body.

W1.4(2) The tribunal is:

arbitration

W1.4(5) The arbitration procedure is

the latest edition of Rules for the Conduct of
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The place where arbitration is to be held is

The person or organisation who will

choose an arbitrator

- if the Parties cannot agree a choice or

- if the arbitration procedure does not
state who selects an arbitrator, is

Arbitrations published by The Association of
Arbitrators (Southern Africa) or its successor
body.

[e] South Africa

the Chairman for the time being or his nominee
of the Association of Arbitrators (Southern
Africa) or its successor body.

12 Data for secondary Option
clauses

X1 Price adjustment for inflation

X1.1 The base date for indices is [e].

The proportions used to calculate the proport | linked to index | Index prepared by
Price Adjustment Factor are: ion for

0. [e] [e]

0 [e] [e]

0. [e] [e]

0. [e] [e]

0 [e] [e]

[e] non-adjustable

1.00

X2 Changes in the law There is no reference to Contract Data in this
Option and terms in italics are identified
elsewhere in this Contract Data.

X4 Parent company guarantee There is no reference to Contract Data in this
Option and terms in italics are identified
elsewhere in this Contract Data.

X17 Low service damages

X17.1 The service level table is in 0.1% per day of the task order value

X18 Limitation of liability

X18.1 The Contractor’s liability to the Employer
for indirect or consequential loss is limited
to RO0.0 (zero Rand)

X18.2 For any one event, the Contractor’s the amount of the deductibles relevant to the
liability to the Employer for loss of or event described in the “Format TSC3”
damage to the Employer’s property is insurance policy available on
limited to http://www.eskom.co.za/Tenders/InsurancePolicies

Procedures/Pages/EIMS_Policies_
From_1_April_2014 To_31_March_2015.aspx
X18.3 The Contractor’s liability for Defects due to  The greater of

his design of an item of Equipment is limited
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to

CONTRACT NO.

e the total of the Prices at the Contract Date

and

e the amounts excluded and unrecoverable
from the Employer’s insurance (other than
the resulting physical damage to the
Employer’s property which is not excluded)
plus the applicable deductibles in the
Employer’s assets and works / maintenance
policies available on
http://www.eskom.co.za/Tenders/InsurancePoli
ciesProcedures/Pages/EIMS_Policies_

From_1 April_2014 To_ 31 March_2015.aspx

X18.4 The Contractor’s total liability to the the total of the Prices other than for the
Employer, for all matters arising under or ~ additional excluded matters.
in connection with this contract, other than
the excluded matters, is limited to The Contractor’s total liability for the additional
excluded matters is not limited.
The additional excluded matters are amounts
for which the Contractor is liable under this
contract for
o Defects due to his design, plan and
specification,
o Defects due to manufacture and fabrication
outside the Affected Property,
e loss of or damage to property (other than
the Employer’s property, Plant and
Materials),
e death of or injury to a person and
e infringement of an intellectual property
right.
X18.5 The end of liability date is 48 months after the end of the service period.
X19 Task Order
X19.5 The Contractor submits a Task Order
programme to the Service Manager within 7 days of receiving the Task Order
Z The additional conditions of contract
are Z1to Z11 always apply.
Z1 Cession delegation and assignment

Z1.1 The Contractor does not cede, delegate or assign any of its rights or obligations to any person
without the written consent of the Employer.

Z1.2 Notwithstanding the above, the Employer may on written notice to the Contractor cede and
delegate its rights and obligations under this contract to any of its subsidiaries or any of its
present divisions or operations which may be converted into separate legal entities as a result
of the restructuring of the Electricity Supply Industry.

Z2 Joint ventures
Z2.1 |If the Contractor constitutes a joint venture, consortium or other unincorporated grouping of two

or more persons or organisations then these persons or organisations are deemed to be jointly
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Z3

Z4

Z5

222

Z2.3

Z3.1

Z3.2

Z3.3

Z3.4

Z4.1

Z4.2

Z4.3

Z5.1

and severally liable to the Employer for the performance of this contract.

Unless already notified to the Employer, the persons or organisations notify the Service
Manager within two weeks of the Contract Date of the key person who has the authority to bind
the Contractor on their behalf.

The Contractor does not alter the composition of the joint venture, consortium or other
unincorporated grouping of two or more persons without the consent of the Employer having
been given to the Contractor in writing.

Change of Broad Based Black Economic Empowerment (B-BBEE) status

Where a change in the Contractor’s legal status, ownership or any other change to his business
composition or business dealings results in a change to the Contractor’'s B-BBEE status, the
Contractor notifies the Employer within seven days of the change.

The Contractor is required to submit an updated verification certificate and necessary
supporting documentation confirming the change in his B-BBEE status to the Service Manager
within thirty days of the notification or as otherwise instructed by the Service Manager.

Where, as a result, the Contractor’s B-BBEE status has decreased since the Contract Date the
Employer may either re-negotiate this contract or alternatively, terminate the Contractor’'s
obligation to Provide the Service.

Failure by the Contractor to notify the Employer of a change in its B-BBEE status may
constitute a reason for termination. If the Employer terminates in terms of this clause, the
procedures on termination are P1, P2 and P4 as stated in clause 92, and the amount due is Al
and A3 as stated in clause 93.

Ethics

Any offer, payment, consideration, or benefit of any kind made by the Contractor, which
constitutes or could be construed either directly or indirectly as an illegal or corrupt practice, as
an inducement or reward for the award or in execution of this contract constitutes grounds for
terminating the Contractor’s obligation to Provide the Service or taking any other action as
appropriate against the Contractor (including civil or criminal action).

The Employer may terminate the Contractor’s obligation to Provide the Service if the Contractor
(or any member of the Contractor where the Contractor constitutes a joint venture, consortium
or other unincorporated grouping of two or more persons or organisations) is found guilty by a
competent court, administrative or regulatory body of participating in illegal or corrupt practices.

Such practices include making of offers, payments, considerations, or benefits of any kind or
otherwise, whether in connection with any procurement process or contract with the Employer
or other people or organisations and including in circumstances where the Contractor or any
such member is removed from the an approved vendor data base of the Employer as a
consequence of such practice.

Notwithstanding the provisions of core clause 90.2, the procedures on termination in terms of
this clause are P1, P2 and P4 as stated in the core clause 92 and the amount due is A1 and A3
as stated in core clause 93.

Confidentiality

The Contractor does not disclose or make any information arising from or in connection with
this contract available to Others. This undertaking does not, however, apply to information
which at the time of disclosure or thereafter, without default on the part of the Contractor, enters
the public domain or to information which was already in the possession of the Contractor at the
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Z6

z7

Z8

Z5.2

Z5.3

Z5.4

Z55

Z6.1

Z7.1

27.2

Z8.1

time of disclosure (evidenced by written records in existence at that time). Should the
Contractor disclose information to Others in terms of clause 25.1, the Contractor ensures that
the provisions of this clause are complied with by the recipient.

If the Contractor is uncertain about whether any such information is confidential, it is to be
regarded as such until notified otherwise by the Service Manager.

In the event that the Contractor is, at any time, required by law to disclose any such information
which is required to be kept confidential, the Contractor, to the extent permitted by law prior to
disclosure, notifies the Employer so that an appropriate protection order and/or any other action
can be taken if possible, prior to any disclosure. In the event that such protective order is not,
or cannot, be obtained, then the Contractor may disclose that portion of the information which it
is required to be disclosed by law and uses reasonable efforts to obtain assurances that
confidential treatment will be afforded to the information so disclosed.

The taking of images (whether photographs, video footage or otherwise) of the Affected
Property or any portion thereof, in the course of Providing the Service and after the end of the
service period, requires the prior written consent of the Service Manager. All rights in and to all
such images vests exclusively in the Employer.

The Contractor ensures that all his subcontractors abide by the undertakings in this clause.

Waiver and estoppel: Add to core clause 12.3:

Any extension, concession, waiver or relaxation of any action stated in this contract by the
Parties, the Service Manager or the Adjudicator does not constitute a waiver of rights, and does
not give rise to an estoppel unless the Parties agree otherwise and confirm such agreement in
writing.

Health, safety and the environment: Add to core clause 27.4

The Contractor undertakes to take all reasonable precautions to maintain the health and safety

of persons in and about the execution of the service. Without limitation the Contractor:

e accepts that the Employer may appoint him as the “Principal Contractor” (as defined and
provided for under the Construction Regulations 2014 (promulgated under the Occupational
Health & Safety Act 85 of 1993) (“the Construction Regulations”) for the Affected Property;

e warrants that the total of the Prices as at the Contract Date includes a sufficient amount for
proper compliance with the Construction Regulations, all applicable health & safety laws
and regulations and the health and safety rules, guidelines and procedures provided for in
this contract and generally for the proper maintenance of health & safety in and about the
execution of the service; and

e undertakes, in and about the execution of the service, to comply with the Construction
Regulations and with all applicable health & safety laws and regulations and rules,
guidelines and procedures otherwise provided for under this contract and ensures that his
Subcontractors, employees and others under the Contractor’s direction and control,
likewise observe and comply with the foregoing.

The Contractor, in and about the execution of the service, complies with all applicable
environmental laws and regulations and rules, guidelines and procedures otherwise provided
for under this contract and ensures that his Subcontractors, employees and others under the
Contractor’s direction and control, likewise observe and comply with the foregoing.

Provision of a Tax Invoice and interest. Add to core clause 51

Within one week of receiving a payment certificate from the Service Manager in terms of core
clause 51.1, the Contractor provides the Employer with a tax invoice in accordance with the
Employer's procedures stated in the Service Information, showing the amount due for payment
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Z8.2

Z8.3

equal to that stated in the payment certificate.

If the Contractor does not provide a tax invoice in the form and by the time required by this
contract, the time by when the Employer is to make a payment is extended by a period equal in
time to the delayed submission of the correct tax invoice. Interest due by the Employer in terms
of core clause 51.2 is then calculated from the delayed date by when payment is to be made.

The Contractor (if registered in South Africa in terms of the companies Act) is required to
comply with the requirements of the Value Added Tax Act, no 89 of 1991 (as amended) and to
include the Employer’'s VAT number 4740101508 on each invoice he submits for payment.

Z9 Notifying compensation events
Z9.1 Delete the last paragraph of core clause 61.3 and replace with:
If the Contractor does not notify a compensation event within eight weeks of becoming aware of
the event, he is not entitled to a change in the Prices.
Z10 Employer’s limitation of liability

Z10.1 The Employer’s liability to the Contractor for the Contractor’s indirect or consequential loss is
limited to R0.00 (zero Rand)

Z10.2 The Contractor’s entitlement under the indemnity in 82.1 is provided for in 60.1(12) and the
Employer’s liability under the indemnity is limited to compensation as provided for in core
clause 63 and X19.11 if Option X19 Task Order applies to this contract.

711 Termination: Add to core clause 91.1, at the second main bullet point, fourth sub-bullet
point, after the words "against it":

Z11.1  or had a business rescue order granted against it.
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Annexure A: Insurance provided by the Employer

These notes are provided as guidance to tendering contractors and the Contractor about the insurance
provided by the Employer. The Contractor must obtain its own advice. Details of the insurance itself are
available from the internet web link given below.

1.

Services provided in a TSC3 contract could include some element of construction or refurbishment as
well as a continuous maintenance or operational service activity. If an event occurs which causes loss
or damage, a claim could be made either against the Employer’s “works” type policy which may be in
place for the Employer’s portion of the Affected Property concerned or against the Employer’s assets
policy which may be in place for the Employer’s portion of the Affected Property concerned, or both.

The cover provided and the deductibles under the works policy are different to those under the assets
policy. Each policy has a range of applicable deductibles depending on the location of the Affected
Property and the nature of the insurable event.

The Contractor is required in terms of Contract Data for clause 83 to provide cover for the deductibles in
the insurance provided by the Employer. This can be provided from his own resources on a ‘self
insured’ basis or obtained by him from his own insurers. In order to assess the extent of this cover,
tendering contractors and their brokers should consult the internet web link given below and scroll to
‘Format TSC3’ to establish both the cover and the deductibles in relation to the service provided in
terms of this contract.

Tendering contractors should note that cover provided by the Employer is only per the policies available
on the internet web link listed below and may not be the cover required by the tendering contractor or as
intended by each of the listed insurances in the left hand column of the Insurance Table in clause 83.2.
In terms of clause 83.1 “the Contractor provides the insurances stated in the Insurance Table except any
insurance which the Employer is to provide”. Hence the Contractor provides insurance which the
Employer does not provide and in cases where the Employer does provide insurance the Contractor
insures for the difference between what the Insurance Table requires and what the Employer provides.

If Marine Insurance is required the Contractor needs to obtain a copy of the latest edition of Eskom’s
Marine Policies Procedures found at internet website given below.

Further information and full details of all Eskom provided policies and procedures may be obtained from:

http://www.eskom.co.za/Tenders/InsurancePoliciesProcedures/Pages/EIMS_Policies_
From_1 April_2014 To_31_ March_2015.aspx
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