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NEC3 Term Service Contract (TSC3) 

 
 

Between 

 

 

ESKOM HOLDINGS SOC LIMITED  

(Reg No. 2002/015527/30) 

                                                   and 

 

 

 

for 

 

 

THE PROVISION OF A PLUMBING SERVICES AND SUPPLY OF 
MATERIALS FOR ESKOM OWNED RESIDENTIAL PROPERTIES 
FOR WORK TO BE CARRIED OUT AT VAAL TOWNSHIP, 
VAALPARK, VEREENIGING AND SEBOKENG ON AN “AS AND 
WHEN REQUIRED” BASIS FOR A PERIOD OF FIVE (5) YEARS. 
 

 Station. 
 

   

Part C1 Agreements & Contract Data  

 C1.1 Form of Offer and Acceptance  

 C1.2 Contract Data provided by the Employer  

Part C2 Pricing Data  

 C2.1 Price List  

Part C3 Scope of Work  

 C3.1 Works Information  

CONTRACT No.  
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PART C1: AGREEMENTS & CONTRACT DATA 

 
 
 

Contents: 
 

  

C1.1 Form of Offer and Acceptance  

 

 

C1.2a Contract Data provided by the Employer  

C1.2b Contract Data provided by the Contractor 
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C1.1 Form of Offer & Acceptance 

 
Offer 

 

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract for 

the procurement of: 

 

THE PROVISION OF A PLUMBING SERVICES AND SUPPLY OF MATERIALS FOR ESKOM OWNED 
RESIDENTIAL PROPERTIES FOR WORK TO BE CARRIED OUT AT VAAL TOWNSHIP, VAALPARK, 
VEREENIGING AND SEBOKENG ON AN “AS AND WHEN REQUIRED” BASIS FOR A PERIOD OF FIVE 
(5) YEARS. 
 
 
The tenderer, identified in the Offer signature block, has examined the documents listed in the Tender Data 

and addenda thereto and by submitting this Offer has accepted the Conditions of Tender. 

 

By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer 

and Acceptance the tenderer offers to perform all of the obligations and liabilities of the Contractor under the 

contract including compliance with all its terms and conditions according to their true intent and meaning for 

an amount to be determined in accordance with the conditions of contract identified in the Contract Data.  

 

Option A The offered total of the Prices exclusive of VAT is  Rates based 

 Value Added Tax @ 15% is Rates based 

 The offered total of the amount due inclusive of VAT is1 Rates based 

  

 

This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and 

Acceptance and returning one copy of this document including the Schedule of Deviations (if any) to the 

tenderer before the end of the period of validity stated in the Tender Data, or other period as agreed, 

whereupon the tenderer becomes the party named as the Contractor in the conditions of contract identified 

in the Contract Data. 

 

Signature(s) 

 

   

Name(s) 

 

   

 
1 This total is required by the Employer for budgeting purposes only.  Actual amounts due will be assessed in 
terms of the conditions of contract. 
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Capacity 

 

   

For the 

tenderer: 

 

 

 

Name & 

signature of 

witness 

(Insert name and address of 

organisation) 

  

 

Date 

 

Tenderer’s CIDB registration number:   
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Acceptance 

By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the 

tenderer’s Offer.  In consideration thereof, the Employer shall pay the Contractor the amount due in 

accordance with the conditions of contract identified in the Contract Data.  Acceptance of the tenderer’s Offer 

shall form an agreement between the Employer and the tenderer upon the terms and conditions contained in 

this agreement and in the contract that is the subject of this agreement. 

The terms of the contract, are contained in:  

Part C1  Agreements and Contract Data, (which includes this Form of Offer and Acceptance) 

Part C2  Pricing Data 

Part C3  Scope of Work: Service Information 

and drawings and documents (or parts thereof), which may be incorporated by reference into the above 

listed Parts. 

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed 

in the Returnable Schedules as well as any changes to the terms of the Offer agreed by the tenderer and the 

Employer during this process of offer and acceptance, are contained in the Schedule of Deviations attached 

to and forming part of this Form of Offer and Acceptance.  No amendments to or deviations from said 

documents are valid unless contained in this Schedule. 

The tenderer shall within two weeks of receiving a completed copy of this agreement, including the Schedule 

of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) to arrange 

the delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to be 

provided in terms of the conditions of contract identified in the Contract Data at, or just after, the date this 

agreement comes into effect.  Failure to fulfil any of these obligations in accordance with those terms shall 

constitute a repudiation of this agreement. 

Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer 

receives one fully completed original copy of this document, including the Schedule of Deviations (if any).   

Signature(s) 

 

   

Name(s)  

 

  

Capacity 

 

   

for the 

Employer 

 

Eskom Holdings SOC Ltd, Megawatt Park, Maxwell Drive, Sandton, Johannesburg, 

2199 

Name & 

signature of 

witness 

(Insert name and address of 

organisation) 

  

Date 
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Note: If a tenderer wishes to submit alternative tenders, use another copy of this Form of Offer and 

Acceptance. 

Schedule of Deviations to be completed by the Employer prior to contract award 
1.  

No. Subject Details 

1  N/A N/A 

 
 
By the duly authorised representatives signing this Schedule of Deviations below, the Purchaser and the 
tenderer agree to and accept this Schedule of Deviations as the only deviations from and amendments to the 
documents listed in the Tender Data and any addenda thereto listed in the Tender Schedules, as well as any 
confirmation, clarification or changes to the terms of the Offer agreed by the tenderer and the Purchaser 
during this process of Offer and Acceptance.   
 
It is expressly agreed that no other matter whether in writing, oral communication or implied during the period 
between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of 
this Form shall have any meaning or effect in the contract between the parties arising from this Agreement.  
 
 
 
 
 
 For the tenderer: 

 
 For the Employer 

 

Signature 
 

   

Name  
 

  

Capacity 
 

   

On behalf 
of 

(Insert name and address of organisation) 
 
 

 (Insert name and address of organisation) 
 

Name & 
signature 
of witness 

   

 
Date 
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C1.2 TSC3 Contract Data 

 
Part one - Data provided by the Employer 

 

Completion of this data in full, according to the Options chosen, is essential to create a complete contract. 

 

Clause Statement Data 

1 General  

 The conditions of contract are the core 

clauses and the clauses for main Option:  

 

 

  A:  Priced contract with price list 

Secondary Options 

X1 – Price adjustment for inflation 
X2 – Changes in the law 
X17 – Low Service damages 
X19- Task Order 

   

 dispute resolution Option W1: Dispute resolution procedure 

  Z:  Additional conditions of contract 

 of the NEC3 Term Service Contract (June 
2005)2 

 

10.1 The Employer is (name): Eskom Holdings Limited (reg no: 

2002/015527/30), a juristic person incorporated 

in terms of the company laws of the Republic of 

South Africa 

 Address Registered office at Lethabo Power Station, 

Private Bag X415, VEREENIGING 

   

   

10.1 The Service Manager is (name):   

 Address Lethabo Power Station 

 Tel  

 
2 Available from Engineering Contract Strategies Tel 011 803 3008 Fax 011 803 3009 
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 Fax  

 e-mail  

11.2(13) The service is  Provision of services of plumbing maintenance 
services at Lethabo Power Station residential 
properties 

11.2(15) The Service Information is in  Part 3: Scope of Work and all documents and 
drawings to which it makes reference. 

12.2 The law of the contract is the law of  the Republic of South Africa 

13.1 The language of this contract is  English 

13.3 The period for reply is 24 Hour’s 

2 The Contractor’s main responsibilities THE PROVISION OF A PLUMBING SERVICES 
AND SUPPLY OF MATERIALS FOR ESKOM 
OWNED RESIDENTIAL PROPERTIES FOR 
WORK TO BE CARRIED OUT AT VAAL 
TOWNSHIP, VAALPARK, VEREENIGING AND 
SEBOKENG ON AN “AS AND WHEN 
REQUIRED” BASIS FOR A PERIOD OF FIVE (5) 
YEARS. 
 

21.1 The Contractor submits a first plan for 
acceptance within 

 
1 week of the Contract Date 

3 Time  

30.1 The starting date is:  01 August 2019                                         

30.1 The service period is: 36 months  

4 Testing and defects One week after completion of task – correction 
period  

5 Payment  

50.1 The assessment interval is  After completion of each task order. 

51.1 The currency of this contract is the  South African Rand 

51.2 The period within which payments are 
made is 

 
30 days from the date of the receipt of the 
invoice. 

51.4 The interest rate is  
 

(i) zero percent above the publicly quoted prime 
rate of interest (calculated on a 365 day year) 
charged by from time to time by the Standard 
Bank of South Africa (as certified, in the event 
of any dispute, by any manager of such bank, 
whose appointment it shall not be necessary to 
prove) for amounts due in Rands and  
 
(ii) The LIBOR rate applicable at the time for 
amounts due in other currencies.  LIBOR is the 
6 month London Interbank Offered Rate quoted 
under the caption “Money Rates” in The Wall 
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Street Journal for the applicable currency or if 
no rate is quoted for the currency in question 
then the rate for United States Dollars, and  if no 
such rate appears in The Wall Street Journal 
then the rate as quoted by the Reuters Monitor 
Money Rates Service (or such service as may 
replace the Reuters Monitor Money Rates 
Service) on the due date for the payment in 
question, adjusted mutatis mutandis every 6 
months thereafter (and as certified, in the event 
of any dispute, by any manager employed in the 
foreign exchange department of The Standard 
Bank of South Africa Limited, whose 
appointment it shall not be necessary to prove. 

6 Compensation events (If the optional statement for this section is not 
used, no data will be required for this section) 

7 Use of Equipment Plant and Materials Supply of Electricity, Water, Compressed air 
Scaffolding and Telecommunications. 

8 Risks and insurance  

83.1 
 

The Employer provides these insurances 
from the Insurance Table 

as stated for “Format TSC3” available on 
http://www.eskom.co.za/live/content.php?Item_ID=
9248  
(See Annexure A for basic guidance). 

83.1   
 

The Employer provides these additional 
insurances 

as stated for “Format TSC3” available on  
http://www.eskom.co.za/live/content.php?Item_ID=
9248 
(See Annexure A for basic guidance) 

83.1 The minimum amount of cover for 
insurance against loss and damage 
caused by the Contractor to the 
Employer’s property is 

the amount of the deductibles relevant to the 
event described in the “Format TSC3” 
insurance policy available on 
http://www.eskom.co.za/live/content.php?Item_ID=
9248 

83.1 The minimum amount of cover for loss of 
or damage to Plant and Materials provided 
by the Employer is: 

the amount of the deductibles relevant to the 
event described in the “Format TSC3” 
insurance policy available on 
http://www.eskom.co.za/live/content.php?Item_ID=
9248 

83.1 The minimum amount of cover for 
insurance in respect of loss of or damage 
to property (except the Employer’s 
property, Plant and Materials and 
Equipment) and liability for bodily injury to 
or death of a person (not an employee of 
the Contractor) arising from or in 
connection with the Contractor’s Providing 
the Service for any one event is: 

 
 
 
 
 
 
 
Whatever the Contractor deems necessary in 
addition to that provided by the Employer. 

83.1 
 

The minimum limit of indemnity for 
insurance in respect of death of or bodily 
injury to employees of the Contractor 
arising out of and in the course of their 
employment in connection with this 
contract for any one event is:  

As prescribed by the Compensation for 
Occupational Injuries and Diseases Act No. 130 
of 1993 and the Contractor’s common law 
liability for people falling outside the scope of 
the Act with a limit of Indemnity of not less than 
R500 000 (Five hundred thousand Rands).. 

http://www.eskom.co.za/live/content.php?Item_ID=9248
http://www.eskom.co.za/live/content.php?Item_ID=9248
http://www.eskom.co.za/live/content.php?Item_ID=9248
http://www.eskom.co.za/live/content.php?Item_ID=9248
http://www.eskom.co.za/live/content.php?Item_ID=9248
http://www.eskom.co.za/live/content.php?Item_ID=9248
http://www.eskom.co.za/live/content.php?Item_ID=9248
http://www.eskom.co.za/live/content.php?Item_ID=9248
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9 Termination Poor performance of work will lead to terminate 
contract. 
Performance Criteria will be measured as 
Follows: 

• Check sheets will be used 

• Number and Repetition of NCR 

• Monthly Audits Report 

• NEC Term Service termination clauses 
will be used. 

10 Data for main Option clause  

A Priced contract with price list  

20.5 The Contractor prepares forecasts of the 
final total of the Prices for the whole of the 
service at intervals no longer than  

 
 
1 week after works is complete. 

   

11 Data for Option W1  

W1.1 The Adjudicator is (Name) The person selected from the Eskom Panel of 
Adjudicators listed in Annexure B to this 
Contract Data by the Party intending to refer a 
dispute to him. 

   

   

   

   

W1.2(3) The Adjudicator nominating body is:  The Chairman of the Joint Civils Division of the 
South African Institution of Civil Engineering. 
(See www.jointcivils.co.za) 

W1.4(2) The tribunal is:  Arbitration 

W1.4(5) The arbitration procedure is  The latest edition of Rules for the Conduct of 
Arbitrations published by The Association of 
Arbitrators (Southern Africa) or its successor 
body. 

 The place where arbitration is to be held is South Africa 

 The person or organisation who will 
choose an arbitrator  
- if the Parties cannot agree a choice or 
- if the arbitration procedure does not 

state who selects an arbitrator, is 

 
The Chairman for the time being or his nominee 
of the Association of Arbitrators (Southern 
Africa) or its successor body. 

 
 
 
 
12 

 
 
 
 
Data for secondary Option clauses 

 

X1 Price adjustment for inflation  

http://www.jointcivils.co.za/
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X1.1 The base date for indices is 
Prices will be fixed and firm for the first 
year of the contract thereafter in the 
second and third year prices will be 
adjusted as follows: 
 

 

 The proportions used to calculate the 
Price Adjustment Factor are: 

Proport
ion 
 
15% 

linked to index 
for  
 
Fixed 

Index prepared by  
 
 
 

 
 

 75% Actual Labour SEIFSA Table C3 E 

     

     

     

X2 Changes in the law No data is required for this Option 

X17 Low service damages  

X17.1 The service level table is in 2% per day up to a maximum of 15% of the task 
order value per each complete day of delay 
 
Time will be one of constrains that will be 
highlighted in the contract and the contractor will 
have to plan their resources accordingly.   

X18 Limitation of liability  

X18.1 The Contractor’s liability to the Employer 
for indirect or consequential loss is limited 
to 

 
 
R0.0 (zero Rand) 

X18.2 For any one event, the Contractor’s 
liability to the Employer for loss of or 
damage to the Employer’s property is 
limited to 

the amount of the deductibles relevant to the 
event described in the “Format TSC3” 
insurance policy available on 
http://www.eskom.co.za/live/content.php?Item_ID=
9248 

X18.3 The Contractor’s liability for Defects due to 
his design of an item of Equipment is limited 
to 

The greater of  
 

• the total of the Prices at the Contract Date 
      and  

• the amounts excluded and unrecoverable 
from the Employer’s insurance (other than 
the resulting physical damage to the 
Employer’s property which is not excluded) 
plus the applicable deductibles in the 
Employer’s assets and works / maintenance 
policies available on 
http://www.eskom.co.za/live/content.php?Item_
ID=9248 

X18.4 The Contractor’s total liability to the 
Employer, for all matters arising under or 
in connection with this contract, other than 
the excluded matters, is limited to 

The total of the Prices other than for the 
additional excluded matters. 
 
The Contractor’s total liability for the additional 

http://www.eskom.co.za/live/content.php?Item_ID=9248
http://www.eskom.co.za/live/content.php?Item_ID=9248
http://www.eskom.co.za/live/content.php?Item_ID=9248
http://www.eskom.co.za/live/content.php?Item_ID=9248
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excluded matters is not limited.  
 
The additional excluded matters are amounts 
for which the Contractor is liable under this 
contract for 
 

• Defects due to his design, plan and 
specification, 

• Defects due to manufacture and fabrication 
outside the Affected Property,  

• loss of or damage to property (other than 
the Employer’s property, Plant and 
Materials), 

• death of or injury to a person and 

• Infringement of an intellectual property 
right. 

X18.5 The end of liability date is  1 month after the end of the service period. 

X19 Task Order  

X19.5 The Contractor submits a Task Order 
programme to the Service Manager within  

 
5 days of receiving the Task Order 

  

Z1 Cession delegation and assignment 

Z1.1 The Contractor does not cede, delegate or assign any of its rights or obligations to any person 
without the written consent of the Employer. 

Z1.2 Notwithstanding the above, the Employer may on written notice to the Contractor cede and 
delegate its rights and obligations under this contract to any of its subsidiaries or any of its 
present divisions or operations which may be converted into separate legal entities as a result 
of the restructuring of the Electricity Supply Industry and the Electricity Distribution Industry.  

  

Z2 Joint ventures 

Z2.1 If the Contractor constitutes a joint venture, consortium or other unincorporated grouping of two 
or more persons or organisations then these persons or organisations are deemed to be jointly 
and severally liable to the Employer for the performance of this contract. 

Z2.2 Unless already notified to the Employer, the persons or organisations notify the Service 
Manager within two weeks of the Contract Date of the key person who has the authority to bind 
the Contractor on their behalf. 

Z2.3 The Contractor does not substantially alter the composition of the joint venture, consortium or 
other unincorporated grouping of two or more persons without the consent of the Employer 
having been given to the Contractor in writing. 

  

Z3 Change of Broad Based Black Economic Empowerment (B-BBEE) status 

Z3.1 Where a change in the Contractor’s legal status, ownership or any other change to his business 
composition or business dealings results in a change to the Contractor’s B-BBEE status, the 
Contractor notifies the Employer within seven days of the change. 

Z3.2 The Contractor is required to submit an updated verification certificate and necessary 
supporting documentation confirming the change in his B-BBEE status to the Service Manager 
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within thirty days of the notification or as otherwise instructed by the Service Manager. 

Z3.3 Where, as a result, the Contractor’s B-BBEE status has decreased since the Contract Date the 
Employer may either re-negotiate this contract or alternatively, terminate the Contractor’s 
obligation to Provide the Works. 

Z3.4 Failure by the Contractor to notify the Employer of a change in its B-BBEE status may 
constitute a reason for termination. If the Employer terminates in terms of this clause, the 
procedures on termination are P1, P2 and P4 as stated in clause 92, and the amount due is A1 
and A3 as stated in clause 93. 

  

Z4 Ethics 

Z4.1 Any offer, payment, consideration, or benefit of any kind made by the Contractor, which 
constitutes or could be construed either directly or indirectly as an illegal or corrupt practice, as 
an inducement or reward for the award or in execution of this contract constitutes grounds for 
terminating the Contractor’s obligation to Provide the Service or taking any other action as 
appropriate against the Contractor (including civil or criminal action). 

Z4.2 The Employer may terminate the Contractor’s obligation to Provide the Service if the Contractor 
(or any member of the Contractor where the Contractor constitutes a joint venture, consortium 
or other unincorporated grouping of two or more persons or organisations) is found guilty by a 
competent court, administrative or regulatory body of participating in illegal or corrupt practices.    
 
Such practices include making of offers, payments, considerations, or benefits of any kind or 
otherwise, whether in connection with any procurement process or contract with the Employer 
or other people or organisations and including in circumstances where the Contractor or any 
such member is removed from the an approved vendor data base of the Employer as a 
consequence of such practice. 

Z4.3 Notwithstanding the provisions of core clause 90.2, the procedures on termination in terms of 
this clause are P1, P2 and P4 as stated in the core clause 92 and the amount due is A1 and A3 
as stated in core clause 93. 

  

Z5 Confidentiality 

Z5.1 The Contractor does not disclose or make any information arising from or in connection with 
this contract available to Others. This undertaking does not, however, apply to information 
which at the time of disclosure or thereafter, without default on the part of the Contractor, enters 
the public domain or to information which was already in the possession of the Contractor at the 
time of disclosure (evidenced by written records in existence at that time).  Should the 
Contractor disclose information to Others in terms of clause 25.1, the Contractor ensures that 
the provisions of this clause are complied with by the recipient. 

Z5.2 If the Contractor is uncertain about whether any such information is confidential, it is to be 
regarded as such until notified otherwise by the Service Manager. 

Z5.3 In the event that the Contractor is, at any time, required by law to disclose any such information 
which is required to be kept confidential, the Contractor, to the extent permitted by law prior to 
disclosure, notifies the Employer so that an appropriate protection order and/or any other action 
can be taken if possible, prior to any disclosure.  In the event that such protective order is not, 
or cannot, be obtained, then the Contractor may disclose that portion of the information which it 
is required to be disclosed by law and uses reasonable efforts to obtain assurances that 
confidential treatment will be afforded to the information so disclosed. 

Z5.4 The taking of images (whether photographs, video footage or otherwise) of the Affected 
Property or any portion thereof, in the course of Providing the Service and after the end of the 
service period, requires the prior written consent of the Service Manager.  All rights in and to all 
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such images vests exclusively in the Employer.   

Z5.5 The Contractor ensures that all his subcontractors abide by the undertakings in this clause. 

  

Z6 Waiver and estoppel: Add to core clause 12.3: 

Z6.1 Any extension, concession, waiver or relaxation of any action stated in this contract by the 
Parties, the Service Manager or the Adjudicator does not constitute a waiver of rights, and does 
not give rise to an estoppel unless the Parties agree otherwise and confirm such agreement in 
writing. 

  

Z7 Health, safety and the environment:  Add to core clause 27.4 

Z7.1 The Contractor undertakes to take all reasonable precautions to maintain the health and safety 
of persons in and about the execution of the service. Without limitation the Contractor: 

• accepts that the Employer may appoint him as the “Principal Contractor” (as defined and 
provided for under the Construction Regulations 2003 (promulgated under the Occupational 
Health & Safety Act 85 of 1993) (“the Construction Regulations”) for the Affected Property; 

• warrants that the total of the Prices as at the Contract Date includes a sufficient amount for 
proper compliance with the Construction Regulations, all applicable health & safety laws 
and regulations and the health and safety rules, guidelines and procedures provided for in 
this contract and generally for the proper maintenance of health & safety in and about the 
execution of the service; and 

• undertakes, in and about the execution of the service, to comply with the Construction 
Regulations and with all applicable health & safety laws and regulations and rules, 
guidelines and procedures otherwise provided for under this contract and ensures that his 
Subcontractors, employees and others under the Contractor’s direction and control, 
likewise observe and comply with the foregoing. 

Z7.2 The Contractor, in and about the execution of the service, complies with all applicable 
environmental laws and regulations and rules, guidelines and procedures otherwise provided 
for under this contract and ensures that his Subcontractors, employees and others under the 
Contractor’s direction and control, likewise observe and comply with the foregoing. 

  

Z8 Provision of a Tax Invoice and interest.  Add to core clause 51 

Z8.1 Within one week of receiving a payment certificate from the Service Manager in terms of core 
clause 51.1, the Contractor provides the Employer with a tax invoice in accordance with the 
Employer's procedures stated in the Service Information, showing the amount due for payment 
equal to that stated in the payment certificate. 

Z8.2 If the Contractor does not provide a tax invoice in the form and by the time required by this 
contract, the time by when the Employer is to make a payment is extended by a period equal in 
time to the delayed submission of the correct tax invoice.  Interest due by the Employer in terms 
of core clause 51.2 is then calculated from the delayed date by when payment is to be made. 

Z8.3 The Contractor (if registered in South Africa in terms of the companies Act) is required to 
comply with the requirements of the Value Added Tax Act, no 89 of 1991 (as amended) and to 
include the Employer’s VAT number 4740101508 on each invoice he submits for payment. 

  

Z9 Notifying compensation events 

Z9.1 Delete from the last sentence in core clause 61.3, “unless the Service Manager should have 
notified the event to the Contractor but did not”. 



ESKOM HOLDINGS LTD                                                                                                                                    CONTRACT NO.   
THE PROVISION OF A PLUMBING SERVICES AND SUPPLY OF MATERIALS FOR ESKOM OWNED RESIDENTIAL PROPERTIES 
FOR WORK TO BE CARRIED OUT AT VAAL TOWNSHIP, VAALPARK, VEREENIGING AND SEBOKENG ON AN “AS AND WHEN 
REQUIRED” BASIS FOR A PERIOD OF FIVE (5) YEARS. 
   

 
PART C2: PRICING DATA PAGE 15 C2 TSC3 COVER 

  

Z10 Employer’s limitation of liability 

Z10.1 The Employer’s liability to the Contractor for the Contractor’s indirect or consequential loss is 
limited to R0.00 (zero Rand) 

Z10.2 The Contractor’s entitlement under the indemnity in 82.1 is provided for in 60.1(12) and the 
Employer’s liability under the indemnity is limited to compensation as provided for under the 
compensation events stated in this contract. 

  

Z11 
Termination: Add to core clause 91.1, at the second main bullet point, fourth sub-bullet 
point, after the words "against it":   

Z11.1    or had a judicial management order granted against it. 

  

Z12. SUPPLIER DEVELOPMENT AND LOCALISATION 
 
 

When applicate the following stipulated minimum threshold for Local Production and Content must be 
achieved in full by the tenderer 

 
2.1 Local Content Designation 

 YES NO 

a) Is this Commodity or part of it a Designated 
Sector?      

 ☐ 

 
Please indicate below Designated Components: 

 

 

Commodity Components Local Content 
Threshold 

Fasteners Bolts, nuts rivets and nails 100% 

Joining/connecting 
components 

Gussets, cleats, stiffeners, splices, cranks, 
kinks, doglegs, spacers, tabs, brackets 

100% 

Valves Safety or relief valves (Pressure valve or 
Vacuum valve) 

70% 

Taps & Cocks Low pressure (full range) 70% 

NOTE 1: SBD 6.2 Declaration Form and Annex C (Local Content Declaration-Summary Schedule) is 

therefore mandatory and must be a tender returnable. Forms must be completed in full and signed.   

 
If the quantity of materials and/or products cannot be wholly sourced in South Africa, the DTI, in 
consultation with the procuring entity, will grant exemption on a case-by-case basis.   Bidder should 
request and obtain written exemption from the Department of Trade and Industry (DTI).  Such 
exemption applications should be submitted, and approvals should be obtained prior to the closure of 
the bid(s) concerned. The DTI in consultation with the procuring organ of state and the local industry 
will consider the exemption application on a case-by-case basis. Bidder should refer to national 
treasury Designated Sector Instruction Number 12 of 2016/2017 Paragraph 4.2.  
 
NB: A tender that fails to meet the minimum stipulated threshold for local production and 
content will be disqualified. 
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Section 3: Mandatory Compliance for Contract Award 

The following requirements are mandatory compliance for contract award and submissions can 
be clarified during evaluations or negotiated before contract is awarded 

 
3.1 CIDB Skills Development 

 YES NO 

a) Is there CIDB compulsory training? ☐  

If Yes, what is the% of the Construction Skills 
Development Goal % (CSDG) 

N/A 

  

 If the answer above is Yes, it will then be mandatory for the supplier to match Eskom’s targets 

Criteria Eskom Target Tenderer Commitment 

CSDG Percentage N/A  

Description N/A  

 

3.3. BBBEE Compliance  

 

 

YES NO 

Is there minimum BBBEE level targeted? ☐  

If Yes, what is the BBBEE status targeted for this 
transaction (contractor/s will be required to submit 
plans to achieve the target level if not met at 
contract award) 

 

 
 
 
 
 
 
 
3.3 Subcontracting Requirements 

 

 YES NO 

Is there a requirement for subcontracting? ☐  

  

 

 

Section 3: Mandatory Compliance for Contract Award … continue 

The following requirements are mandatory compliance for contract award and submissions 
can be clarified during evaluations or negotiated before contract is awarded 
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SDLI undertakings 
 
Note: The undertakings shall be sourced from previously disadvantaged Communities around 
Sedibeng and Fezile Dabi District Municipalities. 
 
 
3.4 Local Procurement Content 
 
Local Procurement Content” refers to value added in South Africa by South African resources. Where a single 
contract involves a combination of local and imported goods and/or services, the tender response must be 
separated into its components as per the Price Schedule included with the tender documents. Local procurement 
content is total spend minus the imported component.  
 

Local Procurement Content  Eskom Target Tenderer Proposal 

100%  

 
 
3.5 Enterprise Development   

 YES NO 

Are there specific ED requirements that are not 
achievable through Sub-contracting? 

 ☐ 

 
If Yes, the main contractor is required propose development in the following areas or against the 
following Eskom’s targets: 
 

Eskom’s Target Tenderer Proposal 

 
The bidder to identify and incubate a 
Small Measured Entity from the above-
mentioned District Municipalities. 
Assistance could be in the form of 
business support/ equipment/finance.  
 

 
 
 
 
 
 
 

  
A detailed ED plan that shows impact to the beneficiary should be submitted to the employer for 
approval prior to contract award.  The ED implementation plan should include the following: 
 

 Clear objective. 
 Priority interventions 
 Key performance indicators; and 
 A concise implementation plan with clearly articulated milestones 

 
In addition, they will expected to draft an ED proposal within eight weeks of contract award stage. ED 
agreement must be signed with the beneficiary and sent to Eskom for review and acceptance. 
Progress will be monitored throughout the duration of the contract 
 
3.6 Job Opportunities 
 
Tenderer to indicate number of Jobs to be created and/or retained from this contract. 
 

Number of Jobs to be created Number of Jobs to be retained  
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Local pool criteria: 
 

Type of jobs Target set (local-to-site) Suppliers Proposal 

General workers 100%  

Semi-skilled 70%  

Skilled 30%  

 

Skills Development  

 YES NO 

Are there Skills Development targets?   ☐ 

 
 

Eskom’s Target Tenderer Proposal 

Category Entrance  Exit Number Category Entrance Exit Number 

1.Plumber 
 

Grade 10 
 
 
 

Competency 
certificate 
 
 
 

2 
 
 
 
 

    

 
 

 
Annexure A: Insurance provided by the Employer 
 
These notes are provided as guidance to tendering contractors and the Contractor about the insurance 
provided by the Employer. Details of the insurance itself are available from the internet web link given below.  
 
1. Services provided in a TSC3 contract could include some element of construction or refurbishment as 

well as a continuous maintenance or operational service activity.  If an event occurs which causes loss 
or damage, a claim could be made either against the Employer’s “works” type policy which may be in 
place for the Employer’s portion of the Affected Property concerned or against the Employer’s assets 
policy which may be in place for the Employer’s portion of the Affected Property concerned, or both. 

 
2. The cover provided and the deductibles under the works policy are different to those under the assets 

policy.   Each policy has a range of applicable deductibles depending on the location of the Affected 
Property and the nature of the insurable event.    

 
3. The Contractor is required in terms of Contract Data for clause 83 to provide cover for the deductibles in 

the insurance provided by the Employer.  This can be provided from his own resources on a ‘self 
insured’ basis or obtained by him from his own insurers.   In order to assess the extent of this cover, 
tendering contractors and their brokers should consult the internet web link given below and scroll to 
‘Format TSC3’ to establish both the cover and the deductibles in relation to the service provided in 
terms of this contract. 

 
4. Tendering contractors should note that cover provided by the Employer is only per the policies available 

on the internet web link listed below and may not be the cover required by the tendering contractor or as 
intended by each of the listed insurances in the left hand column of the Insurance Table in clause 83.2.  
In terms of clause 83.1 “the Contractor provides the insurances stated in the Insurance Table except any 
insurance which the Employer is to provide”.  Hence the Contractor provides insurance which the 
Employer does not provide and in cases where the Employer does provide insurance the Contractor 
insures for the difference between what the Insurance Table requires and what the Employer provides. 

 
5. If Marine Insurance is required the Contractor needs to obtain a copy of the latest edition of Eskom’s 

Marine Policies Procedures found at internet website given below. 
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6. Further information and full details of all Eskom provided policies and procedures may be 
obtained from:  

 
http://www.eskom.co.za/live/content.php?Item_ID=9248 

 

http://www.eskom.co.za/live/content.php?Item_ID=9248
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Annexure B: The Employer’s Panel of Adjudicators  
 
 
 
The following persons listed in alphabetical order of their surname have indicated their willingness to be 
included in the Eskom Panel of Adjudicators.  Their CV’s may be obtained by using the contact details 
provided. 
 
 
 

Name Location Contact details (phone & e mail) 

Nigel ANDREWS Gauteng +27 11 836-6760 
nigela@quoin.net 

Andrew BAIRD Gauteng +27 11 803 3008 
andrewbaird@ecsconsult.co.za 

Christopher BINNINGTON Gauteng +27 11 888-6141 
cdb@bca.co.za 

Peter HIGGINS UK +44 1293 873 868 
peterhiggins@pdconsult.co.uk 

Bruce LEECH Gauteng +27 11 290 4000 
leech@counsel.co.za 

Nigel NILEN Gauteng +27 11 465 3601; 
nilences@global.co.za 

Robert St. LEGER Cape Town +27 21 794 7488 
bobst@iafrica.com 

Peter THURLOW Gauteng +27 11 787 6226 
info@thurlowassoc.com  

 
 
Information about the Panel and appointment of the selected Adjudicator is in _________  
 
 

mailto:andrewbaird@ecsconsult.co.za
mailto:cdb@bca.co.za
mailto:bobst@iafrica.com
mailto:info@thurlowassoc.com
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C1.2 Contract Data 

 
Part two - Data provided by the Contractor 
 
 

Clause Statement Data 

10.1 The Contractor is (Name):  

 Address  

 Tel No.  

 Fax No.  

11.2(8) The direct fee percentage is % 

 The subcontracted fee percentage is % 

11.2(14) The following matters will be included in 
the Risk Register 

 
Delay in services to be rendered 
Unavailability of personnel to perform work. 
Substandard work 

11.2(15) The Service Information for the 
Contractor’s plan is in: 

 
 

21.1 The plan identified in the Contract Data is 
contained in: 

 

24.1 The key persons are:  

 1  Name:   

 Job:    

 Responsibilities:   

 Qualifications:   

 Experience:  

 2  Name:  

 Job  

 Responsibilities:  

 Qualifications:  

 Experience:  

        

  CV's (and further key person's data including 
CVs) are in. 

A Priced contract with price list  

11.2(12) The price list is in Pricing data C2.2 page 22 

11.2(19) The tendered total of the Prices is As per price list  C 2.2 
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PART 2: PRICING DATA 

TSC3 Option A 
 
 

Document reference Title No of 
pages 

C2.1 Pricing assumptions: Option A 2 

C2.2 The price list   

 
 
 



 
DOCUMENT C2.1 PAGE xxiii PRICING DATA  

 
 

C2.1 Pricing assumptions: Option A 

 

The conditions of contract  

How work is priced and assessed for payment 

Clause 11 in NEC3 Term Service Contract, June 2005 (TSC3) core clauses and Option A states: 
 
Identified and 
defined terms 

11 
11.2 

 
(12) The Price List is the price list unless later changed in accordance with this 
contract. 
 

  (17) The Price for Services Provided to Date is the total of  
 

• the Price for each lump sum item in the Price List which the Contractor has 
completed and 

• Where a quantity is stated for an item in the Price List, an amount 
calculated by multiplying the quantity which the Contractor has completed 
by the rate. 

 
  (19) The Prices are the amounts stated in the Price column of the Price List. 

Where a quantity is stated for an item in the Price List, the Price is calculated 
by multiplying the quantity by the rate. 
 

 
This confirms that Option A is a priced contract where the Prices are derived from a list of items of service which can be 
priced as lump sums or as expected quantities of service multiplied by a rate or a mix of both. 

Function of the Price List 

Clause 54.1 in Option A states: “Information in the Price List is not Service Information”.  This confirms that instructions to 
do work or how it is to be done are not included in the Price List but in the Service Information.  This is further confirmed 
by Clause 20.1 which states, “The Contractor Provides the Service in accordance with the Service Information”. Hence 
the Contractor does not Provide the Service in accordance with the Price List.   The Price List is only a pricing document.   
 

Link to the Contractor’s plan 

Clause 21.4 states “The Contractor provides information which shows how each item description on the Price List relates 
to the operations on each plan which he submits for acceptance”.  Hence when compiling the price list, the tendering 
contractor needs to develop his first clause 21.2 plan in such a way that operations shown on it can be priced in the price 
list  and result in a satisfactory cash flow in terms of clause 11.2(17).  
 

Preparing the price list 

It will be assumed that the tendering contractor has read Pages 14, 15 and 73 of the TSC3 Guidance Notes before 
preparing the price list.  Items in the price list may have been inserted by the Employer and the tendering contractor 
should insert any additional items which he considers necessary.  Whichever party provides the items in the price list 
the total of the Prices is assumed to be fully inclusive of everything necessary to Provide the Service as described at 
the time of entering into this contract.  
 
1 As the Contractor has an obligation to correct Defects (core clause 42.1) and there is no compensation event for 
this unless the Defect was due to an Employer’s risk, the lump sum Prices and rates must also include for the 
correction of Defects. 
 
2 If the Contractor has decided not to identify a particular item in the price list at the time of tender the cost to the 
Contractor of doing the work must be included in, or spread across, the other Prices and rates in the price list in order 
to fulfil the obligation to complete the service for the tendered total of the Prices.   
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3 There is no adjustment to lump sum prices in the price list if the amount, or quantity, of work within that lump sum 
item of service later turns out to be different to that which the Contractor estimated at time of tender. The only basis for 
a change to the Prices is as a result of a compensation event. See Clause 60.1. 
 
4 Hence the Prices and rates tendered by the Contractor in the price list are inclusive of everything necessary and 
incidental to Providing the Service in accordance with the Service Information, as it was at the time of tender, as well as 
correct any Defects not caused by an Employer’s risk.  
 
5 The Contractor does not have to allow in his Prices and rates for matters that may arise as a result of a 
compensation event.  It should be noted that the list of compensation events includes those arising as a result of an 
Employer's risk event listed in core clause 80.1. 
 

Format of the price list 

(From page 73 of the TSC3 Guidance Notes) 
 
Entries in the first four columns in the price list in section C2.2 are made either by the Employer or the tendering 
contractor.  
 
If the Contractor is to be paid an amount for the item which is not adjusted if the quantity of work in the item changes, the 
tendering contractor enters the amount in the Price column only, the Unit, Expected Quantity and Rate columns being left 
blank. 
 
If the Contractor is to be paid an amount for an item of work which is the rate for the work multiplied by the quantity 
completed, the tendering contractor enters the rate which is then multiplied by the Expected Quantity to produce the 
Price, which is also entered. 
 
If the Contractor is to be paid a Price for an item proportional to the length of time for which a service is provided, a unit of 
time is stated in the Unit column and the expected length of time (as a quantity of the stated units of time) is stated in the 
Expected Quantity column. 
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C2.2 the price list 

 

Item 
No. Description 

Unit of 
measure 

Estimated 
annual 
usage 

UNIT PRICE 

TOTAL PRICE 
1 REPLACING OF PIPES INSIDE THE 

ROOF  
      

  
1,1 REPLACE ½" GALV. PIPES IN ROOF 

WITH 22mm COPPER PIPES CLASS (O) 
PLUS INCLUDING CAPILLARY FITTINGS- 
complete work 

P/Meter 50     

1,2 REPLACE ¾" GALV. PIPES IN ROOF 
WITH 22mm COPPER PIPES CLASS (O) 
PLUS INCLUDING CAPILLARY FITTINGS- 
complete work 

P/Meter 50     

2 PIPES IN WALL         

2,1 REPLACE ½" GALV. PIPES IN WALLS 
WITH 15mm COPPER PIPES CLASS (O) 
PLUS CAPILLARY FITTINGS (CAVITY).TO 
MAKE GOOD WITH MATCHING 
FACEBRICKS OR PLASTER.  

P/Meter 30     

2,2 REPLACE ¾" GALV. PIPES IN WALLS 
WITH 22mm COPPER PIPES CLASS (O) 
PLUS CAPILLARY FITTINGS (CAVITY).TO 
MAKE GOOD WITH MATCHING 
FACEBRICKS OR PLASTER.  

P/Meter 15     

2,3 REPLACE ¾" GALV. PIPES IN WALLS 
WITH ¾" GALV. PIPES GALV. FITTINGS 
(ASBESTOS PANNELS) AND TO MAKE 
GOOD 

P/Meter 10     

2,4 REPLACE ½" GALV. STANDPIPE  P/Meter 13     

2,5 INSTALL 15mm COPPER PIPES CLASS 
(O) WITH FITTINGS, BRASS 
HOLDERBATS 1.2m APART 

P/Meter 30     

2,6 INSTALL 22mm COPPER PIPES CLASS 
(O) WITH FITTINGS, BRASS 
HOLDERBATS 1.2m APART 

P/Meter 30     

3 FITTINGS         

3,1 REPLACE 15mm COPPER CAPILLARY 
ELBOW 

EA 30     

3,2 REPLACE 22mm COPPER CAPILLARY 
EQUAL 

EA 20     

3,3 REPLACE 15mm COPPER CAPILLARY 
TEE 

EA 10     

3.4 REPLACE 22mm COPPER CAPILLARY 
TEE 

EA 10     

3.5 REPLACE 15mm COPPER CAPILLARY 
COUPLER  CXC 

EA 10     

3,6 
REPLACE 22MM COPPER CAPILLARY 
COUPLER CXC 

EA 10     
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3.8 
REPLACE ¾"GALV ELBOW EA 20     

3.9 
REPLACE 25mm PLASCON ELBOW EA 10     

3.10 
REPLACE 25mm PLASCON TEE EA 10     

3.12 
REPLACE ¾"GALV TEE EA 20     

3.15 
REPLACE ¾" GALV SOCKET EA 10     

3.17 
TOILET PAN SEALER EA 50     

3,18 
20MM TEE HDPE EA 15     

3,19 
20MM G.V NIPPLE EA 10     

3.20 
20MM G.V SOCKET EA 55     

3.21 
20MM MALE ADAPTOR  EA 60     

3.23 REPLACE ¾" GALV. UNION EA 19     

3.24 REPLACE FELXI CONNECTOR 300MM X 
15MM 

EA 20     

3.25 
REPLACE  ¾" BALL STOP EA 10     

3.26 
REPLACE VACUUM BREAKER 22MM EA 40     

2.27 
REPLACE PRESSURE VALVE 60 KPA EA 40     

3.28 REPLACE MASTERFLO KWIKFLO 400 
KPA 

EA 20     

3.39 
REPLACE LATCO VALVE TWIN PACK  EA 20     

  
          

4 GROUNG PIPES         

4,1 REPLACE ¾" GALV PIPE WITH 25mm 
PLASON PIPE AQUAFLOW / BLACK 
HDPE PIPE PE80 CLASS 10 TYPE 5 & 
INCLUDING PLASSON FITTINGS 

EXCAVATIONS ±700mm DEEP & 

BACKFILLING CONCRETE ETC 
(SHORTEST ROUTE – NO EXTRA TAPS – 
1 AT THE FRONT & 1 AT THE BACK). 

P/Meter 200     

4,2 REPLACE 1" GALV PIPE WITH 32mm 
PLASON PIPE AQUAFLOW (HDPE) PE80 
CLASS 10 TYPE 5 & INCLUDING 
PLASSON FITTINGS EXCAVATIONS 
±700mm DEEP & BACKFILLING 
CONCRETE ETC (SHORTEST ROUTE – 
NO EXTRA TAPS – 1 AT THE FRONT & 1 
AT THE BACK). 

P/Meter 40     
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4,3 REPLACE 3" GALV PIPE WITH 75mm 
PLASON PIPE AQUAFLOW (HDPE) PE80 
CLASS 10 TYPE 5 & INCLUDING 
PLASSON FITTINGS EXCAVATIONS ± 
700mm DEEP & BACKFILLING 
CONCRETE ETC (SHORTEST ROUTE – 
NO EXTRA TAPS – 1 AT THE FRONT & 1 
AT THE BACK). 

P/Meter 40     

5 SEWER DRAINS         

5,1 
UNBLOCK DRAINS RESIDENTIAL 
PROPERTIES EXCAVATION INCLUSIVE 
WHERE NECESSARY BACKFILLED THE 
LAWN / PAVEMENTS TO BE RESTORED 

P/H 450     

5,2 CLEAN MAIN SEWER LINE±3,5M DEEP 

WITH HP JETTING MACHINE AND OR 
ROTO ROOTER/ SEWER RODS 

P/H 50     

5,3 SUCKING OF SEWER PER KL P/KL 250     
5.4 SUPPLY AND FIT CONCRETE MANHOLE 

COVERS X1,1MM X 1/1MM 
EA 20     

5.5 REPLACING OF 4" SEWER DRAIN        
WITH 110mm P.V.C PIPE DRAINS MUST 
BE FIXED,COMPACT AND BACKFILLED 
AND LAWNS MUST BE MADE GOOD 

P/Meter 20     

5.6 SUPPLY AND INSTALLATION OF 110MM 
RCV VALVE C16, FIT AND SUPPLY   

EA 20     

5.7 SUPPLY AND INSTALLATION/FIT  OF 
500MM X 110MM C16 BLUE PIPE WORK 
INCLUDE EXCAVATION, COMPACT AND 
BACKFILLED AND LAWNS MUST BE 
MADE GOOD 

M 35     

5.8 
REPLACING OF 6" SEWER DRAIN WITH 
150mm P.V.C PIPE DRAINS MUST BE 
FIXED,COMPACT AND BACKFILLED AND 
LAWNS MUST BE MADE GOOD 

P/Meter 20     

6 EXCAVATION OF GROUND          

6,1 REPLACING OF GULLY TRAPS 4" WITH 
110mm P.V.C GULLY TRAP & 
INSTALLATION OF GULLY TOP 
(CONCRETE) DRAINS MUST BE FIXED , 
BACKFILLED AND LAWNS MUST BE 
MADE GOOD 

EA 20     

6,2 REPLACE RODDING – EYE 110mm P.V.C 
DRAINS MUST BE FIXED, BACKFILLED 
AND LAWNS MUST BE MADE GOOD 

EA 25     

6,3 
REPLACE 4" JUNCTION WITH 110mm 
P.V.C DRAINS MUST BE FIXED, 
BACKFILLED AND LAWNS MUST BE 
MADE GOOD 

EA 10     

7 WASTE PIPES         
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7,1 
REPLACING OF 1 ½" GALV WASTE PIPE 
WITH 50mm S.A.B.S. PVC PIPE (MAKING 
USE OF PVC GLUE WITH NESSASARY 
PIPE CLIPS (1 ½ m APART ) 

P/Meter 250     

7,2 
REPLACING OF 1 ¼" GALV WASTE PIPE 
WITH 40mm S.A.B.S. PVC PIPE (MAKING 
USE OF PVC GLUE WITH NESSASARY 
PIPE CLIPS (11/2 m APART) 

P/Meter 250     

8 BATHS AND BASISN         
8,1 

REPLACING OF A  PRESS STEEL BATH 
1.8m WITH FIBRE GLASS (SUPPLY AND 
FIT) TILE IF NESSASARY & MAKE GOOD, 
NOT TO BE PAINTED 

EA 10     

8.2 REPLACING OF A WASH HANDBASIN 
(FIT & SUPPLY COMPLETE (2 X COBRA 
C.P. HEAVY DUTY , STAR PATTERN 1/2" 
TAPS AND I X HEAVY DUTY BASIN 
WASTE FITTING BRASS  C.P.) 

EA 10     

8.3 
REPLACING OF UNDERTILE 
STOPCOCKS  (15mm cp. fxf stopcock 
undertile  fig 128 ,COBRA  HEAVY DUTY) 
IN SHOWERS. TILE AND MAKE GOOD 

EA 25     

8.4 REPLACING OF SHOWERMIXERS IN 
SHOWERS WITH  (15mm cp. fxf stopcock 
undertile  fig 128, COBRA HEAVY 
DUTY).TILE AND MAKE GOOD 

EA 10     

8.5 
FIT & SUPPLY OF SINK MIXERS COBRA 
TYPE – STAR PATTERN C.P. HEAVY 
DUTY, wall mount fig 166/041 

EA 10     

8.6 FIT & SUPPLY OF BATH MIXERS COBRA 
TYPE STAR PATTERN C.P. HEAVY DUTY 
¾” fig 249 

EA 10     

8.7 REPLACING OF A CAST IRON HIGH 
LEVEL CISTERN WITH A LOW LEVEL 
PVC CISTERN 11 LITRES FIT AND 
SUPPLY 

EA 5     

8.8 
REPLACE SINK /BASINS COPPER PIPES 
WITH ITD FEXI CONNECTOR  

EA 15     

8.9 REFIT BATH/ HAND WASH BASIN EA 10     

8.10 
SUPPLY & REPLACING OF  A Cast iron 
LEVEL CISTERN WITH A Porcelain  
SISTERN – 11 LITRES FIT AND SUPPLY 

EA 5     

9 TRAPS         
9.1 

REPLACING OF SINK P-TRAP 1 ½" X 
1½"(FLEXI) 

EA 20     

9.3 
REPLACING OF BATHTRAP EA 10     
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9.4 REPLACING OF BASIN S-TRAP/ P- TRAP 
1 ½" x 1 ¼" (FLEXI) 

EA 15     

9.5 REPLACING OF EXISTING FIRE HOSE- 
COMPLETE JOB 

EA 5     

9.6 REPLACING OF FIRE HOSE REEL 
NOZZEL 

EA 2     

9.7 REPLACING OF FIRE HOSE REEL STOP 
COCK 

EA 2     

  
          

10 GEYSERS         
10.1 Supply and Install 150L geyser - complete 

installation with fittings  
EA 15     

10.2 Supply and install geyser overflow pipe EA 15     
10.3 Supply and installtion of 150L geyser tray 

complete installation to be done by 
suppliers with fittings - complete 

EA 15     

11 SINK TOPS         

11.2 Replace rubber cone on water inlet from 
cistern 

EA 15     

11.3 
Replace beta valve complete (PVC dpi) EA 15     

11.4 Supply and fit beta valve washer EA 15     

11.5 Replace flush pipe EA 20     
11.6 

REPLACE TOILET Pan Connector 110mm EA 20     

11.7 SUPPLY & INSTALL P.V.C BOSS 
ADAPTER 110mm x 50mm 

EA 20     

11.8 REPLACE T-PIECE / ELBOW 50mm P.V.C 
PLAIN  

EA 20     

11.9 REPLACE TOILET PAN – WHITE P – 
TRAP CLOSE COUPLE  

EA 20     

11.10 REPLACE TOILET SEAT WITH SIMILAR 
TYPE , WHITE 

EA 10     

11.11 DPE SUPATOILET FLUSH MACHANISM EA 30     
11.12 REPLACE 110mm P.V.C JUNCTION 

ABOVE GROUND  
EA 15     

11.15 
15MM TAP WASHER EA 20     

11.16 METER BYPASS-WATER METER - 
complete with fittings  

EA 20     

11.17 SUPPLY AND AINSTALL BASIN WASTE 
FITTING COBRA 1½" 400MM- COMPLETE 

EA 15     

11.18 
REPLACE BUNG RUBBER EA 5     

11.19 15MM HOSE BIP TAP EA 5     

12 PIPES         
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12,1 PIPE STRAIGHT 5.5M LENGTH 
PCXA168B 16 X 2.0MM 

EA 10     

12,2 PIPE STRAIGHT 5.5M LENGTH PCA20B 
20X2.0MM 

EA 10     

12,3 
PPSU PUSH-FIT ADAPTOR MALE 20-3/4” EA 10     

12.4 
PPSU PUSH-FIT ADAPTOR FEMALE 20-
1/2” 

EA 10     

12.5 

PPSU PUSH-FIT SOCKET 16-16 / 20-20 EA 14     

12.7 PPSU PUSH-fit SOCKET REDUCER 20-16 EA 15     

12.9 
PPSU PUSH -FIT ELBOW 90’ PK1720 20-
20 

EA 10     

12.10 
PPSU PUSH-FIT WALL PLATE ELBOW 
FEMALE THREAD PK1101612 16-1/2” 

EA 10     

12.12 PPSU PUSH-FIT EQUAL TEE PK11416 16-
16-16 

EA 10     

12.13 PPSU PUSH-FIT EQUAL TEE PK11420 20-
20-20 

EA 10     

13. 

HEALTH AND SAFETY  
ONCE 
PER 

YEAR 
5     

14. 
SITE ESTABLISHMENT  

ONCE 
OFF 

1   
  

  

      TOTAL   
  

 
     

 

  

 

       

C4:  Site Information 

 
1.1 HEALTH AND SAFETY REQUIREMENTS 

 
The Contractor and his sub-Contractors ensure at all times compliance with safety regulations imposed by any Act of 
Parliament, ordinance or any regulation or by-law of any local or statutory authority. 
 

1.1.1 The Contractor acts in accordance with the health and safety requirements stated in the Works Information.  
  

1.1.2 In carrying out its obligations to the Employer in terms of this contract; in providing the Works; in using Plant, 
Materials and Equipment; and while at the Site for any reason, the Contractor complies and procures and 
ensures the compliance by its employees, agents, Subcontractors and mandatories with: 
 

• the provisions of the Occupational Health and Safety Act 85 of 1993 (as amended) and all regulations in 
force from time to time in terms of that Act (“the OHSA”); and 
 

• the Eskom “Health, Safety and Environmental specifications for Contractors” document attached to the 
Works Information (as amended from time to time) and such other Eskom Safety Regulations as are 
applicable to the Works and are provided in writing to the Contractor (collectively “the Eskom 
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Regulations”). The Eskom Regulations may be amended from time to time by the Employer and all 
amendments will be provided in writing to the Contractor. The Contractor complies with the provisions of 
the latest written version of the Eskom Regulations with which it has been provided; and 
 

• the health and safety plan prepared by the Contractor in accordance with the SHEQ Requirements 
 
(The OHSA and the Eskom Regulations are collectively referred to as the “SHEQ Requirements”.) 

 
1.1.3 The Contractor, at all times, considers itself to be the “Employer” for the purposes of the OHSA and shall not 

consider itself under the supervision or management of the Employer with regard to compliance with the 
SHEQ Requirements, the Contractor shall furthermore not consider itself to be a subordinate or under the 
supervision of the Employer in respect of these matters. The Contractor is at all times responsible for the 
supervision of its employees, agents, Subcontractors and mandatories and takes full responsibility and 
accountability for ensuring they are competent, aware of the SHEQ Requirements and execute the Works in 
accordance with the SHEQ Requirements. 
 

1.1.4 The Contractor acknowledges that it is fully aware of the requirements of all the above and undertakes to 
employ only people who have been duly authorized in terms thereof and who have received sufficient training 
to ensure that they can comply therewith. 
 

1.1.5 The Contractor ensures that all statutory appointments and appointments required by any Eskom Regulations 
are made and that all appointees fully understand their responsibilities and are trained and competent to 
execute their duties. The Contractor supervises the execution of their duties by all such appointees. 
 

1.1.6 The Contractor shall appoint a person who will liaise with the Eskom Safety Officer responsible for the 
premises relevant to this contract. The person so appointed shall, on request: 

 

• supply the Eskom Safety Officer with copies of minutes of all Health And Safety Committee meetings, 
whenever he is required to do so; 

• supply the Eskom Safety Officer with copies of all appointments in respect of employees employed on 
this contract, in terms of the Act and Regulations and shall advise the Eskom Safety Officer of any 
changes thereto. 

 
1.1.7 The Employer, or any person appointed by the Employer, may, at any stage during the duration of this 

contract: 
 

• conduct health and safety audits regarding all aspects of compliance with the SHEQ Requirements, 
at any off-site place of work, or the site establishment of the Contractor; 

• refuse any employee, Subcontractor or agent of the Contractor access to the premises if such person 
has been found to commit an unsafe act or any unsafe working practice or is found not to be qualified 
or authorised in terms of the SHEQ Requirements; 

• issue the Contractor with a stop order should the Employer become aware of any unsafe working 
procedure or condition or any non-compliance with any provision of the SHEQ Requirements. 
 

1.1.8 The Contractor immediately reports any disabling injury as well as any threat to health or safety of which it 
becomes aware at the Works or on the Site to the Employer’s Representative. 
 

1.1.9 The Contractor undertakes not to do, or not to allow anything to be done which will contravene any of the 
provisions of the Act, Regulations or Safety and Operating Procedures. 
 

1.1.10 The Contractor appoints a person, qualified in accordance with the SHEQ Requirements, as the liaison with 
the Eskom Safety Officer for all matters related to health and safety, this person shall be reachable 24 hours a 
day. 
 

1.1.11 The Contractor confirms that it has been provided with sufficient written information regarding the health and 
safety arrangements and procedures applicable to the Works to ensure compliance by it and all employees, 
agents, Subcontractors or mandatories with the SHEQ Requirements while providing the Works in terms of 
this contract. As such, the Contractor confirms that this contract and the relevant Eskom Regulations referred 
to in this contract constitute written arrangements and procedures between the Contractor and the Employer 
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regarding health and safety for the purposes of section 37(2) of the OHSA. 
 

1.1.12 The Contractor agrees that the Employer is relieved of any and all of its responsibilities and liabilities in terms 
of Section 37(1) of OHSA in respect of any acts or omissions of the Contractor, and the Contractor’s 
employees, agents or Sub-Contractors, to the extent permitted by the OHSA. 
 

1.1.13 The Contractor hereby indemnifies the Employer and holds the Employer harmless in respect of any and all 
loss, costs, claims, demands, liabilities, damage, penalties or expense that may be made against the 
Employer and/or suffered or incurred by the Employer (as the case may be) as a result of, any failure of the 
Contractor, its employees, agents, Subcontractors and/or mandatories to comply with their obligations in terms 
of clause 16, and/or the failure of the Employer to procure the compliance by the Contractor , its employees, 
agents, Subcontractors and/or mandatories with their responsibilities and/or obligations in terms of or arising 
from the OHSA. 
 

1.1.14 In carrying out his obligation as the mandatory to the Employer for this contract in terms of the National 
Environmental Management Act No.107 of 1998, the Contractor ensures that he complies with the Act when 
Providing the Services or using plant, materials or equipment.  

 
1.2  Permit to Work System 

 

• NO work shall be carried out without a "PERMIT TO WORK" 
 

• The Contractor’s Responsible Person must satisfy himself that all sources of possible danger are isolated. Details 
of the Permit to Work system can be found in the Plant Safety Regulations for Lethabo Power Station, Eskom 
OPR 3305. 

 

• A Master Permit to Work is used on declared major outages, details can be found in local procedure LBA 00085. 
Permit changes are made during the dead time, if it is required by the Contractor that a certain supply be made 
available or plant tested than this can be applied for at the Outage Management Meeting at least 1 day in 
advance.  

 

• Plant with a prohibitive sign attached may only be operated by appointed Eskom personnel. Any Contractor 
employee found tampering with such plant will be permanently removed from Site. 

 
1.3 Safety Induction Course 

 

• All the employees of the Contractor must attend a safety induction course before they will be allowed to work on 
the Site. It is the responsibility of the Contractor to ensure that all employees have attended the safety induction.  

 

• A list of employees requiring safety induction must be submitted at least 2 days in advance of arrival on site with 
the date and time of arrival so that the safety induction can be arranged.  

 
1.3.1 IBI Awareness Techniques 

 

• “To prevent incidents and ensure continuous improvement of Lethabo Power Stations business performance in all 
areas affecting safety, reliability and production, it is expected of all CONTRACTORS service personnel, to attend 
a three(3) hour training session on Integrated Business Improvement  Awareness, which has to be done as soon 
as work has commenced; 
This is to ensure familiarisation and use of error-prevention tools/techniques inclusive of, Pre and Post-job briefs, 
Risk Assessments, Self checks(STAR principle), Job observations, Effective communications e.g.3- 
way, Questioning attitude, Procedural adherence, Hand overs and other related topics.  

 

• A monthly IBI scorecard to be completed indicating the use of error prevention tools/ techniques; 
The assigned employee fulfilling the role of IBI representative has to attend the IBI representative's forum 
fortnightly, on Tuesdays, duration one hour. 

 

• An IBI representative appointed by the Contractor/Supplier/Consultant to attend the IBI Representative Forum 
One (1) hour every Tuesday (forth nightly). 
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• IBI Awareness training will be provided by Lethabo Power Station personnel, free of charge, course bookings can 
be arranged by contacting Rabie Heymans on extension 5094".   

 
1.3.2 Transportation of passengers: open LDV’s: 

 
No Eskom employee or Contractor would be allowed to transport passengers on the back of open light delivery 
vehicles (LDV’s). 
It is a legal requirement to provide safe transportation of Eskom and Contractor employees – therefore the 
following will be enforced: 
 

• All passengers must be transported in a closed vehicle with proper and adequate  
seating, fitted with safety belt for the number of passengers to be transported.  NO passengers may be 
transported on the back of a light delivery vehicle (LDV) whether open or closed. 

• Tools and equipment must be properly secured. 

• Only authorised drivers may transport passengers. 

• Proof must be submitted on request in terms of valid roadworthiness of the  
 vehicle/s. 

• The above must apply to on site and off site transportation of passengers. 
 

1.3.3 Eskom Life saving Rules: 
 
 Five Cardinal Rules have been developed that will apply to all Eskom employees, agents, consultants and 

contractors. 
 

• Rule 1: Open, Isolate, Test, Earth, Bond, And/or Insulate before touch - that is any 
Plant operating above 1 000 V. 

 

• Rule 2: Hook up at heights - no person may work at height where there is a      risk of falling. 
 

• Rule 3: Buckle up – no person may drive any vehicle on Eskom business and/or  
on Eskom premises: unless the driver and all passengers are wearing seat belts. 

 

• Rule 4: Be sober (no person is allowed to work under the influence of drugs and  
alcohol. 

 

• Rule 5: Use a permit to work – where an authorization limitations exists, no person 
shall work without the required permit to work. 

 
 

• The Contractor adheres to all local procedures. A list of local procedures are available on request from the 
Employer 

 
1.4 INCIDENTS / ACCIDENTS 
 

• Incidents and accidents must be reported and investigated as detailed in LBA 00030. All incidents must also be 
reported to the Employer within 24 hours.  

 

• First aid must be made available either by the Contractor or use can be made of the Lethabo medical centre at a 
fee. The availability of the Contractor’s own first aid does not relieve the Contractor of his obligation to report and 
investigate the incident in accordance with Lethabo Procedure. 

 
 
1.5 FIRE PREVENTION 

 

• Fire prevention and protection requirements to which Contractors must comply are detailed in LBA 00030. 
 
1.6 PROTECTIVE EQUIPMENT AND CLOTHING 
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• The Contractor supplies his own personal protective equipment necessary to carry out the works and the 
Contractor shall ensure that all overalls for his staff have clearly identifying company LOGO's. 

 

• The Contractor is also responsible to inspect and maintain such equipment as required in terms of the OHS Act 
and local procedures. 

 
1.7 INSPECTION OF EQUIPMENT 

 

• The Contractor’s equipment is inspected by an authorised Eskom employee on arrival at the site.  
 

• The following documentation is required to accompany the equipment where applicable: copies of all test 
certificates and maintenance records.  

 

• Lifting equipment and electrical equipment must be marked with a unique number, code or colour code for 
identification. If the equipment is found to be in an unsatisfactory condition or if insufficient maintenance has been 
carried out on the equipment then it will not be approved for use on Site. A list of all lifting equipment and 
electrical equipment must be submitted to the Employer at least 2 days prior to the occupation date. This list must 
indicate the unique number and description of the equipment. 

 

• Training of operators must comply with the Works Information and statutory requirements. 
 

1.8 DOCUMENTATION 
 

The Contractor is responsible to have the following documentation available on site in accordance with LBA 00030: 
 

• A copy of the OHS Act. 

• Copies of all site accident report forms as required by the OHS Act. 

• Copies of minutes of health and safety meetings held on site. 

• Copies of inspection reports produced by the accident prevention officer. 
 
1.9 ENVIRONMENTAL POLICY AND WASTE HANDLING 

 
Lethabo Environmental Policy LBPS010 must be adhered to. 
 
 
 
 
 

1.9.1 DISPOSAL OF WASTE 
 

Waste shall be removed promptly to the designated disposal area. No stockpiling will be permitted.  
 

• Domestic waste to the white waste bins 

• Production waste in the marked bins i.e. coal and ash only 

• Paper and cans to their respective recycling bins 

• Contact Civil Engineering for the disposal of building rubble 

• Scrap metal, Wood & Rubber, Redundant Valves, Pipes, Equipment etc. to be placed in the marked bins 
in the new Salvage Yard. Solvents and cloths used to the Cleaning Bay. 

1.10 Quality assurance requirements 
 

• Quality Management System: The Contractor shall be required to demonstrate by means of a Contract Quality Plan 
meeting the minimum requirements of ISO 10005, that this organisation is so structured that all the requirements of 
the specification will be properly monitored and controlled.  The Quality Plan and Control procedures are to be carried 
out in accordance with QM 58. The Quality Plan document is to be submitted for approval to Lethabo within three (3) 
days after order placement by the Contractor. The Supplier shall prepare and submit quality documentation as per the 
tender selected category (indicated in Form A) using the tender returnable document. By signature on Form A, The 
Contractor acknowledges and agrees to comply with and adhere to Eskom’s policies and procedures (current and/or 
latest revisions) including the Supplier Contract Quality Requirement Specification (QM58). The Supplier further 
ensures that the outsourced product/service programmes conform to the requirements of the Works Information. 
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• Quality requirements categorisation: Category 4- Quality Requirements to be met 
 

• Risk Management: The service provider to develop, implement and maintain Risk Management Plan/Risk Register 
detailing Contingency plan should scope or spares not completed on prescribed period including deliveries 
 

• Competence/Segregation of duties: The service provider to demonstrate with a documented Information on 
determining the knowledge, skill and competency required for the achieved conformity of products and services 
 

• Inspections: The service provider is required to conduct sufficient inspections and tests to satisfy that all requirements 
of the SOW met, and the results of inspections and tests are made available to the client. 

 

• Non-Conformance and Defects: NCR’s and defects notifications are issued; the Service provider will acknowledge the 
receipt within 48 hours and proposes corrective and preventive actions to the client as per the contract response 
period. The corrective and preventive actions will include the implementation and completion dates. 
 

• Preservation and transportation Requirements: The service provider is to ensure that all products are preserved in 
their appropriate manner as described in their specifications or in Eskom’s Preservation, Shipping and Transportation 
procedures as applicable. The service provider ensures that all storage requirements for products are properly 
implemented to preserve the products against adverse conditions, deterioration, damage, etc. Storage and 
preservation procedures for the different products must be submitted to the client for review and acceptance. The 
client may request to inspect the stored products at any given point during the storage period of the product.  

 

• Method Statement: The service provider to submit a detailed Method Statements, to the client for review and 
acceptance prior to commencement of the contract 

• Documentation control: All documents and records management should be performed according to Technical 
Document and Record Management Work Instruction (240-76992014). The Project Manager ensures that the service 
provider is provided with the latest revision. 

 
 
 
 

Services and other things provided by the Employer  
 

 Electrical Equipment / Appliances, Lighting and Power 
 

• Any electrical equipment or appliances used by the Contractor must comply with all relevant safety regulations 
and requirements as detailed in LBA 00030, and be maintained in safe and proper working condition.  

 

• The Employer has the right to stop the Contractor's use of any electrical equipment or appliance, which in the 
Employer’s opinion does not conform to the foregoing. 

 

• The Contractor provides at his own expense any temporary local lighting, and ensures that it is in accordance 
with the requirements of the Factories Inspector. 
 

• The Contractor provides at his own expense, all temporary wiring and cabling to route power from the point of 
supply to the various points where it is required, maintain same and remove on completion. 
 

19. Water 
 

• The Contractor provides at his own cost, all connection fittings, pipe-work, temporary plumbing, and pumps 
necessary to lead the water from the point of supply to the various points where it is required, maintain same and 
remove on completion. 
 

• Such fittings must be compatible with the Employer’s fittings so that galvanic corrosion of pipe-work is prevented. 
 

• Water wastage due to un-maintained pipe work or fittings provided by the Contractor will be calculated and will be 
for the cost of the Contractor. 
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20. Compressed Air 
 

• The Contractor provides at his own cost, all connection fittings and pipe-work necessary to lead the compressed air 
from the point of supply to the various points where it is required, maintain same and remove on completion. 
Such fittings must be compatible with the Employer’s fittings so that galvanic corrosion of pipe-work is prevented. 
 

• Compressed air wastage due to un-maintained pipe work or fittings provided by the Contractor will be calculated 
and will be for the cost of the Contractor. 
 

 
 
21. Ventilation 

 

• The Contractor is responsible for adequate ventilation of the works. 
 

22. Roads and Vehicles 
 

• All vehicles used on site, by the Contractor will be road worthy and fitted with fire extinguishers as required.  
 

• All road signs and traffic laws / regulations on site will be adhered to. Employees of the Contractor failing to 
comply will be removed from site and denied any further access. 

 
23. Security 

 

• The Contractor is responsible for all security on site, viz. fencing off, night watch and access control in order to 
secure all plant, materials and the works itself. All these measures must be in accordance with any relevant 
regulations and standards and subject to the Employer's approval.  

 

• It is also the Contractors responsibility to ensure the security of all completed portions of the works prior to 
Completion. 

 
24. Accommodation of Employees 

 

• The Contractor is responsible for the provision of accommodation or meals of his own personnel, and the cost 
thereof to be included in his Price. 

• The Contractor is responsible for the provision of transportation for all Personnel to site, from site and on Site. 
The cost thereof to be indicated in the Price List. 

 
25. Offices, Workshops and Stores 

 

• The Contractor shall provide, erect and maintain for his own use, any additional office accommodation and stores 
he requires, together with drainage, lighting, heating, and hot and cold-water services as required. 

 

• The Contractor’s site establishment price includes all treatment of the site that he considers necessary for his 
entire operation throughout his period of occupation and under all weather conditions.  

 

• The Contractor also includes for all security and access arrangements that he considers necessary. 
 
26. Sanitary Facilities 

 

• The Contractor shall provide service, maintain and remove on completion any additional facilities required and 
allow for it in his Price. 

 

• The Contractor’s employees who work with asbestos are not allowed to use the Employer’s ablution or messing 
facilities at the workplace during and after stripping of lagging materials, for fibres that may be attached to 
workers clothing, or to any other article. 

 
27.  Contract change management  
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• In an event of compensation event, the Contractor shall completed event register and submitted it to the 
Employer.  

• The Contractor shall request this form from the Employer. 
 

28.  Training workshops and technology transfer 
 

• The Contractor shall provide training for both Maintenance and Protective Services personnel at dates as agreed upon by 
the Contractor and the Employer.  

 
STANDARDS APPLICABLE TO CONTRACT 
 
   Applicable 

DOCUMENT NO. REV. TITLE YES/NO 

LBA 00030 2 
Safety with which contractors are to conform at 
Lethabo Power Station 

Y 

LBA 00040 0 Lethabo Environmental Procedure Y 

LBA 00049 0 
Procedure for Commissioning of New/Modified 
Plant 

N 

LBA 00054 1 Hazardous waste storage and removal procedure Y 

LBA 00067 0 
Health, Safety  and Environmental Specification for 
Contractors 

Y 

LBA 00085 1 Master Permit to Work for declared major outages Y 

LBA 00108 0 Contractor’s site administration N 

LBT 00015 0 
New or Modifications to Electrical Plant 
Requirements 

N 

LBT 00017 0 Limited Access Register Procedure Y 

GGR0992  Plant Safety Regulations for Lethabo Power Station Y 

LBA0060  Change Management Procedure N 

ESKASAAU7 0 
Quality Requirements for the Procurement of 
Assets, Goods and Services 

Y 

LBA00135 0 
Control & Prevention of asbestos exposure at 
Lethabo 

N 

PS053 1 Intellectual Property N 

LBA00172  The use and control of solvents and degreasers Y 

 
 



ESKOM HOLDINGS LIMITED  CONTRACT NUMBER  
PROJECT AND CONTRACT TITLE   

 

 
CONTRACT - xxxviii - TSC3 COVER PAGES 

 
HAZARDOUS WASTE DISPOSAL AND HANDLING 

 

• Hazardous / toxic waste includes all waste which contains elements or compounds listed as hazardous 
substances in terms of the Hazardous Substances Act No. 15 of 1973. 

 

• Any Contractor who produces hazardous waste on site will be responsible for the safe removal of such waste 
to a registered Class I site by a waste removal and disposal body. 

 

• The Contractor is required to produce a certificate of safe disposal in accordance with LBA 00054.  
 

• The Contractor must ensure that persons handling hazardous waste have undergone suitable training and 
are acquainted with cleaning methods in case of a spillage.  

 

• The Contractor is also responsible for the safe removal of their hazardous waste to Lethabo’s Hazardous 
Waste Store. Other requirements for hazardous waste are detailed in LBA 00030. 

 

• In order to ensure effective hazardous waste management, a copy of the Contractors’ hazardous waste 
inventory must be supplied to the Employer at least 2 days prior to the occupation date.  
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1.9.2 ABBREVIATED LIST OF HAZARDOUS MATERIALS 
 

Acids and alkalis  Hydrocarbons Pesticides & insecticides 

Antimony and its compounds Inorganic cyanides Pharmaceuticals 

Arsenic compounds Inorganic compounds 
containing halogens 

Phosphorus and its 
compounds 

Asbestos Inorganic compounds 
containing sulphur 

Selenium and its compounds 

Barium compounds Laboratory chemicals Silver compounds 

Beryllium compounds Lead compounds Tarry & petroleum products 

Biocides & 
phytopharmaceutics 

Medical wastes Tellurium and its compounds 

Boron compounds Mercury compounds Thallium and its compounds 

Cadmium and its compounds Nickel and its compounds Vanadium compounds 

Chromium compounds Organic halogen 
compounds 

Zinc compounds 

Copper compounds 
 

Paints and paint sludges Waste with flash point < 60°C 

Heterocyclic organic 
compounds 

Peroxides, chlorates  

 
1.10 PLANT & MATERIALS 

 

• The Employer may at his own discretion, supply any Plant and Materials as may be required by the Contractor to 
Provide the Works. 

 

• The Contractor is to notify the Employer in writing, 48 hrs in advance, of such Plant and Materials required. 
 

1.11 Access to and Departure from the Site 
 

• The Site is at Lethabo Power Station situated ± 18 km South of Vereeniging on the Viljoensdrift - Deneysville 
Road, Free State. Access to the site will be via the main security gate only. The Employer informs the Contractor 
of the access procedures, and it should be expected that such procedures may change depending on the 
prevailing security situation.  

 

• The Contractor allows in his price and program for delays at the security gate. 
 

• The Employer reserves the right for its Security personnel to search persons or vehicles entering or leaving the 
premises. This includes, but is not limited to briefcases and toolboxes. 

 
1.12 Temporary Gate Permits 
 

• The Contractor provides the Employer with the personal details of their staff at least two days prior to the 
occupation date. All names and details to be submitted to the Employer who arranges for all gate permits.  

 
1.13 Equipment or Material Access and Removal 

 
1.13.1 Access 
 

• The Contractor ensures that all equipment and materials brought through the security gate is signed in at the 
main security gate on an OV18 form.  
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1.13.2 Removal 
 

• The Contractor is not allowed to remove any equipment or materials from site without producing the relevant 
OV18 forms or the equipment lists. 

 
o If the equipment or material is to be removed the same day, on which they were brought on to site, 

then the OV18 form will need to be produced at the gate when leaving the site.  
 

o If the equipment or material is removed after this time then a Non Returnable Gate Release will be 
provided by the Employer’s Representative, on receipt of the original OV18, with which the 
Contractor brought the equipment on site. 

 
 
1.14 Site or Area Establishment and Evacuation 
 

1.14.1 Application for Site Establishment: 
 

• The Contractor is entitled to apply for a site on the relevant form as detailed in LBA 00030. This application 
must be submitted with the tender documents.  

 

• Sites are allocated according to availability, the period for which the Contractor is going to be on site, or if 
special circumstances warrant the allocation of a site. Documentation to support this application can be 
submitted 

 

• The location of the site or area is indicated during the site or area take-over inspection. 
 

1.14.2 Site Establishment: 
 

• The Contractor does not occupy any site or area other than that allocated to him.  
 

• The Contractor does not occupy the site or area prior to the take-over inspection.  
 

• The Contractor maintains the site or area provided to him to the satisfaction of the Employer.  
 

• The Employer subjects the Contractor’s site or area to periodic inspection. 
 

1.14.3 Site Evacuation: 
 

• The Contractor advises the Employer in writing, five (5) days in advance of evacuation in accordance with 
LBA 00030. Immediately prior to evacuation the necessary take-over inspection must take place. 

 
 
 
 
 
 
 
 


