ESKOM HOLDINGS SOC Ltd CONTRACT NO.
HENDRINA HV-YARD — MANUFACTURE AND SUPPLY ONE NEUTRAL EARTH COMPENSATOR

C1l.2 ECC3 Contract Data

Part one - Data provided by the Employer

Completion of the data in full, according to the Options chosen, is essential to create a complete contract.

Clause Statement Data

1 General

The conditions of contract are the core
clauses and the clauses for main Option

B: Priced contract with bill of quantities
dispute resolution Option W1: Dispute resolution procedure
and secondary Options

X2 Changes in the law

X7: Delay damages

X16: Retention

X18: Limitation of liability

Z: Additional conditions of contract
of the NEC3 Engineering and Construction
Contract, April 2013 (ECC3)
10.1 The Employer is (Name): Eskom Holdings SOC Ltd (reg no:

2002/015527/30), a state owned company
incorporated in terms of the company laws of
the Republic of South Africa

Address Registered office at Megawatt Park, Maxwell
Drive, Sandton, Johannesburg
10.1 The Project Manager is: (Name) Danie Bekker
Address Eskom Park, Jellicoe Street, Witbank
Tel
Fax
e-mail Bekkerdb@eskom.co.za
10.1 The Supervisor is: (Name) Johann Stock
Address Registered office at Megawatt Park, Maxwell

Drive, Sandton, Johannesburg

Tel No.
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CONTRACT NO.

Fax No.
e-mail StockJK@eskom.co.za
11.2(13) The works are Supply 1(one) x NEC, 6.6kV, 3 phase, 2000A for
10 Seconds, 140A Continuous.
11.2(14)  The following matters will be included in None
the Risk Register
11.2(15) The boundaries of the site are N/A
11.2(16)  The Site Information is in Part 4: Site Information
11.2(19)  The Works Information is in Part 3: Scope of Work and all documents and
drawings to which it makes reference.
12.2 The law of the contract is the law of the Republic of South Africa
131 The language of this contract is English
13.3 The period for reply is 2 weeks
2 The Contractor's main Data required by this section of the core
responsibilities clauses is provided by the Contractor in Part 2
and terms in italics used in this section are
identified elsewhere in this Contract Data.
3 Time
11.2(3) The completion date for the whole of the
works is 31 March 2022
11.2(9) The key dates and the conditions to be Condition to be met key date
met are:
Supply NEC 29 July 2022
30.1 The access dates are: Part of the Site Date
N/A 5
31.1 The Contractor is to submit a first
programme for acceptance within 1 weeks of the Contract Date.
31.2 The starting date is
32.2 The Contractor submits revised
programmes at intervals no longer than 2 weeks.
35.1 The Employer is not willing to take over
the works before the Completion Date.
4 Testing and Defects
42.2 The defects date is 52 weeks after Completion of the whole of the
works.
43.2 The defect correction period is 2 weeks
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5 Payment

50.1 The assessment interval is Between the 25 day of each successive month.

51.1 The currency of this contract is the South African Rand.

51.4 The interest rate is the publicly quoted prime rate of interest
(calculated on a 365 day year) charged from
time to time by the Standard Bank of South
Africa Limited (as certified, in the event of any
dispute, by any manager of such bank, whose
appointment it shall not be necessary to prove)
for amounts due in Rands and
(ii) the LIBOR rate applicable at the time for
amounts due in other currencies. LIBOR is the
6 month London Interbank Offered Rate quoted
under the caption “Money Rates” in The Wall
Street Journal for the applicable currency or if
no rate is quoted for the currency in question
then the rate for United States Dollars, and if
no such rate appears in The Wall Street
Journal then the rate as quoted by the Reuters
Monitor Money Rates Service (or such service
as may replace the Reuters Monitor Money
Rates Service) on the due date for the payment
in question, adjusted mutatis mutandis every 6
months thereafter and as certified, in the event
of any dispute, by any manager employed in
the foreign exchange department of The
Standard Bank of South Africa Limited, whose
appointment it shall not be necessary to prove.

6 Compensation events

60.1(13)  The place where weather is to be N/A

recorded is:

The weather measurements to be N/A
recorded for each calendar month are,

The weather measurements are supplied  N/A
by

The weather data are the records of past  N/A
weather measurements for each calendar

month which were recorded at:

and which are available from: N/A

60.1(13) Assumed values for the ten year return
weather data for each weather
measurement for each calendar month

are:

As stated in Annexure A to this Contract Data
provided by the Employer.

Note: If this arrangement is used, delete the rows above
for 60.1(13) and delete this note.
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CONTRACT NO.

7 Title There is no reference to Contract Data in this
section of the core clauses and terms in italics
used in this section are identified elsewhere in
this Contract Data.

8 Risks and insurance

80.1 These are additional Employer's risks None

84.1 The Employer provides these insurances  as stated for “Format A” } available on

from the Insurance Table http://www.eskom.co.za/Tenders/InsurancePolicie
sProcedures/Pages/EIMS_Policies_
From_1 April_ 2014 To_31 March_2015.aspx
(See Annexure B for basic guidance)
84.1 The Employer provides these additional as stated for “Format A” available on
insurances http://www.eskom.co.za/Tenders/InsurancePolicie
sProcedures/Pages/EIMS_Policies_
From_1 April_2014 To_31 March_2015.aspx
(See Annexure B for basic guidance)
84.2 The minimum limit of indemnity for
insurance in respect of loss of or damage
to property (except the works, Plant,
Materials and Equipment) and liability for
bodily injury to or death of a person (not
an employee of the Contractor) caused by
activity in connection with this contract for whatever the Contractor deems necessary in
any one event is addition to that provided by the Employer.

84.2 The minimum limit of indemnity for As prescribed by the Compensation for

insurance in respect of death of or bodily Occupational Injuries and Diseases Act No. 130
injury to employees of the Contractor of 1993 and the Contractor’s common law
arising out of and in the course of their liability for people falling outside the scope of
employment in connection with this the Act with a limit of Indemnity of not less
contract for any one event is than R500 000 (Five hundred thousand Rands).

9 Termination There is no reference to Contract Data in this
section of the core clauses and terms in italics
used in this section are identified elsewhere in
this Contract Data.

10 Data for main Option clause

B Priced contract with bill of quantities

60.6 The method of measurement is In accordance with latest amendment to SANS
1200 and Standard System of Measurement
published by ASAQS and amended as stated in
Part C2.1, Pricing Assumptions.

11 Data for Option W1

W1.1 The Adjudicator is Peter Thurflow

Address

Tel No.

Fax No.

Gauteng

011 787 6226
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CONTRACT NO.

e-mail info@thurlowwassoc.com
W1.2(3) The Adjudicator nominating body is: the Chairman of ICE-SA a joint Division of the
South African Institution of Civil Engineering
and the London Institution of Civil Engineers.
(See www.ice-sa.org.za ) or its successor body.
W1.4(2) The tribunal is: arbitration.
W1.4(5) The arbitration procedure is the latest edition of Rules for the Conduct of
Arbitrations published by The Association of
Arbitrators (Southern Africa) or its successor
body.
The place where arbitration is to be held is Gauteng, South Africa
The person or organisation who will
choose an arbitrator
- if the Parties cannot agree a choice or the Chairman for the time being or his nominee
- if the arbitration procedure does not of the Association of Arbitrators (Southern
state who selects an arbitrator, is Africa) or its successor body.

12 Data for secondary Option
clauses

X2 Changes in the law There is no reference to Contract Data in this

Option and terms in italics are identified
elsewhere in this Contract Data.

X7 Delay damages (but not if Option X5 is
also used)

X7.1 Delay damages for Completion of the
whole of the works are 0.1% up to 5% of contract value.

X16 Retention (not used with Option F)

X16.1 The retention free amount is R0.00
The retention percentage is 5%

X18 Limitation of liability

X18.1 The Contractor’s liability to the Employer RO0.0 (zero Rand)
for indirect or consequential loss is limited
to:

X18.2 For any one event, the Contractor’s the amount of the deductibles relevant to the
liability to the Employer for loss of or event described in the insurance policy format
damage to the Employer’s property is selected in the data for clause 84.1 above,
limited to: which policy is available on

http://www.eskom.co.za/Tenders/InsurancePolicie

sProcedures/Pages/EIMS_Policies_

From_1_April_2014 To_31_March_2015.aspx
X18.3 The Contractor’s liability for Defects due to The greater of

his design which are not listed on the
Defects Certificate is limited to

o thetotal of the Prices at the Contract Date

and

e the amounts excluded and unrecoverable
from the Employer’s assets policy for
correcting the Defect (other than the
resulting physical damage which is not
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excluded) plus R15M first amount payable
in terms of the Employer’s assets policy.

X18.4 The Contractor’s total liability to the the total of the Prices other than for the
Employer for all matters arising under or in additional excluded matters.
connection with this contract, other than
excluded matters, is limited to: The Contractor’s total liability for the additional
excluded matters is not limited.

The additional excluded matters are amounts
for which the Contractor is liable under this
contract for

e Defects due to his design which arise
before the Defects Certificate is issued,

o Defects due to manufacture and fabrication
outside the Site,

o loss of or damage to property (other than
the works, Plant and Materials),

e death of or injury to a person and

e infringement of an intellectual property
right.

X18.5 The end of liability date is (i) 7 years after the defects date for latent
Defects and

(ii) the date on which the liability in question
prescribes in accordance with the Prescription
Act No. 68 of 1969 (as amended or in terms of
any replacement legislation) for any other
matter.

A latent Defect is a Defect which would not
have been discovered on reasonable
inspection by the Employer or the Supervisor
before the defects date, without requiring any
inspection not ordinarily carried out by the
Employer or the Supervisor during that period.
If the Employer or the Supervisor do undertake
any inspection over and above the reasonable
inspection, this does not place a greater
responsibility on the Employer or the
Supervisor to have discovered the Defect.

4 The Additional conditions of contract
are Z1to Z12 always apply.
Z1 Cession delegation and assignment

Z1.1 The Contractor does not cede, delegate or assign any of its rights or obligations to any person
without the written consent of the Employer.

Z1.2 Notwithstanding the above, the Employer may on written notice to the Contractor cede and
delegate its rights and obligations under this contract to any of its subsidiaries or any of its
present divisions or operations which may be converted into separate legal entities as a result
of the restructuring of the Electricity Supply Industry.
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Z2

Joint ventures

Z2.1

If the Contractor constitutes a joint venture, consortium or other unincorporated grouping of two
or more persons or organisations then these persons or organisations are deemed to be jointly
and severally liable to the Employer for the performance of this contract.

222

Unless already notified to the Employer, the persons or organisations notify the Project
Manager within two weeks of the Contract Date of the key person who has the authority to bind
the Contractor on their behalf.

Z2.3

The Contractor does not alter the composition of the joint venture, consortium or other
unincorporated grouping of two or more persons without the consent of the Employer having
been given to the Contractor in writing.

Z3

Change of Broad Based Black Economic Empowerment (B-BBEE) status

Z3.1

Where a change in the Contractor’s legal status, ownership or any other change to his business
composition or business dealings results in a change to the Contractor’'s B-BBEE status, the
Contractor notifies the Employer within seven days of the change.

Z3.2

The Contractor is required to submit an updated verification certificate and necessary
supporting documentation confirming the change in his B-BBEE status to the Project Manager
within thirty days of the notification or as otherwise instructed by the Project Manager.

Z3.3

Where, as a result, the Contractor’s B-BBEE status has decreased since the Contract Date the
Employer may either re-negotiate this contract or alternatively, terminate the Contractor’'s
obligation to Provide the Works.

Z3.4

Failure by the Contractor to notify the Employer of a change in its B-BBEE status may
constitute a reason for termination. If the Employer terminates in terms of this clause, the
procedures on termination are P1, P2 and P3 as stated in clause 92, and the amount due is Al
and A3 as stated in clause 93.

Z4

Ethics

Z4.1

Any offer, payment, consideration, or benefit of any kind made by the Contractor, which
constitutes or could be construed either directly or indirectly as an illegal or corrupt practice, as
an inducement or reward for the award or in execution of this contract constitutes grounds for
terminating the Contractor’s obligation to Provide the Works or taking any other action as
appropriate against the Contractor (including civil or criminal action).

Z4.2

The Employer may terminate the Contractor’s obligation to Provide the Works if the Contractor
(or any member of the Contractor where the Contractor constitutes a joint venture, consortium
or other unincorporated grouping of two or more persons or organisations) is found guilty by a
competent court, administrative or regulatory body of participating in illegal or corrupt practices.

Such practices include making of offers, payments, considerations, or benefits of any kind or
otherwise, whether in connection with any procurement process or contract with the Employer
or other people or organisations and including in circumstances where the Contractor or any
such member is removed from the an approved vendor data base of the Employer as a
consequence of such practice.

Z4.3

Notwithstanding the provisions of core clause 90.2, the procedures on termination in terms of
this clause are P1, P2 and P3 as stated in the core clause 92 and the amount due is A1 and A3
as stated in core clause 93.

Z5

Confidentiality
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Z5.1

The Contractor does not disclose or make any information arising from or in connection with
this contract available to Others. This undertaking does not, however, apply to information
which at the time of disclosure or thereafter, without default on the part of the Contractor, enters
the public domain or to information which was already in the possession of the Contractor at the
time of disclosure (evidenced by written records in existence at that time). Should the
Contractor disclose information to Others in terms of clause 25.1, the Contractor ensures that
the provisions of this clause are complied with by the recipient.

Z5.2

If the Contractor is uncertain about whether any such information is confidential, it is to be
regarded as such until notified otherwise by the Project Manager.

Z5.3

In the event that the Contractor is, at any time, required by law to disclose any such information
which is required to be kept confidential, the Contractor, to the extent permitted by law prior to
disclosure, notifies the Employer so that an appropriate protection order and/or any other action
can be taken if possible, prior to any disclosure. In the event that such protective order is not,
or cannot, be obtained, then the Contractor may disclose that portion of the information which it
is required to be disclosed by law and uses reasonable efforts to obtain assurances that
confidential treatment will be afforded to the information so disclosed.

5.4

The taking of images (whether photographs, video footage or otherwise) of the works or any
portion thereof, in the course of Providing the Works and after Completion, requires the prior
written consent of the Project Manager. All rights in and to all such images vests exclusively in
the Employer.

Z55

The Contractor ensures that all his subcontractors abide by the undertakings in this clause.

Z6

Waiver and estoppel: Add to core clause 12.3:

Z6.1

Any extension, concession, waiver or relaxation of any action stated in this contract by the
Parties, the Project Manager, the Supervisor, or the Adjudicator does not constitute a waiver of
rights, and does not give rise to an estoppel unless the Parties agree otherwise and confirm
such agreement in writing.

z7

Health, safety and the environment: Add to core clause 27.4

Z7.1

The Contractor undertakes to take all reasonable precautions to maintain the health and safety

of persons in and about the execution of the works. Without limitation the Contractor:

e accepts that the Employer may appoint him as the “Principal Contractor” (as defined and
provided for under the Construction Regulations 2014 (promulgated under the Occupational
Health & Safety Act 85 of 1993) (“the Construction Regulations”) for the Site;

¢ warrants that the total of the Prices as at the Contract Date includes a sufficient amount for
proper compliance with the Construction Regulations, all applicable health & safety laws
and regulations and the health and safety rules, guidelines and procedures provided for in
this contract and generally for the proper maintenance of health & safety in and about the
execution of works; and

e undertakes, in and about the execution of the works, to comply with the Construction
Regulations and with all applicable health & safety laws and regulations and rules,
guidelines and procedures otherwise provided for under this contract and ensures that his
Subcontractors, employees and others under the Contractor’s direction and control,
likewise observe and comply with the foregoing.

Z7.2

The Contractor, in and about the execution of the works, complies with all applicable
environmental laws and regulations and rules, guidelines and procedures otherwise provided
for under this contract and ensures that his Subcontractors, employees and others under the
Contractor’s direction and control, likewise observe and comply with the foregoing.
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Z8

Provision of a Tax Invoice and interest. Add to core clause 51

Z8.1

Within one week of receiving a payment certificate from the Project Manager in terms of core
clause 51.1, the Contractor provides the Employer with a tax invoice in accordance with the
Employer's procedures stated in the Works Information, showing the amount due for payment
equal to that stated in the payment certificate.

Z8.2

If the Contractor does not provide a tax invoice in the form and by the time required by this
contract, the time by when the Employer is to make a payment is extended by a period equal in
time to the delayed submission of the correct tax invoice. Interest due by the Employer in terms
of core clause 51.2 is then calculated from the delayed date by when payment is to be made.

Z8.3

The Contractor (if registered in South Africa in terms of the companies Act) is required to
comply with the requirements of the Value Added Tax Act, no 89 of 1991 (as amended) and to
include the Employer’'s VAT number 4740101508 on each invoice he submits for payment.

Z9

Notifying compensation events

Z9.1

Delete from the last sentence in core clause 61.3, “unless the Project Manager should have
notified the event to the Contractor but did not”.

Z10

Employer’s limitation of liability

Z10.1

The Employer’s liability to the Contractor for the Contractor’s indirect or consequential loss is
limited to R0.00 (zero Rand)

Z10.2

The Contractor’s entitlement under the indemnity in 83.1 is provided for in 60.1(14) and the
Employer’s liability under the indemnity is limited.

Z11

Termination: Add to core clause 91.1, at the second main bullet point, fourth sub-bullet
point, after the words "against it":

Z111

or had a business rescue order granted against it.

712

Addition to secondary Option X7 Delay damages (if applicable in this contract)

7121

If the amount due for the Contractor’'s payment of delay damages reaches the limits stated in
this Contract Data for Option X7 or Options X5 and X7 used together, the Employer may
terminate the Contractor’s obligation to Provide the Works using the same procedures and
payment on termination as those applied for reasons R1 to R15 or R18 stated in the
Termination Table.
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Annexure A:

CONTRACT NO.

One-in-ten-year-return weather data obtained from SA
Weather Bureau for [weather station]

If any one of these weather measurements recorded within a calendar month, before the Completion Date
for the whole of the works and at the place stated in this Contract Data is shown to be more adverse than the
amount stated below then the Contractor may notify a compensation event.

Weather measurement

Month Cumulative Number of days | Number of days | Number of days | [Other
rainfall (mm) with rain more with min air with snow lying | measurements
than 10mm temp < 0deg.C | at 08:00 CAT if applicable]
January [e] [e] [e] [e]
February [] [e] [e] [e]
March [e] [e] [e] [e]
Apri [e] [e] [e] [e]
May [e] [e] [e] [e]
June [e] [o] [o] [o]
July [e] [o] [o] [o]
August [e] [e] [e] [e]
September [e] [e] [e] [e]
October [] [e] [e] [e]
November [e] [e] [e] [e]
December [e] [e] [e] [e]

Only the difference between the more adverse recorded weather and the equivalent measurement given
above is taken into account in assessing a compensation event.
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Annexure B: Insurance provided by the Employer

These notes are provided as guidance to tendering contractors and the Contractor about the insurance
provided by the Employer. The Contractor must obtain its own advice. Details of the insurance itself are
available from the internet web link given below.

1.

For the purpose of works contracts, insurance provided by Eskom (the Employer) has been arranged on
the basis of “project” or “contract” value, where the value is the total of the Prices at Completion of the
whole of the works including VAT.

A “project” is a collection of contracts or work packages to be undertaken as part of a single identified
capital expansion or refurbishment of a particular asset or facility.

A “contract” is a single contract not linked to or being part of a “project”.

For ECC3 there are three main “formats” of cover and deductible structure; Format A, Format B and
Format Dx.

Format A is for a project or contract value less than or equal to R350M (three hundred and fifty million Rand)
inclusive of VAT.

Format B is for a project or contract value greater than R350M .(three hundred and fifty million Rand) inclusive
of VAT.

In the case of contracts / packages within a project:

e For a contract / package of R50M which is part of a R400M project, Format B will apply
e For a contract / package of R250M which is part of a R6 billion project, Format B will apply;
e For a contract / package of R120M which is part of a R350M project Format A will apply;

For a contract which is not part of a project the same limits apply:

e For a contract of R50M, Format A will apply
e For a contract of R355M, Format B will apply.

Format Dx applies only to Distribution Division projects and contracts. If a Distribution Division project or
contract exceeds the Format A limit, the Eskom Insurance Management Services [EIMS] need to be
contacted for advice on how to formulate the insurance cover. Cover and deductibles for Distribution
Division are per the relevant policy available on the internet web link given below.

Format A generally applies to Transmission Division projects and contracts. If a Transmission
Division project or contract exceeds the Format A limit, the Eskom Insurance Management Services
[EIMS] need to be contacted for advice on how to formulate the insurance cover.

Tendering contractors should note that cover provided by the Employer is only per the policies available
on the internet web link listed below and may not be the cover required by the tendering contractor or as
intended by each of the listed insurances in the left hand column of the Insurance Table in clause 84.2.
In terms of clause 84.1 “the Contractor provides the insurances stated in the Insurance Table except any
insurance which the Employer is to provide”. Hence the Contractor provides insurance which the
Employer does not provide and in cases where the Employer does provide insurance the Contractor
insures for the difference between what the Insurance Table requires and what the Employer provides.

When the Marine Insurance is required the Contractor needs to obtain a copy of the latest edition of
Eskom’s Marine Policies Procedures found at internet website given below.

Further information and full details of all Eskom provided policies and procedures may be
obtained from:

http://www.eskom.co.zal/live/content.php?ltem 1D=9248
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