ESKOM HOLDINGS SOC Ltd CONTRACT NO.
THE PROVISION OF HUMAN RESOURCES FOR LUBRICATION SERVICES AT LETHABO POWER STATION FOR A PERIOD OF 2

® Eskom

NEC3 Term Service Contract (TSC3)

Between ESKOM HOLDINGS SOC Ltd
(Reg No. 2002/015527/30)

and [Insert at award stage]
(Reg No. )

for PROVISION OF HUMAN RESOURCES FOR LUBRICATION
SERVICES AT LETHABO POWER STATION FOR A
PERIOD OF 2 YEARS

Contents: No of
pages
Part C1 Agreements & Contract Data 2
Part C2 Pricing Data 21
Part C3 Scope of Work 23

CONTRACT No. [Insert at award stage]

PART C2: PRICING DATA PAGE 1 C2 TSC3 COVER




ESKOM HOLDINGS SOC Ltd CONTRACT NO.
THE PROVISION OF HUMAN RESOURCES FOR LUBRICATION SERVICES AT LETHABO POWER STATION FOR A PERIOD OF 2

YEARS

PART C1: AGREEMENTS & CONTRACT DATA

Contents: No of
pages
Cl.1 Form of Offer and Acceptance 3

(o2}

Cl.2a Contract Data provided by the Employer
Cl1l.2b Contract Data provided by the Contractor 16

C1.3 Proforma Guarantees

PART C2: PRICING DATA PAGE 2 C2 TSC3 COVER



ESKOM HOLDINGS SOC Ltd CONTRACT NO.
THE PROVISION OF HUMAN RESOURCES FOR LUBRICATION SERVICES AT LETHABO POWER STATION FOR A PERIOD OF 2
YEARS

C1.1 Form of Offer & Acceptance

Offer

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract for
the procurement of:

THE PROVISION OF HUMAN RESOURCES FOR LUBRICATION SERVICES AT LETHABO POWER
STATION FOR A PERIOD OF 2 YEARS

The tenderer, identified in the Offer signature block, has examined the documents listed in the Tender Data
and addenda thereto and by submitting this Offer has accepted the Conditions of Tender.

By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer
and Acceptance the tenderer offers to perform all of the obligations and liabilities of the Contractor under the
contract including compliance with all its terms and conditions according to their true intent and meaning for
an amount to be determined in accordance with the conditions of contract identified in the Contract Data.

Options A | The offered total of the Prices exclusive of VAT is

Value Added Tax @ 15% is

The offered total of the amount due inclusive of VAT is?

(in words)

This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and
Acceptance and returning one copy of this document including the Schedule of Deviations (if any) to the
tenderer before the end of the period of validity stated in the Tender Data, or other period as agreed,
whereupon the tenderer becomes the party named as the Contractor in the conditions of contract identified
in the Contract Data.

For the tenderer: For the Employer

Signature(s)

Name(s)

Capacity

For the
tenderer:

(Insert name and address of organisation)
Name &
signature of Date
withess

Tenderer’s CIDB registration number:

1 This total is required by the Employer for budgeting purposes only. Actual amounts due will be assessed in
terms of the conditions of contract.
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Acceptance

By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the
tenderer's Offer. In consideration thereof, the Employer shall pay the Contractor the amount due in
accordance with the conditions of contract identified in the Contract Data. Acceptance of the tenderer’s Offer
shall form an agreement between the Employer and the tenderer upon the terms and conditions contained in
this agreement and in the contract that is the subject of this agreement.

The terms of the contract, are contained in:

Part C1 Agreements and Contract Data, (which includes this Form of Offer and Acceptance)
Part C2 Pricing Data
Part C3 Scope of Work: Service Information

and drawings and documents (or parts thereof), which may be incorporated by reference into the above
listed Parts.

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed
in the Returnable Schedules as well as any changes to the terms of the Offer agreed by the tenderer and the
Employer during this process of offer and acceptance, are contained in the Schedule of Deviations attached
to and forming part of this Form of Offer and Acceptance. No amendments to or deviations from said
documents are valid unless contained in this Schedule.

The tenderer shall within two weeks of receiving a completed copy of this agreement, including the Schedule
of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) to arrange
the delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to be
provided in terms of the conditions of contract identified in the Contract Data at, or just after, the date this
agreement comes into effect. Failure to fulfil any of these obligations in accordance with those terms shall
constitute a repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer

receives one fully completed and signed original copy of this document, including the Schedule of Deviations
(if any).

Signature(s)

Name(s)

Capacity

for the
Employer

(Insert name and address of organisation)
Name &

signature of Date
witness

Note: If a tenderer wishes to submit alternative tenders, use another copy of this Form of Offer and
Acceptance.
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Schedule of Deviations to be completed by the Employer prior to contract award
Note:

1.  This part of the Offer & Acceptance would not be required if the contract has been developed by negotiation between the
Parties and is not the result of a process of competitive tendering.

2. The extent of deviations from the tender documents issued by the Employer prior to the tender closing date is limited to those
permitted in terms of the Conditions of Tender.

3. A tenderer’s covering letter must not be included in the final contract document. Should any matter in such letter, which
constitutes a deviation as aforesaid be the subject of agreement reached during the process of Offer and Acceptance, the
outcome of such agreement shall be recorded here and the final draft of the contract documents shall be revised to
incorporate the effect of it.

No. Subject Details

N o o0~ WO N P

By the duly authorised representatives signing this Schedule of Deviations below, the Employer and the
tenderer agree to and accept this Schedule of Deviations as the only deviations from and amendments to the
documents listed in the Tender Data and any addenda thereto listed in the Tender Schedules, as well as any
confirmation, clarification or changes to the terms of the Offer agreed by the tenderer and the Employer
during this process of Offer and Acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period

between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of
this Form shall have any meaning or effect in the contract between the parties arising from this Agreement.

For the tenderer: For the Employer

Signature

Name

Capacity

On behalf (Insert name and address of organisation) (Insert name and address of organisation)
of

Name &
signature
of witness

Date
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THE PROVISION OF HUMAN RESOURCES FOR LUBRICATION SERVICES AT LETHABO POWER STATION FOR A PERIOD OF 2

YEARS

C1l.2 TSC3 Contract Data

Part one - Data provided by the Employer

[Instructions to the contract compiler: (delete these two notes in the final draft of a contract)

1. Please read the relevant clauses in the conditions of contract before you enter data. The number of
the clause which requires the data is shown in the left hand column for each statement however

other clauses may also use the same data.

2. Some TSC3 options are always selected by Eskom Holdings SOC Ltd. The remaining TSC3
options are identified by shading in the left hand column. In the event that the option is not required
select and delete the whole row. Where the following symbol is used “[e]” - data is required to be

inserted relevant to the specific option selected.]

Completion of this data in full, according to the Options chosen, is essential to create a complete contract.

Clause Statement Data
1 General
The conditions of contract are the core
clauses and the clauses for main Option:
dispute resolution Option
and secondary Options
A: Priced contract with price list
W1: Dispute resolution procedure
X1: Price adjustment for inflation
X2 Changes in the law
X17: Low service damages
X18: Limitation of liability
X19: Task Order
X20: Key performance indicators
Z: Additional conditions of contract
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THE PROVISION OF HUMAN RESOURCES FOR LUBRICATION SERVICES AT LETHABO POWER STATION FOR A PERIOD OF 2

CONTRACT NO.

YEARS
of the NEC3 Term Service Contract April
20132 (TSC3)

10.1 The Employer is (name): Eskom Holdings SOC Ltd (reg no:
2002/015527/30), a state owned company
incorporated in terms of the company laws of
the Republic of South Africa

Address Registered office at Megawatt Park, Maxwell
Drive, Sandton, Johannesburg
Tel No.
Fax No.
10.1 The Service Manager is (name): Puleng Dumisa
Address Lethabo Power Station
Tel 016 457 5723
Fax Fax to Email
e-mail Dumisapm@eskom.co.za

11.2(13)  The service is Provision of Human Resources for
Lubrication Services for Period of 2 Years
at Lethabo Power Station

11.2(15) The Service Information is in Part 3: Scope of Work and all documents and
drawings to which it makes reference.

12.2 The law of the contract is the law of the Republic of South Africa

13.1 The language of this contract is English

13.3 The period for reply is 24 Hours

2 The Contractor’s main responsibilities  pyqyision of Human Resources for Lubrication
Services for Period of 2 Years at Lethabo
Power Station

21.1 The Contractor submits a first plan for

acceptance within 1 week of the Contract Date

3 Time

30.1 The starting date is. TBC

30.1 The service period is TBC

4 Testing and defects One week after completion of task

5 Payment

50.1 The assessment interval is 26" day of every month

2 Available from Engineering Contract Strategies Tel 011 803 3008 Fax 086 539 1902 www.ecs.co.za

PART C2: PRICING DATA

PAGE 7

C2 TSC3 COVER


http://www.ecs.co.za/
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YEARS

511

The currency of this contract is the

CONTRACT NO.

South African Rand

51.2

The period within which payments are

made is

One (1) month.

514

The interest rate is

the publicly quoted prime rate of interest
(calculated on a 365 day year) charged by from
time to time by the Standard Bank of South
Africa Limited (as certified, in the event of any
dispute, by any manager of such bank, whose
appointment it shall not be necessary to prove)
for amounts due in Rands and

(ii) the LIBOR rate applicable at the time for
amounts due in other currencies. LIBOR is the
6 month London Interbank Offered Rate quoted
under the caption “Money Rates” in The Wall
Street Journal for the applicable currency or if
no rate is quoted for the currency in question
then the rate for United States Dollars, and if no
such rate appears in The Wall Street Journal
then the rate as quoted by the Reuters Monitor
Money Rates Service (or such service as may
replace the Reuters Monitor Money Rates
Service) on the due date for the payment in
guestion, adjusted mutatis mutandis every 6
months thereafter (and as certified, in the event
of any dispute, by any manager employed in the
foreign exchange department of The Standard
Bank of South Africa Limited, whose
appointment it shall not be necessary to prove.

Compensation events

There is no reference to Contract Data in this
section of the core clauses and terms in italics
used in this section are identified elsewhere in
this Contract Data

Use of Equipment Plant and Materials

There is no reference to Contract Data in this
section of the core clauses and terms in italics
used in this section are identified elsewhere in
this Contract Data

Risks and insurance

80.1

These are additional Employer's risks

None

Termination

10

Data for main Option clause

Priced contract with price list

20.5

The Contractor prepares forecasts of the

final total of the Prices for the whole of the

service at intervals no longer than

4 weeks.

11

Data for Option W1
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ESKOM HOLDINGS SOC Ltd
THE PROVISION OF HUMAN RESOURCES FOR LUBRICATION SERVICES AT LETHABO POWER STATION FOR A PERIOD OF 2

CONTRACT NO.

YEARS
W1.1 The Adjudicator the person selected from the ICE-SA Division
(or its successor body) of the South African
Institution of Civil Engineering Panel of
Adjudicators by the Party intending to refer a
dispute to him. (see www.ice-sa.org.za). If the
Parties do not agree on an Adjudicator the
Adjudicator will be appointed by the Arbitration
Foundation of Southern Africa (AFSA).
Address
Tel No.
Fax No.
e-mail
W1.2(3) The Adjudicator nominating body is: the Chairman of ICE-SA a joint Division of the
South African Institution of Civil Engineering
and the Institution of Civil Engineers (London)
(see www.ice-sa.org.za ) or its successor body.
W1.4(2) The tribunal is: arbitration
W1.4(5) The arbitration procedure is the latest edition of Rules for the Conduct of
Arbitrations published by The Association of
Arbitrators (Southern Africa) or its successor
body.
The place where arbitration is to be held is  South Africa
The person or organisation who will
choose an arbitrator
- ifthe Parties cannot agree a choice or the Chairman for the time being or his nominee
- if the arbitration procedure does not of the Association of Arbitrators (Southern
state who selects an arbitrator, is Africa) or its successor body.
12 Data for secondary Option clauses
X1 Price adjustment for inflation
X1.1 The base date for indices is
The proportions used to calculate the proport | linked to index | Index prepared by
Price Adjustment Factor are: ion for
0. N/A N/A
0. N/A N/A
0. N/A N/A
0. N/A N/A
0. N/A N/A
0.1 non-adjustable
1.00
X2 Changes in the law There is no reference to Contract Data in this

Option and terms in italics are identified
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ESKOM HOLDINGS SOC Ltd
THE PROVISION OF HUMAN RESOURCES FOR LUBRICATION SERVICES AT LETHABO POWER STATION FOR A PERIOD OF 2

CONTRACT NO.

YEARS
elsewhere in this Contract Data.

X4 Parent company guarantee There is no reference to Contract Data in this
Option and terms in italics are identified
elsewhere in this Contract Data.

X12 Partnering

X12.1(1) The Client is (Name):

Address
Contact details
Telephone:
Fax

e-mail

X12.1(4)  The Partnering Information is in Part 3 Scope of Work, section C3

X12.2(1) The Client’s objective is:

X13 Performance bond

X13.1 The amount of the performance bond is N/A

X17 Low service damages

X17.1 The service level table is in N/A

X18 Limitation of liability

X18.1 The Contractor’s liability to the Employer

for indirect or consequential loss is limited
to RO0.0 (zero Rand)
X18.2 For any one event, the Contractor’s the amount of the deductibles relevant to the
liability to the Employer for loss of or event
damage to the Employer’s property is
limited to
X18.3 The Contractor’s liability for Defects due to The greater of
his design of an item of Equipment is
limited to e the total of the Prices at the Contract Date
and
e the amounts excluded and unrecoverable
from the Employer’s insurance (other than
the resulting physical damage to the
Employer’s property which is not excluded)
plus the applicable deductibles
X18.4 The Contractor’s total liability to the the total of the Prices other than for the

Employer, for all matters arising under or
in connection with this contract, other than
the excluded matters, is limited to

additional excluded matters.

The Contractor’s total liability for the additional
excluded matters is not limited.

The additional excluded matters are amounts
for which the Contractor is liable under this
contract for
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ESKOM HOLDINGS SOC Ltd CONTRACT NO.
THE PROVISION OF HUMAN RESOURCES FOR LUBRICATION SERVICES AT LETHABO POWER STATION FOR A PERIOD OF 2

YEARS

o Defects due to his design, plan and
specification,

o Defects due to manufacture and fabrication
outside the Affected Property,

e loss of or damage to property (other than
the Employer’s property, Plant and
Materials),

e death of or injury to a person and

e infringement of an intellectual property
right.

X18.5 The end of liability date is months after the end of the service period.

X19 Task Order

X19.5 The Contractor submits a Task Order
programme to the Service Manager within  days of receiving the Task Order

X20 Key Performance Indicators (not used
when Option X12 applies)

X20.1 The incentive schedule for Key
Performance Indicators is in Annexure [e] to this Contract Data

X20.2 A report of performance against each Key
Performance Indicator is provided at
intervals of months

Z The additional conditions of contract
are Z1to Z14 always apply.

Z1 Cession delegation and assignment

Z1.1 The Contractor does not cede, delegate or assign any of its rights or obligations to any person
without the written consent of the Employer.

Z1.2 Notwithstanding the above, the Employer may on written notice to the Contractor cede and
delegate its rights and obligations under this contract to any of its subsidiaries or any of its
present divisions or operations which may be converted into separate legal entities as a result
of the restructuring of the Electricity Supply Industry.

Z2 Joint ventures

Z2.1 If the Contractor constitutes a joint venture, consortium or other unincorporated grouping of two
or more persons or organisations then these persons or organisations are deemed to be jointly
and severally liable to the Employer for the performance of this contract.

72.2 Unless already notified to the Employer, the persons or organisations notify the Service
Manager within two weeks of the Contract Date of the key person who has the authority to bind
the Contractor on their behalf.

Z2.3 The Contractor does not alter the composition of the joint venture, consortium or other
unincorporated grouping of two or more persons without the consent of the Employer having
been given to the Contractor in writing.

Z3 Change of Broad Based Black Economic Empowerment (B-BBEE) status
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Z3.1 Where a change in the Contractor’s legal status, ownership or any other change to his business
composition or business dealings results in a change to the Contractor’'s B-BBEE status, the
Contractor notifies the Employer within seven days of the change.

Z3.2 The Contractor is required to submit an updated verification certificate and necessary
supporting documentation confirming the change in his B-BBEE status to the Service Manager
within thirty days of the notification or as otherwise instructed by the Service Manager.

Z3.3 Where, as a result, the Contractor’s B-BBEE status has decreased since the Contract Date the
Employer may either re-negotiate this contract or alternatively, terminate the Contractor’'s
obligation to Provide the Service.

Z3.4 Failure by the Contractor to notify the Employer of a change in its B-BBEE status may
constitute a reason for termination. If the Employer terminates in terms of this clause, the
procedures on termination are P1, P2 and P4 as stated in clause 92, and the amount due is Al
and A3 as stated in clause 93.

Z4 Confidentiality

Z4.1 The Contractor does not disclose or make any information arising from or in connection with
this contract available to Others. This undertaking does not, however, apply to information
which at the time of disclosure or thereafter, without default on the part of the Contractor, enters
the public domain or to information which was already in the possession of the Contractor at the
time of disclosure (evidenced by written records in existence at that time). Should the
Contractor disclose information to Others in terms of clause 25.1, the Contractor ensures that
the provisions of this clause are complied with by the recipient.

Z4.2 If the Contractor is uncertain about whether any such information is confidential, it is to be
regarded as such until notified otherwise by the Service Manager.

Z4.3 In the event that the Contractor is, at any time, required by law to disclose any such information
which is required to be kept confidential, the Contractor, to the extent permitted by law prior to
disclosure, notifies the Employer so that an appropriate protection order and/or any other action
can be taken if possible, prior to any disclosure. In the event that such protective order is not,
or cannot, be obtained, then the Contractor may disclose that portion of the information which it
is required to be disclosed by law and uses reasonable efforts to obtain assurances that
confidential treatment will be afforded to the information so disclosed.

Z4.4 The taking of images (whether photographs, video footage or otherwise) of the Affected
Property or any portion thereof, in the course of Providing the Service and after the end of the
service period, requires the prior written consent of the Service Manager. All rights in and to all
such images vests exclusively in the Employer.

Z4.5 The Contractor ensures that all his subcontractors abide by the undertakings in this clause.
Z5 Waiver and estoppel: Add to core clause 12.3:
Z5.1 Any extension, concession, waiver or relaxation of any action stated in this contract by the

Parties, the Service Manager or the Adjudicator does not constitute a waiver of rights, and does
not give rise to an estoppel unless the Parties agree otherwise and confirm such agreement in

writing.
Z6 Health, safety and the environment: Add to core clause 27.4
Z6.1 The Contractor undertakes to take all reasonable precautions to maintain the health and safety

of persons in and about the execution of the service. Without limitation the Contractor:
e accepts that the Employer may appoint him as the “Principal Contractor” (as defined and
provided for under the Construction Regulations 2014 (promulgated under the Occupational
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Z6.2

z7
Z7.1

Z7.2

Z7.3

Z8

Health & Safety Act 85 of 1993) (“the Construction Regulations”) for the Affected Property;

e warrants that the total of the Prices as at the Contract Date includes a sufficient amount for
proper compliance with the Construction Regulations, all applicable health & safety laws
and regulations and the health and safety rules, guidelines and procedures provided for in
this contract and generally for the proper maintenance of health & safety in and about the
execution of the service; and

e undertakes, in and about the execution of the service, to comply with the Construction
Regulations and with all applicable health & safety laws and regulations and rules,
guidelines and procedures otherwise provided for under this contract and ensures that his
Subcontractors, employees and others under the Contractor’s direction and control,
likewise observe and comply with the foregoing.

The Contractor, in and about the execution of the service, complies with all applicable
environmental laws and regulations and rules, guidelines and procedures otherwise provided
for under this contract and ensures that his Subcontractors, employees and others under the
Contractor’s direction and control, likewise observe and comply with the foregoing.

Provision of a Tax Invoice and interest. Add to core clause 51

Within one week of receiving a payment certificate from the Service Manager in terms of core
clause 51.1, the Contractor provides the Employer with a tax invoice in accordance with the
Employer's procedures stated in the Service Information, showing the amount due for payment
equal to that stated in the payment certificate.

If the Contractor does not provide a tax invoice in the form and by the time required by this
contract, the time by when the Employer is to make a payment is extended by a period equal in
time to the delayed submission of the correct tax invoice. Interest due by the Employer in terms
of core clause 51.2 is then calculated from the delayed date by when payment is to be made.

The Contractor (if registered in South Africa in terms of the companies Act) is required to
comply with the requirements of the Value Added Tax Act, no 89 of 1991 (as amended) and to
include the Employer’'s VAT number 4740101508 on each invoice he submits for payment.

Notifying compensation events

Z8.1

Delete the last paragraph of core clause 61.3 and replace with:

If the Contractor does not notify a compensation event within eight weeks of becoming aware of
the event, he is not entitled to a change in the Prices.

Z9
Z29.1

79.2

Z10

Z10.1

Employer’s limitation of liability

The Employer’s liability to the Contractor for the Contractor’s indirect or consequential loss is
limited to R0O.00 (zero Rand)

The Contractor’s entitlement under the indemnity in 82.1 is provided for in 60.1(12) and the
Employer’s liability under the indemnity is limited to compensation as provided for in core
clause 63 and X19.11 if Option X19 Task Order applies to this contract.

Termination: Add to core clause 91.1, at the second main bullet point, fourth sub-bullet
point, after the words "against it":

or had a business rescue order granted against it.
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Z11

Ethics

For the purposes of this Z-clause, the following definitions apply:

Affected Party

means, as the context requires, any party, irrespective of whether it is the Contractor
or a third party, such party’s employees, agents, or Subcontractors or Subcontractor’s
employees, or any one or more of all of these parties’ relatives or friends,

Coercive means to harm or threaten to harm, directly or indirectly, an Affected Party or the

Action property of an Affected Party, or to otherwise influence or attempt to influence an
Affected Party to act unlawfully or illegally,

Collusive means where two or more parties co-operate to achieve an unlawful or illegal

Action purpose, including to influence an Affected Party to act unlawfully or illegally,

Committing means, as the context requires, the Contractor, or any member thereof in the case of

Party a joint venture, or its employees, agents, or Subcontractors or the Subcontractor’s

Corrupt Action

Fraudulent

Action

Obstructive

employees,

means the offering, giving, taking, or soliciting, directly or indirectly, of a good or
service to unlawfully or illegally influence the actions of an Affected Party,

means any unlawfully or illegally intentional act or omission that misleads, or attempts
to mislead, an Affected Party, in order to obtain a financial or other benefit or to avoid
an obligation or incurring an obligation,

means a Committing Party unlawfully or illegally destroying, falsifying, altering or

Action concealing information or making false statements to materially impede an

investigation into allegations of Prohibited Action, and

Prohibited means any one or more of a Coercive Action, Collusive Action Corrupt Action,

Action Fraudulent Action or Obstructive Action.

Z11.1 A Committing Party may not take any Prohibited Action during the course of the procurement
of this contract or in execution thereof.

Z11.2 The Employer may terminate the Contractor’s obligation to Provide the Services if a
Committing Party has taken such Prohibited Action and the Contractor did not take timely and
appropriate action to prevent or remedy the situation, without limiting any other rights or
remedies the Employer has. It is not required that the Committing Party had to have been
found guilty, in court or in any other similar process, of such Prohibited Action before the
Employer can terminate the Contractor’s obligation to Provide the Services for this reason.

Z11.3 If the Employer terminates the Contractor’s obligation to Provide the Services for this reason,
the amounts due on termination are those intended in core clauses 92.1 and 92.2.

Z11.4 A Committing Party co-operates fully with any investigation pursuant to alleged Prohibited
Action. Where the Employer does not have a contractual bond with the Committing Party, the
Contractor ensures that the Committing Party co-operates fully with an investigation.

Z12 Insurance

Z 12 1 Replace core clause 83 with the following:

Insurance cover

83

83.1 When requested by a Party, the other Party provides certificates from his insurer
or broker stating that the insurances required by this contract are in force.

83.2  The Contractor provides the insurances stated in the Insurance Table A from the

starting date until the earlier of Completion and the date of the termination
certificate.
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INSURANCE TABLE A

Insurance against Minimum amount of cover or minimum limit
of indemnity

Loss of or damage caused by | The replacement cost where not covered by the
the Contractor to the Employer’s insurance.

Employer’s property
The Employer’s policy deductible as at Contract
Date, where covered by the Employer’s

insurance.
Loss of or damage to Plant The replacement cost where not covered by the
and Materials Employer’s insurance.

The Employer’s policy deductible as at Contract
Date, where covered by the Employer’s

insurance.
Loss of or damage to The replacement cost where not covered by the
Equipment Employer’s insurance.

The Employer’s policy deductible as at Contract
Date, where covered by the Employer’s
insurance.

The Contractor’s liability for Loss of or damage to property
loss of or damage to property | The replacement cost

(except the Employer’s
property, Plant and Materials |Bodily injury to or death of a person
and Equipment) and liability | The amount required by the applicable law.
for bodily injury to or death of
a person (not an employee of
the Contractor) arising from or
in connection with the
Contractor’s Providing the
Service

Liability for death of or bodily | The amount required by the applicable law
injury to employees of the
Contractor arising out of and
in the course of their
employment in connection
with this contract

Z 122 Replace core clause 86 with the following:
Insurance 86

by the

Employer

86.1 The Employer provides the insurances stated in the Insurance Table B

INSURANCE TABLE B

Insurance against or name |Minimum amount of cover or minimum lir
of policy of indemnity

Assets All Risk Per the insurance policy document

Contract Works insurance Per the insurance policy document
Environmental Liability Per the insurance policy document
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Z13
Z13.1

Z13.2

Z13.3

Z13.4

Z13.5

714

General and Public Liability Per the insurance policy document

Transportation (Marine) Per the insurance policy document
Motor Fleet and Mobile Plant | Per the insurance policy document
Terrorism Per the insurance policy document
Cyber Liability Per the insurance policy document

Nuclear Material Damage and |Per the insurance policy document
Business Interruption

Nuclear Material Damage Per the insurance policy document
Terrorism

Nuclear Liability

The Employer is the operator of the Koeberg Nuclear Power Station (KNPS), a nuclear installation,
as designated by the National Nuclear Regulator of the Republic of South Africa, and is the holder
of a nuclear licence in respect of the KNPS.

The Employer is solely responsible for and indemnifies the Contractor or any other person against
any and all liabilities which the Contractor or any person may incur arising out of or resulting from
nuclear damage, as defined in Act 47 of 1999, save to the extent that any liabilities are incurred
due to the unlawful intent of the Contractor or any other person or the presence of the Contractor
or that person or any property of the Contractor or such person at or in the KNPS or on the KNPS
site, without the permission of the Employer or of a person acting on behalf of the Employer.

Subject to clause Z13.4 below, the Employer waives all rights of recourse, arising from the
aforesaid, save to the extent that any claims arise or liability is incurred due or attributable to the
unlawful intent of the Contractor or any other person, or the presence of the Contractor or that
person or any property of the Contractor or such person at or in the KNPS or on the KNPS site,
without the permission of the Employer or of a person acting on behalf of the Employer.

The Employer does not waive its rights provided for in section 30 (7) of Act 47 of 1999, or any
replacement section dealing with the same subject matter.

The protection afforded by the provisions hereof shall be in effect until the KNPS is
decommissioned.

Asbestos

For the purposes of this Z-clause, the following definitions apply:

AAIA means approved asbestos inspection authority.

ACM means asbestos containing materials.

AL means action level, i.e. a level of 50% of the OEL, i.e. 0.1 regulated asbestos fibres
per ml of air measured over a 4 hour period. The value at which proactive actions is
required in order to control asbestos exposure to prevent exceeding the OEL.

Ambient Air means breathable air in area of work with specific reference to breathing zone, which
is defined to be a virtual area within a radius of approximately 30cm from the nose
inlet.

Compliance means compliance sampling used to assess whether or not the personal exposure of

Monitoring workers to regulated asbestos fibres is in compliance with the Standard’s requirements
for safe processing, handling, storing, disposal and phase-out of asbestos and
asbestos containing material, equipment and articles.

OEL means occupational exposure limit.

Parallel means measurements performed in parallel, yet separately, to existing measurements

PART C2: PRICING DATA PAGE 16 C2 TSC3 COVER



ESKOM HOLDINGS SOC Ltd CONTRACT NO.
THE PROVISION OF HUMAN RESOURCES FOR LUBRICATION SERVICES AT LETHABO POWER STATION FOR A PERIOD OF 2

YEARS

Measurements to verify validity of results.

Safe Levels means airborne asbestos exposure levels conforming to the Standard’s requirements

Standard

SANAS
TWA

7141

Z14.2

Z14.3
Z14.4

Z14.5

Z14.6

72147

for safe processing, handling, storing, disposal and phase-out of asbestos and
asbestos containing material, equipment and articles.

means the Employer’s Asbestos Standard 32-303: Requirements for Safe Processing,
Handling, Storing, Disposal and Phase-out of Asbestos and Asbestos Containing
Material, Equipment and Articles.

means the South African National Accreditation System.

means the average exposure, within a given workplace, to airborne asbestos fibres,
normalised to the baseline of a 4 hour continuous period, also applicable to short term
exposures, i.e. 10-minute TWA.

The Employer ensures that the Ambient Air in the area where the Contractor will Provide the
Services conforms to the acceptable prescribed South African standard for asbestos, as per the
regulations published in GNR 155 of 10 February 2002, under the Occupational Health and Safety
Act, 1993 (Act 85 of 1993) (“Asbestos Regulations”). The OEL for asbestos is 0.2 regulated
asbestos fibres per millilitre of air as a 4-hour TWA, averaged over any continuous period of four
hours, and the short term exposure limit of 0.6 regulated asbestos fibres per millilitre of air as a 10-
minute TWA, averaged over any 10 minutes, measured in accordance with HSG248 and
monitored according to HSG173 and OESSM.

Upon written request by the Contractor, the Employer certifies that these conditions prevail. All
measurements and reporting are effected by an independent, competent, and certified
occupational hygiene inspection body, i.e. a SANAS accredited and Department of Employment
and Labour approved AAIA. The Contractor may perform Parallel Measurements and related
control measures at the Contractor’'s expense. For the purposes of compliance the results
generated from Parallel Measurements are evaluated only against South African statutory limits as
detailed in clause Z14.1. Control measures conform to the requirements stipulated in the AAIA-
approved asbestos work plan.

The Employer manages asbestos and ACM according to the Standard.

In the event that any asbestos is identified while Providing the Services, a risk assessment is
conducted and if so required, with reference to possible exposure to an airborne concentration of
above the AL for asbestos, immediate control measures are implemented and relevant air
monitoring conducted in order to declare the area safe.

The Contractor’s personnel are entitled to stop working and leave the contaminated area forthwith
until such time that the area of concern is declared safe by either Compliance Monitoring or an
AAIA approved control measure intervention, for example, per the emergency asbestos work plan,
if applicable.

The Contractor continues to Provide the Services, without additional control measures presented,
on presentation of Safe Levels. The contractually agreed dates to Provide the Services, including
the Completion Date, are adjusted accordingly. The contractually agreed dates are extended by
the notification periods required by regulations 3 and 21 of the Asbestos Regulations, 2001.

Any removal and disposal of asbestos, asbestos containing materials and waste, is done by a
registered asbestos contractor, instructed by the Employer at the Employer’s expense, and
conducted in line with South African legislation.
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C1.2 Contract Data

Part two - Data provided by the Contractor

[Instructions to the contract compiler: (delete this notes before issue to tenderers with an enquiry)
Whenever a cell is shaded in the left hand column it denotes this data is optional and would be required in
relation to the option selected. In the event that the option is not required select and delete the whole row.]

Notes to atendering contractor:

1. Please read both the both the NEC3 Term Service Contract April 2013 and the relevant parts of its
Guidance Notes (TSC3-GN)? in order to understand the implications of this Data which the tenderer

is required to complete.

2. The number of the clause which requires the data is shown in the left hand column for each

statement however other clauses may also use the same data.

3. Where a form field like this [ ] appears, data is required to be inserted relevant to the option
selected. Click on the form field once and type in the data. Otherwise complete by hand and in ink.

Completion of the data in full, according to Options chosen, is essential to create a complete contract.

Clause Statement

Data

10.1 The Contractor is (Name):
Address
Tel No.

Fax No.

11.2(8) The direct fee percentage is

The subcontracted fee percentage is

%
%

11.2(14)  The following matters will be included in

the Risk Register

None

11.2(15) The Service Information for the

Contractor’s plan is in:

211 The plan identified in the Contract Data is
contained in:
24.1 The key people are:
1 Name:
Job:

Responsibilities:
Qualifications:
Experience:

2 Name:
Job

Responsibilities:

3 Available from Engineering Contract Strategies Tel 011 803 3008 Fax 086 5391902 or www.ecs.co.za
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Qualifications:

Experience:
CV's (and further key person's data including
CVs) are in.
A Priced contract with price list
11.2(12) The price listis in
11.2(19) The tendered total of the Prices is R
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C1.3 Forms of Securities

Pro formas for Bonds & Guarantees
For use with the NEC3 Term Service Contract (TSC3)

[Note to contract compiler:
Once it has been decided which securities are required for this contract delete from this file the ones
not required, revise the notes below accordingly and delete this note.]

The conditions of contract stated in the Contract Data Part 1 include the following Secondary Options:

Option X4: Parent company guarantee
Option X13: Performance Bond

Each of these secondary Options requires a bond or guarantee “in the form set out in the Service
Information”.  Pro forma documents for these bonds and guarantees are provided here for convenience but
are to be treated as part of the Service Information.

The Contractor shall guarantee his ASGI-SA Obligations by providing the Employer with an ASGI-SA
Guarantee in the form provided here.

[Note to contract compiler: If there are no ASGI-SA Obligations in this contract, delete the above
statement and the ASGI_SA bond]

The organisation providing the bond / guarantee does so by copying the pro forma document onto his
letterhead without any change to the text or format and completing the required details. The completed
document is then given to the Employer within the time stated in the contract.
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Pro forma Parent Company Guarantee (for use with Option X4)
(to be reproduced exactly as shown below on the letterhead of the Contractor’'s Parent Company)

Eskom Holdings SOC Ltd

Megawatt Park

Maxwell Drive

Sandton

Johannesburg Date:

Dear Sirs,
Parent Company Guarantee for Contract No
With reference to the above numbered contract made or to be made between

Eskom Holdings SOC Ltd (the Employer) and

{Insert registered name and address of the Contractor}
(the Contractor), for

{Insert details of the works from the Contract Data} (the works).

I/We the undersigned

on behalf of the Contractor’s
parent company

of physical address

and duly authorised thereto do hereby unconditionally guarantee to the Employer that the Contractor shall
Provide the Service in accordance with the above numbered Contract.

1. If for any reason the Contractor fails to Provide the Service, we hereby agree to cause to Provide the
Service at no additional cost to the Employer.

2. If we fail to comply with the terms of this Deed of Guarantee, the Employer may itself procure such
performance (whether or not the Agreement be formally determined). The Employer is to notify us and
we shall indemnify the Employer for any additional cost or expense it incurs.

3. Our liability shall be as primary obligor and not merely as surety and shall not be impaired or discharged
by reason of any arrangement or change in relationship made between the Contractor and the Employer
and/or between us and Contractor; nor any alteration in the obligations undertaken by the Contractor or
in the terms of the Agreement; nor any indulgence, failure, delay by you as to any matter; nor any
dissolution or liquidation or such other analogous event of the Contractor.

4. The Employer shall not be obliged before taking steps to enforce the terms of this Deed of Guarantee to
obtain judgement against the Contractor in any court or other tribunal, to make or file any claim in
liquidation (or analogous proceedings) or to seek any remedy or proceed first against the Contractor.

5. This Deed of Guarantee shall be governed by and construed in accordance with the laws of the Republic
of South Africa and we hereby submit to the non-exclusive jurisdiction of the High Court of South Africa.
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Signed at

Signature(s)
Name(s) (printed)

Position in parent company

Signature of Withess(s)

Name(s) (printed)

on this

day of

200_
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Pro forma Performance Bond — Demand Guarantee (for use with Option X13)
(to be reproduced exactly as shown below on the letterhead of the Bank providing the Guarantee)

Eskom Holdings SOC Ltd Reference No. [e] [Drafting Note:
Megawatt Park Bank reference
Maxwell Drive number to be inserted]
Sandton

Johannesburg Date:

Dear Sirs

Performance Bond — Demand Guarantee: [Drafting Note: Name of Contractor to be inserted]

Project [ ] Contract Reference: ...... [Drafting Note: Contractor contract reference number to be inserted]
In this Guarantee the following words and expressions shall have the following meanings:-

“Bank” - means [e], [#] Branch, (Registration No. [e]); [Drafting Note: Name of Bank to be inserted]
“Bank’s Address” - means [e]; [Drafting Note: Bank’s physical address to be inserted]

“Contract” — means the written agreement relating to the Services, entered into between Eskom and the
Contractor, on or about the [e] day of [e] 200[e] (Contract Reference No. [.] as amended, varied, restated,
novated or substituted from time to time; [Drafting Note: Signature Date and Contract reference number to

be inserted]

“Contractor” — means [e] a company registered in accordance with the laws of [e] under Registration Number
[e]. [Drafting Note: Name and details of Contractor to be inserted]

“Eskom” - means Eskom Holdings SOC Ltd, a company registered in accordance with the laws of the
Republic of South Africa under Registration Number 2002/015527/30].

“Expiry Date” - means the earlier of

¢ the date that the Bank receives a notice from Eskom stating that all amounts due
from the Contractor as certified in terms of the contract have been received by
Eskom and that the Contractor has fulfilled all his obligations under the Contract, or

¢ the date that the Bank issues a replacement Bond for such lesser or higher amount
as may be required by Eskom

“Guaranteed Sum” - means the sum of R [e] ([e] Rand);
“Services” - means [insert as applicable.].

At the instance of the Contractor, we the undersigned and , inour
respective capacities as and of the Bank, and duly authorized thereto,
confirm that we hold the Guaranteed Sum at the disposal of Eskom, as security for the proper performance
by the Contractor of all of its obligations in terms of and arising from the Contract and hereby undertake to
pay to Eskom, on written demand from Eskom received prior to the Expiry Date, any sum or sums not
exceeding in total the Guaranteed Sum.

A demand for payment under this guarantee shall be made in writing at the Bank’s address and shall:

be signed on behalf of Eskom by a Group Executive, Divisional Executive, Senior General Manager or its
delegate;

state the amount claimed (“the Demand Amount’);

state that the Demand Amount is payable to Eskom in the circumstances contemplated in the Contract.
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Notwithstanding the reference herein to the Contract the liability of the Bank in terms hereof is as principal
and not as surety and the Bank’s obligation/s to make payment:

is and shall be absolute provided demand is made in terms of this bond in all circumstances; and
is not, and shall not be construed to be, accessory or collateral on any basis whatsoever.
The Bank’s obligations in terms of this Guarantee:

shall be restricted to the payment of money only and shall be limited to the maximum of the Guaranteed
Sum; and

shall not be discharged and compliance with any demand for payment received by the Bank in terms hereof
shall not be delayed, by the fact that a dispute may exist between Eskom and the Contractor.

Eskom shall be entitled to arrange its affairs with the Contractor in any manner which it sees fit, without
advising us and without affecting our liability under this Guarantee. This includes, without limitation, any
extensions, indulgences, release or compromise granted to the Contractor or any variation under or to the
Contract.

Should Eskom cede its rights against the Contractor to a third party where such cession is permitted under
the Contract, then Eskom shall be entitled to cede to such third party the rights of Eskom under this
Guarantee on written notification to the Bank of such cession.

This Guarantee:

shall expire on the Expiry Date until which time it is irrevocable;

is, save as provided for in 0 above, personal to Eskom and is neither negotiable nor transferable;

shall be returned to the Bank upon the earlier of payment of the full Guaranteed Sum or expiry hereof;

shall be regarded as a liquid document for the purpose of obtaining a court order; and

shall be governed by and construed in accordance with the law of the Republic of South Africa and shall be
subject to the jurisdiction of the Courts of the Republic of South Africa.

Any claim which arises or demand for payment received after expiry date will be invalid and unenforceable.

The Bank chooses domicilium citandi et executandi for all purposes in connection with this Guarantee at the
Bank’s Address.

Signed at Date

For and behalf of the Bank

Bank Signatory: Bank Signatory:

Witness: Witness:
Bank’s seal or stamp
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Pro forma ASGI-SA Guarantee
(to be reproduced exactly as shown below on the letterhead of the Bank providing the Guarantee)

Eskom Holdings SOC Ltd Reference No [e] [Drafting Note:
Megawatt Park Bank reference
Maxwell Drive number to be inserted]
Sandton

Johannesburg Date:

Dear Sirs

Pro-Forma ASGI-SA Guarantee: [Drafting Note: Name of Contractor to be inserted]

Project [ ] Contract Reference: [e] [Drafting Note: Contractor contract reference number to be inserted]
1. In this Guarantee the following words and expressions shall have the following meanings:-

1.1 “Bank” - means [e], [#] Branch, (Registration No. [e]); [Drafting Note: Name of Bank to be inserted]
1.2 “Bank’s Address” - means [e]; [Drafting Note: Bank’s physical address to be inserted]

1.3 “Contract’” — means the written agreement relating to the Project, entered into between the Employer and
the Contractor, on or about the [e] day of [#] 200[e] (Contract Reference No. [#] as amended,
varied, restated, novated or substituted from time to time; [Drafting Note: Signature Date and
Contract reference number to be inserted]

1.4 “Contractor” — means [e] a company registered in accordance with the laws of [e] under Registration
Number [e]. [Drafting Note: Name and details of Contractor to be inserted]

1.5 “Contractor’s ASGI-SA Obligations” — means the Contractor’s ASGI-SA Obligations under and as
defined in the Contract.

1.6 “Employer” - means Eskom Holdings SOC Ltd, a company registered in accordance with the laws of the
Republic of South Africa under Registration Number 2002/015527/30.

1.7 “Expiry Date” - means the [e] day of [e] 200[e]; [Drafting Note: anticipated date of issue of ASGI-SA
Performance Certificate to be inserted.]

1.8 “Guaranteed Sum” - means the sum of R [e] ([e] Rand);
1.9 “Project” —meansthe ............c.coiiiiiit.

2. Atthe instance of the Contractor, we the undersigned and , inour
respective capacities as and of the Bank, and duly authorized
thereto, confirm that we hold the Guaranteed Sum at the disposal of the Employer, as security for
the proper performance by the Contractor of the Contractor’'s ASGI-SA Obligations and hereby
undertake to pay to the Employer, on written demand from the Employer received prior to the
Expiry Date, any sum or sums not exceeding in total the Guaranteed Sum.

3. A demand for payment under this guarantee shall be made in writing at the Bank’s address and shall:
3.1 state the amount claimed (“the Demand Amount’);

3.2 state that the Demand Amount is payable to the Employer in the circumstances contemplated in the
Contract.

4. Notwithstanding the reference herein to the Contract the liability of the Bank in terms hereof is as
principal and not as surety and the Bank’s obligation/s to make payment:

PART C2: PRICING DATA PAGE 25 C2 TSC3 COVER



ESKOM HOLDINGS SOC Ltd CONTRACT NO.
THE PROVISION OF HUMAN RESOURCES FOR LUBRICATION SERVICES AT LETHABO POWER STATION FOR A PERIOD OF 2
YEARS

4.1 is and shall be absolute provided demand is made in terms of this bond in all circumstances; and
4.2 is not, and shall not be construed to be, accessory or collateral on any basis whatsoever.
5. The Bank’s obligations in terms of this Guarantee:

5.1 shall be restricted to the payment of money only and shall be limited to the maximum of the Guaranteed
Sum; and

5.2 shall not be discharged and compliance with any demand for payment received by the Bank in terms
hereof shall not be delayed, by the fact that a dispute may exist between the Employer and the
Contractor.

6. The Employer shall be entitled to arrange its affairs with the Contractor in any manner which it sees fit,
without advising us and without affecting our liability under this Guarantee. This includes, without
limitation, any extensions, indulgences, release or compromise granted to the Contractor or any
variation under or to the Contract.

7. Should the Employer cede its rights against the Contractor to a third party where such cession is
permitted under the Contract, then the Employer shall be entitled to cede to such third party the
rights of the Employer under this Guarantee on written notification to the Bank of such cession.

8. This Guarantee:

8.1 shall expire on the Expiry Date until which time it is irrevocable;

8.2 is, save as provided for in 0 above, personal to the Employer and is neither negotiable nor transferable;

8.3 shall be returned to the Bank upon the earlier of payment of the full Guaranteed Sum or expiry hereof;

8.4 shall be regarded as a liquid document for the purpose of obtaining a court order; and

8.5 shall be governed by and construed in accordance with the law of the Republic of South Africa and shall
be subject to the jurisdiction of the courts of the Republic of South Africa.

8.6 Any claim which arises or demand for payment received after expiry date will be invalid and
unenforceable.

9. The Bank chooses domicilium citandi et executandi for all purposes in connection with this Guarantee at
the Bank’s Address.

Signed at Date

For and behalf of the Bank

Bank Signatory: Bank Signatory:

Witness: Witness:
Bank’s seal or
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Part 2: Pricing Data

TSC3 Option A

Document reference Title No of
pages

ca.1 Pricing assumptions: Option A 2

Cc2.2 The price list [e]
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C2.1 Pricing assumptions: Option A

How work is priced and assessed for payment
Clause 11 in NEC3 Term Service Contract (TSC3) core clauses and Option A states:

Identified and 11
defined terms 11.2 (12) The Price List is the price list unless later changed in accordance with this
contract.

(17) The Price for Services Provided to Date is the total of

e the Price for each lump sum item in the Price List which the
Contractor has completed and

e where a quantity is stated for an item in the Price List, an amount
calculated by multiplying the quantity which the Contractor has
completed by the rate.

(19) The Prices are the amounts stated in the Price column of the Price List.
Where a quantity is stated for an item in the Price List, the Price is calculated
by multiplying the quantity by the rate.

This confirms that Option A is a priced contract where the Prices are derived from a list of items of service
which can be priced as lump sums or as expected quantities of service multiplied by a rate or a mix of both.
Function of the Price List

Clause 54.1 in Option A states: “Information in the Price List is not Service Information”. This confirms that
instructions to do work or how it is to be done are not included in the Price List but in the Service Information.
This is further confirmed by Clause 20.1 which states, “The Contractor Provides the Service in accordance
with the Service Information”. Hence the Contractor does not Provide the Service in accordance with the
Price List. The Price List is only a pricing document.

Link to the Contractor’s plan

Clause 21.4 states “The Contractor provides information which shows how each item description on the
Price List relates to the operations on each plan which he submits for acceptance”. Hence when compiling
the price list, the tendering contractor needs to develop his first clause 21.2 plan in such a way that
operations shown on it can be priced in the price list and result in a satisfactory cash flow in terms of clause
11.2(17).

Preparing the price list

Before preparing the price list, both the Employer and tendering contractors should read the TSC3 Guidance
Notes pages 14 and 15. In an Option A contract, either Party may have entered items into the price list
either as a process of offer and acceptance (tendering) or by negotiation depending on the nature of the
service to be provided. Alternatively the Employer, in his Instructions to Tenderers or in a Tender Schedule,
may have listed some items that he requires the Contractor to include in the price list to be prepared and
priced by him.

It is assumed that in preparing or finalising the price list the Contractor:

Has taken account of the guidance given in the TSC3 Guidance Notes relevant to Option A;
Understands the function of the Price List and how work is priced and paid for;

Is aware of the need to link operations shown in his plan to items shown in the Price List;

Has listed and priced items in the price list which are inclusive of everything necessary and
incidental to Providing the Service in accordance with the Service Information, as it was at the time
of tender, as well as correct any Defects not caused by an Employer’s risk;
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e Has priced work he decides not to show as a separate item within the Prices or rates of other listed
items in order to fulfil the obligation to complete the service for the tendered total of the Prices.

e Understands there is no adjustment to items priced as lump sums if the amount, or quantity, of work
within that item later turns out to be different to that which the Contractor estimated at time of tender.
The only basis for a change to the (lump sum) Prices is as a result of a compensation event.

Format of the price list
(From the example given in an Appendix within the TSC3 Guidance Notes)

Entries in the first four columns in the price list in section C2.2 are made either by the Employer or the
tendering contractor.

If the Contractor is to be paid an amount for the item which is not adjusted if the quantity of work in the item
changes, the tendering contractor enters the amount in the Price column only, the Unit, Expected Quantity
and Rate columns being left blank.

If the Contractor is to be paid an amount for an item of work which is the rate for the work multiplied by the
guantity completed, the tendering contractor enters the rate which is then multiplied by the Expected
Quantity to produce the Price, which is also entered.

If the Contractor is to be paid a Price for an item proportional to the length of time for which a service is
provided, a unit of time is stated in the Unit column and the expected length of time (as a quantity of the
stated units of time) is stated in the Expected Quantity column.
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C2.2 the price list

Itﬁ:n Description Unit Quantity Rate Amount
1 Preliminary and General
11 Safety File Yearly 2
1,2 Compliance with SHE Yeariy 2
1.3 Compliance with Quality Sum 1
PPE (The rate should cover for the
14 provision of PPE twice per year for each Sum 1
person)
15 Entry and Exit Medicals Sum 1
1,6 Travelling Costs - 15-Seater Bus/Taxi Monthly 12
Subtotal
2 Labour Cost
2,1 Labour Normal Time
2.1.1 | 1 x Technical Supervisor Hour 4032
2.1.2 | 6 x Technical Officers Hour 24192
Subtotal
2,2 Labour Rates Overtime
2.2.1 | 1 x Technical Supervisor Hour 2280
2.2.2 | 6 x Technical Officers Hour 13680
Subtotal
Labour Rates Public Holidays and
2,3
Sundays
2.3.1 | 1 x Technical Supervisor Hour 1024
2.3.2 | 6 x Technical Officers Hour 6144
Subtotal
3 Allowances
Standby allowance (5% of the Labour o
3.1 Normal Time Cost above "item 2.1") Sum 5%
Subtotal

TOTAL
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Description of the service

Executive overview

CONTRACT NUMBER

The provision of human resources for lubrication services at Lethabo Power Station for a period of
two (02) years, these include the following

Employer’s requirements for the service

The provision of human resources for lubrication services at Lethabo Power Station for a period of
one (2) year, these include the following:

1 x supervisor with a valid code 14 South African driver’s license
6 x technical officials one of them being an Assistant Supervisor.

Transport to and from site
And standby services provision

The required human resources will do the following:

Top up oil and grease the plant from unit 1 to 6 in all plant areas detailed below
Drain oil in the Electric Feed Pumps (EFP) by hand from unit 1 to unit 6

A. Fixed Services:

MILLS

Top up trunnions and mill motors with oil

Grease trunnions seals

Grease dampers linkages and dampers

Cleaning of the drip trays as per PM

Clean acoustic wood on the grease side as per PM’S

BOILERS
Top up mms valves with oil
To grease all spray water regulating valves as per PM’S

COAL PLANT
Top up all gearboxes on conveyers

TURBINE PLANT

Top up all EFP’s and drain them if necessary

Start and stop purifiers

Top up the FRF’s and drain if necessary

To top up main oil on turbine and Boiler Feed Pumps

To drain seal oil if necessary, on outages ant refill main tank
To grease all regulating valves on the turbine, as per PM”S

MAIN CW PUMPS AND COMPRESSORS

Top up and grease main Circulating Water (CW) pumps and compressors
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Interpretation and terminology

If required include here definitions additional to those used in the conditions of contract which are required
only for the purpose of making the Service Information easier to draft and read. Also list abbreviations used
and provide a full interpretation of each one, for example:

The following abbreviations are used in this Service Information:

Abbreviation Meaning given to the abbreviation

PCLF: Planned Capability Loss Factor

PM: Plant Maintenance

PSR: Plant Safety Regulations

QA: Quality Assurance

QC: Quality Control

QCP: Quality Control Plan

QMP: Quality Management Programme

SABS: South African Bureau of Standards

SANS: South African National Standards

SAP PM: SAP Plant Maintenance

SAP: Systems, Applications, Products (Plant Maintenance, Procurement, Finance and
Materials Management) integrated maintenance management system.

SOW: Scope of Work

UCF: Unit Capability Factor

UCLF: Unplanned Capability Loss Factor
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2.

Management strategy and start up.

2.1 The Contractor’s plan for the service

The provision of human resources for lubrication services at Lethabo Power Station for a period of
one (2) year, these include the following

2.2 Management meetings

Before work starts on site, an inaugural meeting is held with the Contractor and the Employer, to
explain in detail all requirements of the Site Regulations.

The Contractor is issued with a file of current Site Regulations on arrival. The file remains the
property of the Employer and the Contractor is responsible for its maintenance and updating to
include new or revised regulations as issued by the Employer.

The Contractor must ensure that all personnel performing work on the plant are authorised, this
includes but not limited to;

Confine space locations

Working at heights

Heat stress areas

Scaffolding

Hazardous substances

Meetings of a specialist nature may be convened as specified elsewhere in this Service Information or if not
so specified by persons and at times and locations to suit the Parties, the nature and the progress of the
service. The person convening the meeting within five days of the meeting shall submit records of these
meetings to the Service Manager.

All meetings shall be recorded using minutes or a register prepared and circulated by the person who
convened the meeting. Such minutes or register shall not be used for the purpose of confirming actions or
instructions under the contract as these shall be done separately by the person identified in the conditions of
contract to carry out such actions or instructions.

2.3 Contractor’s management, supervision and key people

The number of maintenance staff required to execute the works is to be decided by the Contractor
after his/her assessment of the scope of work and submitted to the Employer for approval.

The successful Contractor shall utilise/provide skilled and suitably qualified staff with current
experience in the following but not limited disciplines;

Occupational Health and Safety Act 85 of 1993

NEC contract management

Quality Management Control and Assurance procedures

Plant Safety regulation authorisation

Spares optimisation

Procedure writing

Staff must meet minimum requirements of Eskom job descriptions, with additional requirements
specified.

Personnel certified to perform and interpret and the following Non-destructive testing (NDT)
activities;

Other advance techniques

All staff brought onto site in connection with this work scope should be able to fluently speak,
understand and write in English.

Proof of qualification is to be supplied on request by the Employer.

The Contractor ensures that all staff brought onto Lethabo site has a valid fitness certificate based
on the specified plant man-job specification.

The Contractor shall employ in and about the execution of the works only such persons that are
careful, competent and efficient in their several trades and callings and the Employer shall be at
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liberty to object to and require the Contractor to remove from the works forthwith any person
employed by the Contractor in or about the execution of the works who, in the opinion of the
Employer, misconduct’s himself or is incompetent or negligent in the proper performance of his/her
duties and such person shall not be again employed for the works without the written permission of
the Employer.

e Provide daily supervision of all related plant through trained and competent personnel to ensure that
inspections & work activities are conducted dalily.

e Ensures proper behaviour of personnel under his/her supervision as per the Lethabo culture.

e Ensures training of all personnel under his/her supervision. The training required will include but not
limited to Eskom safety training requirements, related plant training and Lethabo culture.

e Ensures high morale of staff and competency.

2.4 Invoicing and payment

Within one week of receiving a payment certificate from the Service Manager in terms of core clause 51.1,
the Contractor provides the Employer with a tax invoice showing the amount due for payment equal to that
stated in the Service Manager’s payment certificate.

The Contractor shall address the tax invoice to

Eskom Holdings SOC Ltd (reg no: 2002/015527/30),

Lethabo Power Station

Private Bag X415

VEREENIGING

Attention: Accounts Payable Section

and include on each invoice the following information:

¢ Name and address of the Contractor and the Service Manager;

e The contract number and title;

e Contractor’s VAT registration number;

The Employer’s VAT registration number 4740101508;

Description of service provided for each item invoiced based on the Price List;

Total amount invoiced excluding VAT, the VAT and the invoiced amount including VAT;
(add other as required)

2.5 Quality assurance requirements

e The Contractor shall ensure that any witness, hold and inspection points are strictly adhered to.

e The Contractor to ensure that all measuring and test equipment is calibrated at all times & proof thereof
must be readily available.

o All Quality References and Standards as stipulated in this document will be adhered to.

e  Work will only be conducted with an Employer approved Quality Management Programme.

o The Contractor shall utilise the Employer’s quality documentation management system and processes.

Quality

e The Contracts Manager to ensure that the supplier will comply with QM58, ISO 9001 and other
Eskom holdings SOC Limited’s Standards and specifications.

The Service Provider to compile and submit QCP’s and method statement for review and approval to

Lethabo Engineer and Quality Control Inspector prior to execution of SOW.

The Service Provider shall adhere to interventions points (Hold and Witness) during execution of SOW.
The Service Provider QC inspector shall conduct first line inspection and complete inspection report.

Eskom QC inspector and Engineer shall conduct final inspection, and release note shall form part of
quality records.
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The service Provider shall provide with data book after completion of the SOW.
The data book shall consist of the following:

e Signed QCP’s

e Method statement

e Drawing

e Visual and dimension inspection reports

e Final release report

e Warranty certificate
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Site Information

Information about the site at time of tender which may affect the work in this contract:
1. Site Procedures and Regulations
1.1Site location and Security

e The Site is at Lethabo Power Station situated + 18 km South of Vereeniging on the Viljoensdrift -
Deneysville Road, Free State. Access to the site will be via the main security gate only.

e The Employer will inform the Contractor of the access procedures, and it should be expected that
such procedures may change depending on the prevailing security situation.

e The Contractor to allow in his price and program for delays at the security gate.
The Employer reserves the right for its Security personnel to search persons or vehicles entering or
leaving the premises. This includes, but is not limited to briefcases and toolboxes.

1.2 Temporary Gate Permits

e The Contractor provides the Employer with the personal details of their staff at least two days prior to
the occupation date. All names and details to be submitted to the Employer who arranges for all gate
permits.

1.3 Occupational Health and Safety Induction Course

o All the employees of the Contractor must attend a health and safety induction course provided by the
Employer at the security offices before they will be allowed to work on the Site. It is the responsibility
of the Contractor to ensure that all employees have attended the health and safety induction.

e The Induction course includes an awareness on the Error prevention and Improvement tools and
techniques to ensure familiarisation and use of these error-prevention tools/techniques inclusive of,
Pre and Post-job briefs, Risk Assessments, Self-checks (STAR principle), Peer Checks, Job
observations, Accountability, Effective communications e.g. 3- way, Questioning attitude, Procedural
adherence, Hand overs and other.

o Alist of employees requiring safety induction must be submitted at least 2 days in advance arrival so
that the details of the safety and health induction course can be communicated.

1.4 Health and Safety Requirements

RISK MITIGATING FACTORS LEVEL OF IMPACT
(H/M/L)

Time: e Contract Manager to ensure that the supplier

adheres to the call out times. Failure to adhere
Unavailability of to the call out times will result penalties being | L
personnel during call outs applied as per the contract.
People: e The Contract Manager to ensure that the supplier

will submit CV’s of quality inspectors that have
Unskilled resources or in- relevant Power  Station quality control
experienced people. experience, weekly attendance register will be

kept for monitoring and controlling. H
Costs: e The Contract Manager to ensure that all over | M

time shall be kept to 60hrs pm per person as per
Unplanned plant Eskom Holdings SOC Limited procedure. Normal
breakdown, and call outs. overtime rate will be built into the contract. The

contingency of 10% for unplanned plant

breakdowns, and call outs will be monitored by
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the Contracts Manager.

Quality:

Substandard
workmanship which might
result in re-works

Lack of Quality
Assurance & Control
during execution of SOW.

e The Contracts Manager to ensure that the
supplier will comply with QM58, ISO 9001 and
other Eskom holdings SOC Limited’s Standards
and specifications.

The Service Provider to compile and submit QCP’s

and method statement for review and approval to

Lethabo Engineer and Quality Control Inspector prior

to execution of SOW.

H
Lack of Quality Inspection | The Service Provider shall adhere to interventions
points (Hold and Witness) during execution of SOW.
The Service Provider QC inspector shall conduct
first line inspection and complete inspection report.
Eskom QC inspector and Engineer shall conduct final
inspection, and release note shall form part of quality
records.
Lack of Quality Records
The service Provider shall provide with data book
after completion of the SOW.
The data book shall consist of the following:
e Signed QCP’s
e Method statement
e Drawing
e Visual and dimension inspection reports
o Final release report
e Warranty certificate
SHEQ: Contractor will appoint a part time Safety Officer who
Suppliers not complying | shall visit site at least once a month for the
with OHS Act and Eskom | inspection, auditing, and client statutory meetings.
holdings SOC Limited
Safety, health and quality,
procedure, and guidelines
Environmental Contactor to be familiarized with Lethabo
Non-conformance to Environmental statement of commitment (PS010)
environmental SHE File to be approved by the Environmental
requirements department
Contractor to be 1SO014001:2015 compliant M

Upon commencement of work contractor shall
submit:

An Aspect and Impact Register that complies with the
ISO 14001:2015 standard.

Contractor shall submit an Environmental
Management Plan (EMP) associated with
environmental risks related to the project, EMP shall
comply with the ISO 14001 standard.

Contactor shall familiarize him/herself with the
Environmental procedures related to the activity
Self-audits during work execution will be conducted

CONTRACT

- Xi -

TSC3 COVER PAGES




ESKOM HOLDINGS SOC Ltd CONTRACT NUMBER
PROJECT AND CONTRACT TITLE

weekly whereby environmental risks are identified.
Environmental awareness to be conducted through
toolbox talks

All waste generated during execution of work must
be disposed through proper pathways.

Ash that is removed from the plant only to disposed
in allocated area on ash dump. Ops Support and ERI
to give instruction on where to dump ash.

Contractor shall report all incidents or risks whilst on
the job to the Eskom Project leader who will inform
the environmental department.

Contractor shall comply to the following
environmental procedures:

e LBE23003 Environmental non-conformance;

investigation and reporting

e |BE22005 Environmental spill management
procedure

e LBE22004 Environmental waste management
procedure

The Contractor and his sub-Contractors ensure at all times compliance with safety regulations
imposed by any Act of Parliament, ordinance or any regulation or by-law of any local or statutory
authority. The Contractor acts in accordance with the health and safety requirements stated in the
Works Information.

e In carrying out its obligations to the Employer in terms of this contract; in providing the Works; in
using Plant, Materials and Equipment; and while at the Site for any reason, the Contractor complies
and procures and ensures the compliance by its employees, agents, Sub-Contractors and
mandataries with:

e the provisions of the Occupational Health and Safety Act 85 of 1993 (as amended) and all
regulations in force from time to time in terms of that Act (“the OHSA”); and the Eskom “Health,
Safety and Environmental specifications for Contractors” document attached to the Works
Information (as amended from time to time) and such other Eskom Safety Regulations as are
applicable to the Works and are provided in writing to the Contractor (collectively “the Eskom
Regulations”). The Eskom Regulations may be amended from time to time by the Employer and all
amendments will be provided in writing to the Contractor. The Contractor complies with the
provisions of the latest written version of the Eskom Regulations with which it has been provided;
and the health and safety plan prepared by the Contractor in accordance with the SHEQ
Requirements

(The OHSA and the Eskom Regulations are collectively referred to as the “SHEQ Requirements”.)

e The Contractor, at all times, considers itself to be the “Employer” for the purposes of the OHSA and
shall not consider itself under the supervision or management of the Employer with regard to
compliance with the SHEQ Requirements, the Contractor shall furthermore not consider itself to be a
subordinate or under the supervision of the Employer in respect of these matters. The Contractor is
at all times responsible for the supervision of its employees, agents, Sub-Contractors and
mandataries and takes full responsibility and accountability for ensuring they are competent, aware
of the SHEQ Requirements and execute the Works in accordance with the SHEQ Requirements.

e The Contractor acknowledges that it is fully aware of the requirements of all the above and
undertakes to employ only people who have been duly authorized in terms thereof and who have
received sufficient training to ensure that they can comply therewith.
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e The Contractor ensures that all statutory appointments and appointments required by any Eskom
Regulations are made and that all appointees fully understand their responsibilities and is trained
and competent to execute their duties. The Contractor supervises the execution of their duties by all
such appointees.

e The Contractor shall appoint a person who will liaise with the Eskom Safety Officer responsible for
the premises relevant to this contract. The person so appointed shall, on request: supply the Eskom
Safety Officer with copies of minutes of all Health And Safety Committee meetings, whenever he is
required to do so; supply the Eskom Safety Officer with copies of all appointments in respect of
employees employed on this contract, in terms of the Act and Regulations and shall advise the
Eskom Safety Officer of any changes thereto.

The Employer, or any person appointed by the Employer, may, at any stage during the duration of
this contract:

. conduct health and safety audits regarding all aspects of compliance with the SHEQ
Requirements, at any off-site place of work, or the site establishment of the Contractor;
. refuse any employee, Subcontractor or agent of the Contractor access to the premises if

such person has been found to commit an unsafe act or any unsafe working practice or is
found not to be qualified or authorised in terms of the SHEQ Requirements;

. Issue the Contractor with a stop order should the Employer become aware of any unsafe
working procedure or condition or any non-compliance with any provision of the SHEQ
Requirements.

. The Contractor immediately reports any disabling injury as well as any threat to health or
safety of which it becomes aware at the Works or on the Site to the Employer’s
Representative.

e The Contractor undertakes not to do, or not to allow anything to be done which will contravene any of the
provisions of the Act, Regulations or Safety and Operating Procedures.

e The Contractor appoints a person, qualified in accordance with the SHEQ Requirements, as the liaison
with the Eskom Safety Officer for all matters related to health and safety, this person shall be contactable
24 hours a day.

e The Contractor confirms that it has been provided with sufficient written information regarding the health
and safety arrangements and procedures applicable to the Works to ensure compliance by it and all
employees, agents, Sub-Contractors or mandataries with the SHEQ Requirements while providing the
Works in terms of this contract. As such, the Contractor confirms that this contract and the relevant
Eskom Regulations referred to in this contract constitute written arrangements and procedures between
the Contractor and the Employer regarding health and safety for the purposes of section 37(2) of the
OHSA.

e The Contractor agrees that the Employer is relieved of any and all of its responsibilities and liabilities in
terms of Section 37(1) of OHSA in respect of any acts or omissions of the Contractor, and the
Contractor's employees, agents or Sub-Contractors, to the extent permitted by the OHSA.

e The Contractor hereby indemnifies the Employer and holds the Employer harmless in respect of any and
all loss, costs, claims, demands, liabilities, damage, penalties or expense that may be made against the
Employer and/or suffered or incurred by the Employer (as the case may be) as a result of, any failure of
the Contractor, its employees, agents, Sub-Contractors and/or mandataries to comply with their
obligations in terms of clause 16, and/or the failure of the Employer to procure the compliance by the
Contractor , its employees, agents, SubContractors and/or mandataries with their responsibilities and/or
obligations in terms of or arising from the OHSA.

e In carrying out his obligation as the mandatory to the Employer for this contract in terms of the
National Environmental Management Act No.107 of 1998, the Contractor ensures that he complies
with the Act when Providing the Services or using plant, materials or equipment.
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1.5 Permit to Work System

NO work shall be carried out without a "PERMIT TO WORK"

The Contractor's Responsible Person must satisfy himself that all sources of possible danger are
isolated. Details of the Permit to Work system can be found in the Plant Safety Regulations for
Lethabo Power Station, Eskom. The Contractor must also make provision for sufficient Authorise
Supervisor(s) depending on the contractual obligations. The Authorised Supervisor will need to
undergo a week’s training, which will be arranged at a suitable Eskom facility. This person must also
pass an exam to verify his understanding of the procedure, after which he/she will need to be
interviewed by a panel to discuss the practical understanding of being appointed as an Authorised
Supervisor.

A Master Permit to Work is used on declared major outages, details can be found in local procedure
LBA 00085. Permit changes are made during the dead time, if it is required by the Contractor that a
certain supply be made available or plant tested than this can be applied for at the Outage
Management Meeting at least 1 day in advance.

Plant with a prohibitive sign attached may only be operated by appointed Eskom personnel. Any
Contractor employee found tampering with such plant will be permanently removed from Site.

1.6 Transportation of passengers: open LDV’s:

No Eskom employee or Contractor would be allowed to transport passengers on the back of open
light delivery vehicles (LDV’s). It is a legal requirement to provide safe transportation of Eskom and
Contractor employees — therefore the following will be enforced:

e All passengers must be transported in a closed vehicle with proper and adequate
Seating, fitted with safety belt for the number of passengers to be transported.

e Tools and equipment must be properly secured.

e Only authorised drivers may transport passengers.

Proof must be submitted on request in terms of valid roadworthiness of all vehicles

)
e The above must apply to on site and off site transportation of passengers.

1.7 Eskom Life Saving Rules:

Life Saving Rules have been developed that will apply to all Eskom Employees, agents, consultants
and Contractors.

Rule 1: Open, Isolate, Test, Earth, Bond, and/or Insulate before touch - that is any plant operating
above 1 000 V.

Rule 2: Hook up at heights - no person may work at height where there is a risk of falling.

Rule 3: Buckle up — no person may drive any vehicle on Eskom business and/or on Eskom
premises: unless the driver and all passengers are wearing seat belts.

Rule 4: Be sober (no person is allowed to work under the influence of drugs and alcohol.

Rule 5: Use a permit to work — where an authorization limitation exists, no person shall work without
the required permit to work.

1.8 Local Safety Procedures

1.9

The Contractor adheres to all local procedures. A list of local procedures is available on request from
the Employer.

Incidents / Accidents

Incidents and accidents must be reported and investigated as detailed in LBA 00030. All incidents
must also be reported to the Employer within 24 hours.

First aid must be made available either by the Contractor or use can be made of the Lethabo
medical centre at a fee. The availability of the Contractor's own first aid does not relieve the
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1.10

1.11

1.12

1.13

1.14

1.15

Contractor of his obligation to report and investigate the incident in accordance with Lethabo
Procedure.

The Employer will accompany the Contractor to hospital in the case of serious injury.
Fire Prevention

Fire prevention and protection requirements to which Contractors must comply are detailed in LBA
00030.

Protective Equipment and Clothing

The Contractor supplies his own personal protective equipment necessary to carry out the works and
the Contractor shall ensure that all overalls for his staff have clearly identifying company LOGO's

The Contractor is also responsible to inspect and maintain such equipment as required in terms of
the OHS Act and local procedures.

Inspection of Equipment
The Contractor’s equipment is inspected by an authorised Eskom employee on arrival at the site.

The following documentation is required to accompany the equipment where applicable: copies of all
test certificates and maintenance records.

Lifting equipment and electrical equipment must be marked with a unique number, code or colour
code for identification. If the equipment is found to be in an unsatisfactory condition or if insufficient
maintenance has been carried out on the equipment then it will not be approved for use on Site. A
list of all lifting equipment and electrical equipment must be submitted to the Employer at least 2
days prior to the occupation date. This list must indicate the unique number and description of the
equipment.

Training requirements must comply with the Works Information and statutory requirements.
Documentation

The Contractor is responsible to have the following documentation available on site in accordance
with LBA 00030:

A copy of the OHS Act.

Copies of all site accident report forms as required by the OHS Act.
Copies of minutes of health and safety meetings held on site.

Copies of inspection reports produced by the accident prevention officer.
Copies of attendance registers for all incidents or work stoppages

Environmental Policy and Waste Handling
The Contractor shall submit an Environmental Management Plan (EMP) to be reviewed and
approved by Eskom environmental officer, one week before the commencement of works if required
as per the Works Information.
Disposal of Waste
Waste shall be removed promptly to the designated disposal area as per below requirements:
Domestic waste to the white waste bins
No stockpiling will be permitted

Production waste in the marked bins i.e. coal and ash only
Paper in its recycling bin
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e  Contact Civil Engineering for the disposal of building rubble
e  Scrap metal, Wood & Rubber, Redundant Valves, Pipes, and Equipment etc. to be placed in the
marked bins in the Salvage Yard. Solvents and cloths used to the Cleaning Bay.
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1.16 Hazardous Waste Disposal and Handling

e Any new hazardous waste that comes to the temporary hazardous waste site must be accompanied
by an SDS; all other hazardous waste can be delivered without the SDS.

e An inventory is signed by the person who delivers the hazardous waste and the waste coordinator
must acknowledge the receipt of the waste.

e A 210l drum with lid will be issued to the person who has delivered the waste after the inventory is

signed.
. Drums with incorrect colour coding or drums without lids will not be accepted at the temporary
hazardous waste site.

2. Additional General information

LBS00067 to be used as it contains statutory requirements as well as the minimum SHE requirements to
which Eskom employees and contractors must comply whilst performing work on the premises of Lethabo
Power Station.

The purpose of the procedure is to assist the Contract Supervisor or Project Manager, and the contractor to
develop, implement and maintain an organised Safety, Health and Environment Management Plan
performing work.

Contractors are accountable for taking all the necessary steps to protect all persons (including employees,
visitors, and the general public), to protect the environment and property against any harm during the course
of performing work or services in relation to their contractual obligations. In addition, all work procedures and
equipment will be carried out in accordance with Eskom and legislative requirements.
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Eskom’s contractors have the fundamental accountability and responsibility for executing on-site safety,
health, and environment issues for their activities, services, products, and work. Each contractor is
responsible for ensuring that its employees and the employees of any appointed contractors comply with all
occupational safety, health, and environmental (SHE) statutory requirements and the policies and
procedures of Eskom Holdings SOC Limited.

This procedure is supplementary to the requirements of relevant legislation and the conditions of the
contract.

2.1 Plant & Materials

e The Employer may at his own discretion, supply any Plant and Materials as may be required by the
Contractor to Provide the Works.

e The Contractor is to notify the Employer in writing, 48 hrs in advance, of such Plant and Materials
required.

2.2 Equipment or Material Access and Removal
2.21 Access

e The Contractor ensures that all equipment and materials brought through the security gate is signed in at
the main security gate on an OV18 form.

2.2.2 Removal

e The Contractor is not allowed to remove any equipment or materials from site without producing the
relevant OV18 forms or the equipment lists. (Security Access Sign In)

o If the equipment or material is to be removed the same day, on which they were brought on to site, then
the OV18 form will need to be produced at the gate when leaving the site.

e If the equipment or material is removed after this time then a Non-Returnable Gate Release will be
provided by the Employer’s Representative, on receipt of the original OV18, with which the Contractor
brought the equipment on site.

2.2.3 Site or Area Establishment and Evacuation
2.2.3.1  Application for Site Establishment:

e Sites are allocated according to availability, the period for which the Contractor is going to be on
site, or if special circumstances warrant the allocation of a site. Documentation to support this
application to be submitted as stipulated below

e The location of the site or area is indicated during the site or area take-over inspection.
2231 Site Establishment:

e The Contractor does not occupy any site or area other than that allocated to him.

e The Contractor does not occupy the site or area prior to the take-over inspection.

e The Contractor maintains the site or area provided to him to the satisfaction of the Employer. A
site inspection to be conducted by both parties prior to site establishment

e The Employer will require full access at all times of the Contractor’s site or area for inspection.

e The Contractor will remain accountable for the security of his designated site area. The
Employer will accept no accountability for any theft, losses or damage under the Contractors’
control

2.2.3.2 Site De Establishment:
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e The Contractor advises the Employer in writing, five (5) days prior to site de establishment in
accordance with LBA 00030.

e Site de establishment cannot proceed without the approval of the Employer in writing. Final
payment and the first portion of the retention (where applicable) will not be released if not
supported by the Employer, as this is seen as part of the works.

2.2.4 Information Required for Site Establishment:
¢ Note that the below will be based on the Contractor’s planning for execution of the works. The

price schedule should be completed as per required Section A
e The information supplied will assist in site allocation

Description Quantity | Comments: Contractor to explain quantity
reguirements

Equipment:

Container

Store

Vehicle

Generator

Plant equipment (i.e. crane, forklift,
hoisting equipment)

Ablution Facilities

Other

People: (where applicable)

Site Manager

Safety Officer

Supervisor

Storeman

Artisan

Electrician

Welder

Semi-Skilled

General Labourers

Other

Materials: (where applicable)

oil

Cleaning Equipment

Hazardous Material

Other: (where applicable)

Hot permit requirement
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