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Clarification no: 07

and pressure rating
e Piping as-built
isometrics
e Allinspection records
(NDE, hydrotest, visual)
e Vessel as-built drawings
e Vessel design
calculations.

Clarification:
No. | Document | Section | Page | Requirement Clarification Questions Response /
Comments
With the extension being
provided, kindly provide updated
draft contract completion and
starting dates in an attempt to
provide a more realistic and Please note the new
competitive proposal. estimated contract
2.1 Currently with: date_ is \_]une 2023.
Hydrogen . Taklng Into
Plant . Completion 11.2(3) The completion consideration all
1. Upgrade 3. Time 7 and Start date for the whole of the evaluation that the
date works is 2 years after business has to
NEC ECC contract award undertake, however,
(1).pdf And completion date still
] ) remains as 2 years
31.2 The starting date is after contract award.
October 2022,
The project runs over two festive
seasons and the bidder would
like to optimise the project
programme if at all possible.
Bullets 4 and 5 require as part of
the scope of work that the four
receivers and pipework to the
units must be assessed by the
Contractor as suitable for
continued use. In order to do
this, the following documents
must be made available:
15ENG e Process and The scope will not
5 GEN-2255 10 4 Fit for service instrumentation Diagram change. The
"~ | —Scope Of ' assessment e Pipe class, material Contractor shall
' ' assess and
Work design wall thickness recommend.
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Response /

No. | Document | Section | Page | Requirement Clarification Questions
Comments
Are these documents available
in the Eskom records? If not
then Eskom should update the
scope to replace these
components if there is any doubt
as to their integrity.
Figure 1 indicates that the pipe
line to the unit skids are double
jacketed and underground. A fit
for purpose assessment of this . .
. gl'nz il require NDE and There is no figure 1 on
PIpeline wi ) qul page 10 or in section
15ENG pressure testing. Inordertodo | 31 of the Scope of
3 GEN-2255 31 10 Fit for service | this the line will be required to be | work. The issue of the
' — Scope Of ' assessment | uncovered. Is this acceptable? reticulation to the units
Work The Eskom hydrogen spec. was adequately
states that hydrogen piping addressed during the
should not be underground. If site visit.
Eskom Tutuka is to meet this
specification should the pipe not
be replaced?
Below are the Demin
water results for the
month of November.
Please can you provide the
General latest Denim water quality being K25 | 0,78
4, Question used at Tutuka.
Make- Na | 0,67
Up  IToc [o,56
Si0O2 | 0,47
Regards

Requester's Name: Zanele Ramaselele
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