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Project Name: 
Unit 1-6 Main & BFPT Condenser High Pressure Jet Washing during various 
outages, running and opportunity maintenance for period of five (5) years on 
the basis of as and when required at Lethabo Power Station 

Enquiry number:  

Project Address: Lethabo Power Station 

 Deneysville / Viljoensdrift Road 

 Private Bag X415 

 Vereeniging, 1930 SA 

Scope of the project:  

The internal surfaces of all 32 180 tubes are to be cleaned by means of High-Pressure Water Jetting (HPWJ) with 
a minimum operating pressure of 1000 bar at the nozzle with a minimum flow rate of 50 l/min/nozzle.  The 
acceptance criteria is that all scale shall be removed from the internal surface of the tubes, i.e. the entire internal 
tube surface of all the tubes shall be completely cleaned to a uniform metallic colour with no traces of corrosion 
product or other scales and deposits. 
 
Furthermore, cleaning of the Taprogge screens should also take place to remove scale and debris stuck in the 
screens. 
 
Provision to be made for lower pressure flushing, by means of an air and water mixture, and a flushing gun. For 
this activity, a maximum of 12 hours will be granted per water box (4 off), and opportunities where the unit is 
running at ½ load may be utilised for this activity is need be. 

 

 
 

Eskom’s OHS Advisor  
Tshokolo Mofokeng  11/12/2024 

Initial & Surname Signature Date 

 

  

Eskom’s OHS Officer 
Erick Ramadie  11/12/2024 

Initial & Surname Signature Date 

Eskom Contractor’s 
Manager / End User 

     Kamohelo Monyatso  11/12/2024 

Initial & Surname Signature Date 
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1.50 1.  INTRODUCTION 
1.51  

Eskom’s responsibility and commitment is to ensure a safe working environment is in line with its 
Safety, Health, Environmental, and Quality (SHEQ) Policy and applicable legislative obligations. 
This OHS specification is Eskom Generation's minimum requirements which are required to be 
met for the duration of the contract period by contractors/suppliers and, where required, the 
delivery organisation.  The contractor is expected to develop an OHS plan that meets these 
requirements as well as all the relevant applicable legislation that they conform to. Eskom in no 
way assumes the contractor’s legal responsibilities and liabilities. The contractor is and remains 
accountable for the quality and execution of their health and safety programme for their 
employees and appointed contractor employees. This OHS specification reflects minimum 
requirements and should not be construed as all-encompassing. 
 
Note 1: All the requirements listed hereunder are in relation to the contract and do not supersede 
or replace any organizational OHS requirements. 

 
Where requirements listed are already in place, then the organizational requirements must be 
taken cognisance of and listed in the respective OHS plans. If there are any additional Eskom 
and/or legislative requirements listed in the OHS specification, then these must be addressed. 
 

1.52 2.  SUPPORTING CLAUSES 
1.53  
2.1  SCOPE 
 

This OHS specification lists the legislative and Eskom requirements and, where applicable, any 
requirements pertaining to local authorities, municipal by-laws, or environmental legislation that 
must be met by the contractor. 
 

2.1.1  Purpose 
 

This document will provide a standardised approach to the compilation of OHS specifications 
throughout Eskom Generation business for contracts, standards, and NEC 3. 
 

2.1.2  Applicability 
 

This OHS specification is applicable to any contracting organisation that intends to respond to 
Eskom Generation's tender/enquiry with the intention of entering into a contract.  

 

2.2  NORMATIVE/INFORMATIVE REFERENCES 
 

Parties using this document shall apply the most recent edition of the documents listed in the 
following paragraphs. 
 

2.2.1  Normative 
 

• Basic Conditions of Employment Act No 75 of 1997. 

• Occupational Health and Safety Act and Regulations No 85 of 1993. 

• OHS Act “Regulations on Hazardous Work by Children in South Africa”  

• National Environmental Management Act 107 of 1998. 

• National Road Traffic Act 93 of 1996. 
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• 32-37 Eskom Substance Abuse Procedure. 

• 32-136 Contractor Health and Safety Requirements  

• 240-62196227 Life- saving Rules  

• 32-95 Environmental, Occupational Health and Safety Incident Management Procedure   

• 32-727 SHEQ Policy  

• 32- 418 Working at Heights Procedure 

• 240-62946386 Vehicle and Driver Safety Management Procedure 

• 32-520 Risk Assessment procedure 

• Plant Safety Regulations 

• ISO 45001 

• Eskom Covid-19 policy 

• National Disaster Management Act 57 of 2002 

 
2.2.2  Informative 
 

• Tobacco Products Control Act 83 of 1993 (Updated 2011.05.19) 

• SANS 1186 Symbolic Safety Signs 

• Constitution of the Republic of South Africa No 108 of 1996 

• DMN 34-110 Operating A Vehicle Mounted Crane 
 

2.3  DEFINITIONS 
 

Definition Explanation 

Appointed contractor Means a contractor appointed by the Main contractor 

Baseline risk assessment (32-520) baseline operational risks refer to the health and safety risks 
associated with all standard processes and routine activities in the 
business 

Business unit (BU) (32-296) means any defined unit within the Eskom environment, 
operating as a business under a particular cost-centre number.  In the 
context of this document and in terms of health and safety, any 
reference to a BU includes a defined unit within any Eskom division 
and its subsidiaries 

Client (OHS Act) Eskom representative (Internal – Asset Owner), also 
referred to as the contract administrator/custodian or agent or project 
manager (as defined in the contract).  He/she is the person 
responsible for ensuring that the works or services are executed in 
terms of the contract, as well as adherence to legislation pertaining to 
the contract. 

Competent person (OHS Act) means any person having the knowledge, training, 
experience, and qualifications, specific to the work or task being 
performed, provided that, where appropriate, qualifications and 
training are registered in terms of the South African Qualifications 
Authority Act, 1995 (Act No. 58 of 1995) 

Contractor (OHS Act) means an employer as defined in section 1 of the Act who 
performs contracted work and includes Main contractors 

Contract’s Manager/End 
User     

Contract’s Manager/End User                

Consultant means a person providing professional advice 

http://tescod.eskom.co.za/WI/DMN_34-110.pdf
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Definition Explanation 

Controlled disclosure controlled disclosure to external parties (either enforced by law or 
discretionary) 

Duty of care to the 
environment 

(32-136) anybody who causes or has caused or may cause significant 
pollution or degradation of the environment must take reasonable 
measures to prevent such pollution or degradation from occurring, 
continuing, or recurring.  If such harm to the environment is authorised 
by law or cannot reasonably be avoided or stopped, such person must 
minimise and rectify such pollution or degradation of the environment 

Employee (OHS Act) means, subject to the provisions of subsection (2), any 
person who is employed by or works for an employer and who 
receives or is entitled to receive any remuneration or who works under 
the direction or supervision of an employer or any other person 

Employer (OHS Act) means, subject to the provisions of subsection (2), any 
person who employs or provides work for any person and 
remunerates that person or expressly or tacitly undertakes to 
remunerate him/her, but excludes a TES (ex labour broker) as defined 
in section 1(1) of the Labour Relations Act 1956 (Act No. 28 of 1956) 

Environment (32-94) means: 
the land, water, and atmosphere of the earth; 
micro-organisms and plant and animal life; and 
any part or combination of (a) and (b) and the interrelationships 
among and between them, and the physical, chemical, aesthetic, and 
cultural properties and conditions of the foregoing that influence 
human health and well-being 

Eskom requirements Eskom requirements flowing from directives, policies, standards, 
procedures, specifications, work instructions, guidelines, or manuals 

Fall protection plan (OHS Act) means a documented plan of all risks relating to working 
from an elevated position, considering the nature of work undertaken, 
and setting out the procedures and methods to be applied in order to 
eliminate the risk 

Hazard (OHS Act) means a source of, or exposure to, danger 

Hazard identification (OHS Act) means the identification and documenting of existing or 
expected hazards to the health and safety of persons, which are 
normally associated with the type of construction work being executed 
or to be executed 

Occupational Health and 
safety file 

(OHS Act) means a file or other record in permanent form, containing 
the information required in relation to the contract.  

Health and safety plan (OHS Act) means a document plan that addresses hazards identified 
and includes safe work procedures to mitigate, reduce, or control 
hazards identified 

Occupational Health and 
safety specification 

(OHS Act) means a document specification of all health and safety 
requirements pertaining to associated to a contract, so as to ensure 
the health and safety of persons. 

Occupational Health and 
safety requirements 

means comprehensive health and safety requirements for a contract, 
project, site, and scope of work.  This specification is intended to 
ensure the health and safety of persons, both workers and the public, 
and the duty of care to the environment.  The health and safety 
requirements must be specific to each contract, project, site, and 
scope of work 
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Definition Explanation 

Lifesaving Rules (240-62196227) a rule that, if not adhered to, has the potential to 
cause serious harm to people 

Medical Certificate of fitness (OHS Act) means a certificate valid for one year, issued by an 
occupational health practitioner, issued in terms of the regulations, 
whom shall be registered with the Health Professions Council of South 
Africa 

Medical surveillance (OHS Act) means a planned programme or periodic examination 
(which may include clinical examinations, biological monitoring, or 
medical tests) of employees by an occupational health practitioner or, 
in prescribed cases, by an occupational medicine practitioner 

Method statement (OHS Act) means a written document detailing the key activities to be 
performed in order to reduce, as reasonably as practicable, the 
hazards identified in any risk assessment 

National Enquiries/contracts sourcing of services providers/contractors at the divisional level and 
not at BU level thorough tendering, request for price etc 

Organisation may be defined as a group of individuals (large of small) that is 
cooperating under the direction of executive leadership in 
accomplishment of certain common objects 

Pre-job meetings (34-227) means a meeting that is held prior to the commencement of 
the day’s work and that is attended by all the relevant employees 
associated with the work task 

Main contractor (In the text of this document) Means an employer, as defined in 
section 1 of the OHS Act, who intends to tender for or has signed a 
contract with Eskom for services rendered. 

Provincial director (OHS Act) means the provincial director as defined in Regulation 1 of 
the General Administrative Regulations under the Act 

Responsible Manager Is a Manager of a department, section or operating/business unit who 
has been appointed as part of the Eskom delegation of authority 
process with the aim to assist the applicable 16(2) assigned person in 
executing his/her duties in terms of the Occupational Health and 
Safety Act 

Risk assessment (OHS Act) means a programme to determine any risk associated with 
any hazard at a construction site in order to identify the steps needed 
to be taken to remove, reduce, or control such hazard. 

Site (34-228) means an Eskom department, unit, complex, building, 
specific project, work site, or the site where agents, clients, Main 
contractors, contractors, suppliers, vendors, and service providers 
provide a service to Eskom, directly or indirectly 

Service provider any private person or legal entity that provides any service(s) to 
Eskom for compensation 

Subsidiary (32-94) an enterprise controlled by another (called the parent) through 
the ownership of greater than 50% of its voting stock 

Supplier (32-1034)means a natural or legal person who renders a service and 
may include the following current or potential supplier vendor, 
contractor, consultant 

Task (34-227) a segment of work that requires a set of specific and distinct 
actions for its completion 
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Definition Explanation 

Toolbox talks (34-227) where the team leader, after conducting pre-task planning, 
shares all the tasks at hand and discusses task allocation, the 
identified risks, and the control measures with all his/her team 
members on site before commencing a specific task and documenting 
the agreed strategy.  (This shall be done to ensure common 
understanding of the tasks, risks, and control measures required.) 

The Act (OHS Act) means the Occupational Health and Safety Act No. 85 of 
1993, as amended, and the Regulations thereto 

Visitor any person visiting a workplace with the knowledge of, or under the 
supervision of, an employer. 

 

2.4  ABBREVIATIONS 
 

Abbreviation Description 

BU Business Unit 

CE Chief Executive 

COID Act Compensation for Occupational Injuries and Diseases Act 

DMR Driven Machinery Regulations 

DEL Department of Employment and Labour ( Inspection and Enforcement 
services – Provincial office) 

EP Emergency Preparedness 

EAP Employee Assistance Program 

ERfW Environmental Regulations for Workplaces 

GAR General Administrative Regulations 

GSR General Safety Regulations 

HCS Hazardous Chemical Substances 

LDV Light Delivery Vehicle 

MSDS Material Safety Data Sheets 

OHS Act Occupational Health and Safety Act and Regulations, 85 of 1993 

O&M Operating and Maintenance 

LoG (COID) Letter of Good Standing 

SABS South African Bureau Standard 

SANS South African National Standard 

 
2.5  RELATED/SUPPORTING DOCUMENTS 
 

Section 37(2) of the OHS Act requires Eskom to sign an agreement and include it in the OHS file 
for evaluation prior to the start of work. OHS department will issue the 37(2) agreement to the 
project manager/end user who will facilitate the signing of the document by Eskom and contractor 
representatives. 
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1.54 3.  OHS SPECIFICATION 
 
3.1  SCOPE OF WORK 
 The internal surfaces of all 32 180 tubes are to be cleaned by means of High-Pressure Water Jetting 
(HPWJ) with a minimum operating pressure of 1000 bar at the nozzle with a minimum flow rate of  
50l/min/nozzle.  The acceptance criteria is that all scale shall be removed from the internal surface of the  
tubes, i.e. the entire internal tube surface of all the tubes shall be completely cleaned to a uniform metallic  
colour with no traces of corrosion product or other scales and deposits. 
Furthermore, cleaning of the Taprogge screens should also take place to remove scale and debris stuck  
in the screens. 
Provision to be made for lower pressure flushing, by means of an air and water mixture, and a flushing 
gun. For this activity, a maximum of 12 hours will be granted per water box (4 off), and opportunities 
where the unit is running at ½ load may be utilised for this activity is need be 
.    
         Note: The contractor who will be awarded this contract will be known as the “Main contractor” and  
          any contractor appointed by the Main contractor will be known as the “Appointed contractor" 
 

3.2  LEGAL COMPLIANCE  
 
3.2.1  Section 37(2) (Legal) Agreement  
 

A section 37(2) agreement must be signed between Eskom and the main contractor at the time 
of submitting the safety file. The main contractor must ensure that a section 37(2) agreement is 
compiled between the main contractor and all their appointed contractors for the contract.  The 
original copy of the section 37(2) agreement must be retained by the contractor, and a copy must 
be retained by the responsible project manager/end user. A copy of all the agreements must form 
part of the respective contractor’s OHS file. The client shall appoint the Main Contractor 
 

3.2.2  Hazardous Work by Children (Child Labour) 
 

The constitution of the Republic of South Africa, in the "Bill of Rights", is clear on the rights of 
children, especially when it comes to: 
 
1. being protected from exploitative labour practices. 
2. not be required or permitted to perform work or provide services that  
3. are inappropriate for a person of that child’s age; or 
4. This places at risk the child’s well-being, education, physical or mental health, or 

spiritual, moral, or social development and the Basic Conditions of Employment Act, 
Chapter six, Section 43, "Prohibition of employment of children." 

 
Before resorting to the use of child labour, due consideration must be given to the child's 
constitutional rights. Where work is being performed which is not prohibited in terms of the 
constitution, then such work must be conducted in terms of the OHS Act "Regulations on 
Hazardous Work by Children in South Africa" with emphasis on paragraph 2: Purpose and 
Interpretation. Eskom does not condone the use of child labour and, therefore, all effort must be 
exercised, and child labour should not be used. 

 
3.2.3  OHS Act 85 of 1993 
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The main contractor and appointed contractors shall have an up-to-date copy of the OHS Act and 
regulations which will be available to all employees.  
 

3.2.4  Legislative Compliance 
 

All contractors will comply with all the legislation pertaining to this contract being: 
 
The Main contractor and all appointed contractors will comply with all the legislation pertaining to 
this project being: 
 

• The Constitution of the Republic of South Africa (particularly Section 24 of the Bill of 
Rights).  

• Occupational Health and Safety Act 1993 (Act 85 of 1993) and its Regulations. 

• National Environmental Management Act 1998 (Act 107 of 1998). 

• Environment Conservation Act 1989 (Act 73 of 1989). 

• National Water Act 1998 (Act 36 of 1998). 

• Civil and Building Work Act.  

• National Road Traffic Act 93 of 1996. 

• Compensation for Occupational Injures and Diseases Act.  

• SANS Standards –Contractor shall use the relative standards applicable to the project. 
 

3.3  ESKOM REQUIREMENTS 
 

All contractors shall, before commencement of the project ensure that all their employees are 
familiar with the relevant Eskom OHS documentation that is applicable to contract services.  

 
3.4  SHEQ POLICY 
 

A SHEQ policy is a statement of intent and a commitment by the organization’s CE and senior 
management in relation to the relevant OHS roles and responsibilities, the achievement of their 
strategic objectives, and values of integrity, customer satisfaction, excellence, and 
innovation. The main contractor and all appointed contractors, if not already in place, will be 
required to compile an organisational SHEQ policy in line with their OHS responsibilities. The 
policy must be signed by the organisation’s CE or the appointed assistant to the CE, OHS Act 
Section 16(2). The policy must be displayed in a prominent place within the workplace. A copy of 
the policy must be filed in the contractor's OHS files and attached as an annexure to the OHS 
Plan. 
 

3.5  HAZARDOUS BIOLOGICAL AGENTS 
 
3.5.1  Severe Acute Respiratory Syndrome (SARS-CoV- 2) 
 

The Main Contractor and all appointed contractors shall ensure that a Baseline risk assessment 
is conducted and communicated with all employees. All the requirements of RHBA 10,11,12 are 
met. 

 

3.6  COID 
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The Main contractor and all his/her appointed contractors shall be registered with an appropriate 
employment compensation commissioner and have available a valid letter of good standing 
(LoG) from such commissioner. The obligation lies with the contractors to ensure that the LoG 
remain valid throughout the contract period. A copy of the LoG must be filed in the contractor 
OHS files.  
 

3.7  COSTING FOR OHS WITHIN THE PROJECT 
 

The costing for OHS must be itemised based on the overall scope of the project (i.e.) Training, 
provision of PPE, safety equipment purchases etc. 

 

3.8  STATUTORY APPOINTMENTS 
 

The Main contractor and all appointed contractors must appoint competent workers who will 
comply with the OHS Act for the duration of the contract. Before requiring appointees to accept 
an appointment, the employer must ensure that they have received appropriate training and/or 
information about their responsibilities. The relevant statutory appointments must be made in 
compliance with the OHS Act's criteria, which include appointing a qualified individual to the 
appropriate roles. The following should be included in the statutory appointments, but not limited 
to: 

 

• OHS Act section 16.1/2 Appointee     

• OHS Act General Administrative Regulation 9(2) – Incident Investigator 

• OHS Act, Section 17 – Health and Safety Representative. 

• OHS Act General Safety Regulations 3(4) – First Aider/s 

•  OHS Act  Section 8(2)(e) Supervisor 

• OHS Act  Section 8(2)(e Assistant Supervisor 

• OHS Act  Section 8(2) Site Manager 

• CR 8(5) Safety Officer- Full time on site with minimum qualification, National Diploma  in Safety 
Management(safety related short courses will added advantage) 

• CR (10(1)(a) Competent person to prepare the Fall Protection Plan 

• CR 23(1)(d)(i)-(ii) Construction vehicle & mobile plants inspector 
 

3.8.1  Non statutory appointments  
 

• Eskom requirement – Emergency Planning Co-coordinator  
 

3.9  ESKOM LIFE-SAVING RULES 
  
1.  Eskom places a high value on health and safety and urges every organization that undertakes 

work for Eskom to do the same. 
 
2.  Eskom has developed five life-saving guidelines that will apply to all Eskom employees, agents, 

consultants, and contractors. Any Eskom employee or employee of a Main Contractor or 
appointed contractor who fails to follow these rules would be deemed a serious violation. These 
rules are in place to protect any employee, labour broker, or contractor working from significant 
injury or death. 

 
3.  If any contractual work (including delivery of any product) is to be undertaken on Eskom 

premises, the rules shall be obeyed by any contractor and their employees. 
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The rules are:  
 

RULE DESCRIPTION OF RULE 

Rule 1 
OPEN, ISOLATE, TEST, EARTH, BOND, AND/OR INSULATE BEFORE TOUCH 
( That is plant, any plant operating above 1000 V) 

Rule 2 
HOOK UP AT HEIGHTS 
Working at height is defined as any work performed above a stable work surface or where a person puts 
himself/herself in a position where he/she exposes himself/herself to a fall from or into. 

Rule 3 
BUCKLE UP 
No person may drive any vehicle on Eskom business and/or on Eskom premises: 
Unless the driver and all passengers are wearing seat belts.  

Rule 4 
BE SOBER 
No person is allowed to be under the influence of intoxicating liquor or drugs while on duty 

Rule 5 
PERMIT TO WORK 
Where an authorisation limitation exists, no person shall work without the required permit to work. 

Rule 6  

Site 
Specific  

USE OF CELLPHONES ON SITE  

Use of cell phones (either texting or talking) when walking or driving is strictly prohibited.  

 
Eskom will take a zero-tolerance approach to these policies. 
 
Noncompliance to Life-saving rules is regarded as a serious misconduct and will result in serious 
disciplinary action, which may include dismissal. 
 
This is to ensure that everyone who works on or visits an Eskom facility returns home to their 
families safely. 
 

3.10  SUBSTANCE ABUSE 
 

1. Alcohol and substance abuse are serious threats to any business, especially when it 
comes to workplace accidents and car driving. As a result, Eskom has the right to take 
reasonable procedures to identify and prohibit drunk people from entering the company. 

2. General Safety Regulation 2A specifies the legal position on intoxication. 
3. The allowable alcohol and drug level is 0%. 
4. All contractors must follow Eskom's procedure 32-37 ("Substance Abuse Procedure"), 

taking into account that this is an Eskom Life-saving Rule number 4: (BE SOBER"), and 
anyone entering the Eskom site will be subjected to ad hoc alcohol testing if the BU has 
self-alcohol testing equipment. 

5. Contractors are invited to develop their own manual and test their own employees for 
alcohol on a regular basis. 

6. Test results must be marked "Confidential" and kept in the employee's personal file. 
7. Eskom's life-saving rules must be included in the induction process. 
8. All employees involved in the scope of work must sign the Life-saving rule pledge before 

commencement of work. 
 
3.11  CONTRACTOR ORGANISATIONAL STRUCTURE  
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3.11.1  Main Contractor Organogram  
 

The Main contractor must provide an organisational organogram on the company’s letter head 
related to this contract, depicting all the levels of responsibility from the CE down to the 
supervisors responsible for the contract. List the relevant positions held, names of appointees, 
legal appointments and the Organogram must be signed off by the company's 16(1) or 16 (2). 
 
The Main contractor must ensure that all appointed contractors comply with this requirement. The 
Main contractor is responsible for keeping copies of all the organograms’ as well as submitting 
them with the OHS plan. All organograms shall be updated timeously when appointments are 
changed.   
 
This diagram must be kept up to date and filed in the project OHS files. 
 

3.11.2  Appointed Contractor/s Organogram 
 

1. Appointed contractors are required to compile their company organogram for the project 
on the company’s letter head, listing the reporting structure from their CE down to their 
project supervisors. The diagram must list the names, positions held, any appointments 
made and must be signed off by the company's 16(1) or 16 (2). 

2. This diagram must be kept up to date, a copy of which must be given to the Main 
contractor and a copy filed in the relevant project OHS files. 

3. This diagram must be kept up to date and filed in the project OHS files. 
 

3.12  ROLES AND RESPONSIBILITIES 
 

Commitment 
 
Visible commitment is essential to providing a safe work environment. Managers, supervisors 
and employees at all levels must demonstrate their commitment by being proactively involved in 
the day to day operations, in particular the Occupational Health and Safety aspects of any project 
/ contract. Legislation requires that each employee must take reasonable care of themselves and 
their fellow workers, from management level down to the lowest employee level. 
Managers and Supervisors will be required to submit 4(four) BSO(Behavioural Safety 
Observation) a month to Lethabo Safety Department @ LethaboSafety@eskom.co.za 
 
The 16.1 is required to submit at least 1(one) VFL to Lethabo Safety Department @ 
LethaboSafety@eskom.co.za 
 

3.12.1  Main contractors and appointed contractors 
 
Note 1: Most of the roles and responsibilities listed apply to both Main contractors and any appointed 

contractors. Where some of the listed do not apply to both, then the specific responsibilities will 
be listed and titled. The contractors shall: 

 

• Carry out all duties as listed in section 8, 9 and 10, the various other regulations that 
form part of the OHS Act and Regulation 7 of the Construction Regulations. 

• Carry accountability and responsibility for the safety and health of their employees and 
their appointed contractors within their working area, as contemplated by section 37(2) 
of the OHS Act;   
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• Shall keep a record of all employees including the appointed contractor employees, 
including date of induction, relevant skills and licenses and be able to produce this list at 
the request of the Eskom Project Manager. 

• Ensure that all their appointees are made aware of their accountabilities and 
responsibilities in terms of their appointment and that they advise and assist these 
appointees in the execution of their duties.  

• Ensure that the minimum legislative, regulatory and Eskom OHS requirements are 
complied with on all work sites. 

• Give the Eskom project managers and line managers / responsible managers their full 
participation and cooperation.  

• Compile an OHS (Occupational health and safety) file where all relevant health and 
safety records must be kept for each work site.  

• The Main contractor must provide the project manager with the Compensation 
Commissioner’s valid letter of good standing before the commencement of work and any 
future renewal letters obtained during the contract for record-keeping purposes.  The 
letter of good standing shall reflect the name of the contractor’s company. Similarly, the 
Main contractor must provide the Eskom project manager with all the valid letters of 
good standing from their appointed contractors. 

• Contractors must provide the Main contractor with a certified copy of the Compensation 
Commissioner’s valid letter of good standing before the commencement of work and any 
future renewal letters obtained during the contract for record-keeping purposes.  The 
letter of good standing shall reflect the name of the contractor’s company. 

• Appoint competent staff to perform the project work and ensure that all employees are 
trained in the health and safety aspects relating to such work and that the employees 
understand the hazards associated with all other work being carried out on the project. 

• Ensure that all employees are conversant with all relevant work procedures and that 
they adhere to such procedures. Similarly (without removing the appointed contractors’ 
responsibilities), ensure that their appointed contractors and their employees are 
conversant with all relevant work procedures and that they adhere to such procedures. 

• Co-ordinate the activities of all the appointed contractors in the interests of safety and 
health; 

• Ensure that their contractors (whom they intend appointing) have made detailed 
provision for the cost of safety and health measures throughout the project. 

• Stop his /her employees and any appointed contractors if such work poses a threat to 
the health and safety of persons or a risk of degradation to the environment.  

• Take reasonable steps to ensure cooperation between all their appointed contractors. 

• Ensure that Eskom OHS requirements are communicated to the appointed contractors, 
evaluate, and assess the appointed contractors OHS files. Only appoint contractors who 
are competent to do work, have satisfied the OHS compliance requirements and 
satisfied that the contractor has the necessary competencies and resources to perform 
the work safely. 

• Appoint full-time competent employees in writing to supervise the performance of all 
specified work throughout the contract period.   

• Ensure that the supervisor or manager do not supervise work on any site other than the 
site for which such supervisor has been appointed for.  

• Not victimise or dismiss employees, by virtue of the employee’s divulging health and 
safety information or suspecting such information has been divulged, in the interests of 
health and safety requirements. 
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• Follow a process of disciplinary action if any of their employees or their appointed 
contractor employees have transgressed any of the requirements of the health and 
safety specification, safety and health plans, site rules or any other requirements.  

• Before the commencement of work, review the submitted baseline risk assessments to 
include site or emerging risks. This should be done by a competent person appointed in 
writing with a view to identify hazardous and potentially hazardous work operations. 

• Ensure that pre-task risk assessments are conducted and documented daily and prior to 
the starting of any new task, irrespective of whether it is a repetitive task or not. 

• Must ensure that an organisation medical surveillance programme for the duration of the 
contract is in place and maintained.  

• Prior to having pre-employment and periodic medicals fitness examinations conducted, 
person/man job specifications must be compiled and handed to the occupational health 
practitioner. 

• Issue risk-based personal protective equipment (PPE) as a measure of last resort to 
their employees, inspect such equipment regularly and ensure recipients of PPE are 
trained in the proper use, care and where necessary, the maintenance of PPE;  

• Note: should the Main contractor or his/her appointed contractors entertain visitors on 
site, they will be held responsible for the provision and wearing PPE.  

• Must have a substance abuse program which must be in line with Eskom requirements. 

• Ensure that all incidents are reported and investigated timeously by competent incident 
investigators as and aligned with 32-95 requirements. 

• Be involved in all of their appointed contractor’s incident investigations. 

• When appointing contractors, advise the project manager in writing timeously and obtain 
his/her approval prior to them commencing work. 

 

3.12.2  Contractor Management and site supervisor requirements 
  

 The Contractor Section 16.1/16.2 must be trained in the following: 
 

• Legal liability ,HIRA, Incident Investigation 
 

The contractor site supervisor must be trained in the following:  
 

• HIRA, Incident investigation training, Supervisor training, authorised 
supervisor/Responsible Person, Legal liability 

 

Must: 

• Be competent to perform the required supervisory tasks; 

• Ensure their employees and all appointed contractors comply with the required statutory 
and Eskom  project requirements; 

• Inspect all work done by the contractors to ensure adherence to Eskom’s standards and 
specifications 

• Conduct follow-up inspections to ensure findings are closed out and preventative action 
is in place. 

• Monitor contractors for adhere to statutory requirements and safety standards. 

• Monitor contractors overall OHS performance on site in order to achieve excellent 
results 

• Discuss all OHS related problems with the relevant contractor management timeously in 
the first instance and thereafter the Eskom project manager in the second instance 
relating to procedure requirements, non-conformances identified, corrective actions, 
audits and inspection schedules. 

• Continual liaison between the Main contractor, appointed contractors and employees.  
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• Ensures that employees and appointed contractors are aware of latest standards, 
procedures, work instructions and safety regulations issued by Eskom: 

• Conduct site Inspections for compliance to OHS requirements and compiles the relevant 
inspection reports.  

• Submit the observation reports to the relevant management. 

• Submit the required OHS reports communicated by Eskom e.g., manpower numbers, 
incident statistics report etc. 

• Have meaningful participation in the project statutory health and safety committee 
meetings. 

• Participate in all appointed contractor incident investigations. 

• Participate in the Main contractor’s emergency preparedness planning. 

• Ensure that their own employees and those of any appointed contractor are competent 
to perform the tasks assigned. 

• Issue site instructions on behalf of the Main contractor where and when the appointed 
contractors deviate from safety requirements. 

 

3.12.3  Contractor Health and Safety officer full/time 
 

The Safety Officer for this contract shall be full time on site  when the work is taking place 
 
The contractor health and Safety officer must be trained in the following: 
 

National Diploma in Safety Management, which is a must have, SAMTRAC, HIRA, Incident  
investigation training, Legal liability Training, knowledge and understanding of ISO 4500, 
Minimum work experience 2yrs,   
 

3.13  RISK ASSESSMENT (refer to 32-520) 
 

It is a legal requirement in terms of Section 8 (2)(d) of the OHS Act for an employer to carry out 
risk assessments, to establish which risks and hazards are attached to the health and safety of 
persons due to any work which is performed, any article or substance which is, handled, stored, 
transported. A risk assessment is defined as an identification of the hazards present in the 
activity, work, site, and an estimate of the extent of the risks involved, considering whatever 
precautions are already being taken.  
 
It is essentially a three-stage process: 
 

• identification of all hazards. 

• evaluation of the risks; 

• Measures to control the risks. 
Risk assessments are required to be maintained. This means that significant changes to a 
process or activity, or any new process or activity should be subjected to a risk assessment and 
that if new hazards become known during the work process, then these should also be subjected 
to risk assessments. Risk assessments for long-term processes should be periodically reviewed 
and updated. Method statements or written safe work procedures are an effective method as 
information and record of the way jobs / tasks must be performed. Daily or issue based or task 
specific or on the job risk assessments must be conducted at the place where work is to be 
performed/ conducted to allow managers and employees to assess any inherent risks that could 
have been overlooked during the initial risk assessment or any changes that might have occurred 
in a period of absence. 
 For example if a job / task is extended over a day or halted due to inclement weather. 
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Guidelines for actual steps involved in a job/task specific risk assessment are: 
 

• Each activity is listed. 

• Specific hazards are identified and listed against each activity. 

• The magnitude of each risk is rated as Low. Medium or High. 

• All known documentary and supervisory controls are listed. For instance: What safe 
work procedures exist for ladders. 

• The relevance, effectiveness and sufficiency of these controls are assessed. 

• In the event of insufficient or deficient controls for the particular activity, steps to be 
taken to rectify this shall be recorded, and safe working procedures drawn up. 

• Persons responsible for implementing and supervising the task shall be identified, 
nominated and duly assigned. 

• Persons responsible for monitoring the task and carrying out the planned job 
observation must be nominated. 

• Completed risk assessment shall be handed to the Eskom project manager 
representative for comment and approval. 

• The relevant section of the risk assessment shall be issued with a Transmittal Note to 
the Supervisor nominated as the responsible person; and the names of workmen who 
have received instruction on the work content and the sequence of the activities listed in 
the risk assessment shall be recorded, and their competence established. This 
instruction shall be done through an interpreter if required and recorded on the Pre-Job 
Brief (Daily Safe Task Instructions), with reference to applicable Risk Assessments. 

 

 
 
 

Consequence criteria 

Consequence rating Description

Health and Safety

1 No injuries or health effects(near misses)

2 First-aid treatment case,  and temporary discomfort case

3 Medical treatment case; occupational disease with reversible/non-permanent effect

4 Lost Time Injury. Irreversible health effects/occupational disease with permanent consequence 

5 Fatality or life threatening health effects

6 Multiple fatalities 
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3.14  SAFE WORK PROCEDURES / METHOD STATEMENTS 
 

There must be written safe work procedures for all activities, the safe work procedures must align 
with the risk assessments. Method statements / written safe work procedure are control 
measures used to prevent an incident from occurring during the execution of the project. A 
written safe work procedure/ method statements provide guidance how to execute the task 
safely. A safe working procedure should be written when: -  
 
a. Designing a new job or task. 
b. Changing jobs or task; 
c. Introducing new equipment or substances; and 
 
The safe working procedure should identify: 
 

Score Descriptor Safety and Environment 

Exposure Probability of exceeding OEL

▪  <5% probability

▪  occurrence requires   

exceptional circumstances

▪  exceptionally unlikely, even in 

the long-term future

▪  only occurs as a “100-year 

event”

▪  >5% probability, or 

▪  may occur but not anticipated,

or

▪  could occur in “years to 

decades”

▪  >20% probability, or

▪  may occur shortly but a distinct

probability it will not, or

▪  could occur within “months to 

year\s”

▪  >70% probability, or

▪  balance of probability it will 

occur, or

▪  could occur within “weeks to 

months”

▪  99% probability, or

▪  impact is occurring now, or

▪  could occur within “days to

weeks”

Likelihood criteria
Occupational Hygiene 

1 Highly unlikely Rare(once a year)   No exposure (or exposure < 10% of OEL) 

2 Unlikely
Short periods of time, a few times per day / intermittent

(once in 6, 3 or a month)
Low exposure (<50% of OEL) 

3 Possible Continuous for between 1 and 2 hours (often / weekly) Moderate exposure (chronic exposure > 50% of OEL or acute exposure >/-OEL 

4 Likely Continuous for between 2 and 4 hours (frequent / daily) High exposure (chronic exposure > OEL, or exposure exceeding OEL-STEL) 

5 Unavoidable Continuous for 8 hour shift Very high exposure (chronic  exposure > 2 x OEL or exposure exceeding OEL-C  

6 III II I I I

5 III II II I I

4 IV III II I I

3 IV III II II I

2 IV IV III II II

1 IV IV III III III

1 2 3 4 5

Priority Risk ranking Action required

I Very high Immediate action required

II High
Strong mandatory action

required

III Medium
Action required, possibly at

administrative level

IV Low Minor or no action required

RISK MATRIX

C
on

se
qu

en
ce

s

Likelihood
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a. The supervisor for the task or job and the employees who will undertake the task;  
b. The tasks that are to be undertaken that pose risks;  
c. The equipment and substances that are used in these tasks;  
d. The control measures that have been built into these tasks;  
e. Any training or qualification needed to undertake the task;  
f. The personal protective equipment to be worn;  
g. J. Actions to be undertaken to address safety issues that may arise while undertaking 

3.16  FIRE EQUIPMENT AND MAINTENANCE 
 

1. All firefighting equipment’s that have been provided shall: 
 

a. Be clearly labelled 
b. Conspicuously numbered 
c. Entered in a register 
d. Inspected monthly by a competent person 

 
2. Tested and serviced every 12 months. 
3. Results entered in the register and signed by competent person. 

 
3.17  FLAMMABLE AND COMBUSTIBLE LIQUIDS ON DIESEL HIGH PRESSURE CLEANING 

MECHINES 
 

1. Proposals to store fuel on site must have written approval from the Eskom Project 
Manager. The volumes of fuel allowed to be stored will depend on site conditions and 
Statutory Regulations e.g. by-laws. 

2. For storage of hazardous and flammable liquids, a maximum storage as per the scope 
of work and the approval to be obtained from the local Municipality and to be complied 
with for the duration the project. 

3. The maximum of 40 litres of fuel is allowed to be stored.  Anything greater than 40 litres 
to be stored in a flammable/combustible liquid store with adequate spillage retention and 
proper labelling.  

4. Adequate numbers of dry chemical fire extinguishers, each with a minimum capacity of 
4.5 kg, shall be provided, installed and maintained. 

5. All fuel storage areas must comply with the following requirements: - 
 

a. Storage should be well clear of buildings. 
b. Storage areas must be kept free from all combustible materials. 
c. All Safety signs must be prominently displayed i.e.  

• Flammable Liquid. 

• No Smoking. 

• No open flames. 
 

d. Adequate firefighting equipment must be available. 
 

6. Diesel tanks are to be installed in a bunded area; bunded area must be able to contain 
110% of tank capacity. 

7. Bunded area shall be of a concrete or steel construction and lined with a leak proof 
sealing material. 

8. Bunded area shall have a drain valve. 
9. No other material/equipment shall be stored in the bunded area. 
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10. For storage of hazardous and flammable liquids, the approval must be obtained from the 
Fire department and/or the Municipality (if the services are rendered/available in the 
local Municipality). 

11. The storage of flammable or hazardous storage must be well ventilated. 
12. The appropriate Jerry cans designed for petrol/diesel shall be used to store petrol on 

Eskom sites and the appropriate colour coding should be complied with. 
 

3.18  FIRST AID and EQUIPMENT 
 

1. The requirements of the OHS Act GSR 3 must be observed. 
2. First aid appointments must be made to meet the legal requirements. Appointees must 

be trained to level 2 and the training service provider must be registered in accordance 
with section 26(1) of the Skills Development Amendment Act, Act No. 37 of 2008. It is 
good practice for all employees to be trained to at least level 1.  

3. When appointing employees for work sites, cognisance must be taken into account the 
type of work performed, the distance teams are working apart and the terrain to be 
covered if an emergency should arise. 

4. A list of emergency numbers must be displayed on the notice boards and made 
accessible for all employees.  

5. Main Contractor must ensure that his /her employees and appointed contractor 
employees are familiar with the emergency numbers.  

6. Contractors shall have one first aid box for the first 5 persons and thereafter one for 
every 50 or team of workers on site or part thereof, taking into account the type of work 
performed and the distance between teams.  

7. More first aid boxes shall be provided in accordance with the risk assessment. Boxes 
must be available and accessible for the immediate treatment of injured persons at the 
workplace. 

8. For offices, signs indicating where the first aid box or boxes are kept as well as the 
name and contact details of the First Aider of such first aid box or boxes shall be 
erected.  

9. The Main Contractor and appointed contractor shall ensure that alternative 
arrangements be made for incidents occurring after working hours. 

 
3.18.1  Boxes and equipment 
 

The following is a list of minimum contents of a first aid box:  
 

• Item 1: Wound cleaner/antiseptic (100ml). 

• Item 2: Swabs for cleaning wounds. 

• Item 3: Cotton wool for padding (100 g). 

• Item 4: Sterile gauze (minimum quantity 10). 

• Item 5: 1 Pair of forceps (for splinters). 

• Item 6: 1 Pair of scissors (minimum size 100 mm). 

• Item 7: 1 Set of safety pins. 

• Item 8: 4 Triangular bandages. 

• Item 9: 4 Roller bandages (75 mm X 5 m). 

• Item 10: 4 Roller bandages (100 mm X 5 m). 

• Item 11: 1 Roll of elastic adhesive (25 mm X 3 m). 

• Item 12: 1 Non-allergenic adhesive strip (25 mm X 3 m). 

• Item 13: 1 Packet of adhesive dressing strips (minimum quantity, 10 assorted sizes). 

• Item 14: 4 First aid dressings (75 mm X 100 mm). 
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• Item 15: 4 First aid dressings (150 mm x 200 mm). 

• Item 16: 2 Straight splints. 

• Item 17: 2 Pairs large and 2 pairs medium disposable latex gloves. 

• Item 18: 2 CPR mouth pieces or similar devices. 
 
A content check list must be available with all boxes and boxes shall be checked on a regular 
basis, kept clean and dust free. 
 

3.19  OHS COMMUNICATION SYSTEMS  
 

1. Main Contractor/s and their appointed contractors must develop a communication 
strategy outlining how they intend to communicate OHS issues to their staff, the 
mediums they will employ and how they will measure the effectiveness of their OHS 
communication. Below is a brief on how communication should take place. Where 
project meetings are conducted on site, OHS shall be included as a standing agenda 
point and minutes of these meetings shall be available on site at all times. Minutes of 
meeting must be compiled and filed in the relevant OHS files. All employees shall have 
access to these minutes. Attendance register shall be kept for all the health and safety 
meetings. 

 
3.19.1  Statutory Health and Safety Committees 
 

1. The Main contractor shall establish statutory health and safety committee in terms of 
Section 19 of the OHS Act. Similarly, appointed contractors shall establish their own 
statutory health and safety committee.  

2. All appointed contractors shall be members of the Main contractor’s safety committee. 
3. The Committee shall meet to discuss OHS issues concerning the current work being 

performed, training, upcoming work and OHS requirements, incidents and lessons 
learned specific OHS problems, safety performance, action plans and other relevant 
OHS issues. Listed below is a preferred agenda.  

4. OHS representatives for a workplace shall be members of the relevant workplace safety 
committees (Refer to Section 19 (2) (a) of the OHS Act). 

5. The number of persons nominated by employer must not be more than the Health and 
Safety Representatives on that specific statutory health and safety committee. (Refer to 
Section 19(2)(c) of the OHS Act) 

6. A statutory health and safety committee meeting shall be held at least 3 monthly (where 
medium to high risk work is involved, more frequent if required), and all appointed 
members of the committee shall attend the meeting. 

7. Statutory health and safety committees may make recommendations to the Main 
contractor and the project manager and the Inspector at DEL. 

8. All health and safety committees shall discuss all projects related OHS Act Section 24 
and 25 incidents and other notified serious incidents. 

9. Health and safety committees shall follow up on incident investigation recommendations 
and shall keep record of all recommendations made by the committee. 

10. Statutory health and safety committees may make recommendations for the revision of 
current standards, procedures and practices. 

11. The Main contractor and appointed contractors shall ensure that statutory and non-
statutory health and safety committees carry out their duties. 

12. The chairperson of the health and safety committees shall be selected and appointed by 
the contractor. The appointed chairperson must be competent to chair meetings and be 
able to make informed decisions. 
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3.19.2.1 Agenda 
 

1. The following serves as the guideline for the OHS Committee meeting agenda. 
 

o List of agenda items: 
o Matters arising from previous minutes 
o Matters arising from Contractor’s OHS meetings. 
o Covid-19 compliance 
o Audit results and feedback 
o Review Health and Safety Representative Inspection Reports 
o Review 
 

 Incident investigation reports 

 Non-Conformances 

 Announcements (near miss/injury/damage) 

 Follow up on recommendations made by the employer in incident 
investigation reports 

 

o Accident Prevention – Safety Promotion 
 

 Planned Job Observations 

 OHS Training 

 Protective clothing and equipment  

 Incident Announcements / Recall 
 

o Forthcoming High hazard activities. 
o Non-conformances. 
o Housekeeping. 
o Work permits. 
o Work procedures. 
o Hazardous materials / substances. 
o Fire Prevention 
o Occupational Hygiene Assessments, Health Risks and Actions 
o Security 
o Rules, Instructions 
o Public Safety 
o Environmental Management 
o Emergency Preparedness 
o Statistics report 
o Closure 
 

3.19.2.2 Minutes and action items for all health and safety committee meetings 
 

1. Minutes and record of action items shall be kept of all health and safety committee 
meetings. 

2. Action column with target dates and responsible person shall be clearly visible on the 
minutes and shall be completed during the meeting. 

3. Statutory health and safety committee meeting minutes and record of action items shall 
be kept for the duration of the project or a minimum period of three years.  
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4. Non–statutory health and safety committee meeting minutes shall be kept for the 
duration of the project or a minimum period of 12 months.  

5. All other meeting minutes where OHS is on the agenda, shall be kept for a minimum 
period of 12 months. 

6. The original copy of the minutes and record of the action items must be signed by the 
chairperson.  

7. The relevant project manager and Main contractor shall endorse the relevant minutes 
with his/her recommendations and return the minutes to the relevant contractors 
chairperson within 14 calendar days of the meeting. 

 
3.20  TOOL BOX TALKS / DAILY TEAM TALKS / PRE JOB MEETINGS 
 

1. A meeting must be held prior to the commencement of the day’s work with all relevant 
personnel associated with the work task in attendance. The job, relevant procedures, 
associated hazards, safety measures, i.e. the task risk assessments shall be discussed. 
Each employee who attends the briefing shall sign an attendance list of that pre-job brief 
form undertaking that they have an understanding of the tasks, risks and control 
measures required. 

2. Where possible, tool box talks can be included in the pre-job brief meetings. If this does 
not occur, then weekly tool box talks must be conducted. The toolbox talk topics will be 
based on OHS issues pertaining to the project site. The topic and the contents shall be 
in writing. Attendance registers with the topic listed shall be kept. 

 
3.21  OHS TRAINING  
 

1. The Main contractor, when making a bid for this project shall provide a breakdown list of 
the OHS training requirements and the costing of such requirements. Similarly, 
appointed contractor must provide the same requirements when bidding with the Main 
contractor. 

2. The scope of training includes but is not limited to the type of work being performed and 
the relevant procedures. Additional to the requirements, will be that the Main contractor 
and appointed contractors must have the appropriate qualifications, certificates and 
employees should always be under competent supervision.  

3. Where legislative and Eskom recommended appointments are made, the relevant 
training shall be given to those appointees prior to the acceptance of those 
appointments. 

4. When there is an amendment to the Acts and/or to the regulations, OHS specification 
and OHS plan, all affected staff shall undergo the applicable refresher training. 

5. Appropriate time must be set aside for training (induction and other) of all employees. 
6. Records of all training and qualifications of all contractor employees must be kept on the 

OHS file.  
 
3.21.1  Main Contractor Induction training 
 

The contractor is required to arrange with the Business Unit for its employees to attend induction 
in order to be granted permission to access site. 

 

1. The Main contractor shall ensure that all his / her employees, appointed contractors and 
their employees have undergone the Eskom OHS induction training prior to 
commencing work on site. 
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2. Attendance registers must be completed of any induction training given, which must 
indicate that they have received and understood the induction training. 

3. Prior to attending the induction training, all employees must undergo a pre-employment 
medical examination and found fit for duty. A copy of the certificate of fitness must be 
kept in the OHS file on site for the duration of the project. 

4. All employees and visitors on site shall carry the proof of induction training. 
5. It is the contractor’s responsibility to keep records of induction training. 

 
3.21.2  Appointed Contractor induction training 
 

The Main contractor shall ensure that all his / her employees and appointed contractor 
employees undergo site-specific work induction with regard to the approved project OHS plan, 
hazards prevalent on the work site, scope specific risk assessment, rules and regulations, and 
other related aspects. The induction training should also include identification of sensitive 
features such as wetlands/vlei areas, red data species, graves, etc.  
 

3.21.3  Visitors to site induction 
 

1. Visitors to the site shall be required to undergo and comply with the Eskom site-specific 
safety induction prior to being allowed access to site.  

2. All visitors must remain in the care and custody of a person (host) who has been 
properly inducted. No visitors are permitted to undertake any work onsite, of any nature. 

3. Visitors who have completed site induction must be provided with a record of proof of 
Induction training. 

 

3.22  GENERAL TRAINING 
 

The Main contractor will be required to ensure that before an employee commences work on the 
project/site, the respective supervisor informs the employee of his scope of authority, the hazards 
associated with work as well as the control measures to be taken. This will include man-job 
specifications, the discussion of any task procedures or hazardous operational procedures to be 
performed by the employee. The Main Contractor is to ensure that the supervisor has satisfied 
himself that the employee understands the hazards associated with the work to be performed by 
conducting task/job observations. 
 

3.23  CONTRACTOR SITE ESTABLISHMENT IF NECESSARY 
Where Eskom is making provision of the facilities to the contractor, the following shall 
apply: 
 
1. Prior to handing over the site to the contractor, the client (project managers/end users) 

shall together with the contractor management conduct inspections, draft and sign the 
service level agreement. 

2. Main contractors shall manage and keep the allocated Eskom facility hygienically clean 
at all times. 

3. It is the responsibility of the contractor to maintain and keep the facility in a good 
condition. 

4. It is the contractor’s responsibility to immediately report to the Eskom contract 
manager/project manager the defects incurred. 

5. Eskom reserves the right to conduct unannounced site inspections. 
 
3.24  SITE ROADS 
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1. When planning, sufficient areas must be allocated for parking of vehicles and mobile 
equipment’s as well as roadways for ease of manoeuvrability of these vehicles. 

2. Sufficient width roads to be provided and adequate space is to be allowed for large 
vehicles traversing the sites. 

 
3.25  VEHICLE MANAGEMENT 
 

1. It is the responsibility of the driver to ensure: 
 

a. Their passengers wear seat belts whilst the vehicle is in motion. 
b. Comply with all traffic road rules, safety, direction and speed signs. 
c. Ensure that vehicle loads are properly secured prior to moving off. 
d. Ensure that vehicles are not overloaded. 

 

2. No persons may be transported at the back of the bakkie.  
3. Drivers are required to conduct the route risk assessment prior to travelling/driving. 
4. No drivers or operators may text, talk on cell phones or two-way radios whilst driving. 
5. All drivers shall have a valid medical fitness certificate. 
6. The First aid box with valid contents and fire extinguishers must be included in the 

vehicle, be services annually and inspected monthly. Drivers must be trained on how to 
use the First aid box and fire extinguishers. 

7. Two triangles must be included in the vehicle and the emergency number be displayed 
at the back of the vehicle. 

8. Each Project site that is enclosed by demarcation will have system/ process to manage 
vehicle access to site.   

9. Contractor must maintain their vehicles in a roadworthy condition and a vehicle license 
must be valid at all times and this is applicable to yellow plant. 

10. Drivers of light vehicles must avoid stopping or parking in the vicinity of machines.  At 
least 30 (thirty) meters must be left clear between such a vehicle and such a machine. 

11. Contractor vehicles can be subject to inspections by the Client/Agent’s representative.  
Vehicles which are not roadworthy will not be permitted to be used on site. 

12. Drivers/operators shall be responsible for the travel-worthiness of all loads conveyed by 
them.  Precautions shall be taken to secure all loads properly.  Loads projecting from 
vehicles shall be securely loaded and in daytime a red flag and during darkness a red 
light or red reflective material shall be attached to the extreme end of such projecting 
materials. 

13. The vehicle inspection checklist must include but not limited to: 
 

o Reverse alarm / beeper 
o Yellow reflective tape 
o Mud flaps 
o Fire Extinguisher  
o 2 Triangles  
o First Aid Box 
o Safety belts for every seat 
o No fold-up or jockey seat 
o Tyres 
o License disc 
o Yellow reflective tape that must be fitted at a height of between 250mm and 1.5 

metres 
o Speed warning sigh (100km/h) at the back of the minibus 
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o Driver have a Public Driving Permit 
 

3.26  HOUSEKEEPING AND ORDER  
 

1. All contractors shall maintain a high standard of housekeeping within their sites and 
vehicles for the duration of the project/contract.  

2. Prompt disposal of waste materials, scrap and rubbish is essential and be stored 
temporarily  in a designated waste area, awaiting disposal. 

3. Materials/objects shall not be left unsecured in elevated areas – falling objects may 
cause serious injuries/fatalities. 

4. Nails protruding through timber shall be bent over or removed so as not to cause injury. 
5. All packaging material including boxes, pallets, crates, etc. to be removed from the work 

area immediately. 
6. On completion of his / her work, the contractor is responsible for clearing his / her work 

area of all materials, scrap, temporary buildings and building bases to the satisfaction of 
the client/agent. 

7. In cases where an inadequate standard of housekeeping has developed, compromising 
safety and cleanliness, anyone has the responsibility to bring it to the attention of the 
Main contractor in the first instance and the Eskom project/contract manager in the 
second instance.   

8. The Eskom project/contract manager has the right to instruct the Main contractor and 
appointed contractors to cease work until the area has been tidied up and made safe. 
Neither additional costs nor extension of time to the contract shall be allowed because of 
such a stoppage.  Failure to comply with this requirement will result into site cleaning by 
another cleaning contractor company at the cost of the Main contractor. 

9. The Main contractor shall carry out regular safety/housekeeping inspections daily to 
ensure maintenance of satisfactory standards. The Main contractor shall document the 
results of each inspection and shall maintain records for viewing. 

 

3.27  STACKING AND STORAGE WHERE APPLICABLE 
 

1. The competent personnel must be appointed in writing to manage and supervise all 
stacking and storage on site. 

2. Before stacking any material, the contractors or their employees must consult the 
contract manager for authorisation to use such an area for stacking purposes. This is to 
prevent haphazard arrangements. 

3. Adequate care must be taken by the contractor to ensure that storage and stacking is 
carried out correctly and safely. 

4. Correct shelve stacking must be carried out, heavy and bulky on the bottom, light and 
small on top.  

 

3.28  WORKPLACE SIGNAGE AND COLOUR CODING 
 

1. Symbolic safety signage shall be displayed where it is required by legislation. 
2. All symbolic safety signage shall conform to the requirements of SANS standard 1186. 
3. Signs shall be positioned to be seen from most positions within the work sites / areas. 
4. All signage must be clear at all times and be replaced timeously when worn out.  
5. Contractors establishing sites must erect a company sign at their site offices to reflect 

the name and contact details of the: contractor site/responsible manager; supervisors; 
Health and Safety Manager/Practitioner; First Aider; Health and Safety Representative 
and Evacuation warden. 
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6. The location of every first aid box; fire extinguisher and emergency exit is to be clearly 
indicated by means of a sign. 

7. When using, an explosive power tool the appropriate signage shall be erected, warning 
people of its use. 

8. Contractors shall provide signage where work is conducted and where unauthorised 
entry is prohibited and/or where alerting and cautioning passers-by to be aware of 
potential dangers.  

9. The meanings of the appropriate symbolic signage must be discussed during induction 
training and toolbox talks. 

10. Where possible, within workshops, work areas and established premises, the 
appropriate sign indicating the meaning of symbolic safety signs must be displayed. 

 

3.29  TOOLS AND EQUIPMENT  
 

1. Contractors shall ensure that all tools and equipment are identified, safe to be used and 
is maintained in a good condition. 

2. Contractors shall ensure that all tools and equipment are listed on an inventory list, be 
regularly inspected at least monthly or as required by legislation and risk assessments. 
The equipment should be numbered or tagged so that it can be properly monitored and 
inspected. 

3. Where applicable, tools and equipment must have the necessary approved test or 
calibration documentation prior to being brought onto the project and the records shall 
form part of the OHS plan. Maintenance calibration shall be undertaken in terms of the 
manufacturer’s requirements. 

4. All fuel driven equipment must be properly maintained in accordance with the 
manufacturer’s recommendations and legal requirements. 

5. Eskom reserves the right to inspect tools or items of equipment brought to site by 
contractors for use on this project.  

6. Should Eskom personnel find any item that is inadequate, faulty, unsafe or in any other 
way unsuitable for the safe and satisfactory execution of the work for which it is 
intended, the Eskom personnel shall advise the contractor in writing and the contractor 
shall forthwith remove the item from site and replace it with a safe and adequate 
substitute.  
Note: In such cases, the contractor shall not be entitled to extra payments or extensions 
of time in respect of delay caused by Eskom’s instructions. 

7. Where defective tools and equipment’s are identified, such tools and equipment shall be 
removed out of site immediately, locked away to prevent further use until such time as 
the tool or piece of equipment has been repaired. 

8. Contractors shall ensure that the appropriate records are kept for all tools and 
equipment used on the project. Such tools and equipment’s shall be subjected to regular 
inspections. 

 

3.29.1  Hand tools 
 

1. All hand tools (hammers, chisels, spanners, etc.) must be recorded on a register and 
inspected by the construction supervisor on a monthly basis as well as by users prior to 
use. 

2. Under no circumstance will the contractors be allowed to use their equipment’s with 
mushroom heads, to be removed at the end or beginning of shift prior to use. 

3. Tools with sharp points in toolboxes must be protected with a cover. 
4. All files and similar tools must be fitted with handles. 
5. No make shift tools are permissible on the project. 
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3.31  SCAFFOLDING USE 
 

1. Scaffolding use shall conform to the requirements of Eskom procedure 32-418   and 
used in terms of GSR 6. 

2. The requirements for using a scaffold platform shall be determined by the work at 
heights risk assessment. 

3. All scaffolding that will be used shall conform to the SANS standard 10085.  
4. Scaffolding shall be erected and inspected by the competent personnel. 
5. The appropriate training for scaffold users shall be conducted prior to climbing on to the 

scaffold. 
6. The correct fall protection equipment shall be worn and used whilst climbing up, working 

from and climbing down the scaffolds as the risk assessment. 
7. A detailed inspection of all scaffolding shall be conducted at suitable intervals not 

exceeding seven days by a competent person and visual inspection shall be done every 
time prior to climbing by employees using such scaffolding. The inspection check lists 
must be filed in the site OHS files.  

8. Visual inspections must always be carried out prior to every use. 
 
3.32  AUDITING  
 
3.32.1  Approval and compliance of Main contractor OHS plan  
 

The Contractor’s OHS Plan will be audited against compliance checklist so as to verify 
compliance to the requirements of the Eskom OHS specifications. Once there is compliance only 
then will the Main contractors OHS plan be approved by the project manager or an appointed 
Eskom contract custodian. The implementation of the OHS Plan shall be assessed / audited by 
Eskom personnel on a regular basis. This will include physical conditions evaluation. 

 
3.32.2  Eskom OHS audits  
 

Eskom shall evaluate all contractors’ OHS performance on an ongoing basis against the legal, 
Eskom requirements, OHS specification and the contractors OHS plans.  
 

Note:  Eskom reserves the right to conduct unannounced audits on contractors 
 

There will be audits conducted by Eskom on the Main contractor as and when required and the 
contractor must always be ready for this engagement. And this main contractor shall be expected 
to do the same on their contractor if one is appointed. Eskom through Safety Risk Management 
shall conduct inspections on the main contractor as and when required. This inspection themes 
will differ from month to month and the deviation picked up will be immediately addressed by the 
main contractor. These audits shall be attended by the contractor’s site manager or his 
representative.   

 
3.33  SMOKING 
 

The national smoking policy must be observed and smoking is permitted in designated areas 
only (Eskom Smoking Procedure 32-36). NO SMOKING IS ALLOWED IN THE PLANT.  
 

3.34  CELLULAR PHONES 
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The National Road Traffic Act requirements regarding the use of cellular phones must be 
observed, when driving and or operating mobile equipment and or machinery. The personal use 
of cell phones in the plant is prohibited unless it is an emergency or for work purpose. The use of 
cell phone camera in the plant must be in line with the national key point Act and the Plant safety 
regulation. 
 

3.35  OCCUPATIONAL HEALTH, HYGIENE AND REHABILITATION 
 

All contractors are required to develop an Occupational Health, Hygiene and Rehabilitation 
program. The program is intended to ensure that the risks to health are identified and controlled. 
 

3.35.1  Medical Assessments 
 
Note:  Eskom will only accept medical surveillances conducted by an Occupational Health Practitioner 

who holds a qualification in occupational health.  
 

1. Main contractors must ensure that their employees and their appointed contractor 
employees have a medical surveillance program whereby their employees undergo 
entry, periodic and exit medical fitness examinations. 

2. The health risk assessment must be used to compile the man job specification and 
address the hazards that the employees will be exposed to. 

3. For the appropriate medical examinations to be conducted, each employee must have a 
man job specification, which must indicate the description of work, list of hazards and 
potential occupational exposure limits, physical hazards and required physical attributes. 

4. Medical fitness certificates shall be renewed annually for employees who are working on 
site. This shall be maintained until completion of the contract.  

5. The Main Contractor must ensure that his / her employees and appointed contractor 
employees have undergone pre-entry medical examination before starting work on the 
contract.   

6. The Main contractor shall provide a documented process for managing those employees 
who are issued with a conditional certificate of fitness.  

7. The contractor shall include in the OHS file the record of the employees exit medical 
fitness certificates as and when their employees leave the company. 

 
3.36  ROLES AND RESPONSIBILITIES 
 

All contractors are required to list employee’s roles and responsibilities pertaining to the contract. 
 

3.37  WORKING AT HEIGHTS  
  
3.37.1  General Requirements 
 

Wherever reasonably practicable, preference is given to the performance of work at ground level 
as opposed to the elevated position. Where work in an elevated position is necessary, preference 
is given to fall prevention measures such as, but not limited to, effective barricading and the use 
of work platforms. Persons may only work from a fall risk position if a site-specific fall protection 
plan developed by the appointed competent person (as per 32-418 procedure) is in place and 
correctly implemented and consists of the following: 
 
1. All appointments for the fall protection plan developer and implementer are in place. 
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2. Baseline risk assessment, which is specific and incorporates the working at height risk 
assessment, as well as the site-specific risk assessment, has been completed for the 
work to be conducted. 

3. Safe working procedure/task analysis and work instructions, approved by a competent 
person, are in place. 

4. A fall rescue plan, along with necessary equipment’s and trained rescuers, are in place.  
5. Appropriate training, as determined by the risk assessment, has been provided. 
6. Appropriate height safety equipment and personal protective equipment have been 

issued to the individual. 
7. There are equipment inspection procedures and up-to-date inspection records. 
8. Individuals are medically fit to work at height, and records of this are kept. 
9. A site-specific risk assessment is performed. 

 
While work is in progress, adequate warning signs and/or barricades shall be used in all areas 
where there is a risk of persons being injured by materials or equipment falling from the work 
area.  Barricades should be continuous and easily visible. 
 
A drop zone shall be established with appropriate warning signs and barricading, warning 
personnel below of workers above and potential falling objects. 
 
Every employer shall ensure that work at height is:  
 
2. properly planned;  
3. appropriately supervised; and 
4. carried out in a manner that is, as far as is reasonably practicable, safe and that its 

planning includes the selection of work equipment. 
 

3.39  PERSONAL PROTECTIVE EQUIPMENT REQUIREMENTS  
 

1. The Main contractor must provide a detailed programme that includes the issuing, 
maintenance and replacement of PPE for all his employees and appointed contractors 
on site.  

2. All contractors shall comply with the requirements of GSR 2 of the OHS Act and PPE 
Specification Standard 240-44175132. 

3. The risk based PPE matrix must be compiled detailing the types of PPE that is required 
to be issued to employees performing the respective tasks. 

4. If there are exceptional circumstances in which certain activities necessitate the use of 
additional PPE, a risk assessment must be done, in which such PPE requirements will 
be determined and issued.  

5. All contractors shall ensure that their visitors wear and use the correct PPE whilst on 
worksites. 

6. Where PPE is required and visitors are not in possession of, then it is the individual 
contractor’s responsibility to provide the PPE. 

7. All PPE purchased and used by all contractor employees including visitors must comply 
with the relevant SANS standards.  

8. Where deemed as a requirement (as per risk assessment), then high visibility vests shall 
be worn. 

9. Monthly inspection records of PPE must be kept in the Safety file 
10. The contractor shall provide training to his/her employees on the correct use, care and 

maintenance of PPE and keep the record. 
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3.40 INCIDENT INVESTIGATION & REPORTING 
 

All incidents shall be investigated in terms of OHS Act General Administrative Regulations 8 and 
9, using Eskom Procedure 32-95 OHS incident management as a reference, and where injuries 
as contemplated in sections 24 and 25 have been sustained, be reported to the Department of 
Employment and Labour. 
 
Contractors shall use the Eskom Flash report or their own template to report incidents 
immediately or before end of shift. The standard General Administrative Regulation Annexure 1 
“Recording of an Incident form” for all incident investigation reports. The objective of incident 
investigation, should not only be a legal requirement, but should establish why and how the 
incident occurred and find out the real root cause of the incident and to decide on precautionary 
measures that are required to address the root cause to prevent any further recurrences of the 
same or similar incidents. 
 
Eskom 32-95 Incident Management Procedure requires that the investigation be done within 
seven days of the incident happening, then in 30 days the investigation results including safety 
measures must have been populated on SAP EH&S. So the contractor shall adhere to all these 
requirements. 

 
3.41  EMERGENCY MANAGEMENT 
 

The art of emergency preparedness and response is to minimise the effects of any emergency 
and to restore normal activities as soon as possible. The contractor must develop and align their 
own Emergency response plan with Eskom’s to address any emergency which might arise at any 
given point in time. The contractor to familiarise themselves with the Eskom emergency response 
plan and procedure. Periodic emergency drills must be undertaken to test the effectiveness of 
their plan. This must be recorded and provided on request. 

 
3.42  NON-CONFORMANCE AND COMPLIANCE 
 

1. Any non-compliance to any health and safety requirement in this OHS specification is 
subject to discipline in terms of the Eskom Procurement and Supply Chain Management 
Procedure. 

2. Main contractors are required to implement a non-conformance procedure (if not already 
in place) for issuing to contractors for transgressions.  The procedure can include 
“quality” related non-conformance issues. Similarly, appointed contractors must 
implement a non-conformance procedure. 

3. The procedure for the issuing and closing off non-conformance reports shall be strictly 
adhered to. 

4. Contractor project management must monitor the close out of non-conformances 
issued, in not doing so; any recommendations made may not be implemented.  

5. Where non-conformances are issued by Eskom then one of the close-out steps of the 
procedure will be for the offender to be called by the responsible project manager to 
explain the non-conformance issued and what plan is in place to prevent a recurrence of 
the non-conformance. 

6. Should the contractor fail to provide adequate PPE (as per PPE standards) to their 
employees for the tasks being performed and/or to visitors; failure to enforce the 
wearing of such PPE will be viewed as a transgression of the legislative and Eskom 
requirements. 

 



 

Lethabo Power Station 
OHS SPECIFICATION FOR 

HIGH RISK 
ACTIVITIES / SERVICES 

Template Identifier 240-43921804 Rev 6 

Document Identifier LFMS048 Rev 00 

Effective Date 2023/11/21 

Review Date 2026/11/21 

 

CONTROLLED DISCLOSURE 
When downloaded from the Document Management System, this document is uncontrolled and the responsibility 

rest with the user to ensure it is in line with the authorised version on the system 
No part of this document may be reproduced without the expressed consent of the copyright holder, 

Eskom Holdings SOC Ltd Req No 2002/015527/30. 
Page 32 of 35 

 

3.43  OHS FILES 
 

1. OHS file means documents or records in permanent form, containing the information 
about the safety and health management system from inception, execution to 
completion of works. 

2. All contractors are required to keep the OHS file on every project site.  If there is more 
than one site per project, a file per site shall be kept at that site.  Contractors may keep 
additional files at their head office as additional records.  The OHS file shall be 
maintained by all the contractors on their project sites and shall be available on request 
for audit and inspection purposes.  

3. The OHS file shall consist of the OHS documentation/information in line with the OHS 
requirements/specification, legal and other requirements. 

4. The sequence of filing the documentation must be kept in the same sequence as listed 
in this OHS requirements /specification and the OHS plan. 

5. Each record shall be separated by partitions to afford easy identification and access. 
Each partition must be labelled. 

6. On completion of the work/project, the main contractor must hand over a consolidated 
health and safety file to the project manager.   

7. In case where the project is extended, should the documentation in the OHS files 
become cumbersome, the older documentation must be archived in boxes which shall 
be correctly labelled and be available for auditing purposes. The archived 
documentation must be handed over at the completion of the project. 

 

3.44  WORK STOPPAGE 
 

1. Any person may stop any activity where an unsafe act or unsafe condition that poses or 
may pose an imminent threat to the safety and health of an individual or create a risk of 
degradation of the environment.  This includes any unauthorised work or service 
performed by, or legally or contractually non-compliant acts or omissions by, any 
contractor contracted to work at that site. 

2. Work stoppages that are initiated due to OHS concerns, non-compliance, or poor 
performance related to the contractor’s works or services shall not warrant any financial 
compensation claim lodged against Eskom where the contractor has not met the 
requirements defined legally or contractually. 

3. Where stoppages are carried out, the required non-conformance report shall be raised. 
4. All work stoppages ideally should be investigated and documented by contract 

custodians. 
 

3.45  HOURS OF WORK 
 

The requirements of the Basic Conditions of Employment Act, Chapter Two “Regulation of 
Working Time” must be adhered to. All contractors are required to maintain an accurate record of 
time worked by each employee. 
 

3.45.1  Normal work 
 

All work conducted on site shall fall within the legal requirements in accordance with the Basic 
Conditions of Employment Act. Contractors will notify their Eskom Supervisor or project manager 
of any work that needs to be performed after hours according to the agreed arrangements.  (The 
application needs to be submitted timeously).  Where applicable, the notification should include 
proof of application, for overtime, to the Department of Employment and Labour and /or the letter 
of approval from the Department of Employment and Labour. 

 
3.45.2  Night work  
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When night work is to be performed, the baseline risk assessment must be reviewed to include 
the management of night work. Contractors shall provide sufficient lighting to enable the entire 
work site to be illuminated to a degree that employees will not work in dark (un-illuminated) or 
dimly lit areas. Care must be exercised as not to use few lights with high light intensives, as this 
will cause night blindness. 
 
If work is continuing from day light into night, at dusk, a tool box talk must be held where all 
employees will be advised of the hazards of night work and the extra precautions which require 
to be taken, i.e. poor housekeeping, stepping on uneven ground, stepping into holes etc. 
 

3.45.3  Overtime 
 

When overtime is required to be performed, the appointed contractors shall inform the Main 
contractor of such action. The Main contractor shall inform the Eskom project manager of such 
function and provide proof of exemption from the Department of Employment and labour. 
Contractors shall be aware of the effects of human fatigue and regulate overtime accordingly. 
The baseline risk assessment must be reviewed to include the management of overtime work. 

 

3.46  OMISSIONS FROM SAFETY AND HEALTH REQUIREMENTS SPECIFICATION 
 

By drawing up this OHS specification Eskom has endeavoured to address the most critical 
aspects relating to OHS issues in order to assist the contractor to adequately provide for the 
health and safety of employees on site. 
 
Should Eskom not have addressed all OHS aspects pertaining to the work that is tendered for, 
the contractor needs to include it in the OHS plan and inform Eskom of such issues when signing 
the contract. 
 

3.47  CONTRACTOR PERFORMANCE MONITORING 
 

Contractor management is required to do the following as part of the continuous improvement 
initiatives: 
 

• Visible Felt leadership by top management 

• Identify critical tasks and monitor by conducting Job Observations 

• Contractor Chief Executive or Managing Director shall present the lost time incidents at 
Business Unit Power Station General Managers meeting 

 

3.48  CONTRACT SIGN OFF 
 

On completion of the project, all Eskom team must conduct the final audit, inspections, and 
housekeeping to identify defects, outstanding actions, and open incident cases, and present their 
findings to the contractor and Eskom contract manager, who must facilitate the closeout.  Once 
the contractor has closed all findings the Eskom’s team, will verify and sign off prior to issuing a 
completion certificate and final payment. 
 

3.49  ESKOM's RIGHT TO TERMINATE THE CONTRACT 
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The contractor/supplier shall at all times comply with Eskom’s occupational health and safety 
(OHS), legal and other requirements as amended for the duration of the contract. In addition, the 
contractor shall comply with the requirements contained in the SHE Specification. Eskom 
reserves the right to terminate the contract in the event that the contractor has built up a history 
of poor performance or non-conformance in relation to matters of Eskom OHS and legal 
compliance. No work may commence until the health and safety file has been approved by 
Eskom OHS personnel.  
 

3.50 MONTLHY SUBMISSION OF STATISTICS 
 

The contractor shall be expected through their safety office to submit monthly statistics every 
month, this must be sent to Lethabo Safety Risk Management at least the latest by the second of 
every month. Failure to do this will result to NCR being issued to the contractor. 

 

 
4.  AUTHORISATION 

 
The OHS Manager & Contracts Manager to authorise, include their names 

 

5.  REVISIONS 
 

Date Rev. Compiler Remarks 

December 3 Tshokolo 
Mofokeng & 
Kamohelo 
Monyatso 

Align the specifications to the scope to ensure that the 
contractor is aware of Eskom’s OHS requirement during 
tendering and complies after the contract award. 

November 2 E.Ramadie Align the specifications to the scope to ensure that the 
contractor complies with Eskom’s OHS requirement. 

May 2022 1 F Pooe This provides the initial OHS specification requirements that 
must be met by the relevant contractors who have been 
awarded a contract for the work to be performed for Eskom 
Generation. 

August 2015 0 F Pooe This provides the initial OHS specification requirements that 
must be met by the relevant contractors who have been 
awarded a contract for the work to be performed for Eskom. 
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