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ESKOM HOLDINGS SOC Ltd CONTRACT NO.
Provision of Ambulance Services and Outsourcing ERT Services at Matla Power Station for a period

of five (5) years.

C1.1 Form of Offer & Acceptance

Offer

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract for the
procurement of:

Provision of Ambulance Services and Outsourcing ERT Services at Matla Power Station for a period
of five (5) years.

The tenderer, identified in the Offer signature block, has examined the documents listed in the Tender Data
and addenda thereto and by submitting this Offer has accepted the Conditions of Tender.

By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer and
Acceptance the tenderer offers to perform all of the obligations and liabilities of the Contractor under the
contract including compliance with all its terms and conditions according to their true intent and meaning for
an amount to be determined in accordance with the conditions of contract identified in the Contract Data.

Options A | The offered total of the Prices exclusive of VAT is R [e]
Sub total | R [e]
Value Added Tax @ 15% is R [e]
The offered total of the amount due inclusive of VAT is' R [e]
(in words) [e]

This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and
Acceptance and returning one copy of this document including the Schedule of Deviations (if any) to the
tenderer before the end of the period of validity stated in the Tender Data, or other period as agreed,
whereupon the tenderer becomes the party named as the Contractor in the conditions of contract identified in
the Contract Data.

Signature(s)

Name(s)

Capacity

For the
tenderer:

(Insert name and address of organisation)
Name &
signature of Date
witness

Tenderer’s CIDB registration number:

" This total is required by the Employer for budgeting purposes only. Actual amounts due will be assessed in
terms of the conditions of contract.
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ESKOM HOLDINGS SOC Ltd CONTRACT NO.
Provision of Ambulance Services and Outsourcing ERT Services at Matla Power Station for a period
of five (5) years.

Acceptance

By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the tenderer’s
Offer. In consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the
conditions of contract identified in the Contract Data. Acceptance of the tenderer's Offer shall form an
agreement between the Employer and the tenderer upon the terms and conditions contained in this agreement
and in the contract that is the subject of this agreement.

The terms of the contract, are contained in:

Part C1 Agreements and Contract Data, (which includes this Form of Offer and Acceptance)
Part C2 Pricing Data
Part C3 Scope of Work: Service Information

and drawings and documents (or parts thereof), which may be incorporated by reference into the above listed
Parts.

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed
in the Returnable Schedules as well as any changes to the terms of the Offer agreed by the tenderer and the
Employer during this process of offer and acceptance, are contained in the Schedule of Deviations attached
to and forming part of this Form of Offer and Acceptance. No amendments to or deviations from said
documents are valid unless contained in this Schedule.

The tenderer shall within two weeks of receiving a completed copy of this agreement, including the Schedule
of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) to arrange
the delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to be
provided in terms of the conditions of contract identified in the Contract Data at, or just after, the date this
agreement comes into effect. Failure to fulfil any of these obligations in accordance with those terms shall
constitute a repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer
receives one fully completed and signed original copy of this document, including the Schedule of Deviations

(if any).

Signature(s)

Name(s)

Capacity

for the Eskom Holdings SOC Limited
Employer Matla Power Station, Delmas Road, Private Bag X5012, Kriel, 2271

(Insert name and address of organisation)
Name &
signature of Date
witness

Note: If a tenderer wishes to submit alternative tenders, use another copy of this Form of Offer and
Acceptance.
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ESKOM HOLDINGS SOC Ltd

CONTRACT NO.

Provision of Ambulance Services and Outsourcing ERT Services at Matla Power Station for a period

of five (5) years.

Schedule of Deviations to be completed by the Employer prior to contract award

Note:

1. This part of the Offer & Acceptance would not be required if the contract has been developed by negotiation
between the Parties and is not the result of a process of competitive tendering.
2. The extent of deviations from the tender documents issued by the Employer prior to the tender closing date is

limited to those permitted in terms of the Conditions of Tender.

3. Atenderer’s covering letter must not be included in the final contract document. Should any matter in such letter,
which constitutes a deviation as aforesaid be the subject of agreement reached during the process of Offer and
Acceptance, the outcome of such agreement shall be recorded here and the final draft of the contract documents

shall be revised to incorporate the effect of it.

No. Subject Details
1 [e] []
2 [e] [e]
3 [e] [e]
4 [e] []
5 [e] [e]
6 [e] [e]
7 [e] [e]

By the duly authorised representatives signing this Schedule of Deviations below, the Employer and the
tenderer agree to and accept this Schedule of Deviations as the only deviations from and amendments to the
documents listed in the Tender Data and any addenda thereto listed in the Tender Schedules, as well as any
confirmation, clarification or changes to the terms of the Offer agreed by the tenderer and the Employer during

this process of Offer and Acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period
between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of
this Form shall have any meaning or effect in the contract between the parties arising from this Agreement.

For the tenderer:

For the Employer

Signature

Name

Capacity

On behalf (Insert name and address of organisation)

of

(Insert name and address of organisation)

Name &
signature
of witness

Date
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ESKOM HOLDINGS SOC Ltd CONTRACT NO.
Provision of Ambulance Services and Outsourcing ERT Services at Matla Power Station for a period
of five (5) years.

C1.2 TSC3 Contract Data

Part one - Data provided by the Employer
[Instructions to the contract compiler: (delete these two notes in the final draft of a contract)

1. Please read the relevant clauses in the conditions of contract before you enter data. The number of
the clause which requires the data is shown in the left hand column for each statement however
other clauses may also use the same data.

2. Some TSC3 options are always selected by Eskom Holdings SOC Ltd. The remaining TSC3
options are identified by shading in the left hand column. In the event that the option is not required
select and delete the whole row. Where the following symbol is used “[e]” - data is required to be
inserted relevant to the specific option selected.]

Completion of this data in full, according to the Options chosen, is essential to create a complete contract.

Clause Statement Data

1 General

The conditions of contract are the core
clauses and the clauses for main Option:

Main option:

A: Priced contract with price list
W1: Dispute resolution procedure

Secondary options:

X1: Price adjustment for inflation
X2: Changes in the law

X17: Low service damages

X18: Limitation of liability

X19: Task Order

Z: Additional conditions of contract
and secondary Options
of the NEC3 Term Service Contract April
20132 (TSC3)
101 The Employer is (name): Eskom Holdings SOC Ltd (reg no:

2002/015527/30), a state owned company
incorporated in terms of the company laws of
the Republic of South Africa

2 Available from Engineering Contract Strategies Tel 011 803 3008 Fax 086 539 1902 www.ecs.co.za
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ESKOM HOLDINGS SOC Ltd
Provision of Ambulance Services and Outsourcing ERT Services at Matla Power Station for a period
of five (5) years.

Address

Tel No.
Fax No.

CONTRACT NO.

Registered office at Megawatt Park, Maxwell
Drive, Sandton, Johannesburg

017 612 6600
086 560 2498

10.1

The Service Manager is (name):
Address

Tel

Fax

e-mail

Tlhoko Mokoena
Matla Power Station

017 612 6373

mokoent4@eskom.co.za

11.2(2)

The Affected Property is

Matla Power Station Safety Risk Department

11.2(13)

The service is

Provision of Ambulance Services and
Outsourcing ERT Services at Matla Power
Station for a period of five (5) years.

11.2(14)

The following matters will be included in
the Risk Register

Issued after award

11.2(15)

The Service Information is in

Part 3: Scope of Work and all documents and
drawings to which it makes reference.

12.2 The law of the contract is the law of the Republic of South Africa
13.1 The language of this contract is English
13.3 The period for reply is 5 working days
2 The Contractor's main Data required by this section of the core
responsibilities clauses is also provided by the Contractor in
P Part 2 and terms in italics used in this section
are identified elsewhere in this Contract Data
21.1 The Contractor submits a first plan for
acceptance within 2 weeks of the Contract Date
3 Time
301 The starting date is.
30.1 The service period is 60 months
4 Testing and defects There is no reference to Contract Data in this
section of the core clauses and terms in italics
used in this section are identified elsewhere in
this Contract Data
5 Payment
50.1 The assessment interval is between the 25" day of each successive

month.

51.1

The currency of this contract is the

South African Rand
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ESKOM HOLDINGS SOC Ltd
Provision of Ambulance Services and Outsourcing ERT Services at Matla Power Station for a period
of five (5) years.

51.2

The period within which payments are
made is

CONTRACT NO.

4 weeks.

514

The interest rate is

the publicly quoted prime rate of interest
(calculated on a 365 day year) charged by from
time to time by the Standard Bank of South
Africa Limited (as certified, in the event of any
dispute, by any manager of such bank, whose
appointment it shall not be necessary to prove)
for amounts due in Rands and

(ii) the LIBOR rate applicable at the time for
amounts due in other currencies. LIBOR is the
6 month London Interbank Offered Rate quoted
under the caption “Money Rates” in The Wall
Street Journal for the applicable currency or if
no rate is quoted for the currency in question
then the rate for United States Dollars, and if no
such rate appears in The Wall Street Journal
then the rate as quoted by the Reuters Monitor
Money Rates Service (or such service as may
replace the Reuters Monitor Money Rates
Service) on the due date for the payment in
question, adjusted mutatis mutandis every 6
months thereafter (and as certified, in the event
of any dispute, by any manager employed in the
foreign exchange department of The Standard
Bank of South Africa Limited, whose
appointment it shall not be necessary to prove.

Compensation events

There is no reference to Contract Data in this
section of the core clauses and terms in italics
used in this section are identified elsewhere in
this Contract Data

Use of Equipment Plant and
Materials

There is no reference to Contract Data in this
section of the core clauses and terms in italics
used in this section are identified elsewhere in
this Contract Data

Risks and insurance

80.1

These are additional Employer's risks

1. Contractor not adhering to scope of work.

2. Not delivering as per the commitment date.
3. Labour unrest in residential area restricting
people to go to work

4. Supplier has not implemented a fully
functional quality management system

5. Safety standards and requirements. Not
having PPE

6. All waste must be disposed accordingly

83.1

The Employer provides these insurances
from the Insurance Table

as stated for “Format TSC3” available on
http://www.eskom.co.za/Tenders/InsurancePolicies
Procedures/Pages/EIMS_Policies
From_1_April_2014_To_31_March_2015.aspx
(See Annexure A for basic guidance).
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ESKOM HOLDINGS SOC Ltd

CONTRACT NO.

Provision of Ambulance Services and Outsourcing ERT Services at Matla Power Station for a period

of five (5) years.

83.1 The Employer provides these additional as stated for “Format TSC3” available on
insurances http.//www.eskom.co.za/Tenders/InsurancePolicies
Procedures/Pages/EIMS_Policies
From_1_April_2014_To_31_March_2015.aspx
(See Annexure A for basic guidance)
83.1 The Contractor provides these additional [e]
insurances:
83.1 The minimum amount of cover for the amount of the deductibles relevant to the

insurance against loss and damage
caused by the Contractor to the
Employer’s property is

event described in the “Format TSC3”
insurance policy available on
http://www.eskom.co.za/Tenders/InsurancePolicies
Procedures/Pages/EIMS_Policies
From_1_April_2014_To_31_March_2015.aspx

83.1 The insurance against loss of or damage
to the works, Plant and Materials is to
include cover for Plant and Materials
provided by the Employer for an amount of

83.1 The minimum amount of cover for
insurance in respect of loss of or damage
to property (except the Employer’s
property, Plant and Materials and
Equipment) and liability for bodily injury to
or death of a person (not an employee of
the Contractor) arising from or in
connection with the Contractor's Providing
the Service for any one event is:

whatever the Contractor deems necessary in
addition to that provided by the Employer.

83.1 The minimum limit of indemnity for
insurance in respect of death of or bodily
injury to employees of the Contractor
arising out of and in the course of their
employment in connection with this
contract for any one event is:

As prescribed by the Compensation for
Occupational Injuries and Diseases Act No. 130
of 1993 and the Contractor’s common law
liability for people falling outside the scope of
the Act with a limit of Indemnity of not less than
R500 000 (Five hundred thousand Rands)..

9 Termination There is no reference to Contract Data in this
section of the core clauses and terms in italics
used in this section are identified elsewhere in
this Contract Data.

10 Data for main Option clause

A Priced contract with price list

20.5 The Contractor prepares forecasts of the

final total of the Prices for the whole of the
service at intervals no longer than 2 weeks.

50.6 The exchange rates are those published in  N/A

1 Data for Option W1

W1.1 The Adjudicator the person selected from the ICE-SA Division

(or its successor body) of the South African
Institution of Civil Engineering Panel of
Adjudicators by the Party intending to refer a
dispute to him. (see www.ice-sa.orq.za). If the
Parties do not agree on an Adjudicator the
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ESKOM HOLDINGS SOC Ltd
Provision of Ambulance Services and Outsourcing ERT Services at Matla Power Station for a period
of five (5) years.

CONTRACT NO.

Adjudicator will be appointed by the Arbitration
Foundation of Southern Africa (AFSA).

Address Will be appointed when the dispute arise
Tel No. [e]
Fax No. [e]
e-mail [e]

W1.2(3) The Adjudicator nominating body is: the Chairman of ICE-SA a joint Division of the
South African Institution of Civil Engineering
and the Institution of Civil Engineers (London)
(see www.ice-sa.org.za ) or its successor body.

W1.4(2)  The tribunal is: arbitration

W1.4(5)  The arbitration procedure is the latest edition of Rules for the Conduct of
Arbitrations published by The Association of
Arbitrators (Southern Africa) or its successor
body.

The place where arbitration is to be held is [e] South Africa

The person or organisation who will

choose an arbitrator

- ifthe Parties cannot agree a choice or the Chairman for the time being or his nominee

- if the arbitration procedure does not of the Association of Arbitrators (Southern
state who selects an arbitrator, is Africa) or its successor body.

12 Data for secondary Option

clauses

X1 Price adjustment for inflation

X1.1 The base date for indices is [e].

The proportions used to calculate the proport | linked to index | Index prepared by
Price Adjustment Factor are: ion for

0. [e]

0 [e]

0. [e]

0. [e]

0 [e]

15% non-adjustable

100%

X2 Changes in the law There is no reference to Contract Data in this
Option and terms in italics are identified
elsewhere in this Contract Data.

X17 Low service damages
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ESKOM HOLDINGS SOC Ltd
Provision of Ambulance Services and Outsourcing ERT Services at Matla Power Station for a period
of five (5) years.

CONTRACT NO.

X171 The service level table is in N/A
X18 Limitation of liability
X18.1 The Contractor's liability to the Employer
for indirect or consequential loss is limited
to R0.0 (zero Rand)
X18.2 For any one event, the Contractor’s the amount of the deductibles relevant to the
liability to the Employer for loss of or event described in the “Format TSC3”
damage to the Employer’s property is insurance policy available on
limited to http.//www.eskom.co.za/Tenders/InsurancePolicies
Procedures/Pages/EIMS_Policies
From_1_April_2014_To_31_March_2015.aspx
X18.3 The Contractor's liability for Defects due to  The greater of
his design of an item of Equipment is limited
to o the total of the Prices at the Contract Date
and
¢ the amounts excluded and unrecoverable
from the Employer's insurance (other than
the resulting physical damage to the
Employer’s property which is not excluded)
plus the applicable deductibles in the
Employer’s assets and works / maintenance
policies available on
http://www.eskom.co.za/Tenders/InsurancePoli
ciesProcedures/Pages/EIMS_Policies_
From_1_April_2014_To_31_March_2015.aspx
X18.4 The Contractor's total liability to the the total of the Prices other than for the
Employer, for all matters arising under or  additional excluded matters.
in connection with this contract, other than
the excluded matters, is limited to The Contractor’s total liability for the additional
excluded matters is not limited.
The additional excluded matters are amounts
for which the Contractor is liable under this
contract for
o Defects due to his design, plan and
specification,
o Defects due to manufacture and fabrication
outside the Affected Property,
e loss of or damage to property (other than
the Employer’s property, Plant and
Materials),
death of or injury to a person and
infringement of an intellectual property
right.
X18.5 The end of liability date is 52 weeks after the end of the service period.
X19 Task Order
X19.5 The Contractor submits a Task Order
programme to the Service Manager within  [e] days of receiving the Task Order
X20 Key Performance Indicators (not used

when Option X12 applies)
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ESKOM HOLDINGS SOC Ltd CONTRACT NO.
Provision of Ambulance Services and Outsourcing ERT Services at Matla Power Station for a period
of five (5) years.

X20.1 The incentive schedule for Key Refer Annexure B (Penalties/KPI)
Performance Indicators is in

X20.2 A report of perforlmancc_a again_st each Key The Contractor submits a preliminary
Performance Indicator is provided at correlation curve within 10 working days of
intervals of performing the test and a report within 4 weeks

of performing the test

V4 The additional conditions of contract
are Z1 to Z11 always apply.
21 Cession delegation and assignment

Z1.1 The Contractor does not cede, delegate or assign any of its rights or obligations to any person
without the written consent of the Employer.

Z1.2 Notwithstanding the above, the Employer may on written notice to the Contractor cede and
delegate its rights and obligations under this contract to any of its subsidiaries or any of its
present divisions or operations which may be converted into separate legal entities as a result
of the restructuring of the Electricity Supply Industry.

Z2 Joint ventures

Z2.1 If the Contractor constitutes a joint venture, consortium or other unincorporated grouping of two
or more persons or organisations then these persons or organisations are deemed to be jointly
and severally liable to the Employer for the performance of this contract.

Z2.2 Unless already notified to the Employer, the persons or organisations notify the Service
Manager within two weeks of the Contract Date of the key person who has the authority to bind
the Contractor on their behalf.

Z2.3 The Contractor does not alter the composition of the joint venture, consortium or other
unincorporated grouping of two or more persons without the consent of the Employer having
been given to the Contractor in writing.

Z3 Change of Broad Based Black Economic Empowerment (B-BBEE) status

Z3.1 Where a change in the Contractor’s legal status, ownership or any other change to his business
composition or business dealings results in a change to the Contractor's B-BBEE status, the
Contractor notifies the Employer within seven days of the change.

Z3.2 The Contractor is required to submit an updated verification certificate and necessary
supporting documentation confirming the change in his B-BBEE status to the Service Manager
within thirty days of the notification or as otherwise instructed by the Service Manager.

Z3.3 Where, as a result, the Contractor’s B-BBEE status has decreased since the Contract Date the
Employer may either re-negotiate this contract or alternatively, terminate the Contractor’s
obligation to Provide the Service.

Z3.4 Failure by the Contractor to notify the Employer of a change in its B-BBEE status may
constitute a reason for termination. If the Employer terminates in terms of this clause, the
procedures on termination are P1, P2 and P4 as stated in clause 92, and the amount due is A1
and A3 as stated in clause 93.
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ESKOM HOLDINGS SOC Ltd CONTRACT NO.
Provision of Ambulance Services and Outsourcing ERT Services at Matla Power Station for a period
of five (5) years.

Z4 Ethics

Z4 .1 Any offer, payment, consideration, or benefit of any kind made by the Contractor, which
constitutes or could be construed either directly or indirectly as an illegal or corrupt practice, as
an inducement or reward for the award or in execution of this contract constitutes grounds for
terminating the Contractor’s obligation to Provide the Service or taking any other action as
appropriate against the Contractor (including civil or criminal action).

Z4.2 The Employer may terminate the Contractor’s obligation to Provide the Service if the Contractor
(or any member of the Contractor where the Contractor constitutes a joint venture, consortium
or other unincorporated grouping of two or more persons or organisations) is found guilty by a
competent court, administrative or regulatory body of participating in illegal or corrupt practices.

Such practices include making of offers, payments, considerations, or benefits of any kind or
otherwise, whether in connection with any procurement process or contract with the Employer
or other people or organisations and including in circumstances where the Contractor or any
such member is removed from the an approved vendor data base of the Employer as a
consequence of such practice.

Z4.3 Notwithstanding the provisions of core clause 90.2, the procedures on termination in terms of
this clause are P1, P2 and P4 as stated in the core clause 92 and the amount due is A1 and A3
as stated in core clause 93.

Z5 Confidentiality

Z5.1 The Contractor does not disclose or make any information arising from or in connection with
this contract available to Others. This undertaking does not, however, apply to information
which at the time of disclosure or thereafter, without default on the part of the Contractor, enters
the public domain or to information which was already in the possession of the Contractor at the
time of disclosure (evidenced by written records in existence at that time). Should the
Contractor disclose information to Others in terms of clause 25.1, the Contractor ensures that
the provisions of this clause are complied with by the recipient.

Z5.2 If the Contractor is uncertain about whether any such information is confidential, it is to be
regarded as such until notified otherwise by the Service Manager.

Z5.3 Inthe event that the Contractor is, at any time, required by law to disclose any such information
which is required to be kept confidential, the Contractor, to the extent permitted by law prior to
disclosure, notifies the Employer so that an appropriate protection order and/or any other action
can be taken if possible, prior to any disclosure. In the event that such protective order is not,
or cannot, be obtained, then the Contractor may disclose that portion of the information which it
is required to be disclosed by law and uses reasonable efforts to obtain assurances that
confidential treatment will be afforded to the information so disclosed.

Z5.4 The taking of images (whether photographs, video footage or otherwise) of the Affected
Property or any portion thereof, in the course of Providing the Service and after the end of the
service period, requires the prior written consent of the Service Manager. All rights in and to all
such images vests exclusively in the Employer.

Z5.5 The Contractor ensures that all his subcontractors abide by the undertakings in this clause.

26 Waiver and estoppel: Add to core clause 12.3:

Z6.1 Any extension, concession, waiver or relaxation of any action stated in this contract by the
Parties, the Service Manager or the Adjudicator does not constitute a waiver of rights, and does
not give rise to an estoppel unless the Parties agree otherwise and confirm such agreement in
writing.
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ESKOM HOLDINGS SOC Ltd CONTRACT NO.
Provision of Ambulance Services and Outsourcing ERT Services at Matla Power Station for a period
of five (5) years.

z7

Z8

29

Z7 1

Z7.2

Z8.1

28.2

Z8.3

Health, safety and the environment: Add to core clause 27.4

The Contractor undertakes to take all reasonable precautions to maintain the health and safety

of persons in and about the execution of the service. Without limitation the Contractor:

e accepts that the Employer may appoint him as the “Principal Contractor” (as defined and
provided for under the Construction Regulations 2014 (promulgated under the Occupational
Health & Safety Act 85 of 1993) (“the Construction Regulations”) for the Affected Property;

e warrants that the total of the Prices as at the Contract Date includes a sufficient amount for
proper compliance with the Construction Regulations, all applicable health & safety laws
and regulations and the health and safety rules, guidelines and procedures provided for in
this contract and generally for the proper maintenance of health & safety in and about the
execution of the service; and

e undertakes, in and about the execution of the service, to comply with the Construction
Regulations and with all applicable health & safety laws and regulations and rules,
guidelines and procedures otherwise provided for under this contract and ensures that his
Subcontractors, employees and others under the Contractor’s direction and control,
likewise observe and comply with the foregoing.

The Contractor, in and about the execution of the service, complies with all applicable
environmental laws and regulations and rules, guidelines and procedures otherwise provided for
under this contract and ensures that his Subcontractors, employees and others under the
Contractor’s direction and control, likewise observe and comply with the foregoing.

Provision of a Tax Invoice and interest. Add to core clause 51

Within one week of receiving a payment certificate from the Service Manager in terms of core
clause 51.1, the Contractor provides the Employer with a tax invoice in accordance with the
Employer's procedures stated in the Service Information, showing the amount due for payment
equal to that stated in the payment certificate.

If the Contractor does not provide a tax invoice in the form and by the time required by this
contract, the time by when the Employer is to make a payment is extended by a period equal in
time to the delayed submission of the correct tax invoice. Interest due by the Employer in terms
of core clause 51.2 is then calculated from the delayed date by when payment is to be made.

The Contractor (if registered in South Africa in terms of the companies Act) is required to
comply with the requirements of the Value Added Tax Act, no 89 of 1991 (as amended) and to
include the Employer's VAT number 4740101508 on each invoice he submits for payment.

Notifying compensation events

291

Delete the last paragraph of core clause 61.3 and replace with:

If the Contractor does not notify a compensation event within eight weeks of becoming aware of
the event, he is not entitled to a change in the Prices.

210

Z10.1

210.2

Employer’s limitation of liability

The Employer’s liability to the Contractor for the Contractor’s indirect or consequential loss is
limited to R0.00 (zero Rand)

The Contractor's entitlement under the indemnity in 82.1 is provided for in 60.1(12) and the
Employer’s liability under the indemnity is limited to compensation as provided for in core
clause 63 and X19.11 if Option X19 Task Order applies to this contract.
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ESKOM HOLDINGS SOC Ltd CONTRACT NO.
Provision of Ambulance Services and Outsourcing ERT Services at Matla Power Station for a period
of five (5) years.

Termination: Add to core clause 91.1, at the second main bullet point, fourth sub-bullet

Z11 point, after the words "against it":

Z11.1 or had a business rescue order granted against it.
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Annexure A: Insurance provided by the Employer

These notes are provided as guidance to tendering contractors and the Contractor about the insurance
provided by the Employer. The Contractor must obtain its own advice. Details of the insurance itself are
available from the internet web link given below.

1.

Services provided in a TSC3 contract could include some element of construction or refurbishment as
well as a continuous maintenance or operational service activity. If an event occurs which causes loss
or damage, a claim could be made either against the Employer’s “works” type policy which may be in
place for the Employer's portion of the Affected Property concerned or against the Employer's assets
policy which may be in place for the Employer’s portion of the Affected Property concerned, or both.

The cover provided and the deductibles under the works policy are different to those under the assets
policy. Each policy has a range of applicable deductibles depending on the location of the Affected
Property and the nature of the insurable event.

The Contractor is required in terms of Contract Data for clause 83 to provide cover for the deductibles in
the insurance provided by the Employer. This can be provided from his own resources on a ‘self
insured’ basis or obtained by him from his own insurers. In order to assess the extent of this cover,
tendering contractors and their brokers should consult the internet web link given below and scroll to
‘Format TSC3’ to establish both the cover and the deductibles in relation to the service provided in
terms of this contract.

Tendering contractors should note that cover provided by the Employer is only per the policies available
on the internet web link listed below and may not be the cover required by the tendering contractor or as
intended by each of the listed insurances in the left hand column of the Insurance Table in clause 83.2. In
terms of clause 83.1 “the Contractor provides the insurances stated in the Insurance Table except any
insurance which the Employer is to provide”. Hence the Contractor provides insurance which the Employer
does not provide and in cases where the Employer does provide insurance the Contractor insures for the
difference between what the Insurance Table requires and what the Employer provides.

If Marine Insurance is required the Contractor needs to obtain a copy of the latest edition of Eskom’s
Marine Policies Procedures found at internet website given below.

Further information and full details of all Eskom provided policies and procedures may be obtained from:

http://www.eskom.co.za/Tenders/InsurancePoliciesProcedures/Pages/EIMS_Policies_
From_1_April_2014_To_31_March_2015.aspx
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Annexure B: Penalties X20

KPI & Penalties

Amount Performance level (KPI)

R 5000 If the report is late.

R 1 000 No response to NCR.

R 3 000 Commencement of works without approved risk Assessment
Budget:

The majority of the risk that may lead to compensations will be identified with mitigating actions on the
risk assessment. Assessments are done as per the contract task order. Compensation events to be
notified immediately to enable accurate financial commitments. In the Event of the Contractor
contravening any of the financial requirements, Defect notifications will be issued.

Time:

The Contractor submits a preliminary correlation curve within 10 working days of performing the test and
a report within 4 weeks of performing the test. Failure to comply with these allocated times will lead to
Early Warnings being issued and in the case of continuance, a Defect Notification.

Please Note: If the Contractor fails to comply after two Defect Notifications have been issued, the Employer is in the position to consider
termination of the contract
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CONTRACT NO.

C1.2 Contract Data

Part two - Data provided by the Contractor

[Instructions to the contract compiler: (delete this notes before issue to tenderers with an enquiry)
Whenever a cell is shaded in the left hand column it denotes this data is optional and would be required in
relation to the option selected. In the event that the option is not required select and delete the whole row.]

Notes to a tendering contractor:

1. Please read both the both the NEC3 Term Service Contract April 2013 and the relevant parts of its
Guidance Notes (TSC3-GN)? in order to understand the implications of this Data which the tenderer is
required to complete.

2. The number of the clause which requires the data is shown in the left hand column for each

statement however other clauses may also use the same data.

3. Where a form field like this [ ] appears, data is required to be inserted relevant to the option

selected. Click on the form field once and type in the data. Otherwise complete by hand and in ink.

Completion of the data in full, according to Options chosen, is essential to create a complete contract.

Clause | Statement Data
10.1 The Contractor is (Name):
Address
Tel No.
Fax No.
11.2(8) The direct fee percentage is %
The subcontracted fee percentage is %
11.2(14)  The following matters will be included in
the Risk Register
11.2(15)  The Service Information for the
Contractor's plan is in:
21.1 The plan identified in the Contract Data is
contained in:
24 1 The key people are:

1 Name:
Job:
Responsibilities:
Qualifications:
Experience:

2 Name:

Job

3 Available from Engineering Contract Strategies Tel 011 803 3008 Fax 086 5391902 or www.ecs.co.za
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Responsibilities:

Qualifications:

Experience:
CV's (and further key person's data including
CVs) are in
A Priced contract with price list
11.2(12)  The price list is in
11.2(19) The tendered total of the Prices is R
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C1.3 Forms of Securities

Pro formas for Bonds & Guarantees

For use with the NEC3 Term Service Contract (TSC3)

[Note to contract compiler:
Once it has been decided which securities are required for this contract delete from this file the ones
not required, revise the notes below accordingly and delete this note.]

The conditions of contract stated in the Contract Data Part 1 include the following Secondary Options:

Option X4: Parent company guarantee
Option X13: Performance Bond

Each of these secondary Options requires a bond or guarantee “in the form set out in the Service
Information”.  Pro forma documents for these bonds and guarantees are provided here for convenience
but are to be treated as part of the Service Information.

The Contractor shall guarantee his ASGI-SA Obligations by providing the Employer with an ASGI-SA
Guarantee in the form provided here.

SDL&I Objectives in line with Reconstruction and Development Programme (RDP)
Goals

Tenderers who complete and submit the objectives as required, but who do not meet Eskom’s

targets, will not be disqualified. SDL&I objectives do not form part of scoring but commitments will
form part of contractual obligations

1. Transformation — BBBEE Improvement or Retention Plan
Transformation remains an area of focus, where Eskom continuously strives to align itself with
national transformation imperatives to unlock growth, drive industrialization, create employment and

contribute to skills development.

Eskom encourages its suppliers to constantly strive to improve their B-BBEE rating. Whereas
Tenderer/s will be allocated points in terms of a preference point system based on specific goals,
Eskom also requests that tenderer/s submits their B-BBEE improvement or retention plan within 30

days of signing the contract.

Tenderer/s are therefore requested to indicate the extent to which they will maintain (only if the
respondent is a Level 1) or may improve/maintain their B-BBEE status over the contract period if
their B-BBEE status is level 2 or 3. Tenderer/s with a B-BBEE status level 4 at the time of contract

award, shall migrate and achieve as a non-negotiable a milestone of B-BBEE Level 3 by the end of

PART C2: PRICING DATA PAGE 20 C2TSC3 COVER




ESKOM HOLDINGS SOC Ltd CONTRACT NO.
Provision of Ambulance Services and Outsourcing ERT Services at Matla Power Station for a period
of five (5) years.

the first year of the contract and thereafter improve their B-BBEE status level or migrate by one level

higher.

Tenderer/s with a B-BBEE recognition status of Level 5 to Level 8 or non-compliant at the time of
contract award, shall migrate and achieve as a non-negotiable a milestone of Level 4 by the end of
the first year of the contract and thereafter improve at least one B-BBEE Level higher of each year

from the second year of the contract.

Tenderer/s are requested to submit their B-BBEE Improvement Plan as an essential document within
30 days of signing the contract.

NB: A valid B-BBEE certificate or Sworn Affidavit is a condition for contract award, if your company’s
annual Total Revenue is R10 Million or less you qualify as an Exempted Micro Enterprise therefore
you can submit Sworn Affidavit. If your annual Total Revenue is R50 Million or less, you qualify as
Qualifying Small Enterprise and must comply with all of the elements of QSE score card relevant to
your sector unless an entity is at least 51% Black owned you are required to obtain a Sworn affidavit.
If your Annual Total Revenue is above R50m you need to submit a Valid B-BBEE certificate

2. Local Procurement Content

“Local Procurement Content” refers to value added in South Africa by South African resources.
Where a single contract involves a combination of local and imported goods and/or services, the
tender response must be separated into its components as per the Price Schedule included with
the tender documents. Local procurement content is total spending minus the imported
component.

Tenderers are required to submit their proposals in the table below.

Local Procurement Eskom target Tenderer Proposal
Content 100%

3. Procurement spends on entities with a minimum 51% black ownership.

The winning tenderer is encouraged to procure/spend on designated groups on the following

paid invoices for both:

+ the indirect expenses (e.g., overheads) on goods and services supplied to the
contractor/supplier by designated groups; and

» direct spend on goods and services supplied by the subcontractors for the execution of the

scope of work.

Activities, as a proportion of the local procurement content, which may be subcontracted to

designated black owned enterprises must be submitted in a table below.

Procurement from Designated Eskom Target Tenderer Proposal
Group
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Black Owned

15%

4. Jobs. Tenderers are required to submit proposals for the type and number of jobs that will

be created and retained in South Africa as a direct result of being awarded a contract.

Type of Jobs to be created

Number of Jobs to be created

Type of Jobs to be retained

Number of Jobs to be retained

5. Skills development

Tenderers are required to submit proposals in a table below for developing the skills of unemployed
candidates in the country. Skills development is intended to address Eskom’s core, scarce and critical
skills and scarce and critical skills. These skills are also included in a 2020 list of occupations in high
demand as stipulated in the Government Gazette 43937. Candidates shall be from all provinces in

the country, and their composition shall be representative of the population demographics of South

Africa
Skill type / Occupation Eskom Entry Level Output Tenderers
target Proposal
Fire
Fighting
Certificate
. . Grade 1,2 and
Fire Fighters 5 12/N3 Hazmat
Awareness
and
Operation
First Aid 4 Crace 12/ | Level3

development initiatives

financial contribution towards the fulfilment of this obligation.

The process of developing these skills shall involve the participation by tenderers directly and
through their supply network. In certain cases, the SETA’s accredited training providers can be

approached to participate in developing critical and scarce skills.

Note: That these targets for skills development candidates categorically exclude Eskom
employees and registered learners. The tenderers are required to take full responsibility

for the total cost of developing the requisite skills, and Eskom shall not make any

advised to approach their relevant SETAs to access grants, subsidies, and incentives

as well as South African Revenue Services for tax rebates that are earmarked for skills

Tenderers also are
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Section 3: SDL&I Penalty and Performance Security

Eskom will apply a penalty of 2.5% of the invoice amount for failure to meet SDL&I obligations.

Eskom will apply a penalty of 2.5% of the Contract Value for failure to meet SDL&I obligations.

For the duration of the contract, Eskom will retain 2.5% of every invoice (excluding VAT) as security
for the fulfilment of all SDL&I Obligations. The retained amounts shall only be released to the
Contractor upon:

e Eskom receives the SDL&I progress report/s from the contractor.

o Fulfilment of all SDL&I obligations by the contractor.

e Submission of an approved compliance report by SDL&I Department.

Section 4: Reporting and Monitoring

e The suppliers shall on a quarterly basis submit a report to Eskom in accordance with Data
Collection Template on their compliance with the SDL&I obligations described above.

o Eskom shall review the SDL&I reports submitted by the suppliers within 30 (thirty) days of receipt
of the reports and notify the suppliers in writing if their SDL&I obligations have not been met.

¢ Upon notification by Eskom that the suppliers have not met their SDL&I obligations, the suppliers
shall be required to implement corrective measures to meet those SDL&I obligations before the
commencement of the following report, failing which Retention clauses shall be invoked.

« Every contract shall be accompanied by the SDL&I Implementation Schedule, which must be
completed by the suppliers and returned to SDL&I representative for acceptance 28 days after
contract award. This will be used as a reference document for monitoring, measuring and
reporting on the supplier’s progress in delivering on their stated SDL&l commitments

Section 5: Market Research

The following information demonstrates market analysis and assisted in arriving at the targets above.
Current Suppliers Providing the Services Potential Suppliers:

e None e Open market

Section 6: General Information on Validity of Sworn Affidavits

The following must be considered when it comes to validity of Affidavits;

Tenderers submitting B-BBEE Sworn Affidavits must ensure that the affidavits meet the following key pointers to
ensure their validity:

. Name/s of deponent as they appear in the identity document and the identity number.

e Designation of the deponent as the director, owner or member must be indicated in order to know that person is duly
authorised to depose of an affidavit. (Mark the applicable option).

. Name of enterprise as per enterprise registration documents issued by the CIPC, where applicable, and enterprise
business address.

. Percentage of black ownership, black female ownership and designated group. In the case of specialised enterprises
as per Statement 004, the percentage of black beneficiaries must be reflected. (No blank spaces to be left).

e Indicate total revenue for the year under review and whether it is based on audited financial statements or
management account. (Mark the applicable option).

e Financial year end as per the enterprise’s registration documents, which was used to determine the total revenue.
(Financial year end to be stipulated by day/month/year).

. B-BBEE Status level. An enterprise can only have one status level. (Tick applicable level)

. Empowering supplier status must be indicated. For QSEs, the deponent must select the basis for the empowering
supplier status.

e Date deponent signed and date of Commissioner of Oath must be the same. (The sworn affidavit must be signed in
the presence of the Commissioner of Oath. Furthermore the Commissioner must also sign and stamp)

. Commissioner of Oath cannot be an employee or ex officio of the enterprise because, a person cannot by law,
commission a sworn affidavit in which they have an interest.
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The organisation providing the bond / guarantee does so by copying the pro forma document onto his
letterhead without any change to the text or format and completing the required details. The completed
document is then given to the Employer within the time stated in the contract.

Pro forma Parent Company Guarantee (for use with Option X4) — N/A

(to be reproduced exactly as shown below on the letterhead of the Contractor’s Parent Company)

Eskom Holdings SOC Ltd

Megawatt Park

Maxwell Drive

Sandton

Johannesburg Date:

Dear Sirs,
Parent Company Guarantee for Contract No
With reference to the above numbered contract made or to be made between

Eskom Holdings SOC Ltd (the Employer) and

{Insert registered name and address of the Contractor}
(the Contractor), for

{Insert details of the works from the Contract Data} (the works).

I/We the undersigned

on behalf of the Contractor's
parent company

of physical address

and duly authorised thereto do hereby unconditionally guarantee to the Employer that the Contractor shall
Provide the Service in accordance with the above numbered Contract.

1. If for any reason the Contractor fails to Provide the Service, we hereby agree to cause to Provide the
Service at no additional cost to the Employer.

2. If we fail to comply with the terms of this Deed of Guarantee, the Employer may itself procure such
performance (whether or not the Agreement be formally determined). The Employer is to notify us and we
shall indemnify the Employer for any additional cost or expense it incurs.

3. Our liability shall be as primary obligor and not merely as surety and shall not be impaired or discharged
by reason of any arrangement or change in relationship made between the Contractor and the Employer
and/or between us and Contractor; nor any alteration in the obligations undertaken by the Contractor or in
the terms of the Agreement; nor any indulgence, failure, delay by you as to any matter; nor any dissolution
or liquidation or such other analogous event of the Contractor.

4. The Employer shall not be obliged before taking steps to enforce the terms of this Deed of Guarantee to
obtain judgement against the Contractor in any court or other tribunal, to make or file any claim in
liquidation (or analogous proceedings) or to seek any remedy or proceed first against the Contractor.
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5. This Deed of Guarantee shall be governed by and construed in accordance with the laws of the Republic
of South Africa and we hereby submit to the non-exclusive jurisdiction of the High Court of South Africa.

Signed at on this day of 200 _

Signature(s)

Name(s) (printed)

Position in parent company

Signature of Witness(s)

Name(s) (printed)
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Pro forma Performance Bond — Demand Guarantee (for use with Option X13)
- N/A

(to be reproduced exactly as shown below on the letterhead of the Bank providing the Guarantee)

Eskom Holdings SOC Ltd Reference No. [e] [Drafting Note:
Megawatt Park Bank reference
Maxwell Drive number to be inserted]
Sandton
Johannesburg Date:

Dear Sirs

Performance Bond — Demand Guarantee: [Drafting Note: Name of Contractor to be inserted]

Project [ ] Contract Reference: ...... [Drafting Note: Contractor contract reference number to be inserted]

1. In this Guarantee the following words and expressions shall have the following meanings:-

1.1 “Bank” - means [e], [#] Branch, (Registration No. [e]); [Drafting Note: Name of Bank to be
inserted]

1.2 “Bank’s Address” - means [e]; [Drafting Note: Bank’s physical address to be inserted]

1.3 “Contract” — means the written agreement relating to the Services, entered into between

Eskom and the Contractor, on or about the [e] day of [e] 200[e] (Contract Reference No. [.] as
amended, varied, restated, novated or substituted from time to time; [Drafting Note: Signature
Date and Contract reference number to be inserted]

14 “Contractor” — means [e] a company registered in accordance with the laws of [e] under
Registration Number [e]. [Drafting Note: Name and details of Contractor to be inserted]

1.5 “Eskom” - means Eskom Holdings SOC Ltd, a company registered in accordance with the
laws of the Republic of South Africa under Registration Number 2002/015527/30].

1.6 “Expiry Date” - means the earlier of
o the date that the Bank receives a notice from Eskom stating that all amounts due from
the Contractor as certified in terms of the contract have been received by Eskom and

that the Contractor has fulfilled all his obligations under the Contract, or

¢ the date that the Bank issues a replacement Bond for such lesser or higher amount
as may be required by Eskom

1.7 “Guaranteed Sum” - means the sum of R [e] ([¢] Rand);

1.8 “Services” - means [insert as applicable.].

2. At the instance of the Contractor, we the undersigned and , inour
respective capacities as and of the Bank, and duly authorized thereto,

confirm that we hold the Guaranteed Sum at the disposal of Eskom, as security for the proper
performance by the Contractor of all of its obligations in terms of and arising from the Contract and
hereby undertake to pay to Eskom, on written demand from Eskom received prior to the Expiry Date,
any sum or sums not exceeding in total the Guaranteed Sum.

3. A demand for payment under this guarantee shall be made in writing at the Bank’s address and shall:

3.1 be signed on behalf of Eskom by a Group Executive, Divisional Executive, Senior General
Manager or its delegate;
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3.2 state the amount claimed (“the Demand Amount’);

3.3 state that the Demand Amount is payable to Eskom in the circumstances contemplated in the
Contract.

4, Notwithstanding the reference herein to the Contract the liability of the Bank in terms hereof is as

principal and not as surety and the Bank’s obligation/s to make payment:

4.1 is and shall be absolute provided demand is made in terms of this bond in all circumstances;
and

4.2 is not, and shall not be construed to be, accessory or collateral on any basis whatsoever.

5. The Bank’s obligations in terms of this Guarantee:

5.1 shall be restricted to the payment of money only and shall be limited to the maximum of the

Guaranteed Sum; and

5.2 shall not be discharged and compliance with any demand for payment received by the Bank
in terms hereof shall not be delayed, by the fact that a dispute may exist between Eskom and
the Contractor.

6. Eskom shall be entitled to arrange its affairs with the Contractor in any manner which it sees fit, without
advising us and without affecting our liability under this Guarantee. This includes, without limitation,
any extensions, indulgences, release or compromise granted to the Contractor or any variation under
or to the Contract.

7. Should Eskom cede its rights against the Contractor to a third party where such cession is permitted
under the Contract, then Eskom shall be entitled to cede to such third party the rights of Eskom under
this Guarantee on written notification to the Bank of such cession.

8. This Guarantee:
8.1 shall expire on the Expiry Date until which time it is irrevocable;
8.2 is, save as provided for in 7 above, personal to Eskom and is neither negotiable nor

transferable;

8.3 shall be returned to the Bank upon the earlier of payment of the full Guaranteed Sum or expiry
hereof;

8.4 shall be regarded as a liquid document for the purpose of obtaining a court order; and

8.5 shall be governed by and construed in accordance with the law of the Republic of South Africa

and shall be subject to the jurisdiction of the Courts of the Republic of South Africa.

8.6 Any claim which arises or demand for payment received after expiry date will be invalid and
unenforceable.

9. The Bank chooses domicilium citandi et executandi for all purposes in connection with this Guarantee
at the Bank’s Address.

Signed at Date

For and behalf of the Bank

Bank Signatory: Bank Signatory:
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Witness: Witness:
Bank’s seal or stamp

Pro forma ASGI-SA Guarantee

(to be reproduced exactly as shown below on the letterhead of the Bank providing the Guarantee)

Eskom Holdings SOC Ltd Reference No [e] [Drafting Note:
Megawatt Park Bank reference
Maxwell Drive number to be inserted]
Sandton
Johannesburg Date:

Dear Sirs

Pro-Forma ASGI-SA Guarantee: [Drafting Note: Name of Contractor to be inserted]

Project [ ] Contract Reference: [e] [Drafting Note: Contractor contract reference number to be inserted]

1. In this Guarantee the following words and expressions shall have the following meanings:-
1.1 “Bank” - means [e], [e] Branch, (Registration No. [e]); [Drafting Note: Name of Bank to be inserted]
1.2 “Bank’s Address” - means [e]; [Drafting Note: Bank’s physical address to be inserted]
1.3 “Contract” — means the written agreement relating to the Project, entered into between the

Employer and the Contractor, on or about the [e] day of [e] 200[e] (Contract Reference No. [e]
as amended, varied, restated, novated or substituted from time to time; [Drafting Note: Signature
Date and Contract reference number to be inserted]

14 “Contractor’ — means [e] a company registered in accordance with the laws of [e] under
Registration Number [e]. [Drafting Note: Name and details of Contractor to be inserted]

1.5 “Contractor’'s ASGI-SA Obligations” — means the Contractor’'s ASGI-SA Obligations under and as
defined in the Contract.

1.6 “Employer’ - means Eskom Holdings SOC Ltd, a company registered in accordance with the laws
of the Republic of South Africa under Registration Number 2002/015527/30.

1.7 “Expiry Date” - means the [e] day of [e] 200[e]; [Drafting Note: anticipated date of issue of ASGI-
SA Performance Certificate to be inserted.]
1.8 “Guaranteed Sum” - means the sum of R [e] ([e] Rand);
1.9 “Project” —means the ....................oeen.
2. At the instance of the Contractor, we the undersigned and , in
our respective capacities as and of the Bank, and duly authorized

thereto, confirm that we hold the Guaranteed Sum at the disposal of the Employer, as security for
the proper performance by the Contractor of the Contractor's ASGI-SA Obligations and hereby
undertake to pay to the Employer, on written demand from the Employer received prior to the Expiry
Date, any sum or sums not exceeding in total the Guaranteed Sum.

3. A demand for payment under this guarantee shall be made in writing at the Bank’s address and shall:
3.1 state the amount claimed (“the Demand Amount’);
3.2 state that the Demand Amount is payable to the Employer in the circumstances contemplated in

the Contract.
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4. Notwithstanding the reference herein to the Contract the liability of the Bank in terms hereof is as
principal and not as surety and the Bank’s obligation/s to make payment:
4.1 is and shall be absolute provided demand is made in terms of this bond in all circumstances; and
4.2 is not, and shall not be construed to be, accessory or collateral on any basis whatsoever.
5. The Bank’s obligations in terms of this Guarantee:
5.1 shall be restricted to the payment of money only and shall be limited to the maximum of the
Guaranteed Sum; and

5.2 shall not be discharged and compliance with any demand for payment received by the Bank in
terms hereof shall not be delayed, by the fact that a dispute may exist between the Employer and
the Contractor.

6. The Employer shall be entitled to arrange its affairs with the Contractor in any manner which it sees
fit, without advising us and without affecting our liability under this Guarantee. This includes, without
limitation, any extensions, indulgences, release or compromise granted to the Contractor or any
variation under or to the Contract.

7. Should the Employer cede its rights against the Contractor to a third party where such cession is
permitted under the Contract, then the Employer shall be entitled to cede to such third party the rights
of the Employer under this Guarantee on written notification to the Bank of such cession.

8. This Guarantee:

8.1 shall expire on the Expiry Date until which time it is irrevocable;

8.2 is, save as provided for in 7 above, personal to the Employer and is neither negotiable nor

transferable;

8.3 shall be returned to the Bank upon the earlier of payment of the full Guaranteed Sum or expiry

hereof;

8.4 shall be regarded as a liquid document for the purpose of obtaining a court order; and

8.5 shall be governed by and construed in accordance with the law of the Republic of South Africa

and shall be subject to the jurisdiction of the courts of the Republic of South Africa.

8.6 Any claim which arises or demand for payment received after expiry date will be invalid and

unenforceable.

9. The Bank chooses domicilium citandi et executandi for all purposes in connection with this Guarantee
at the Bank’s Address.

Signed at Date

For and behalf of the Bank

Bank Signatory: Bank Signatory:

Witness: Witness:

Bank’s seal or stamp
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C2.1 Pricing assumptions: Option A

How work is priced and assessed for payment

Clause 11 in NEC3 Term Service Contract (TSC3) core clauses and Option A states:

Identified and 11
defined terms 11.2 (12) The Price List is the price list unless later changed in accordance with
this contract.

(17) The Price for Services Provided to Date is the total of

e the Price for each lump sum item in the Price List which the Contractor
has completed and

e where a quantity is stated for an item in the Price List, an amount
calculated by multiplying the quantity which the Contractor has
completed by the rate.

(19) The Prices are the amounts stated in the Price column of the Price List.
Where a quantity is stated for an item in the Price List, the Price is calculated
by multiplying the quantity by the rate.

This confirms that Option A is a priced contract where the Prices are derived from a list of items of service
which can be priced as lump sums or as expected quantities of service multiplied by a rate or a mix of both.

Function of the Price List

Clause 54.1 in Option A states: “Information in the Price List is not Service Information”. This confirms that
instructions to do work or how it is to be done are not included in the Price List but in the Service Information.
This is further confirmed by Clause 20.1 which states, “The Contractor Provides the Service in accordance
with the Service Information”. Hence the Contractor does not Provide the Service in accordance with the Price
List. The Price List is only a pricing document.

Link to the Contractor’s plan

Clause 21.4 states “The Contractor provides information which shows how each item description on the
Price List relates to the operations on each plan which he submits for acceptance”. Hence when compiling
the price list, the tendering contractor needs to develop his first clause 21.2 plan in such a way that
operations shown on it can be priced in the price list and result in a satisfactory cash flow in terms of clause
11.2(17).

Preparing the price list

Before preparing the price list, both the Employer and tendering contractors should read the TSC3 Guidance
Notes pages 14 and 15. In an Option A contract, either Party may have entered items into the price list
either as a process of offer and acceptance (tendering) or by negotiation depending on the nature of the
service to be provided. Alternatively the Employer, in his Instructions to Tenderers or in a Tender Schedule,
may have listed some items that he requires the Contractor to include in the price list to be prepared and
priced by him.
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It is assumed that in preparing or finalising the price list the Contractor:

Has taken account of the guidance given in the TSC3 Guidance Notes relevant to Option A;

Understands the function of the Price List and how work is priced and paid for;

Is aware of the need to link operations shown in his plan to items shown in the Price List;

Has listed and priced items in the price list which are inclusive of everything necessary and incidental

to Providing the Service in accordance with the Service Information, as it was at the time of tender,

as well as correct any Defects not caused by an Employer’s risk;

e Has priced work he decides not to show as a separate item within the Prices or rates of other listed
items in order to fulfil the obligation to complete the service for the tendered total of the Prices.

o Understands there is no adjustment to items priced as lump sums if the amount, or quantity, of work

within that item later turns out to be different to that which the Contractor estimated at time of tender.

The only basis for a change to the (lump sum) Prices is as a result of a compensation event.

Format of the price list

(From the example given in an Appendix within the TSC3 Guidance Notes)

Entries in the first four columns in the price list in section C2.2 are made either by the Employer or the
tendering contractor.

If the Contractor is to be paid an amount for the item which is not adjusted if the quantity of work in the
item changes, the tendering contractor enters the amount in the Price column only, the Unit, Expected
Quantity and Rate columns being left blank.

If the Contractor is to be paid an amount for an item of work which is the rate for the work multiplied by
the quantity completed, the tendering contractor enters the rate which is then multiplied by the Expected
Quantity to produce the Price, which is also entered.

If the Contractor is to be paid a Price for an item proportional to the length of time for which a service is
provided, a unit of time is stated in the Unit column and the expected length of time (as a quantity of the
stated units of time) is stated in the Expected Quantity column.
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C2.2 the price list

Item Description Quantity | Rate Amount
1 Section 1 - Preliminaries and General
1.1 Transportation of workers 60 R R
1.2 Accommodation 60 R R
1.3 Office Overheads 60 R R
1.4 Health and Safety 1 R R
Sub Total Section 1 - Preliminaries and General R
Item Description Quantity | Rate Amount
2 Section 2 - Emergency Medical Service
2.1 Availability of an ambulance on an as and when required basis 60 R R
Sub Total Section 2 - Emergency Medical Service R
Item Description No of Workers | Months Monthly Rate (I fqr g
Year Duration
3 Section 3 - Labour Resources
The labour resources are required on a 24 hour basis. Rates provided
should include all night shift allowances and overtime that may occur. Refer
to the scope of works for more details.
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CONTRACT NUMBER

Shift A
3.1 Intermediate Life Support 1 60 R R
3.2 Fire Fighter 5 60 R R
Shift B
3.3 Intermediate Life Support 1 60 R R
34 Fire Fighter 5 60 R R
Shift C
3.5 Intermediate Life Support 1 60 R R
3.6 Fire Fighter 5 60 R R
Shift D
3.7 Intermediate Life Support 1 60 R R
3.8 Fire Fighter 5 60 R R
Sub Total Section 3 - Labour Resources R
Total Excluding Vat R
Add Vat 15% R
Total Including Vat R
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GENERAL
Data books, reviews, reports and diagrams/drawings shall be submitted to Engineering after the completion of the work. Engineering to
forward the data books to Quality Department (Document Control)

All QCP’s to be submitted to Engineering and Quality for approval prior to outage/project or maintenance work commencement.

CONTRACT NUMBER

Management.

Regulations as amended, must have environmental AUTHORISATION
before commencement of work.

The contractor shall comply with all applicable legal and other
requirements.

The polluter pays principle will be applied.

SCOPE OF WORK PROCEDURE, SPECIFICATION, HOLD POINTS, RESPONSIB
DESCRIPTION / ENG. REQUIREMENTS / DOCUMENTATION WITNESS, LE PARTY
ACTIVITY REPORTS
1.1 | Occupational Health Health and safety file should be approved by Safety risk management | Eskom to witness. | Contractor
and Safety department prior to any work commences on site

All work is to be done in accordance with OHS Act 85 of 1993, Matla
plant procedures and Plant Safety Regulations. (240-150642762).
Matla power station SHEQ induction must be done before access to site
can be granted
The contractor should ensure that all employees have acquired the
required competency for the task they are performing.
The contractor to ensure compliance to updated legal requirements and
other requirements

1.2 | Environmental All activities listed in the National Environmental Act 107 of 1998, EIA Eskom to witness. | Contractor
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CONTRACT NUMBER

The contractor manager shall ensure compliance with Eskom Matla
Environmental procedures to ensure the prevention of pollution (refer:
OMOP 4090 and 4402).

The last payment will be processed based on the status of the last
housekeeping check sheet (Annexure C: OMOP 4402) of designated
area.

EMS file based on 1ISO14001 will be required.

1.3

Quality Management

The contractor/executioner of work will be responsible for drawing up all
QCP documentation and this must be approved by engineering and
authorised by the Quality Department before commencing with the work.
Contractors/executioner to adhere to QM 58 and OMOP4497
requirements

Number of NCR issued can affect your next tendering process.

The QCP shall be signed progressively by the Engineer/Supervisor,
Eskom QC Inspector, Contractor QC Inspector and/or AlA.

No procuring of outage items without the approval of scopes by quality
All outage scopes creep and scopes addition should be approved by
quality

No contractor should be in the possession of scopes for execution
without the scopes approved by quality

The contractor is subjected to quality auditing at any point in time during

execution of scope

Hold point

Contractor

1.4

Inputs from other

departments
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1.5 | Commissioning
reference
SCOPE OF WORK PROCEDURE, SPECIFICATION, HOLD POINTS, RESPONSIB
DESCRIPTION / ENG. REQUIREMENTS / DOCUMENTATION WITNESS, LE PARTY
ACTIVITY REPORTS
1.6 | SCOPE OF WORK DESCRIPTION / ACTIVITY PROCEDURE, SPECIFICATION, HOLD POINTS, RESPONSIB
ENG. REQUIREMENTS / WITNESS, LE PARTY
Matla Power Station to outsource Emergency Respond DOCUMENTATION REPORTS

Team with provision of registered and compliant
Ambulance for emergency respond.

e Emergency Respond Team (ERT) to attend all | The following Eskom emergency
emergencies incidents (Fire, Hazmat, Medicals and | Procedures will be adhered to:
Rescue) at Matla Power Station including responding to OMOP 4010

_ . : 32-123
outside the Station 20 km radius when Eskom 32124

employee or partners are involved. 32.107

e ERT to respond to all emergencies incidents within 5 | 23-108

minutes after receiving the notification of an incident OMOP 557-4871
from EQOD.

e Furthermore, ERT to assist Kriel Power Station when
required and to respond to other sites as per signed
service legal agreement.

e To ensure that Ambulance services are available seven
days a week and twenty-four hours.

e ERT to assist the Station with special duties such as

Safety campaigns and events standby.
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e ERT to work on four shifts system which consist of six
personnel per shift, twelve hours shift where an ILS and
BLS will manage an ambulance services and four
personnel including team leader will manage Fire.

o Provide standby shift (as and when required) as a
backup response in instances where emergency
exceed on site response capabilities.

¢ Drive and operate emergency vehicles: fire engine, skit
unit pump and response vehicles. All personnel adhere
to Eskom Health and Safety requirement.

¢ ERT to conduct regular plants inspection, maintain, and
clean firefighting equipment.

o ERT to issue and monitoring hot-work activities across
the Station.

o ERT to install the lifeline as and when required.

¢ Inspect the firefighting equipment according to the PMs
or as per schedule.

e To inspect medical first aid boxes.

¢ Inspect and clean emergency vehicles on daily basis.

e To ensure that Fire Station machine bay is clean prior
handing over the shift.

e Conduct fire prevention inspection and report
deviations.

o Participate in the global/station exercises.
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e ERT to assist with departmental or contractors’
evacuations drills.

¢ Change and replace portable fire extinguishers.

e ERT to monitor control room and ensure occurrence
book is filled correctly daily.

e Participate in the fire incident investigation.

e The service provider (SP) to supplier with an
ambulance which is fully equipped and has adequate
medical stock.

e SP to provide on duty personnel with company cell
phone loaded with enough data and airtime.

o ERT to treat/stabilize and transportation the patient to
the nearest appropriate medical facility for further
assessment.

e To ensure that ERT has necessary documents while

transporting the patient.

e Arrange special transportation to other hospitals if the
need arise e.g., helicopter (airlifting the patients)

¢ Monthly inspection on first aid boxes, Eskom fleet first
aid kits and refilling if necessary and complete the
register. (Supplier shall be responsible to replace all the
contents of the Power Station’s first aid boxes when

used or expired).

1.7 | The total contract shall comprise of twenty-four members

appointed in the following disciplines:
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Four ILS to be appointed for four shift system and shall
meet the following requirement.

o Grade 12 or equivalent

e Hazmat operation

o Fire fighter 1 & 2

e ILS with valid HPCSA registered
e Rope recues 2 or High angle rescue

e Code 10 drivers’ licence with PrPD,

e Three years of experience.

Four Team Leaders to be appointed for four shift system

and shall meet the following requirement.

e Grade 12 or equivalent

e Hazmat Operation

e Firefighter 1 & 2

e BLS with valid HPCSA registered

¢ Rope recues 2 or High angle rescue

e Industrial firefighting

e Code 11 (C) drivers’ licence with PrPD,

e Pump operator

¢ Incident Commander will be an advantage.

e Three years of experience in fire service.
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Fire fighters: sixteen fire fighters to be appointed.

o Grade 12 or equivalent

o Fire fighter 1 & 2

o BAA with valid HPCSA registered.

e Industrial firefighting

o Rope rescue (2) or High angle recue.

e Code 10 & 11 (C) drivers’ licence with PrDP
e Pump operator will be an advantage.

e Hazmat operation

o 1-year related experience

1.8 | Documents required

e Provide detailed CVs.

e HPCSA valid card

o Competence certificates not statement

e Copy of Driver’s licence with PrDP

e Four ILS with valid HPCSA card

e Twenty BLS with valid HPCSA card

o Certificate of registration as Ambulance

e The Supplier shall adhere to all the relevant health
standards of the industry and fully insured for any

accidents.
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e Registered as an emergency vehicle.

e The supplier shall adhere to National Health Act, 2003
(Act No. 61 Of 2003)

e The supplier shall adhere to Annexure B and D of the
Act.

e Supplier must be registered as Emergency Medical
Service with the Department of Health Mpumalanga
Province.

¢ Ambulance service must be registered with Board of
Healthcare Founders.

¢ Ambulance must have licence disc for roadworthy
under Natis Office as an Ambulance.

e Ambulance must have Operational licence issued by
the Department of Health.

e Ambulance must have a conversion compliance
certificate.

o Eskom shall reserve the right to terminate the
contract, if the service provider does not adhere to

contractual agreement.
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C3.1: EMPLOYER’S SERVICE INFORMATION

Contents

When the document is complete, insert a ‘Table of Contents’. To do this go to: Insert, — Reference, —
Index and tables — Table of Contents. Three levels and the title (but not the subtitle) may be shown if the
formats used in this template are retained.

Otherwise insert list of contents manually.
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1 Description of the service

1.1 Executive overview

Put yourself in the position of the Contractor's senior management who need a high level overview of what is
involved — the scope of work - so that they can decide when tendering whether they have the resources and
capability to undertake the work. Include a description of the different services and disciplines of work
involved within the service and the location where most of the work will be carried out.

1.2 Employer’s requirements for the service

Either

Describe in detail what the Employer requires the Contractor to do and how he is to do it if the Contractor is
mainly providing labour and tools to carry out the Employer's requirements

Or

Provide the Employer's operating philosophy / user requirement specification (URS) / performance
specification giving deliverables and constraints for the service from which the Contractor is to plan in detail
how he is to achieve the required deliverables.

Reference could be made to an Annexure for a detailed classification of services or to the Price List in the
case of Option A or C and if the Price List descriptions are complete.

1.3 Interpretation and terminology

If required include here definitions additional to those used in the conditions of contract which are required
only for the purpose of making the Service Information easier to draft and read. Also list abbreviations used
and provide a full interpretation of each one, for example:

2 Management strategy and start up.

2.1 The Contractor’s plan for the service
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In the TSC3 the Contractor's plan is his “design” for performing the service throughout the service period.
Section 2 of the conditions of contract describes what the Contractor is to show in his plan both in the core
clauses and some additional requirements in each of the main Options.

The extent of the Contractor’s plan will depend on whether the Contractor is required to develop a plan in
accordance with the Employer’s broad outline of the service or whether the Employer has provided a plan for
the Contractor to follow. Read the TSC3 Guidance Notes pages 21 and 22 for more information on the
Contractor's plan.

Use this section to describe any particulars which must be taken into account by the Contractor in
developing his plan as required by clause 21.2. For example information about the order and timing or
method of carrying out particular items of work.

List technical reporting and scheduling requirements which are to be incorporated into the Contractor's plan.

2.2 Management meetings

The conditions of contract (e.g. Clause 16.2) and other sections of the Service Information (e.g. safety risk
management) may require that a meeting shall be held. However the intention of all NEC contracts is that
the Parties and their agents use the techniques of partnering to manage the contract by holding meetings
designed to pro actively and jointly manage the administration of the contract with the objective of minimising
the adverse effects of risks and surprises for both Parties.

Depending on the size and complexity of the service, it is probably beneficial for the Service Manager to hold
a weekly risk register meeting (Clause 16.2). This could be used to discuss safety, compensation events,
subcontracting, overall co-ordination and other matters of a general nature. Separate meetings for specialist
activities such as planning and activities of a technical nature may also be warranted.

Describe here the general meetings and their purpose. Provide particulars of approximate times, days,
location, and attendance requirements, stipulating that attendees shall have the necessary delegated
authority to make decisions in respect of matters discussed at such meetings.

The following text could be used as a model for this section:

Regular meetings of a general nature may be convened and chaired by the Supply Manager as follows:

Title and purpose Approximate time & Location Attendance by:
interval
Risk register and Weekly on at

compensation events

Overall contract progress | Monthly on at_ Employer, Contractor
and feedback and

Meetings of a specialist nature may be convened as specified elsewhere in this Service Information or if not
so specified by persons and at times and locations to suit the Parties, the nature and the progress of the
service. Records of these meetings shall be submitted to the Service Manager by the person convening the
meeting within five days of the meeting.

All meetings shall be recorded using minutes or a register prepared and circulated by the person who
convened the meeting. Such minutes or register shall not be used for the purpose of confirming actions or
instructions under the contract as these shall be done separately by the person identified in the conditions of
contract to carry out such actions or instructions.

2.3 Contractors management, supervision and key people
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State any additional constraining requirements on Contractor's supervision and key people that are not
already stated in other sections such as for Health and Safety. This section could be used to solicit an
organogramme from the Contractor showing his people and their lines of authority / communication. This
would be essential if the Contractor is a Joint Venture.

2.4 Provision of bonds and guarantees

The form in which a bond or guarantee required by the conditions of contract (if any) is to be provided by the
Contractor is given in Part 1 Agreements and Contract Data, document C1.3, Sureties.

The Employer may withhold payment of amounts due to the Contractor until the bond or guarantee required
in terms of this contract has been received and accepted by the person notified to the Contractor by the
Service Manager to receive and accept such bond or guarantee. Such withholding of payment due to the
Contractor does not affect the Employer’s right to termination stated in this contract.

2.5 Documentation control

Specify how documentation will be identified with an alpha numeric which indicates source, recipient,
communication number etc. Provide details of any particular format or other constraints; for example that all
contractual communications will be in the form of properly compiled letters or forms attached to e mails and
not as a message in the e mail itself. State any particular routing requirements but note from TSC3 who
issues what to whom.

2.6 Invoicing and payment

The Z clauses make reference to invoicing procedures stated here in this Service Information. Also include a
list of information which is to be shown on an invoice.

Within one week of receiving a payment certificate from the Service Manager in terms of core clause 51.1,
the Contractor provides the Employer with a tax invoice showing the amount due for payment equal to that
stated in the Service Manager's payment certificate.

The Contractor shall address the tax invoice to

and include on each invoice the following information:

Name and address of the Contractor and the Service Manager;

The contract number and title;

Contractor's VAT registration number;

The Employer's VAT registration number 4740101508;

Description of service provided for each item invoiced based on the Price List;

Total amount invoiced excluding VAT, the VAT and the invoiced amount including VAT;
(add other as required)

Add procedures for invoice submission and payment (e. g. electronic payment instructions)

2.7 Contract change management
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This section is intended to deal with any additional requirements to the compensation event clauses in
section 6 of the core clauses; such as the use of standard forms. Not the same thing as documentation
control.

2.8 Records of Defined Cost to be kept by the Contractor

If Option C or E applies first read clause 52.2 and then state whether the Contractor is required to keep any
other records. Include any other constraint which may be required in regard to format and filing of the
records, and whether access for the Service Manager shall be provided in hard copy or electronically.

Could delete if Option A applies unless the Employer requires some form of control over the Contractor's
record keeping for the purpose of compensation event management.

2.9 Insurance provided by the Employer

First read TSC3 Core Clause 86.1 and then add anything necessary for the management of insurance
related issues such as a cross reference to where procedures for making claims can be found. Also provide
contact details for persons capable of being able to answer any insurance related queries the Contractor
may have, as well as to whom the information required by Marine Insurance (if any) may be addressed.

2.10 Training workshops and technology transfer

Describe type and frequency of any on job training workshops, as well as any obligation for technology
transfer being included as part of the service or at the end of the service period.

2.11 Design and supply of Equipment

On some complex services (e. g. nuclear) it could be in the Parties best interests that some details of the
design of Equipment are shared with the Service Manager, not necessarily for his acceptance but as an
assurance that the Equipment will be able to allow the Contractor to Provide the Service efficiently and
without delay. For example specialised handling Equipment for a particular maintenance operation. Clause
23.1 is always available to the Service Manager if this paragraph is not used.

Also the Employer may wish to exercise constraints or include witness and hold points during manufacture,
assembly or delivery of such Equipment. Include these constraints here.

Draft in such a way that there is no doubt that the liability for such design supply and use of the Equipment
remains with the Contractor.

2.12 Things provided at the end of the service period for the Employer’s use
2.12.1 Equipment

The Employer may wish to use some of the Equipment used by the Contractor after the end of the service
period. Clause 70.2 requires that details of such requirement be stated in the Service Information.
Complete here or if not applicable retain the heading and state ‘None’.

CONTRACT - Xiii - TSC3 COVER PAGES




ESKOM HOLDINGS SOC Ltd CONTRACT NUMBER
Provision of Ambulance Services and Outsourcing ERT Services at Matla Power Station for a period
of five (5) years.

2.12.2 Information and other things

Clause 70.2 requires that information and other things which the Contractor is to provide at the end of the
service period be stated in the Service Information.

2.13 Management of work done by Task Order

Only use this heading if Option X19 applies to this contract.

In some cases all work may be done in terms of Task Orders in which case it may be logical to move this
section closer to the start of this part 2 of the Service Information. In some cases only parts of the service
may require to be handled by Task Order, for example a major repair which has become necessary during a
continuous maintenance service contract.

Please read Option X19 before drafting requirements here as much of the procedure for the administration of
Task Orders is already provided in X19, for example X19.2 specifies what a task Order should include

A Task Order format could be provided in an Annexure to this Service Information.

Many considerations can apply to Task Orders, such as availability of resources, arrangements for
emergency work, Task Order reporting (work carried out and service results), assessment of additional
Prices for service not included in the Price List etc.

Clause X19.6 requires information which should be included on a Task Order programme.
Further requirements for Task Orders include things to be provided by the Employer under a Task Order and
the conditions under which the Employer or Others are to work.
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3 Health and safety, the environment and quality assurance

3.1 Health and safety risk management

In addition to the requirements of the laws governing health and safety, Eskom may have some additional
requirements particular to the service and the Affected Property for this contract. The text below provides for
these being attached as an Annexure to this Service Information. PLEASE ALSO READ CORE CLAUSE
27.4 TOGETHER WITH Z7 IN THE ADDITIONAL CONDITIONS OF CONTRACT TO MAKE SURE THAT
WHATHEVER IS INCLUDED IN THE ANNEXURE FOLLOWS ON FROM THOSE CLAUSES.

The Divisional/Regional Safety Risk Manager or his representative having jurisdiction over the service must
provide the relevant safety, health and environmental (SHE) criteria for incorporation into this Service
Information. The SHE specification / scope must be signed off by the Divisional/Regional Safety Risk
Manager or his representative confirming that the applicable safety criteria have been taken into account.

The Commodity Manager / Buyer must refer the tender to the Divisional/Regional Safety Risk Manager or his
representative in order to evaluate against enquiry-specific safety criteria.

The Divisional Safety Risk Managers who will be responsible for the allocation of resources to assist P&SCM
with the above processes are as follows:

Generation: Roley Mcintyre
Transmission: Tony Patterson
Distribution: Alex Stramrood
Enterprises: Jace Naidoo
Corporate: Kerseri Pather

The Contractor shall comply with the health and safety requirements contained in Annexure to
this Service Information.

3.2 Environmental constraints and management

Describe or cross refer to environmental constraints applicable to the Contractor's plan and his activities on
the Affected Property and how they should be managed. Include here or cross refer to an Annexure to the
Service Information.

The Contractor shall comply with the environmental criteria and constraints stated in Annexure

3.3 Quality assurance requirements

Specify minimum requirements for the Contractor's Quality Plan and Work Procedures or provide the
Employer's Quality Plan if that is to be used. Make sure witness and hold points are identified generally and
describe any particular requirements for QA outside the Affected Property. Indicate how the Contractors QA
documentation is to be submitted for acceptance and any conditions that need to be imposed relating to
acceptance. State whether ISO compliance is a condition and if so which ISO standard shall apply.
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4 Procurement

There is a cross reference from the core clause 11.2(6) definition of Disallowed Cost to the Service
Information regarding procurement procedures. This part of the Service Information MUST include any such
procedures to be able to administer Disallowed Cost.

4.1 People

411 Minimum requirements of people employed

Specify any constraints relating to people employed to Provide the Service; for example permits for
foreigners, training (other than H & S), use of labour from designated areas and industrial relations.

4.1.2 BBBEE and preferencing scheme

Specify constraints which Contractor must comply with after contract award in regard to any Broad Based
Black Economic Empowerment (B-BBEE) or preferencing scheme measures.

4.1.3 Accelerated Shared Growth Initiative — South Africa (ASGI-SA)

If the ASGI-SA requirements are to be included in this contract specify constraints which Contractor must
comply with after contract award in regard to any ASGI-SA requirements. The ASGI-SA Compliance
Schedule completed in the returnable tender schedules is reproduced here. If ASGI-SA does not apply,
delete this paragraph.

The Contractor complies with and fulfils the Contractor’s obligations in respect of the Accelerated and
Shared Growth Initiative - South Africa in accordance with and as provided for in the Contractor's ASGI-SA
Compliance Schedule stated below

[Insenf the agreed ASGI-SA Compliance Schedule here]

The Contractor shall keep accurate records and provide the Service Manager with reports on the
Contractor's actual delivery against the above stated ASGI-SA criteria. [Elaborate on access to and format
of records and frequency of submission etc.]

The Contractor's failure to comply with his ASGI-SA obligations constitutes substantial failure on the part of
the Contractor to comply with his obligations under this contract.

4.2 Subcontracting

4.21 Preferred subcontractors

TSC3 does not make use of nominated subcontracting, but the Employer may list which subcontractors or
suppliers the Contractor is required to enter into subcontracts with. This is usually only required where
specialist services need to be obtained from a particular supplier or group of suppliers in order to comply with
operational standards.

4.2.2 Subcontract documentation, and assessment of subcontract tenders
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Specify any constraints on how the Contractor is to prepare subcontract documentation, whether use of the
NEC system is compulsory or not (compulsory is recommended) and how subcontract tenders are to be
issued, received, assessed (using a joint report?) and awarded.

4.2.3 Limitations on subcontracting

The Employer may require that the Contractor must subcontract certain specialised work, or that the
Contractor shall not subcontract more than a specified proportion of the whole of the contract.

4.2.4 Attendance on subcontractors

State requirements for attendance on Subcontractors, if any

4.3 Plant and Materials
4.3.1 Specifications

Plant and Materials are defined as items intended to be included in the Affected Property. This will refer to
replacement of worn or defective parts, routine replacement as part of regular preventative maintenance and
supply of spare parts. Quality is usually designed in or specified in the technical specifications. However to
cover circumstances where quality may not be prescribed, this sub-paragraph could also be used to state an
overarching default requirement — fitness for purpose etc.

Either specify here or provide a list of the applicable specifications and attach them as Annexure or state
where they can be obtained from.

4.3.2 Correction of defects

State any constraints when dealing with defective Plant and Materials such as how repairs are carried out -
can the item be fixed up or must it be replaced by a new one.

4.3.3 Contractor's procurement of Plant and Materials

Specify any constraints on how the Contractor is to order, codify, expedite, freight, import, transport to the
Affected Property and any other requirements for delivery and storage before installation. The Employer
may require warranties from suppliers to be in favour of the Employer and not just to the Contractor. The
Employer may also need schedules of vendor data for his own use after the end of the service period.

4.3.4 Tests and inspections before delivery

Core Clause 41.1 makes reference to the Service Information stating which Plant and Materials are to be
inspected and tested before delivery. Specify any requirements particularly if such tests and inspections are
to be carried out by agents of the Employer overseas.

CONTRACT - Xvii - TSC3 COVER PAGES




ESKOM HOLDINGS SOC Ltd CONTRACT NUMBER
Provision of Ambulance Services and Outsourcing ERT Services at Matla Power Station for a period
of five (5) years.

4.3.5 Plant & Materials provided “free issue” by the Employer

List any Plant and Materials which are to be provided by the Employer.

State arrangements for collection by Contractor or delivery by others on behalf of the Employer, off loading,
inspection, storage, care custody and control, return of unused Plant and Materials, etc. Always include a
statement to the effect that ‘all other Plant and Materials are to be provided by the Contractor’.

4.3.6 Cataloguing requirements by the Contractor

State whether cataloguing is applicable, if it is, reference the requirements for cataloguing that need to be
satisfied by the Contractor (consult Procurement Instruction Number 1 of 2018 — Incorporating Cataloguing
into the Procurement Environment, Unique Identifier 240-1289988974).
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5 Working on the Affected Property

This part of the Service Information addresses constraints, facilities, services and rules applicable to the
Contractor whilst he is doing work on the Affected Property.

5.1 Employer’s site entry and security control, permits, and site regulations

Sites such as Koeberg Nuclear Power Station have very strict entrance requirements which tendering
contractors need to allow for in their prices, and the Contractor has to comply with. State these or similar
requirements here.

In addition to the above there may be other restrictions once on the site, plus rules relating to roads,
walkways and the provision of barricades

5.2 People restrictions, hours of work, conduct and records

Restrictions and hours of work may apply on some sites. It is very important that the Contractor keeps
records of his people working on the Affected Property, including those of his Subcontractors. State that the
Service Manager shall have access to them at any time. These records may be needed when assessing
compensation events.

5.3 Health and safety facilities on the Affected Property

Section 3 deals with contractual H & S requirements in addition to those of the OHSA Act. This section
allows the Employer to state what measures are to be taken on the Affected Property by describing where
First Aid facilities provided by the Employer are located and any other emergency arrangements. Do not use
if already addressed in 2.3.

5.4 Environmental controls, fauna & flora

This sub-paragraph may not be required in a service contract or if these matters are dealt with in the general
environmental requirements referred to in section 3 above.

5.5 Cooperating with and obtaining acceptance of Others

This sub-paragraph could be used to deal with two issues.

1) The cross reference from core clause 25.1 about cooperation generally as well as details about Others
with whom the Contractor may be required to share the Affected Property. See clause 11.2(9) for the
definition of Others.

2) Requirements for liaison with and acceptance from statutory authorities or inspection agencies.
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5.6 Records of Contractor's Equipment

This sub-paragraph is intended to address how records are to be kept of Equipment on Site including
whether it is owned or hired. Include any constraints about scaffolding, rigs, heavy lifts and cranes, including
removal from the Affected Property.

5.7 Equipment provided by the Employer

Provide details of equipment (e.g. overhead cranes) made available for use by the employer and set out
conditions relating thereto.

5.8 Site services and facilities
5.8.1 Provided by the Employer

This is a mandatory cross reference form clause 25.2 in TSC3. State what the Employer will provide in the
way of power, water, waste disposal, telecomms, ablutions, fire protection and lighting (etc) on the Affected
Property. Give hook up locations and any constraints on how the hook up is to be done. Always conclude
by stating that the Contractor shall provide everything else necessary for Providing the Service.

5.8.2 Provided by the Contractor

Describe what the Contractor is to provide in the way of accommodation, laboratories, storage, vehicles and
office equipment for the Service Manager and any restrictions or minimum requirements concerning the
Contractor's own facilities. Also state what happens to these facilities upon completion of the contract.

5.9 Control of noise, dust, water and waste

State requirements, if any.

5.10 Hook ups to existing works

State any constraints

5.11 Tests and inspections

5.11.1 Description of tests and inspections

Describe the tests and inspections to be carried out by the Contractor and the Service Manager and others
[40.1].

5.11.2 Materials facilities and samples for tests and inspections

State what materials facilities and samples for tests and inspections the Contractor and the Employer are to
provide, per core clause 40.2.
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6 List of drawings

6.1 Drawings issued by the Employer

This is the list of drawings issued by the Employer at or before the Contract Date and which apply to this
contract.

Drawing number Revision Title
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