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C1.2 ECC3 Contract Data 
 

Part one - Data provided by the Employer 
 
 

Clause Statement Data 

1 General  

 The conditions of contract are the core 
clauses and the clauses for main 
Option  

 

  A:  Priced contract with activity schedule 

 dispute resolution Option W1: Dispute resolution procedure 

 and secondary Options   

  X1:  Price adjustment for inflation 

  X2  Changes in the law 

  X3:  Multiple currencies 

  X4:  Parent company guarantee 

  X5:  Sectional Completion 

  X7:  Delay damages 

  X13: Performance Bond 

  X16: Retention 
 

  X18: Limitation of liability  

  Z:  Additional conditions of contract 

 of the NEC3 Engineering and 
Construction Contract, April 2013 
(ECC3) 

 

10.1 The Employer is (Name): Eskom Holdings SOC Ltd (reg no: 
2002/015527/30), a state owned company 
incorporated in terms of the company laws of the 
Republic of South Africa 

Address Registered office at Megawatt Park, Maxwell Drive, 
Sandton, Johannesburg 

10.1 The Project Manager is: (Name) TBA 

 Address TBA  

 Tel TBA  
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 Fax TBA  

 e-mail TBA  

10.1 The Supervisor is: (Name) TBA  

 Address TBA  

 Tel No. TBA  

 Fax No. TBA  

 e-mail TBA  

11.2(13) The works are  The design, procurement, manufacture, 
construction, installation, testing, commissioning 
of the 400/132kV Gas Insulated Substation (GIS) at 
Weskusfleur substation and decommissioning of 

Koeberg 400/132kV substation.  
(Refer Part 3: Scope of Work)  

11.2(14) The following matters will be included 
in the Risk Register 

 Non-availability of outages, outage cancellations 
or deferment and Koeberg NPS Nuclear 
evacuation preparedness. 

11.2(15) The boundaries of the site are  Within the perimeter of Koeberg Nuclear Power 
Station Controlled Area 

11.2(16) The Site Information is in  Part 4: Site Information 

11.2(19) The Works Information is in   Part 3: Scope of Work and all documents and 
drawings to which it makes reference. 

12.2 The law of the contract is the law of  the Republic of South Africa 

13.1 The language of this contract is  English 

13.3 The period for reply is Two (2) weeks 
 

2 The Contractor's main 
responsibilities 

Data required by this section of the core clauses is 
provided by the Contractor in Part 2 and terms in 
italics used in this section are identified elsewhere 
in this Contract Data.  

3 Time  

11.2(3) The completion date for the whole of 
the works is 

 
22 July 2029 

11.2(9) The key dates and the conditions to be 
met are: 

Condition to be met key date 

  1 Access road  21-Nov-25 

  2 Site establishment 11-Dec-25 

  3 Replacement of the 400kV 
GIL system for gen 2 Trf 

TBA 
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  4 Installation and 
Commissioning of the GT 
Room 2 Equipment 

TBA 

  5 Replacement of the 400kV 
GIL system for gen 1 Trf 

TBA 

  6 Installation and 
Commissioning of the GT 
Room 1 Equipment 

TBA 

  7 Commissioning of the 
132kV lines into the GIS 

TBA 

  8 Construction of the 
permanent access road 

TBA 

  11 Installation of 
transformers 

TBA 

  12 Installation of the 6.6kV 
cable for auxiliary supply 

TBA 

  13 Installation of 132kV 
cables 

TBA 

  14 Installation of the GIS 
system 

TBA 

  13 Installation of 400kV 
cables 

TBA 

  14 Installation of the 
substation fences 

TBA 

  15 Commissioning of the 
400kV lines into the GIS 

TBA 

  16 Site Clearing and de-
establishment 

TBA 

  17 Rehabilitation TBA 

  18 As build drawings TBA 
 
 
 

30.1 The access dates are: Part of the Site Date 

  1 Site Access 25-Jun-2025 

31.1 The Contractor is to submit a first 
programme for acceptance within  

 
Two (2) weeks of the Contract Date. 

31.2 The starting date is 23-Jul-2025 

32.2 The Contractor submits revised 
programmes at intervals no longer than  

 
Two (2) weeks. 

35.1 The Employer is not willing to take over 
the works before the Completion Date. 

Completion of the project. 
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4 

 
Testing and Defects 

 

42.2 The defects date is  Hundred and Fifty-Six (156) weeks after 
Completion of the whole of the works. 

43.2 The defect correction period is  Two (2) weeks 
 
Defects which the Supervisor notifies may 
jeopardise the performance of the works in use is 
the shortest possible time starting immediately 
after notification of the defect  
 
Defects which the Supervisor notifies require 
urgent attention is 48 (forty-eight) hours starting 
immediately after notification of the Defect, unless 
the parties, acting in good faith, agree otherwise. 

5 Payment  

50.1 The assessment interval is  Between the 20th and the 25th day of each 
successive month. 

51.1 The currency of this contract is the  South African Rand. 

51.2 The period within which payments are 
made is  

 Within sixty (60) days from date of submission 
of a valid tax invoice to Eskom Finance Shared 
Services. 
 

51.4 The interest rate is  the publicly quoted prime rate of interest 
(calculated on a 365-day year) charged from time 
to time by the Standard Bank of South Africa 
Limited (as certified, in the event of any dispute, 
by any manager of such bank, whose appointment 
it shall not be necessary to prove) for amounts 
due in Rands and  
 
(ii) the LIBOR rate applicable at the time for 
amounts due in other currencies.  LIBOR is the 6 
month London Interbank Offered Rate quoted 
under the caption “Money Rates” in The Wall 
Street Journal for the applicable currency or if no 
rate is quoted for the currency in question then 
the rate for United States Dollars, and if no such 
rate appears in The Wall Street Journal then the 
rate as quoted by the Reuters Monitor Money 
Rates Service (or such service as may replace the 
Reuters Monitor Money Rates Service) on the due 
date for the payment in question, adjusted mutatis 
mutandis every 6 months thereafter and as 
certified, in the event of any dispute, by any 
manager employed in the foreign exchange 
department of The Standard Bank of South Africa 
Limited, whose appointment it shall not be 
necessary to prove. 
 

6 Compensation events  
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60.1(13) The place where weather is to be 
recorded is: 

 
Construction site  

 The weather measurements to be 
recorded for each calendar month are,  

 
the cumulative rainfall (mm) 

  the number of days with rainfall more than 10 mm 

  the number of days with minimum air temperature 
less than 0 degrees Celsius 

  the number of days with snow lying at 09:00 hours 
South African Time 

  and these measurements: 
1. the daily minimum and maximum air 

temperature in degrees Celsius 
2. Wind speed (km/h) 

 

 The weather measurements are 
supplied by 

South African Weather Service  

 The weather data are the records of 
past weather measurements for each 
calendar month which were recorded 
at:  

 
 
Atlantis, Cape Town  

 and which are available from:  the South African Weather Bureau and included in 
Annexure A to this Contract Data provided by the 
Employer 

7 Title There is no reference to Contract Data in this 
section of the core clauses and terms in italics 
used in this section are identified elsewhere in this 
Contract Data. 

8 Risks and insurance  

80.1 These are additional Employer's risks   None 

9 Termination There is no reference to Contract Data in this 
section of the core clauses and terms in italics 
used in this section are identified elsewhere in this 
Contract Data. 
 
 

10 Data for main Option clause  

A Priced contract with activity 
schedule 

There is no reference to Contract Data in this 
Option and terms in italics are identified elsewhere 
in this Contract Data. 

11 Data for Option W1  

W1.1 The Adjudicator is  the person selected by agreement of the parties 
from the ICE-SA Division (or its successor body) 
of the South African Institution of Civil 
Engineering Panel of Adjudicators by the Party 
intending to refer a dispute to him (see www.ice-

http://www.ice-sa.org.za/
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sa.org.za). If the Parties do not agree on an 
Adjudicator the Adjudicator will be appointed as 
contemplated in clause W1.2(3) below. The failure 
to identify or appoint a specific person to act as an 
Adjudicator in terms of this clause shall not 
operate as preventing a time bar defence. 

 Address TBA 

 Tel No. TBA 

 Fax No. TBA 

 e-mail TBA 

W1.2(3) The Adjudicator nominating body is: Subject to the provisions of clause W1.1, the 
Chairman of ICE-SA a joint Division of the South 
African Institution of Civil Engineering and the 
London Institution of Civil Engineers. (See 
www.ice-sa.org.za ) or its successor body. 

W1.4(2) The tribunal is:  Arbitration. 

W1.4(5) The arbitration procedure is  the latest edition of Rules for the Conduct of 
Arbitrations published by The Association of 
Arbitrators (Southern Africa) or its successor 
body. 

 The place where arbitration is to be 
held is 

Johannesburg South Africa 

 The person or organisation who will 
choose an arbitrator  
- if the Parties cannot agree a 

choice or 
- if the arbitration procedure does 

not state who selects an arbitrator, 
is 

 
 
 
 
 
 

 
 
the Chairman for the time being or his nominee of 
the Association of Arbitrators (Southern Africa) or 
its successor body. 

12 Data for secondary Option 
clauses 

 

X1 Price adjustment for inflation  

X1.1(a) The base date for indices is  One (1) month before tender closing date. 

X1.1(c) The proportions used to calculate the 
Price Adjustment Factor are: 

 
proportion 

 
linked to index for 

 
Index prepared 
by 

  0. [●] [●] [●] 

  0. [●] [●] [●] 

http://www.ice-sa.org.za/
http://www.ice-sa.org.za/
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  0. [●] [●] [●] 

  0. [●] [●] [●] 

  0. [●] [●] [●] 

  [0.15] non-adjustable  

 Total 1.00 
 
Contract Price Adjustment (CPA) to be applicable 
sixteen (16) months from the base date for non 
volatile commodities and from the base date for 
volatile commodities. 
 
15% of the CPA should be kept fixed. 
 

X2 Changes in the law There is no reference to Contract Data in this 
Option and terms in italics are identified elsewhere 
in this Contract Data. 

X3 Multiple currencies  

X3.1 
 

The Employer will pay for these items 
or activities in the currencies stated 

 
Items & activities 

 
Other 
currency 

Maximum 
payment in 
other 
currency 

  [●] [●] [●] 

  [●] [●] [●] 

  [●] [●] [●] 

  [●] [●] [●] 

X3.1 The exchange rates are those 
published in 

[●] on [●] (date) 

  The items & activities will be paid in the other 
currency  
- to a foreign Bank account nominated by the 
Contractor  
- to a valid SARB approved CFC account in South 
Africa 
- in accordance with an alternative payment 
method agreed with the Employer before the 
Contract Date. 
(select one of the three methods as agreed with successful 
tenderer and delete the others and this note) 

X4 Parent company guarantee There may be a requirement for the Contractor to 
furnish security reasonably acceptable to the 
Employer, which security may take the form of a 
Parent Company Guarantee, which security/ies 
shall be finalized at the time of contracting. 
 

X5 Sectional Completion  

X5.1 The completion date for each section of    
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the works is: Section Description Completion date 

  1 Access road  21-Nov-25 

  2 Site establishment 11-Dec-25 

  3 Replacement of the 
400kV GIL system 
for gen 2 Trf 

TBA 

  4 Installation and 
Commissioning of 
the GT Room 2 
Equipment 

TBA 

  5 Replacement of the 
400kV GIL system 
for gen 1 Trf 

TBA 

  6 Installation and 
Commissioning of 
the GT Room 1 
Equipment 

TBA 

  7 Commissioning of 
the 132kV lines 
into the GIS 

TBA 

  8 Construction of the 
permanent access 
road 

TBA 

  9 Installation of 
transformers 

TBA 

  10 Installation of the 
6.6kV cable for 
auxiliary supply 

TBA 

  11 Installation of 
132kV cables 

TBA 

  12 Installation of the 
GIS system 

TBA 

  13 Installation of 
400kV cables 

TBA 

  14 Installation of the 
substation fences 

TBA 

  15 Commissioning of 
the 400kV lines 
into the GIS 

TBA 

  16 Site Clearing and 
de-establishment 

TBA 

  17 Rehabilitation TBA 

  18 As build drawings TBA 

X5 & X7 Sectional Completion and delay  
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damages used together 

X7.1 
X5.1 

Delay damages for late Completion of 
the sections of the works are:  

 
section 

 
Description 

 
Amount per day 

  1 Access road  R250 000.00 

  2 Site establishment R250 000.00 

  3 Replacement of the 
400kV GIL system 
for gen 2 Trf 

R250 000.00 

  4 Installation and 
Commissioning of 
the GT Room 2 
Equipment 

R250 000.00 

  5 Replacement of the 
400kV GIL system 
for gen 1 Trf 

R250 000.00 

  6 Installation and 
Commissioning of 
the GT Room 1 
Equipment 

R250 000.00 

  7 Commissioning of 
the 132kV lines 
into the GIS 

R250 000.00 

  8 Construction of the 
permanent access 
road 

R250 000.00 

  9 Installation of 
transformers 

R250 000.00 

  10 Installation of the 
6.6kV cable for 
auxiliary supply 

R250 000.00 

  11 Installation of 
132kV cables 
 

R250 000.00 

  12 Installation of the 
GIS system 

R500 000.00 

  13 Installation of 
400kV cables 

R250 000.00 

  14 Installation of the 
substation fences 

R250 000.00  

  15 Commissioning of 
the 400kV lines 
into the GIS 

R250 000.00 

  16 Site Clearing and 
de-establishment 

R25 000.00 
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  17 Rehabilitation R25 000.00 

  18 As build drawings R250 000.00 

 The total delay damages payable by 
the Contractor does not exceed: 

 
10% of contract value 

X13 Performance bond  

X13.1 The amount of the performance bond is 5% of the contract value 

X16 Retention (not used with Option F)  

X16.1 The retention free amount is 
 
The retention percentage is 
 
 
 
 
 
 
 
 
The SDL&I, Project Stability and CSI 
retention percentage is 

R0 
 
7.5% of the total of the Price 
 
50% of the retention is payable when the whole of 
the works is taken over on Completion and the 
remainder is paid on the expiry of the defects 
period which is 156 weeks after the works has 
been taken over. 
 
 
2.5% of the total of the Prices  
(refer to C3 Works Information). 

X18 Limitation of liability  

X18.1 The Contractor’s liability to the 
Employer for indirect or consequential 
loss is limited to: 

R0.0 (zero Rand) 

X18.2 For any one event, the Contractor’s 
liability to the Employer for loss of or 
damage to the Employer’s property is 
limited to: 

the amount of the deductibles relevant to the 
event under the Employer’s insurance policy 

X18.3 The Contractor’s liability for Defects 
due to his design which are not listed 
on the Defects Certificate is limited to 

The greater of  

• the total of the Prices at the Contract Date  
or 

• the amounts excluded and unrecoverable from 
the Employer’s assets policy for correcting the 
Defect (other than the resulting physical 
damage which is not excluded) plus the 
applicable deductible as at contract date. 

X18.4 The Contractor’s total liability to the 
Employer for all matters arising under 
or in connection with this contract, 
other than excluded matters, is limited 
to: 

the total of the Prices other than for the additional 
excluded matters. 
 
The Contractor’s total liability for the additional 
excluded matters is not limited.  
 
The additional excluded matters are amounts for 
which the Contractor is liable under this contract 
for 
 

• Defects due to his design which arise before 
the Defects Certificate is issued, 

• Defects due to manufacture and fabrication 
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outside the Site, 

• loss of or damage to property (other than the 
works, Plant and Materials), 

• death of or injury to a person and  

• infringement of an intellectual property right. 

X18.5 The end of liability date is  (i) 7 (seven) years after the defects date for latent 
Defects and  
 
(ii) the date on which the liability in question 
prescribes in accordance with the Prescription Act 
No. 68 of 1969 (as amended or in terms of any 
replacement legislation) for any other matter. 
 
A latent Defect is a Defect which would not have 
been discovered on reasonable inspection by the 
Employer or the Supervisor before the defects 
date, without requiring any inspection not 
ordinarily carried out by the Employer or the 
Supervisor during that period.  
If the Employer or the Supervisor do undertake 
any inspection over and above the reasonable 
inspection, this does not place a greater 
responsibility on the Employer or the Supervisor 
to have discovered the Defect. 

Z The Additional conditions of 
contract are 

 
Z1 to Z15 always apply. 

  

Z1 Cession delegation and assignment 

Z1.1 The Contractor does not cede, delegate or assign any of its rights or obligations to any person 
without the written consent of the Employer. 

Z1.2 Notwithstanding the above, the Employer may on written notice to the Contractor cede and 
delegate its rights and obligations under this contract to any of its subsidiaries or any of its 
present divisions or operations which may be converted into separate legal entities as a result of 
the restructuring of the Electricity Supply Industry.  

  

Z2 Joint ventures 

Z2.1 If the Contractor constitutes a joint venture, consortium or other unincorporated grouping of two 
or more persons or organisations then these persons or organisations are deemed to be jointly 
and severally liable to the Employer for the performance of this contract. 

Z2.2 Unless already notified to the Employer, the persons or organisations notify the Project Manager 
within two weeks of the Contract Date of the key person who has the authority to bind the 
Contractor on their behalf. 

Z2.3 The Contractor does not alter the composition of the joint venture, consortium or other 
unincorporated grouping of two or more persons without the consent of the Employer having 
been given to the Contractor in writing. 

  

Z3 Change of Broad Based Black Economic Empowerment (B-BBEE) status 
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Z3.1 Where a change in the Contractor’s legal status, ownership or any other change to his business 
composition or business dealings results in a change to the Contractor’s B-BBEE status, the 
Contractor notifies the Employer within seven days of the change. 

Z3.2 The Contractor is required to submit an updated verification certificate and necessary supporting 
documentation confirming the change in his B-BBEE status to the Project Manager within thirty 
days of the notification or as otherwise instructed by the Project Manager. 

Z3.3 Where, as a result, the Contractor’s B-BBEE status has decreased since the Contract Date the 
Employer may either re-negotiate this contract or alternatively, terminate the Contractor’s 
obligation to Provide the Works. 

Z3.4 Failure by the Contractor to notify the Employer of a change in its B-BBEE status may constitute 
a reason for termination. If the Employer terminates in terms of this clause, the procedures on 
termination are P1, P2 and P3 as stated in clause 92, and the amount due is A1 and A3 as 
stated in clause 93. 

  

Z4 Confidentiality 

Z4.1 The Contractor does not disclose or make any information arising from or in connection with this 
contract available to Others. This undertaking does not, however, apply to information which at 
the time of disclosure or thereafter, without default on the part of the Contractor, enters the 
public domain or to information which was already in the possession of the Contractor at the 
time of disclosure (evidenced by written records in existence at that time).  Should the 
Contractor disclose information to Others in terms of clause 25.1, the Contractor ensures that 
the provisions of this clause are complied with by the recipient. 

Z4.2 If the Contractor is uncertain about whether any such information is confidential, it is to be 
regarded as such until notified otherwise by the Project Manager. 

Z4.3 In the event that the Contractor is, at any time, required by law to disclose any such information 
which is required to be kept confidential, the Contractor, to the extent permitted by law prior to 
disclosure, notifies the Employer so that an appropriate protection order and/or any other action 
can be taken if possible, prior to any disclosure.  In the event that such protective order is not, or 
cannot, be obtained, then the Contractor may disclose that portion of the information which it is 
required to be disclosed by law and uses reasonable efforts to obtain assurances that 
confidential treatment will be afforded to the information so disclosed. 

Z4.4 The taking of images (whether photographs, video footage or otherwise) of the works or any 
portion thereof, in the course of Providing the Works and after Completion, requires the prior 
written consent of the Project Manager.  All rights in and to all such images vests exclusively in 
the Employer.   

Z4.5 The Contractor ensures that all his subcontractors abide by the undertakings in this clause. 

  

Z5 Waiver and estoppel: Add to core clause 12.3: 

Z5.1 Any extension, concession, waiver or relaxation of any action stated in this contract by the 
Parties, the Project Manager, the Supervisor, or the Adjudicator does not constitute a waiver of 
rights, and does not give rise to an estoppel unless the Parties agree otherwise and confirm 
such agreement in writing. 

  

Z6 Health, safety and the environment:  Add to core clause 27.4 

Z6.1 The Contractor undertakes to take all reasonable precautions to maintain the health and safety 
of persons in and about the execution of the works. Without limitation the Contractor: 
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• accepts that the Employer may appoint him as the “Principal Contractor” (as defined and 
provided for under the Construction Regulations 2014 (promulgated under the Occupational 
Health & Safety Act 85 of 1993) (“the Construction Regulations”) for the Site; 

• warrants that the total of the Prices as at the Contract Date includes a sufficient amount for 
proper compliance with the Construction Regulations, all applicable health & safety laws 
and regulations and the health and safety rules, guidelines and procedures provided for in 
this contract and generally for the proper maintenance of health & safety in and about the 
execution of works; and 

• undertakes, in and about the execution of the works, to comply with the Construction 
Regulations and with all applicable health & safety laws and regulations and rules, 
guidelines and procedures otherwise provided for under this contract and ensures that his 
Subcontractors, employees and others under the Contractor’s direction and control, likewise 
observe and comply with the foregoing. 

Z6.2 The Contractor, in and about the execution of the works, complies with all applicable 
environmental laws and regulations and rules, guidelines and procedures otherwise provided for 
under this contract and ensures that his Subcontractors, employees and others under the 
Contractor’s direction and control, likewise observe and comply with the foregoing. 

  

Z7 Provision of a Tax Invoice and interest.  Add to core clause 51 

Z7.1 Within one week of receiving a payment certificate from the Project Manager in terms of core 
clause 51.1, the Contractor provides the Employer with a tax invoice in accordance with the 
Employer's procedures stated in the Works Information, showing the amount due for payment 
equal to that stated in the payment certificate. 

Z7.2 If the Contractor does not provide a tax invoice in the form and by the time required by this 
contract, the time by when the Employer is to make a payment is extended by a period equal in 
time to the delayed submission of the correct tax invoice.  Interest due by the Employer in terms 
of core clause 51.2 is then calculated from the delayed date by when payment is to be made. 

Z7.3 The Contractor (if registered in South Africa in terms of the companies Act) is required to comply 
with the requirements of the Value Added Tax Act, no 89 of 1991 (as amended) and to include 
the Employer’s VAT number 4740101508 on each invoice he submits for payment. 

  

Z8 Notifying compensation events 

Z8.1 Delete from the last sentence in core clause 61.3, “unless the Project Manager should have 
notified the event to the Contractor but did not”. 

  

Z9 Employer’s limitation of liability 

Z9.1 The Employer’s liability to the Contractor for the Contractor’s indirect or consequential loss is 
limited to R0.00 (zero Rand) 

Z9.2 The Contractor’s entitlement under the indemnity in 83.1 is provided for in 60.1(14) and the 
Employer’s liability under the indemnity is limited. 

  

Z10 
Termination: Add to core clause 91.1, at the second main bullet point, fourth sub-bullet 
point, after the words "against it":   

Z10.1    or had a business rescue order granted against it. 
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Z11 Addition to secondary Option X7 Delay damages (if applicable in this contract) 

Z11.1 If the amount due for the Contractor’s payment of delay damages reaches the limits stated in 
this Contract Data for Option X7 or Options X5 and X7 used together, the Employer may 
terminate the Contractor’s obligation to Provide the Works using the same procedures and 
payment on termination as those applied for reasons R1 to R15 or R18 stated in the Termination 
Table. 

  

 

Z12 Ethics 

For the purposes of this Z-clause, the following definitions apply: 

Affected Party means, as the context requires, any party, irrespective of whether it is the Contractor or 
a third party, such party’s employees, agents, or Subcontractors or Subcontractor’s 
employees, or any one or more of all of these parties’ relatives or friends and shall 
include any Politically Exposed Person (PEP) as contemplated in the Regulation 4(3) of 
the Money Laundering Control Regulations promulgated in terms of the Financial 
Intelligence Centre Act (Act 38 of 2001). 

Coercive Action means to harm or threaten to harm, directly or indirectly, an Affected Party or the 
property of an Affected Party, or to otherwise influence or attempt to influence an 
Affected Party to act unlawfully or illegally, 

Collusive 
Action 

means where two or more parties co-operate to achieve an unlawful or illegal purpose, 
including to influence an Affected Party to act unlawfully or illegally, 

Committing 
Party 

means, as the context requires, the Contractor, or any member thereof in the case of a 
joint venture, or its employees, agents, or Subcontractor or the Subcontractor’s 
employees, 

Corrupt Action means the offering, giving, taking, or soliciting, directly or indirectly, of a good or service 
to unlawfully or illegally influence the actions of an Affected Party, 

Fraudulent 
Action 

means any unlawfully or illegally intentional act or omission that misleads, or attempts to 
mislead, an Affected Party, in order to obtain a financial or other benefit or to avoid an 
obligation or incurring an obligation, 

Obstructive 
Action 

means a Committing Party unlawfully or illegally destroying, falsifying, altering or 
concealing information or making false statements to materially impede an investigation 
into allegations of Prohibited Action, and 

Prohibited 
Action 

means any one or more of a Coercive Action, Collusive Action Corrupt Action, 
Fraudulent Action or Obstructive Action. 

Z12.1 A Committing Party may not take any Prohibited Action during the course of the procurement of 
this contract or in execution thereof. 

Z12.2 The Employer may terminate the Contractor’s obligation to Provide the Services if a Committing 
Party has taken such Prohibited Action and the Contractor did not take timely and appropriate 
action to prevent or remedy the situation, without limiting any other rights or remedies the 
Employer has. It is not required that the Committing Party had to have been found guilty, in court 
or in any other similar process, of such Prohibited Action before the Employer can terminate the 
Contractor’s obligation to Provide the Services for this reason. 

Z12.3 If the Employer terminates the Contractor’s obligation to Provide the Services for this reason, the 
amounts due on termination are those intended in core clauses 92.1 and 92.2. 

Z12.4 A Committing Party co-operates fully with any investigation pursuant to alleged Prohibited Action. 
Where the Employer does not have a contractual bond with the Committing Party, the Contractor 
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ensures that the Committing Party co-operates fully with an investigation. 

  

Z13 Insurance 

Z 13.1 Replace core clause 84 with the following: 

 

Insurance cover 84  

   

 84.1 When requested by a Party, the other Party provides certificates from his 
insurer or broker stating that the insurances required by this contract are 
in force. 

   

 84.2 The Contractor provides the insurances stated in the Insurance Table A. 

   

 84.3 The insurances provide cover for events which are at the Contractor’s risk 
from the starting date until the earlier of Completion and the date of the 
termination certificate. 

   

  
INSURANCE TABLE A 

Insurance against Minimum amount of cover or minimum 
limit of indemnity 

Loss of or damage to the works, Plant 
and Materials 

The replacement cost where not 
covered by the Employer’s insurance 

 

The Employer’s policy deductible, as at 
Contract Date, where covered by the 
Employer’s insurance 

Loss of or damage to Equipment The replacement cost 

Liability for loss of or damage to 
property (except the works, Plant and 
Materials and Equipment) and liability 
for bodily injury to or death of a person 
(not an employee of the Contractor) 
caused by activity in connection with 
this contract 

Loss of or damage to property 

Employer’s property 

The replacement cost where not 
covered by the Employer’s insurance 

 

The Employer’s policy deductible, as at 
Contract Date, where covered by the 
Employer’s insurance 

 

Other property 

The replacement cost 

 

Bodily injury to or death of a person  

The amount required by applicable law 

Liability for death of or bodily injury to 
employees of the Contractor arising out 
of and in the course of their 
employment in connection with this 
contract 

The amount required by the applicable 
law 

 

   

Z 13.2  Replace core clause 87 with the following: 
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The Employer provides the insurances stated in the Insurance Table B. 

   

   

   

  INSURANCE TABLE B 

Insurance against or name 
of policy 

Minimum amount of cover or minimum limit 
of indemnity 

Assets All Risk Per the insurance policy document 

Contract Works insurance Per the insurance policy document 

Environmental Liability Per the insurance policy document 

General and Public Liability Per the insurance policy document 

Transportation (Marine) Per the insurance policy document 

Motor Fleet and Mobile Plant Per the insurance policy document 

Terrorism Per the insurance policy document 

Cyber Liability Per the insurance policy document 

Nuclear Material Damage and 
Business Interruption 

Per the insurance policy document 

Nuclear Material Damage 
Terrorism 

Per the insurance policy document 

 

 

Z14 Nuclear Liability 

Z14.1 The Employer is the operator of the Koeberg Nuclear Power Station (KNPS), a nuclear 
installation, as designated by the National Nuclear Regulator of the Republic of South Africa, 
and is the holder of a nuclear licence in respect of the KNPS. 

Z14.2 The Employer is solely responsible for and indemnifies the Contractor or any other person 
against any and all liabilities which the Contractor or any person may incur arising out of or 
resulting from nuclear damage, as defined in Act 47 of 1999, save to the extent that any 
liabilities are incurred due to the unlawful intent of the Contractor or any other person or the 
presence of the Contractor or that person or any property of the Contractor or such person at 
or in the KNPS or on the KNPS site, without the permission of the Employer or of a person 
acting on behalf of the Employer. 

Z14.3 Subject to clause Z14.4 below, the Employer waives all rights of recourse, arising from the 
aforesaid, save to the extent that any claims arise or liability is incurred due or attributable to 
the unlawful intent of the Contractor or any other person, or the presence of the Contractor or 
that person or any property of the Contractor or such person at or in the KNPS or on the 
KNPS site, without the permission of the Employer or of a person acting on behalf of the 
Employer. 

Z14.4 The Employer does not waive its rights provided for in section 30 (7) of Act 47 of 1999, or any 
replacement section dealing with the same subject matter. 

Z14.5 The protection afforded by the provisions hereof shall be in effect until the KNPS is 
decommissioned. 
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Z15 Asbestos 

For the purposes of this Z-clause, the following definitions apply: 

AAIA means approved asbestos inspection authority. 

ACM means asbestos containing materials. 

AL means action level, i.e. a level of 50% of the OEL, i.e. 0.1 regulated asbestos 
fibres per ml of air measured over a 4 hour period. The value at which proactive 
actions is required in order to control asbestos exposure to prevent exceeding the 
OEL. 

Ambient Air means breathable air in area of work with specific reference to breathing zone, 
which is defined to be a virtual area within a radius of approximately 30cm from the 
nose inlet. 

Compliance 
Monitoring 

means compliance sampling used to assess whether or not the personal exposure 
of workers to regulated asbestos fibres is in compliance with the Standard’s 
requirements for safe processing, handling, storing, disposal and phase-out of 
asbestos and asbestos containing material, equipment and articles. 

OEL means occupational exposure limit. 

Parallel 
Measurements 

means measurements performed in parallel, yet separately, to existing 
measurements to verify validity of results. 

Safe Levels means  airborne asbestos exposure levels conforming to the Standard’s 
requirements for safe processing, handling, storing, disposal and phase-out of 
asbestos and asbestos containing material, equipment and articles. 

Standard means the Employer’s Asbestos Standard 32-303: Requirements for Safe 
Processing, Handling, Storing, Disposal and Phase-out of Asbestos and Asbestos 
Containing Material, Equipment and Articles. 

SANAS means the South African National Accreditation System. 

TWA means the average exposure, within a given workplace, to airborne asbestos 
fibres, normalised to the baseline of a 4 hour continuous period, also applicable to 
short term exposures, i.e. 10-minute TWA. 

Z15.1 The Employer ensures that the Ambient Air in the area where the Contractor will Provide the 
Services conforms to the acceptable prescribed South African standard for asbestos, as per 
the regulations published in GNR 155 of 10 February 2002, under the Occupational Health 
and Safety Act, 1993 (Act 85 of 1993) (“Asbestos Regulations”). The OEL for asbestos is 0.2 
regulated asbestos fibres per millilitre of air as a 4-hour TWA, averaged over any continuous 
period of four hours, and the short term exposure limit of 0.6 regulated asbestos fibres per 
millilitre of air as a 10-minute TWA, averaged over any 10 minutes, measured in accordance 
with HSG248 and monitored according to HSG173 and OESSM. 

Z15.2 Upon written request by the Contractor, the Employer certifies that these conditions prevail. 
All measurements and reporting are effected by an independent, competent, and certified 
occupational hygiene inspection body, i.e. a SANAS accredited and Department of 
Employment and Labour approved AAIA. The Contractor may perform Parallel Measurements 
and related control measures at the Contractor’s expense. For the purposes of compliance 
the results generated from Parallel Measurements are evaluated only against South African 
statutory limits as detailed in clause Z15.1. Control measures conform to the requirements 
stipulated in the AAIA-approved asbestos work plan. 
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Z15.3 The Employer manages asbestos and ACM according to the Standard. 

Z15.4 In the event that any asbestos is identified while Providing the Services, a risk assessment is 
conducted and if so required, with reference to possible exposure to an airborne concentration 
of above the AL for asbestos, immediate control measures are implemented and relevant air 
monitoring conducted in order to declare the area safe. 

Z15.5 The Contractor’s personnel are entitled to stop working and leave the contaminated area 
forthwith until such time that the area of concern is declared safe by either Compliance 
Monitoring or an AAIA approved control measure intervention, for example, per the 
emergency asbestos work plan, if applicable. 

Z15.6 The Contractor continues to Provide the Services, without additional control measures 
presented, on presentation of Safe Levels. The contractually agreed dates to Provide the 
Services, including the Completion Date, are adjusted accordingly. The contractually agreed 
dates are extended by the notification periods required by regulations 3 and 21 of the 
Asbestos Regulations, 2001. 

Z15.7 Any removal and disposal of asbestos, asbestos containing materials and waste, is done by a 
registered asbestos contractor, instructed by the Employer at the Employer’s expense, and 
conducted in line with South African legislation. 
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Annexure A:  One-in-ten-year-return weather data obtained from SA 
Weather Bureau for [weather station] 
 
If any one of these weather measurements recorded within a calendar month, before the Completion Date 
for the whole of the works and at the place stated in this Contract Data is shown to be more adverse than the 
amount stated below then the Contractor may notify a compensation event. 
 
Average of the daily maximum temperatures (in °C) by month 
 
Legend 
*** indicates data is  missing or is not yet available in the current month 
 ---  indicates that data is unavailable or was not requested 
 = indicates that the average is unreliable due to missing daily values 
Average Daily Maximum Temperature (C) Data for station [0020846 4] - ATLANTIS  Measured at 08:00 
 

Year JAN FEB MAR APR MAY JUN JUL AUG SEP OCT NOV DEC 

2010 27.8 25.2= 28.5 24.6 21.5 19.9 19.9 21 22 23.3 25 29 

2011 30.5 31 28.8 25.6 21.7 18.7 21.1 20.3 21.2 23.2 24.1 25.9 

2012 30.4 28 28 25.6 21 18.9 18.1 17.1 18.8 21.8 24.4 28.9 

2013 29.5 28 27.4 24.3 22.1 17.8 18.4 17.1 17.6 22.3 25.7 28.6 

2014 28.4 29.8 25 26.9 21.2 18.4 18.4 19.8 21.7 26.2 26.5 27.5 

2015 29 27.8 28.3 25.3 21.8 18.3 17.1 19.3 21.9 25.1 25.9 28.5 

2016 32.6 29.1 26.1 24.7 22.7 19 18.5 20.8 20.7 24 27 28.1 

2017 28.6 29.3 28.1 28.1 23.7 18.4 18.8 18.6 22 23 25 28.3 

2018 29.2 29.3 26.1 24.7 21.9 18.5 20.5 17 19.1 27.5 26.1 26 

2019 27.7 29.5 26.4 23.7 22.8 19.6 17.4 19.2 23.9 22.6 24.8 25.9 

2020 28.1 30.3 26.9 25.1 23.2 20 20 17.4 20.1 22.9 24.6 25.9 

2021 28.5 28.1 26.4 26.5 29.4= 20.8 17.7 18 21.1 24.4 24.4 26.6 

2022 30 29.3 28.6 24.7 21.9 22 18.6 17.9 20.1 24.4                      

 
 
Average of the daily minimum temperatures (in °C) by month 
 
Legend 
*** indicates data is  missing or is not yet available in the current month 
 ---  indicates that data is unavailable or was not requested 
 = indicates that the average is unreliable due to missing daily values 
Average Daily Minimum Temperature (C) Data for station [0020846 4] - ATLANTIS  Measured at 08:00 
 

Year JAN FEB MAR APR MAY JUN JUL AUG SEP OCT NOV DEC 

2010 15.5 14.7= 14.4 10.3 9.5 7.4 5.5 6.9 8.1 9.9 11.9 14.9 

2011 15.5 16.8 14.4 11.4 10 7.6 6.2 6.4 7.7 9.3 10.6 13.2 

2012 16.3 15.1 14.6 11.7 7.5 7.2 6.1 6 5.8 8.2 9.8 15.3 

2013 14.8 15.5 14.1 9.9 9 7.8 8 7.4 7.2 10.7 12.6 14.8 

2014 16 16.3 13.2 12.5 10.1 7.5 7.2 9.1 8.9 11.1 12.9 13.9 

2015 15.4 13.4 14.3 11 9.9 6.8 6.3 8.3 8.9 10.8 11.1 14.7 

2016 17.8 15.7 13.3 11.1 9.5 7.1 6.8 7.7 7.6 8.9 12.3 13.4 

2017 14.5 14.8 12.9 13.1 8.5 6.1 5.4 7 8.3 8.5 11.5 13.8 

2018 15.8 14.5 13.1 11.1 10.6 8.7 7.6 5.7 7.3 11.6 10.7 13.3 

2019 13.6 15.1 13.9 10.7 9.1 7.4 7.9 7.2 10.3 9.6 12.4 13.4 
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2020 15.7 16.1 13.8 10.9 8.7 8.7 6.2 6.3 7.5 9.6 12 13.7 

2021 15.5 15 14.2 12.3 12.0= 9 6.7 6.2 8.1 11 12.8 14 

2022 15.8 15.5 14.9 11 9.2 8.8 7.9 7.5 8.6 11.4                      

 
 
Total of the daily rainfall (in mm) by month 
 
Legend 
*** indicates data is  missing or is not yet available in the current month 
 ---  indicates that data is unavailable or was not requested 
 = indicates that the average is unreliable due to missing daily values 
Monthly Daily Rain (mm) Data for station [0020846 4] - ATLANTIS   Measured at 08:00 
 

Year JAN FEB MAR APR MAY JUN JUL AUG SEP OCT NOV DEC 

2010 0.3 11.8 10.7 22.4 79.2 73.4 38.8 42.6 21.4 28.4 35 6.8 

2011 3.6 42.2 7.4 27 44.4 110.4 22.4 49 33.8 15.8 25.2 9.8 

2012 0.8 0.8 21 29.8 34.6 72.4 94.2 101 83.2 23.2 10 2.6 

2013 7.2 70.4 9.8 45 28.2 115.2 66.8 174.6 68.4 19.6 44.8 3.4 

2014 44.6 1 46.6 26.4 56 144.4 92.8 70.4 20.2 2.6 18.4 1.8 

2015 11.6 2.2 6.6 5 23.4 65.8 68.6 22.8 14.8 2 20.2 9.4 

2016 6.8 2.8 23.2 36.6 17.8 65.6 82 51.2 29.6 13 3 8.8 

2017 7.6 0 6.4 12.8 7 72.2 35.2 55.2 12.6 26.8 34.4 4.8 

2018 3.8 15.4 10 19 62.2 77.8 37 60 36.2 2.4 5.2 18 

2019 7.6 9 28 17.2 20.2 79 62 40.2 26.2 56.4 5 10.8 

2020 8.4 0.8 2.4 19.8 32.6 101.4 100.8 79.8 39.2 7.2 50 3.4 

2021 6.8 2.6 18.4 3.4 7.8= 104.4 78 95 10.8 36 23.8 15.8 

2022 1.4 5.4 15 7 31.4 101.4 29 27.8 15.4 0.2=                      

 
Hourly Wind Speed Analysis 
 
The percentage frequency of occurrence of wind speeds in the specified categories (m/s) 
The analysis is based on the hourly wind speeds 
HOURLY WIND ANALYSIS DATA REQUESTED 2000 to 2022  (Extracted 2022/10/10 13:08) 
0020846 4   ATLANTIS  Lat:-33.6070  Lon:18.4830  Height:121 m 
 



ESKOM HOLDINGS SOC Ltd  CONTRACT NO. ________________ 
 
THE DESIGN, PROCUREMENT, MANUFACTURE, CONSTRUCTION, INSTALLATION, TESTING, COMMISSIONING OF THE 
400/132KV GAS INSULATED SUBSTATION (GIS) AT WESKUSFLEUR SUBSTATION AND DECOMMISSIONING OF KOEBERG 
400/132KV SUBSTATION.  

 

 
PART C1: AGREEMENTS AND CONTRACT DATA PAGE 21 C1.2A ECC3 CONTRACT DATA PART 1 

 
 
 
 
Hourly Wind Speed Analysis Data Requested 2000 To 2022 
 
(Extracted 2022/10/10 13:08) 
0020846 4   ATLANTIS  Lat:-33.6070  Lon:18.4830  Height:121 m 
 

 
 
Only the difference between the more adverse recorded weather and the equivalent measurement given 
above is taken into account in assessing a compensation event. 
 
 
 
 


