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ESKOM HOLDINGS SOC Ltd CONTRACT NUMBER
SUPPLY, DELIVERY AND INSTALLATION OF PARK-HOMES AT KUSILE POWER STATION

C1 Agreements & Contract Data

C1.1 Form of Offer and Acceptance

Offer

The Employer, identified in the Acceptance page signature block on the next page, has solicited offers to
enter into a contract for the procurement of:

Supply, Delivery and Installation of Park-homes at Kusile Power Station

The tenderer, identified in the signature block below, having examined the documents listed in the Tender
Data and addenda thereto as listed in the Tender Schedules, and by submitting this Offer has accepted the
Conditions of Tender.

By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer
and Acceptance the tenderer offers to perform all of the obligations and liabilities of the Contractor under the
Contract including compliance with all its terms and conditions according to their true intent and meaning for
an amount to be determined in accordance with the conditions of contract identified in the Contract Data.

The offered total of the Prices exclusive of VAT is R
Value Added Tax @ 15% is R
The offered total of the Prices inclusive of VAT is R
(in words)

This Offer may be accepted by the Employer by signing the form of Acceptance overleaf and returning one
copy of this document including the Schedule of Deviations (if any) to the tenderer before the end of the
period of validity stated in the Tender Data, or other period as agreed, whereupon the tenderer becomes the
party named as the Contractor in the conditions of contract identified in the Contract Data.

Signature(s)

Name(s)

Capacity

For the (Insert name and address of organisation)

tenderer:

Name &
signature of Date
witness

Tenderer’s CIDB registration number:
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ESKOM HOLDINGS SOC Ltd CONTRACT NUMBER
SUPPLY, DELIVERY AND INSTALLATION OF PARK-HOMES AT KUSILE POWER STATION

Acceptance

By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the
tenderer's Offer. In consideration thereof, the Employer shall pay the Contractor the amount due in
accordance with the conditions of contract identified in the Contract Data. Acceptance of the tenderer’s Offer
shall form an Agreement between the Employer and the tenderer upon the terms and conditions contained in
this Agreement and in the Contract that is the subject of this Agreement.

The terms of the Contract, are contained in:
Part 1 Agreements and Contract Data, (which includes this Form of Offer and Acceptance)
Part 2 Pricing Data
Part 3 Scope of Work: Works Information
Part 4 Site Information

and drawings and documents (or parts thereof), which may be incorporated by reference into the above
listed Parts.

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed
in the Tender Schedules as well as any changes to the terms of the Offer agreed by the tenderer and the
Employer during this process of Offer and Acceptance, are contained in the Schedule of Deviations attached
to and forming part of this Form of Offer and Acceptance. No amendments to or deviations from said
documents are valid unless contained in this Schedule, which must be signed by the duly authorised
representative(s) for both parties.

The tenderer shall within one week of receiving a completed copy of this Agreement, including the Schedule
of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) to arrange
the delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to be
provided in terms of the conditions of contract identified in the Contract Data at, or just after, the date this
Agreement comes into effect. Failure to fulfil any of these obligations in accordance with those terms shall
constitute a repudiation of this Agreement.

Notwithstanding anything contained herein, this Agreement comes into effect on the date when the tenderer

receives one fully completed and signed copy of this document, including the Schedule of Deviations (if any)
together with all the terms of the contract as listed above.

Signature(s)

Name(s)

Capacity

for the (Insert name and address of organisation)

Employer

Name &
signature of Date
witness

Note: If a tenderer wishes to submit alternative tender offers, further copies of this document may be used for that purpose, duly
endorsed, ‘Alternative Tender No.
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ESKOM HOLDINGS SOC Ltd CONTRACT NUMBER
SUPPLY, DELIVERY AND INSTALLATION OF PARK-HOMES AT KUSILE POWER STATION

Schedule of Deviations
Note:

1. To be completed by the Employer prior to award of contract. This part of the Offer & Acceptance
would not be required if the contract has been developed by negotiation between the Parties and is
not the result of a process of competitive tendering.

2. The extent of deviations from the tender documents issued by the Employer prior to the tender
closing date is limited to those permitted in terms of the Conditions of Tender.

3. A tenderer’s covering letter must not be included in the final contract document. Should any matter
in such letter, which constitutes a deviation as aforesaid be the subject of agreement reached during
the process of Offer and Acceptance, the outcome of such agreement shall be recorded here and
the final draft of the contract documents shall be revised to incorporate the effect of it.

No. Subject Details

N oo o0 WO N P

By the duly authorised representatives signing this Schedule of Deviations below, the Employer and the
tenderer agree to and accept this Schedule of Deviations as the only deviations from and amendments to the
documents listed in the Tender Data and any addenda thereto listed in the Tender Schedules, as well as any
confirmation, clarification or changes to the terms of the Offer agreed by the tenderer and the Employer
during this process of Offer and Acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period

between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of
this Form shall have any meaning or effect in the contract between the parties arising from this Agreement.

For the tenderer: For the Employer

Signature

Name

Capacity

On behalf (Insert name and address of organisation) (Insert name and address of organisation)
of

Name &
signature
of witness

Date
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ESKOM HOLDINGS SOC Ltd
SUPPLY, DELIVERY AND INSTALLATION OF PARK-HOMES AT KUSILE POWER STATION

C1.2 Contract Data
Data provided by the Employer

CONTRACT NUMBER

[Instructions to the contract compiler: (delete these two notes in the final draft of a contract)

1. Please read the relevant clauses in the NEC3 Engineering and Construction Short Contract (April
2013) (ECSC3)! before you enter data. The number of the principal clause is shown for most
statements however other clauses may also use the same data.

2. Where the following symbol is used “[#]” - data is required to be inserted.]

Completion of the data in full is essential to create a complete contract.

Clause Statement Data
General
10.1 The Employers (Name): Eskom Holdings SOC Ltd (reg no:
2002/015527/30), a state-owned company
incorporated in terms of the company laws of
the Republic of South Africa
Address Registered office at Megawatt Park, Maxwell
Drive, Sandton, Johannesburg
10.1 & The Employer’s representative to whom Zanele Kubheka
14.4 the Employer in terms of clause 14.4
delegates his actions? is (Name):
Address Eskom Kusile Power Station
R545 Kendal & Balmoral Road
Haartebees Farm
Witbank
1034
Tel No. 013 699 7339
Fax No. N/A
E-mail address kubhekza@eskom.co.za
11.2(11) The Workshare Supply, Delivery and Installation of Park-
homes at Kusile Power Station
11.2(13)  The Works Information is in the document called ‘Works Information’ in
Part 3 of this contract.
11.2(12)  The Site Information is in the document called ‘Site Information’ in Part 4
of this contract.
11.2(12) The siteis Kusile Power Station
30.1 The starting date is. March 2025
11.2(2) The completion date is. March 2025
13.2 The period for reply is 3 working days

1 Available from Engineering Contract Strategies Tel 011 803 3008, Fax 086 539 1902 or www.ecs.co.za
2 Except those actions which can only be done by the Employer as a Party to the contract.
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ESKOM HOLDINGS SOC Ltd
SUPPLY, DELIVERY AND INSTALLATION OF PARK-HOMES AT KUSILE POWER STATION

CONTRACT NUMBER

40 The defects date is 52 weeks after Completion

41.3 The defect correction period is 4 days after Notification

50.1 The assessment day is the The assessment interval will be between the
25" day of each successive month and based
on the completed activities as per NEC option
A guidelines.

50.5 The delay damages are 10 000 per day up to a maximum of 10% of the
contract value

50.6 The retention is 10%

51.2 The interest rate on late payment is Zero

80.1 The Contractor is not liable to the

Employer for loss of or damage to the the amount of the deductibles relevant to the
Employer’s property in excess of event

Does the United Kingdom Housing Grants,

Construction and Regeneration Act (1996)

apply? No

93.1 The Adjudicator is the person selected from the ICE-SA Division
(or its successor body) of the South African
Institution of Civil Engineering Panel of
Adjudicators by the Party intending to refer a
dispute to him. (see www.ice-sa.org.za). If the
Parties do not agree on an Adjudicator the
Adjudicator will be appointed by the Arbitration
Foundation of Southern Africa (AFSA).

93.2(2) The Adjudicator nominating body is: the Chairman of ICE-SA a joint Division of the
South African Institution of Civil Engineering
and the London Institution of Civil Engineers.
(See www.ice-sa.org.za ) or its successor body

93.4 The tribunal is: arbitration.

The arbitration procedure is the latest edition of Rules for the Conduct of
Arbitrations published by The Association of
Arbitrators (Southern Africa) or its successor
body.

The place where arbitration is to be held is Johannesburg South Africa

The person or organisation who will

choose an arbitrator

- if the Parties cannot agree a choice or the Chairman for the time being or his nominee

- if the arbitration procedure does not of the Association of Arbitrators (Southern

state who selects an arbitrator, is Africa) or its successor body.
The conditions of contract are the NEC3 Engineering and Construction Short Contract
(April 2013)3* and the following additional conditions Z1 to Z11 which always apply:
Z1 Cession delegation and assignment

3 If June 2005 Edition applies, delete April 2013 and insert June 2005
4 State whether attached as a ‘PDF’ file in terms of Eskom’s licence, or to be obtained from Engineering Contract
Strategies Tel 011 803 3008, Fax 086 539 1902 or www.ecs.co.za.
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ESKOM HOLDINGS SOC Ltd CONTRACT NUMBER
SUPPLY, DELIVERY AND INSTALLATION OF PARK-HOMES AT KUSILE POWER STATION

Z2

Z3

Z4

Z1.1

Z1.2

Z2.1

22.2

Z2.3

2.4

Z3.1

Z3.2

Z3.3

Z3.4

Z3.5

The Contractor does not cede, delegate or assign any of its rights or obligations to any person
without the written consent of the Employer.

Notwithstanding the above, the Employer may on written notice to the Contractor cede and
delegate its rights and obligations under this contract to any of its subsidiaries or any of its
present divisions or operations which may be converted into separate legal entities as a result
of the restructuring of the Electricity Supply Industry.

Change of Broad Based Black Economic Empowerment (B-BBEE) status

Where a change in the Contractor’s legal status, ownership or any other change to his business
composition or business dealings results in a change to the Contractor’'s B-BBEE status, the
Contractor notifies the Employer within seven days of the change.

The Contractor is required to submit an updated verification certificate and necessary
supporting documentation confirming the change in his B-BBEE status to the Employer within
thirty days of the notification or as otherwise instructed by the Employer.

Where, as a result, the Contractor’s B-BBEE status has decreased since the starting date the
Employer may either re-negotiate this contract or alternatively, terminate the Contractor’s
obligation to Provide the Works.

Failure by the Contractor to notify the Employer of a change in its B-BBEE status may
constitute a reason for termination. If the Employer terminates in terms of this clause, the
procedures on termination are those stated in Clause 91.1 and the amount due on termination
includes amounts listed in Clause 92.1 less a deduction of the forecast additional cost to the
Employer of completing the works.

Confidentiality

The Contractor does not disclose or make any information arising from or in connection with
this contract available to others except where required by this contract. This undertaking does
not, however, apply to information which at the time of disclosure or thereafter, without default
on the part of the Contractor, enters the public domain or to information which was already in
the possession of the Contractor at the time of disclosure (evidenced by written records in
existence at that time). Should the Contractor disclose information to others where required by
this contract the Contractor ensures that the provisions of this clause are complied with by the
recipient.

If the Contractor is uncertain about whether any such information is confidential, it is to be
regarded as such until notified otherwise by the Employer.

In the event that the Contractor is, at any time, required by law to disclose any such information
which is required to be kept confidential, the Contractor, to the extent permitted by law prior to
disclosure, notifies the Employer so that an appropriate protection order and/or any other action
can be taken if possible, prior to any disclosure. In the event that such protective order is not,
or cannot, be obtained, then the Contractor may disclose that portion of the information which it
is required to be disclosed by law and uses reasonable efforts to obtain assurances that
confidential treatment will be afforded to the information so disclosed.

The taking of images (whether photographs, video footage or otherwise) of the Works or any
portion thereof, in the course of Providing the Works and after Completion, requires the prior
written consent of the Employer. All rights in and to all such images vests exclusively in the
Employer.

The Contractor ensures that all his subcontractors abide by the undertakings in this clause.

Waiver and estoppel: Add to clause 12.2:
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ESKOM HOLDINGS SOC Ltd CONTRACT NUMBER
SUPPLY, DELIVERY AND INSTALLATION OF PARK-HOMES AT KUSILE POWER STATION

Z5

Z6

z7

Z8

Z9

Z4.1

Z51

25.2

Z6.1

Z6.2

Z6.3

Z7.1

Z8.1

Z9.1

Any extension, concession, waiver or relaxation of any action stated in this contract by the
Parties or their delegates or the Adjudicator does not constitute a waiver of rights, and does not
give rise to an estoppel unless the Parties agree otherwise and confirm such agreement in
writing.

Health, safety and the environment

The Contractor undertakes to take all reasonable precautions to maintain the health and safety

of persons in and about the execution of the works. Without limitation the Contractor:

e accepts that the Employer may appoint him as the “Principal Contractor” (as defined and
provided for under the Construction Regulations 2014 (promulgated under the Occupational
Health & Safety Act 85 of 1993) (“the Construction Regulations”) for the Site;

¢ warrants that the total of the Prices as at the Contract Date includes a sufficient amount for
proper compliance with the Construction Regulations, all applicable health & safety laws
and regulations and the health and safety rules, guidelines and procedures provided for in
this contract and generally for the proper maintenance of health & safety in and about the
execution of works; and

e undertakes, in and about the execution of the works, to comply with the Construction
Regulations and with all applicable health & safety laws and regulations and rules,
guidelines and procedures otherwise provided for under this contract and ensures that his
Subcontractors, employees and others under the Contractor’s direction and control,
likewise observe and comply with the foregoing.

The Contractor, in and about the execution of the works, complies with all applicable
environmental laws and regulations and rules, guidelines and procedures otherwise provided
for under this contract and ensures that his subcontractors, employees and others under the
Contractor’s direction and control, likewise observe and comply with the foregoing.

Provision of a Tax Invoice and interest. Add to clause 50

The Contractor provides the Employer with a tax invoice in accordance with the Employer's
procedures stated in the Works Information, showing the correctly assessed amount due for
payment.

If the Contractor does not provide a tax invoice in the form and by the time required by this
contract, the time by when the Employers to make a payment is extended by a period equal in
time to the delayed submission of the correct tax invoice. Interest due by the Employer in terms
of clause 51.2 is then calculated from the delayed date by when payment is to be made.

The Contractor is required to comply with the requirements of the Value Added Tax Act, no 89
of 1991 (as amended) and to include the Employer’'s VAT number 4740101508 on each invoice
he submits for payment.

Notifying compensation events

Delete from the last sentence in clause 61.1, “unless the event arises from an instruction of the
Employer.”

Employer’s limitation of liability; Add to clause 80.1

The Employer liability to the Contractor for the Contractor’s indirect or consequential loss is
limited to R0.00 (zero Rand).

Termination: Add to clause 90.2, after the words "or its equivalent":

or had a business rescue order granted against it.
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ESKOM HOLDINGS SOC Ltd CONTRACT NUMBER
SUPPLY, DELIVERY AND INSTALLATION OF PARK-HOMES AT KUSILE POWER STATION

Z10
Z10.1

Z11

Addition to Clause 50.5

If the amount due for the Contractor's payment of delay damages reaches the limits stated in
this Contract Data (if any), the Employer may terminate the Contractor’s obligation to Provide
the Works.

If the Employer terminates in terms of this clause, the procedures on termination are those
stated in Clause 91.1 and the amount due on termination includes amounts listed in Clause
92.1 less a deduction of the forecast additional cost to the Employer of completing the works.

Ethics

For the purposes of this Z-clause, the following definitions apply:

Affected Party =~ means, as the context requires, any party, irrespective of whether it is the Contractor or

a third party, such party’s employees, agents, or Subconsultants or Subcontractor’s
employees, or any one or more of all of these parties’ relatives or friends,

Coercive Action means to harm or threaten to harm, directly or indirectly, an Affected Party or the

property of an Affected Party, or to otherwise influence or attempt to influence an
Affected Party to act unlawfully or illegally,

Collusive means where two or more parties co-operate to achieve an unlawful or illegal purpose,
Action including to influence an Affected Party to act unlawfully or illegally,

Committing means, as the context requires, the Contractor, or any member thereof in the case of a
Party joint venture, or its employees, agents, or Subcontractors or the Subcontractor’'s

employees,

Corrupt Action  means the offering, giving, taking, or soliciting, directly or indirectly, of a good or service

to unlawfully or illegally influence the actions of an Affected Party,

Fraudulent means any unlawfully or illegally intentional act or omission that misleads, or attempts to

Action

mislead, an Affected Party, in order to obtain a financial or other benefit or to avoid an
obligation or incurring an obligation,

Obstructive means a Committing Party unlawfully or illegally destroying, falsifying, altering or

Action

concealing information or making false statements to materially impede an investigation
into allegations of Prohibited Action, and

Prohibited means any one or more of a Coercive Action, Collusive Action Corrupt Action,
Action Fraudulent Action or Obstructive Action.

Z11.1 A Committing Party may not take any Prohibited Action during the course of the procurement of
this contract or in execution thereof.

Z11.2 The Employer may terminate the Contractor’s obligation to Provide the Services if a Committing
Party has taken such Prohibited Action and the Contractor did not take timely and appropriate
action to prevent or remedy the situation, without limiting any other rights or remedies the
Employer has. It is not required that the Committing Party had to have been found guilty, in court
or in any other similar process, of such Prohibited Action before the Employer can terminate the
Contractor’s obligation to Provide the Services for this reason.

Z11.3 |If the Employer terminates the Contractor’s obligation to Provide the Services for this reason, the
amounts due on termination are those intended in core clauses 92.1 and 92.2.

Z11.4 A Committing Party co-operates fully with any investigation pursuant to alleged Prohibited Action.

Where the Employer does not have a contractual bond with the Committing Party, the Contractor
ensures that the Committing Party co-operates fully with an investigation.
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ESKOM HOLDINGS SOC Ltd CONTRACT NUMBER

SUPPLY, DELIVERY AND INSTALLATION OF PARK-HOMES AT KUSILE POWER STATION

Z12 Insurance

Z _12.1 Replace core clause 82 with the following:

Insurance cover 82

82.1 When requested by a Party, the other Party provides certificates from his insurer or
broker stating that the insurances required by this contract are in force.
82.2 The Contractor provides the insurances stated in the Insurance Table A, from the

starting date until the earlier of Completion and the date of the termination
certificate.

PART C1: AGREEMENTS AND CONTRACT DATA

INSURANCE TABLE A

Insurance against

Minimum amount of
cover or minimum
limit of indemnity

Cover provided until

Loss of or damage to the
works

The replacement
cost where not
covered by the
Employer's
insurance

The Employer's
policy deductible as
at contract date,
where covered by
the Employer's
insurance

The Employer's
certificate of
Completion has
been issued

Loss of or damage to
Equipment, Plant and
Materials

The replacement
cost where not
covered by the
Employer's
insurance

The Employer's
policy deductible as
at contract date,
where covered by
the Employer's

insurance
The Contractor’s liability for Loss of or damage
loss of or damage to to property

property (except the works,
Plant and Materials and
Equipment) and for bodily
injury to or death of a person
(not an employee of the
Contractor) arising from or in
connection with the
Contractor’s Providing the
Works

Employer’'s property

The replacement
cost where not
covered by the
Employer's
insurance

The Employer's
policy deductible as
at contract date
where covered by
the Employer's
insurance

The Defects
Certificate has been
issued

PAGE 10
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CONTRACT NUMBER

SUPPLY, DELIVERY AND INSTALLATION OF PARK-HOMES AT KUSILE POWER STATION

Other property

The replacement
cost

Bodily injury to or
death of a person
The amount
required by the
applicable law

Liability for death of or bodily
injury to employees of the
Contractor arising out of and
in the course of their
employment in connection
with this contract

The amount
required by the
applicable law

82.3 The Employer provides the insurances as stated in the Insurance
Table B
INSURANCE TABLE B
Insurance against or name | Minimum amount of cover or minir
of policy of indemnity
Assets All Risk Per the insurance policy document
Contract Works insurance Per the insurance policy document
Environmental Liability Per the insurance policy document
General and Public Liability Per the insurance policy document
Transportation (Marine) Per the insurance policy document
Motor Fleet and Mobile Plant | Per the insurance policy document
Terrorism Per the insurance policy document
Cyber Liability Per the insurance policy document
Nuclear Material Damage and | Per the insurance policy document
Business Interruption
Nuclear Material Damage Per the insurance policy document
Terrorism
Z13 Nuclear Liability

Z13.1 The Employer is the operator of the Koeberg Nuclear Power Station (KNPS), a nuclear
installation, as designated by the National Nuclear Regulator of the Republic of South Africa,
and is the holder of a nuclear licence in respect of the KNPS.

Z13.2 The Employer is solely responsible for and indemnifies the Contractor or any other person
against any and all liabilities which the Contractor or any person may incur arising out of or
resulting from nuclear damage, as defined in Act 47 of 1999, save to the extent that any
liabilities are incurred due to the unlawful intent of the Contractor or any other person or the
presence of the Contractor or that person or any property of the Contractor or such person at
or in the KNPS or on the KNPS site, without the permission of the Employer or of a person
acting on behalf of the Employer.
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CONTRACT NUMBER

Z13.3 Subject to clause Z13.4 below, the Employer waives all rights of recourse, arising from the
aforesaid, save to the extent that any claims arise or liability is incurred due or attributable to
the unlawful intent of the Contractor or any other person, or the presence of the Contractor or
that person or any property of the Contractor or such person at or in the KNPS or on the
KNPS site, without the permission of the Employer of a person acting on behalf of the
Employer.

Z13.4 The Employer does not waive its rights provided for in section 30 (7) of Act 47 of 1999, or any
replacement section dealing with the same subject matter.

Z13.5 The protection afforded by the provisions hereof shall be in effect until the KNPS is
decommissioned.

714 Asbestos

For the purposes of this Z-clause, the following definitions apply:

AAIA means approved asbestos inspection authority.

ACM means asbestos containing materials.

AL means action level, i.e. a level of 50% of the OEL, i.e. 0.1 regulated asbestos
fibres per ml of air measured over a 4 hour period. The value at which proactive
actions is required to control asbestos exposure to prevent exceeding the OEL.

Ambient Air means breachable air in area of work with specific reference to breathing zone,
which is defined to be a virtual area within a radius of approximately 30cm from the
nose inlet.

Compliance means ccompliance sampling used to assess whether or not the personal

Monitoring exposure of workers to regulated asbestos fibres is in compliance with the
Standard’s requirements for safe processing, handling, storing, disposal and
phase-out of asbestos and asbestos containing material, equipment and articles.

OEL means ooccupational exposure limit.

Parallel means mmeasurements performed in parallel, yet separately, to existing

Measurements measurements to verify validity of results.

Safe Levels means airborne asbestos exposure levels conforming to the Standard’s
requirements for safe processing, handling, storing, disposal and phase-out of
asbestos and asbestos containing material, equipment and articles.

Standard means the Employer’s Asbestos Standard 32-303: Requirements for Safe
Processing, Handling, Storing, Disposal and Phase-out of Asbestos and Asbestos
Containing Material, Equipment and Articles.

SANAS means the South African National Accreditation System.

TWA means the average exposure, within a given workplace, to airborne asbestos

fibres, normalized to the baseline of a 4 hour continuous period, also applicable to
short term exposures, i.e. 10-minute TWA.

Z14.1 The Employer ensures that the Ambient Air in the area where the Contractor will Provide the
Services conforms to the acceptable prescribed South African standard for asbestos, as per
the regulations published in GNR 155 of 10 February 2002, under the Occupational Health
and Safety Act, 1993 (Act 85 of 1993) (“Asbestos Regulations”). The OEL for asbestos is 0.2
regulated asbestos fibres per millilitre of air as a 4-hour TWA, averaged over any continuous
period of four hours, and the short term exposure limit of 0.6 regulated asbestos fibres per
millilitre of air as a 10-minute TWA, averaged over any 10 minutes, measured in accordance
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ESKOM HOLDINGS SOC Ltd CONTRACT NUMBER
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with HSG248 and monitored according to HSG173 and OESSM.

Z14.2 Upon written request by the Contractor, the Employer certifies that these conditions prevail.
All measurements and reporting are effected by an independent, competent, and certified
occupational hygiene inspection body, i.e. a SANAS accredited and Department of
Employment and Labour approved AAIA. The Contractor may perform Parallel Measurements
and related control measures at the Contractor’s expense. For the purposes of compliance
the results generated from Parallel Measurements are evaluated only against South African
statutory limits as detailed in clause Z14.1. Control measures conform to the requirements
stipulated in the AAIA-approved asbestos work plan.

Z214.3 The Employer manages asbestos and ACM according to the Standard.

Z14.4 Inthe event that any asbestos is identified while Providing the Services, a risk assessment is
conducted and if so required, with reference to possible exposure to an airborne concentration
of above the AL for asbestos, immediate control measures are implemented and relevant air
monitoring conducted in order to declare the area safe.

Z14.5 The Contractor’s personnel are entitled to stop working and leave the contaminated area
forthwith until such time that the area of concern is declared safe by either Compliance
Monitoring or an AAIA approved control measure intervention, for example, per the
emergency asbestos work plan, if applicable.

Z14.6 The Contractor continues to Provide the Services, without additional control measures
presented, on presentation of Safe Levels. The contractually agreed dates to Provide the
Services, including the Completion Date, are adjusted accordingly. The contractually agreed
dates are extended by the notification periods required by regulations 3 and 21 of the
Asbestos Regulations, 2001.

Z14.7 Any removal and disposal of asbestos, asbestos containing materials and waste, is done by a

registered asbestos contractor, instructed by the Employer at the Employer’s expense, and
conducted in line with South African legislation.
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Data provided by the Contractor (the Contractor’s Offer)

The tendering Contractor is advised to read both the NEC3 Engineering and Construction Short Contract
(April 2013) and the relevant parts of its Guidance Notes (ECSC3-GN)° in order to understand the
implications of this Data which the tenderer is required to complete. An example of the completed Data is
provided on page 31 of the ECSC3 April 2013 Guidance Notes.

Completion of the data in full is essential to create a complete contract.

10.1 The Contractor is (Name): [e]
Address [e]
Tel No. [e]
Fax No. [e]
E-mail address [e]
63.2 The percentage for overheads and profit
added to the Defined Cost for people is [¢]1%
63.2 The percentage for overheads and profit
added to other Defined Cost is [¢]1%
11.2(9) The Price Listis in the document called ‘Price List’ in Part 2 of this
contract.
11.2(10)  The offered total of the Prices is R[e]
[Enter the total of the Prices from the Price excluding VAT
List]: [in words]

[e]
excluding VAT

5 Available from Engineering Contract Strategies Tel 011 803 3008, Fax 086 539 1902 or www.ecs.co.za.
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C2 Pricing Data

C2.1 Pricing assumptions

Entries in the first four columns in the Price List are made either by the Employer or the tendering contractor

If the Contractor is to be paid an amount for the item which is not adjusted if the quantity of work in the item
changes, the tenderer enters the amount in the Price column only; the Unit, Quantity and Rate columns
being left blank.

If the Contractor is to be paid an amount for the item of work which is the rate for the work multiplied by the
guantity completed, the tenderer enters the rate which is then multiplied by the expected quantity to produce
the Price, which is also entered.

All Prices are to be shown excluding VAT unless instructed otherwise by the Employer in Tender Data or in
an instruction the Employer has given before the tenderer enters his Prices.

If there is insufficient space in the Price List which follows, state in which document the Price List is
contained.
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C2.2 Price List

The Price List is as follows

CONTRACT NUMBER

ITEM DESCRIPTION UNIT NO QTY RATE AMOUNT
NO
ITEM 1
1 PRELIMINARIES & GENERAL
1.1 iEntry Medicals Once Off 1 38
1.2 Exit Medicals Once Off 1 38
1.3 PPE Once Off 1 38
14 Security / Police Clearance certification Once Off 1 38
15 Safety File Once Off 1 1
Sub-total Item 1 (Preliminaries & General) carried to Summary
ITEM 2
2 RESOURCES
2.1 Safety Officer (Min 1 Year of Experience) Hours/Month | 3 183
2.2 Project Manager (Min 1 Year of Experience) Hours/Month | 1 183
2.3 Site Superviser (Min 1 Year of Experience) Hours/Month | 3 183
2.4 Electrician (Min 1 Year of Experience) Hours/Month | 3 183
2.5 Plumber (Min 1 Year of Experience) Hours/Month | 3 183
2.6 Assistant (Min 1 Year of Experience) Hours/Month | 6 183
2.7 Rigger (Min 1 Year of Experience) Hours/Month | 6 183
2.8 Driver (Min 1 Year of Experience) Hours/Month | 1 183
2.9 General Worker (Min 1 Year of Experience) Hours/Month | 12 183
Sub-total Item 2 (Resources ) carried to Summary
ITEM 3
3 SUPPLY OF FACILITIES
3.1 4 Male Ablution Facilities with 4x showers No 1 5
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CONTRACT NUMBER

3.2 4 Female Ablution Facilities with 4x showers No 1 5

3.3 4000L Septic tank including septic tank step double rail No 1 14

3.4 (12m x 6m Park Home to have Kitchen facility) with 2x Hydro Boil, a sink, 2x 40L No 1 3
Microwaves, 2x 221L Fridges, 20x Chairs and 5x Tables

3.5 (12m x 3m Change Room) - Open parkhome with Air Conditioner No 1 5

3.6 (12m x 6m Office Park Home with Air Conditioners) with four offices and a small No 1 1
boardroom

3.7 (9m x 6m office park home with Air Conditioners) To have three offices No 1 2

3.8 (9m x 6m office park home with Air Conditioners) To have four offices No 1 2

3.9 (9m x 6m boardroom with Air Conditioner) with 1x Table, 12x Chairs, 2x DCS No 1 1
screens, 2x Couches

3.10 3 Male Ablution Facilities with 3x showers No 1 1

3.11 3 Female Ablution Facilities with 3x showers No 1 1

3.12 (9m x 6m Kitchen Park Home with Air Conditioner) with 1x Hydro boil, a sink, 1x No 1 1
microwave, 1x Fridges 320L, 6x chairs and 1x table

3.13 12m x 6m Parkhome with air conditioner No 1 1

3.14 12m x 3m Parkhome with air conditioner No 1 1

3.15 5000L Jojo Tank No 1 14
Delivery (Transportation for Jojo Tanks) Trip 2 1

3.16 Industrial geysers 500L No 1 14

3.17 Concrete / Conrete Slab (Facilities to be assembled on) Sum 1 1

3.18 Joining of units on Site - 9m No 1 15

3.19 Joining of units on Site - 12m No 1 2

3.20 Testing and Commissioning ( Electrical ) - For all Parkhomes No 1 29

3.21 Delivery (Transportation) Sum 1 1

3.22 Delivery for Furniture Trip 1 1
Sub-total Item 3 (Suppy of Facilities) carried to Summary
SUMMARY

ITEM 1 PRELIMINARIES & GENERAL

ITEM2 | RESOURCES

ITEM 3 | SUPPLY OF FACILITIES

Final Summary Total

PART C2: PRICING DATA PAGE 17

C2.1 ECSC3 PRICING ASSUMPTIONS




ESKOM HOLDINGS SOC Ltd CONTRACT NUMBER
SUPPLY, DELIVERY AND INSTALLATION OF PARK-HOMES AT KUSILE POWER STATION

C3: Scope of Work

C3.1 Works Information

1. Description of the Works

The Works include the Supply, Delivery and Installation of Park-homes at Kusile Power Station, as listed
in Table 1 below. The Contractor to deliver goods as per provided specification. The provided equipment
shall be complete withtheir ancillaries, accessories, and serial numbers on spares. Supplied equipment
shall comply with the Occupational Health and Safety Act requirements, the South African National
Standards (SANS) and any other relevant standards or specifications.

The high-level scope of work for this contract includes the following activities:
Supply, Delivery and Installation of Park-homes at Kusile Power Station

PRELIMINARIES & GENERAL

Entry Medicals

Exit Medicals

PPE

Security / Police Clearance certification
Safety File

RESOURCES

Safety Officer (Min 1 Year of Experience)
Project Manager (Min 1 Year of Experience)
Site Superviser (Min 1 Year of Experience)
Electrician (Min 1 Year of Experience)
Plumber (Min 1 Year of Experience)
Assistant (Min 1 Year of Experience)

Rigger (Min 1 Year of Experience)

Driver (Min 1 Year of Experience)

General Worker (Min 1 Year of Experience)

SUPPLY OF FACILITIES

4 Male Ablution Facilities with 4x showers

4 Female Ablution Facilities with 4x showers

4000L Septic tank including septic tank step double rail

(12m x 6m Park Home to have Kitchen facility) with 2x Hydro Boil, a sink, 2x 40L Microwaves, 2x 221L
Fridges, 20x Chairs and 5x Tables

(12m x 3m Change Room) - Open parkhome with Air Conditioner

(12m x 6m Office Park Home with Air Conditioners) with four offices and a small boardroom
(9m x 6m office park home with Air Conditioners) To have three offices

(9m x 6m office park home with Air Conditioners) To have four offices

(9m x 6m boardroom with Air Conditioner) with 1x Table, 12x Chairs, 2x DCS screens, 2x Couches
3 Male Ablution Facilities with 3x showers

3 Female Ablution Facilities with 3x showers

(9m x 6m Kitchen Park Home with Air Conditioner) with 1x Hydro boil, a sink, 1x microwave, 1x
Fridges 320L, 6x chairs and 1x table

12m x 6m Parkhome with air conditioner

12m x 3m Parkhome with air conditioner

5000L Jojo Tank

Delivery (Transportation for Jojo Tanks)

Industrial geysers 500L

Concrete / Conrete Slab (Facilities to be assembled on)
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Joining of units on Site - 9m

Joining of units on Site - 12m

Testing and Commissioning ( Electrical ) - For all Parkhomes
Delivery (Transportation)

Delivery for Furniture

The Contractor to provide all tools, equipment, and labour to execute the full scope of Works as
detailed herein.

All supplied plant and equipment shall comply with the requirements of the Occupational Health and
Safety Act (Act 85 of 1993) and any other relevant standards, regulations, and specifications.

1.1 Employer’s objectives and purpose of the works

This document outlines the scope of work for the supply, delivery, offloading and installation of Park-
homes at Kusile Power Station.

The Contractor to supply equipment and offload the equipment at the Employer site.
Special Tools Requirements

The Supplier to identify and submit to the Employer a priced list of all special tools required for the operation
and maintenance of the supplied machinery. These shall include the following but not limited to:

a) OEM specific tools/devices

b) Tools required for on-going maintenance of the machinery

Handover

The Contractor shall be responsible for handover of all Works associated with the contract as per this scope
of Works. The handover submissions shall include but not limited to the following:

a) Warranty certificates

b) Technical Data Sheets/Material Certificates

c) Operating and maintenance manuals

d) Factory acceptance test certificates/documentation

e) Spares schedule

No. Machinery/Equipment Quantity | Specification
Type
1. Park-home 5 4 Male Ablution Facilities with 4x showers
2. Park-home 5 4 Female Ablution Facilities with 4x showers
3. Septic tank 14 4000L Septic tank including septic tank step double rail
4, Park-home 3 (12m x 6m Park Home to have Kitchen facility) with 2x

Hydro Boil, a sink, 2x 40L Microwaves, 2x 221L Fridges,
20x Chairs and 5x Tables

5. Park-home 5 (12m x 3m Change Room) - Open parkhome with Air
Conditioner

6. Park-home 1 (12m x 6m Office Park Home with Air Conditioners) with
four offices and a small boardroom

7. Park-home 2 (9m x 6m office park home with Air Conditioners) To have
three offices

8. Park-home 2 (9m x 6m office park home with Air Conditioners) To have
four offices

9. Park-home 1 (9m x 6m boardroom with Air Conditioner) with 1x Table,
12x Chairs, 2x DCS screens, 2x Couches

10. Park-home 1 3 Male Ablution Facilities with 3x showers

11. Park-home 1 3 Female Ablution Facilities with 3x showers

12. Park-home 1 (9m x 6m Kitchen Park Home with Air Conditioner) with

1x Hydro boil, a sink, 1x microwave, 1x Fridges 320L, 6x
chairs and 1x table
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13. Park-home 1 12m x 6m Parkhome with air conditioner

14. Park-home 1 12m x 3m Parkhome with air conditioner

15. Water Tank 14 5000L Jojo Tank

16. Delivery 1 Delivery (Transportation for Jojo Tanks)

17. Geyser 14 Industrial geysers 500L

18. Concrete slab 1 Concrete / Conrete Slab (Facilities to be assembled on)

19. 15 Joining of units on Site - 9m

20. 2 Joining of units on Site - 12m

21. Park-home 29 4 Male Ablution Facilities with 4x showers

22. Park-home 1 4 Female Ablution Facilities with 4x showers

23. Septic tank 1 4000L Septic tank including septic tank step double rail

24, Park-home and assets 5 (12m x 6m Park Home to have Kitchen facility) with 2x
Hydro Boil, a sink, 2x 40L Microwaves, 2x 221L Fridges,
20x Chairs and 5x Tables

25. Park-home 5 (12m x 3m Change Room) - Open parkhome with Air
Conditioner

26. Park-home 14 (12m x 6m Office Park Home with Air Conditioners) with
four offices and a small boardroom

1.2 Interpretation and terminology

The following abbreviations are used in this Works Information:

Abbreviation Explanation

OEM Original Equipment Manufacturer
SANS South African National Standards
SOwW Scope of Work

ITP Inspection Test Plan

MS Method Statement

2. Drawings

Drawing number Revision Title

3. Specifications
The following services are required together with the supply of the equipment:

1. Supply, assembly, delivery and offloading of all equipment.

2. Supply of all operating and maintenance procedures and technical data sheets.

3. Submit Priced schedule of spare parts that are recommended to be kept by the Employer for the
long-term operation and maintenance of the supplied machines.

4. Onsite installation

5. Warranty period

3.1 Documentation control
At the site (Kick-off) meeting to be held, documentation will be identified with an alpha numeric which
indicates source, recipient, communication number etc.

All contractual communications will be in the form of properly compiled letters or forms attached to e-mails
and not as a message in the e-mail itself.
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The routing of all written communication will be between the Project Manager and the Contractor only, any
other agreements between the Contractor and any other person representing the Employer which has not
been routed via the Project Manager will be null and void.

Any instruction written or verbal resulting in any changes to the duration, quality, and cost of the project may
only be received from the Project Manager.

3.2 Health and safety risk management

In addition to the requirements of the laws governing health and safety, Eskom may have some additional
requirements particular to the Works and the Working Areas for this contract. The text below provides for
these being attached as an Annexure to this Works Information. PLEASE ALSO READ CORE CLAUSE 27.4
TOGETHER WITH Z7 IN THE ADDITIONAL CONDITIONS OF CONTRACT TO MAKE SURE THAT
WHATEVER IS INCLUDED IN THE ANNEXURE FOLLOWS ON FROM THOSE CLAUSES.

The Divisional/Regional Safety Risk Manager or his representative having jurisdiction over the Works must
provide the relevant safety, health and environmental (SHE) criteria for incorporation into this Works
Information. The SHE specification / scope must be signed off by the Divisional/Regional Safety Risk
Manager or his representative confirming that the applicable safety criteria have been considered.

The Commodity Manager / Buyer must refer the tender to the Divisional/Regional Safety Risk Manager or his
representative to evaluate against enquiry-specific safety criteria.

The Contractor shall comply with the health and safety requirements contained in this Works Information.

In addition to the requirements of the laws governing health and safety, Eskom may have some additional
requirements particular to the Works and the Working Areas for this contract.

The Contractor ensures that all his personnel attend a Health and Safety Induction Course presented by
Education and Training Department (ETD), Monday to Friday — 09:00 to 10:00, free of charge prior to
commencement of any works. This is a one (1) hour course and is valid for the duration of one (1) year at
Kusile Power Station.

The Contractor Works strictly to regularly updated risk assessment.
The Contractor ensures supervised and authorised entry into the plant.
The Contractor barricades the entire perimeter of the site.

The Contractor ensures at all times compliance with the safety regulations imposed by any act of parliament,
or any regulation or by law of any statutory authority.

3.3 Environmental constraints and management

The Contractor takes note of the road conditions during this period.
Rubble generated during the activities should be discarded in bins to be provided by the Contractor.
The Contractor ensures that all equipment used on site conform to all applicable environmental legislation.

The Contractor adheres to the Kusile Power Station Environmental Management System that must meet the
requirements for the Code of Practice for Environmental Management System (EMS), ISO 14001: 2015

The EMS requirements are detailed in the latest revision of the following documents, which are available
from the Employers Representative.

3.4 Quality assurance requirements

The Contractor ensures that the Work done is accordance to SANS 10120 and National Building Regulations
10400 specifications. The Contractor is to develop the quality inspection plan (QIP) and the method
statement. The Contractor is to ensure that his QIP is in line with the Employer’s requirements. QM 58
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High quality is assured by conforming to the following:
Construction and installation conform to the Scope of Work and Works information, and relevant drawings.

All work is to be done accordance to an approve quality system;

ISO 9001: 2015- Quality Management Standard.
EVS 010- Quality Requirements for Quality related services.
EVS 005- Quality Requirements for Quality related items and equipment

When required the Contractor prepares a Quality Control Plan, the scope and contents of which shall be
determined by the nature of the work.

The Contract Quality Plan shall, where appropriate.

Indicate the interface with the Contractor’s quality system.

Establish communication channels between the Contractor and Employer in respect of product quality and
the integration of such with the prescribed contact communication channels.

Identify items of activities for which Product/Process Quality Plans will be prepared.

Identify the specifications and acceptance criteria for material for which Production/Process Quality Plans are
required

The Contractor shall have a Quality Programme that, as a minimum meets the Quality requirements as
specified in ISO 9001:2015.

A quality requirement has been established by Employer (Eskom Kusile Power Station) where catalogue
items (commercial duties when required either in accordance with the provisions of Act), as amended or
Employer’s requirements and shall be responsible for issuing the Final Certificate of Inspection and Tests, as
prescribed by the Act or by Employer.

Any information and documents requested by Employer (Eskom Kusile Power Station) shall be supplied to
the Authority and no plant shall be placed in service until information and documents are approved by the
Employer.

The Authority will perform such quality activities as may be necessary during construction, erection,
installation, commissioning, maintenance or repair and testing. The activities shall be in the main being as
follows:

* Witness inspections or verification.

*  Monitoring the Contractor’s quality function

+ Samplings checks against the Contractor’s records.

* Record verification.

Grade items are being procured but where an additional degree of confidence exceeding normal commercial
transactions is required, e.g. certification of conformance to a specific revision of the supplier’s catalogue. A
guality assurance programme is not mandatory for such suppliers.

The responsibility for ensuring that the Sub-Contractors programme complies with the quality requirements is
that of the Contractor who shall define the specific criteria of the quality requirements applicable to the Sub-
Contractor’s scope of supply.

Non-conformance reports shall be prepared by the Contractor and approved by the Project Manager for non-
conforming materials, workmanship or documentation shall form part of the permanent quality records. When
requested these reports shall be submitted to Employer Authority/Agency for review.

Employer Authority may initiate NCR’s covering non-conforming materials, workmanship or documentation
and the Contractor shall respond in a timely manner by stating the:

* Cause

« Corrective action

+ Action taken to prevent recurrence

« Effective
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CONTRACT NUMBER

Title Date or Tick if publicly
revision available

General Specifications:

Health and Safety requirements X

Environmental requirements X

Site regulations and access control X

Technical specifications: X

4. Constraints on how the Contractor Provides the Works

4.1 Meetings

After contract award, Project Manager schedules a kick-off meeting to discuss the execution requirements.

Kick-off meeting specifies how the Contractor will meet the project objectives and confirm Contractor
understands the required works, and programme to execute the scope of work.

Regular meetings of a general nature may be convened and chaired by the Project Manager as follows:

Title and purpose

Approximate time & interval

Location

Attendance by:

Overall contract progress
and feedback

Every second week on a day and

time agreed upon by Parties. This
is subject to change depending on
the requirement.

To be confirmed by
the Project Manager

Contractor/s, Supervisor,
Project Manager , System
Engineer, and Others

Early Warning (Risk
reduction) meeting

As and when required

To be confirmed by
the Project Manager

Contractor/s, Supervisor,
Project Manager , System
Engineer, and Others

Kick-off meeting

Third working day after official
contract is placed.

To be confirmed by
the Project Manager

Contractor/s, Supervisor,
Project Manager , System
Engineer, and Others

Interfacing meetings

As and when required

To be confirmed by
the Project Manager

Contractor/s, Supervisor,
Project Manager , System
Engineer, and Others

Risk register and
compensation events

As and when required

To be confirmed by
the Project Manager

Contractor/s, Supervisor,
Project Manager , System
Engineer, and Others

Tool box sessions Every-day before commencing with | Site Contractor/s, ,
work
Executive SHEQ Monthly Site Site Manager , SHE

Meeting

Representative

4.2 Use of standard forms

This contract will strictly use only Eskom standard forms. E.g but not limited to: Early warning, Compensation
event notifications and Worker’s register if need be.
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4.3 Invoicing and payment

Within one week of receiving a payment certificate from the Project Manager in terms of core clause 51.1,
the Contractor provides the Employer with a tax invoice showing the amount due for payment equal to that
stated in the Project Manager’s payment certificate.

The Contractor shall address the tax invoice to Eskom Holdings SOC Ltd and include on each invoice the
following information:

Name and address of the Contractor and the Project Manager;

The contract number and title;

Contractor’s VAT registration number;

The Employer’s VAT registration number;

Description of service provided for each item invoiced based on the Price List;

Total amount invoiced excluding VAT, the VAT and the invoiced amount including VAT,;
(add other as required)

Add procedures for invoice submission and payment (e. g. electronic payment instructions)
Invoices submitted to:

Eskom Holdings LTD
Kusile Power Station
Suite 46

Private Bag X7297
Witbank

1035

: For invoicing kindly send request and supporting documents to Eskom invoice email address

4.4 Records of Defined Cost

In order to substantiate the Defined Cost of compensation events, the Employer may require the Contractor
to keep records of amounts paid by him for people employed by the Contractor, Plant and Materials, work
subcontracted by the Contractor and Equipment.

The Contractor shall keep all the original invoice and these invoices shall be supplied to the Employer shall
the need arise.

4.5 Accelerated Shared Growth Initiative — South Africa (ASGI-SA)

The Contractor complies with and fulfils the Contractor’s obligations in respect of the Accelerated and
Shared Growth Initiative - South Africa in accordance with and as provided for in the Contractor's ASGI-SA
Compliance Schedule stated below

[Insert the agreed ASGI-SA Compliance Schedule here]

The Contractor shall keep accurate records and provide the Employerwith reports on the Contractor’s actual
delivery against the above stated ASGI-SA criteria. [Elaborate on access to and format of records and
frequency of submission etc.]

The Contractor’s failure to comply with his ASGI-SA obligations constitutes substantial failure on the part of
the Contractor to comply with his obligations under this contract.

4.6 BBBEE and preferencing scheme

The Contractor shall ensure that it maintains the B-BBEE’s Level of Contribution with which it was awarded a
Contract. Should the Contractor, for any reason, including a change in Legislation, loose its status then it will
be given 90 days to comply.
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Refer to SD&L report.

4.7 Facilities to be provided by the Contractor

The Contractor supplies and delivers all equipment, materials, labour, tools, consumables, storage facilities
and accommodation and anything deemed necessary to complete scope of work.

4.8 Title to material from excavation and demolition

All removed equipment is transported to the areas specified by the Employer. All such areas are located
within the boundaries of Kusile Power Station.
All equipment and material that is removed is deemed re-usable and remains the property of the Employer.
Where field equipment or cabling have been removed, the area will be made good in accordance with the
requirements of the Project Manager.
The term “making good” refers to the following:
o All areas where equipment was removed on the plant are made neat by means of closing holes,
grinding of old anchor points and welding, repainting and resurfacing.
e The interface point between the new system and existing equipment or plant is made neat and
functional to prevent weak points in the final delivered product e.g. fixing of brackets and supports of
interface boxes, covers, locking nuts etc.

4.9 Design by the Contractor
All the drawings will be provided by the Employer, the Contractor will only be doing construction.
4.10 Cataloguing requirements by the Contractor

N/A

5. Requirements for the programme

The Contractor shall submit a program, compiled in Microsoft Project / Primavera or similar program, which
will provide details of the list of all activities and the duration of each activity.

. A list of all activities and duration of each shall be made available after an instruction to commence work
is given to the Contractor by the Project Manager.

* The program shall be updated weekly and will be used to track progress and manage all the activities.

* The Contractor submits a bar chart program one week after award of the contract showing the following:
* The early start and early completion date of each activity.

* The late start and late completion of each activity.

* Planned completion.

* The order and planning of operations which the Contractor plans to do in order to provide the works.

* The Contractor prepares and submits an update, seven days after the start date, showing actual
progress and the effect upon the remainder of the activities to be completed.

6. Services and other things provided by the Employer

The Contractor will inform the Employer of any scaffolding requirements for the installation as soon as the
exact locations and routes are identified and finalised. The Employer will need 2 weeks to arrange for the
necessary scaffolding to be erected. Scaffolding will be erected unless there is no any other major priority
work being worked or utilised on.

All additional equipment needed to execute the work will be discussed and approved by and agreed the
Employer and Contractor.
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Item Date by which it
will be provided
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C4:

Site Information

C4.1:

Information about the site at time of tender which may affect the work in

this contract

1.
11

1.2

Access limitations
Site location and Security

The Site is Eskom Kusile Power Station which is located approximately 37km from Emalahleni N4
offramp along the Balmoral/Kendal — Balmoral Road (R545). Taking the turn-off, about 1.5 km south
from N4 offramp, and continue about 5km on R686 you will get to a sign saying Kusile Power Station
& turn left to the security gates. Access to the site will be via the main security gate only.

The Employer will inform the Contractor of the access procedures, and it should be expected that
such procedures may change depending on the prevailing security situation.

The Contractor to allow in his price and program for delays at the security gate.
The Employer reserves the right for its Security personnel to search persons or vehicles entering or
leaving the premises. This includes but is not limited to briefcases and toolboxes.

All Contractor employees to provide proof clearance before access permits are issued.

Access limitations

Normal working hours are Eskom working hours:

Monday to Thursday  07:00 - 16:15
Fridays 07:00 - 12:00

All Timesheets and workers register are to be kept for records purposes i.e. man-hours worked safely
etc. Daily time sheet must be kept up to date of normal and overtime worked at all times.

1.3

1.4

15

Temporary Gate Permits

The Contractor provides the Employer with the personal details of their staff at least two days prior to
the occupation date. All names and details to be submitted to the Employer who arranges for all gate
permits.

Occupational Health and Safety Induction Course

All the employees of the Contractor must attend a health and safety induction course provided by the
Employer at the security offices before they will be allowed to work on the Site. It is the responsibility
of the Contractor to ensure that all employees have attended the health and safety induction.

The Induction course includes an awareness on the Error prevention and Improvement tools and
techniques to ensure familiarisation and use of these error-prevention tools/technigues inclusive of,
Pre and Post-job briefs, Risk Assessments, Self-checks (STAR principle), Peer Checks, Job
observations, Accountability, Effective communications e.g. 3- way, Questioning attitude, Procedural
adherence, Hand overs and other.

A list of employees requiring safety induction must be submitted at least 2 days in advance arrival so
that the details of the safety and health induction course can be communicated.

Health and Safety Requirements

The Contractor and his sub-Contractors ensure at all times compliance with safety regulations imposed by
any Act of Parliament, ordinance or any regulation or by-law of any local or statutory authority. The
Contractor acts in accordance with the health and safety requirements stated in the Works Information.
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e In carrying out its obligations to the Employer in terms of this contract; in providing the Works; in
using Plant, Materials and Equipment; and while at the Site for any reason, the Contractor complies
and procures and ensures the compliance by its employees, agents, Sub-Contractors and
mandataries with:

e the provisions of the Occupational Health and Safety Act 85 of 1993 (as amended) and
all regulations in force from time to time in terms of that Act (“the OHSA”); and the
Eskom “Health, Safety and Environmental specifications for Contractors” document
attached to the Works Information (as amended from time to time) and such other
Eskom Safety Regulations as are applicable to the Works and are provided in writing to
the Contractor (collectively “the Eskom Regulations”). The Eskom Regulations may be
amended from time to time by the Employer and all amendments will be provided in
writing to the Contractor. The Contractor complies with the provisions of the latest written
version of the Eskom Regulations with which it has been provided; and the health and
safety plan prepared by the Contractor in accordance with the SHEQ Requirements

(The OHSA and the Eskom Regulations are collectively referred to as the “SHEQ Requirements”.)

e The Contractor, at all times, considers itself to be the “Employer” for the purposes of the OHSA
and shall not consider itself under the supervision or management of the Employer with regard to
compliance with the SHEQ Requirements, the Contractor shall furthermore not consider itself to
be a subordinate or under the supervision of the Employer in respect of these matters. The
Contractor is at all times responsible for the supervision of its employees, agents, Sub-
Contractors and mandataries and takes full responsibility and accountability for ensuring they
are competent, aware of the SHEQ Requirements and execute the Works in accordance with the
SHEQ Requirements.

e The Contractor acknowledges that it is fully aware of the requirements of all the above and
undertakes to employ only people who have been duly authorized in terms thereof and who
have received sufficient training to ensure that they can comply therewith.

e The Contractor ensures that all statutory appointments and appointments required by any
Eskom Regulations are made and that all appointees fully understand their responsibilities and is
trained and competent to execute their duties. The Contractor supervises the execution of their
duties by all such appointees.

e The Contractor shall appoint a person who will liaise with the Eskom Safety Officer responsible
for the premises relevant to this contract. The person so appointed shall, on request: supply the
Eskom Safety Officer with copies of minutes of all Health And Safety Committee meetings,
whenever he is required to do so; supply the Eskom Safety Officer with copies of all
appointments in respect of employees employed on this contract, in terms of the Act and
Regulations and shall advise the Eskom Safety Officer of any changes thereto.

The Employer, or any person appointed by the Employer, may, at any stage during the duration of this
contract:

e conduct health and safety audits regarding all aspects of compliance with the SHEQ
Requirements, at any off-site place of work, or the site establishment of the Contractor;

o refuse any employee, Sub Contractor or agent of the Contractor access to the premises
if such person has been found to commit an unsafe act or any unsafe working practice or
is found not to be qualified or authorised in terms of the SHEQ Requirements;

e Issue the Contractor with a stop order should the Employer become aware of any unsafe
working procedure or condition or any non-compliance with any provision of the SHEQ
Requirements.

e The Contractor immediately reports any disabling injury as well as any threat to health or
safety of which it becomes aware at the Works or on the Site to the Employer’s
Representative.
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e The Contractor undertakes not to do, or not to allow anything to be done which will contravene any of the
provisions of the Act, Regulations or Safety and Operating Procedures.

e The Contractor appoints a person, qualified in accordance with the SHEQ Requirements, as the liaison
with the Eskom Safety Officer for all matters related to health and safety, this person shall be contactable
24 hours a day.

e The Contractor confirms that it has been provided with sufficient written information regarding the health
and safety arrangements and procedures applicable to the Works to ensure compliance by it and all
employees, agents, Sub-Contractors or mandataries with the SHEQ Requirements while providing the
Works in terms of this contract. As such, the Contractor confirms that this contract and the relevant
Eskom Regulations referred to in this contract constitute written arrangements and procedures between
the Contractor and the Employer regarding health and safety for the purposes of section 37(2) of the
OHSA.

e The Contractor agrees that the Employer is relieved of any and all of its responsibilities and liabilities in
terms of Section 37(1) of OHSA in respect of any acts or omissions of the Contractor, and the
Contractor’s employees, agents or Sub-Contractors, to the extent permitted by the OHSA.

e The Contractor hereby indemnifies the Employer and holds the Employer harmless in respect of any and
all loss, costs, claims, demands, liabilities, damage, penalties or expense that may be made against the
Employer and/or suffered or incurred by the Employer(as the case may be) as a result of, any failure of
the Contractor, its employees, agents, Sub-Contractors and/or mandataries to comply with their
obligations in terms of clause 16, and/or the failure of the Employer to procure the compliance by the
Contractor , its employees, agents, Sub-Contractors and/or mandataries with their responsibilities and/or
obligations in terms of or arising from the OHSA.

¢ In carrying out his obligation as the mandatory to the Employer for this contract in terms of the
National Environmental Management Act No.107 of 1998, the Contractor ensures that he complies
with the Act when Providing the Services or using plant, materials or equipment.

o The following hierarchy of controls has to be observed on any activity that is above ground level:

¢ When considering work at height, a risk assessment must be conducted, form part of the health and
safety plan to be applied on site and must include:

e The identification of the risks and hazards to which persons may be exposed to.
e An analysis and evaluation of the risks and hazards identified based on a documented method.

e A documented plan and applicable safe work procedures to mitigate, reduce or control the risks and
hazards that have been identified.

¢ Have a monitoring and a review plan in place.

¢ When working at height, risk assessments shall take into account factors such as, the necessity for
the work to be done in an elevated position as opposed to on the ground and precaution measures
to be taken to mitigate incidents.

e Any lesson occurred from working at heights must be reported and shared among the team.

1.6 Permit to Work System

e NO work shall be carried out without a "PERMIT TO WORK"

e The Contractor’'s Responsible Person must satisfy himself that all sources of possible danger are
isolated. Details of the Permit to Work system can be found in the Plant Safety Regulations for

Hendrina Power Station, Eskom. The Contractor must also make provision for sufficient Authorise
Supervisor(s) depending on the contractual obligations. The Authorised Supervisor will need to
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undergo a week’s training, which will be arranged at a suitable Eskom facility. This person must also
pass an exam to verify his understanding of the procedure, after which he/she will need to be
interviewed by a panel to discuss the practical understanding of being appointed as an Authorised
Supervisor.

Plant with a prohibitive sign attached may only be operated by appointed Eskom personnel. Any
Contractor employee found tampering with such plant will be permanently removed from Site.

1.7 Transportation of passengers: open LDV’s:

No Eskom employee or Contractor would be allowed to transport passengers on the back of open light
delivery vehicles (LDV’s). It is a legal requirement to provide safe transportation of Eskom and Contractor
employees — therefore the following will be enforced:

All passengers must be transported in a closed vehicle with proper and adequate

Seating, fitted with safety belt for the number of passengers to be transported.

Tools and equipment must be properly secured.

Only authorised drivers may transport passengers.

Proof must be submitted on request in terms of valid roadworthiness of all vehicles
The above must apply to on site and off site transportation of passengers.

1.8 Eskom Life Saving Rules:

Life Saving Rules have been developed that will apply to all Eskom Employees, agents, consultants and
Contractors.

Rule 1: Open, Isolate, Test, Earth, Bond, and/or Insulate before touch - that is any plant operating
above 1 000 V.

Rule 2: Hook up at heights - no person may work at height where there is a risk of falling.

Rule 3: Buckle up — no person may drive any vehicle on Eskom business and/or on Eskom
premises: unless the driver and all passengers are wearing seat belts.

Rule 4: Be sober (no person is allowed to work under the influence of drugs and alcohol.

Rule 5: Use a permit to work — where an authorization limitation exists, no person shall work without
the required permit to work.

1.9 Local Safety Procedures

The Contractor adheres to all local procedures. A list of local procedures is available on request from the
Employer.

1.10 Incidents / Accidents

Incidents and accidents must be reported and investigated as detailed in OHS Incident Management
Procedure 32-95. All incidents must also be reported to the Employer within 24 hours.

First aid must be made available either by the Contractor or use can be made of the Hendrina

medical centre. The availability of the Contractor’s own first aid does not relieve the Contractor of his
obligation to report and investigate the incident in accordance with Hendrina Procedure.

The Employer will accompany the Contractor to hospital in the case of serious injury.
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1.11 Fire Prevention

e Fire prevention and protection requirements to which Contractors must comply are detailed in
HSPHO/059 Emergency Response Procedure

1.12 Protective Equipment and Clothing

e The Contractor supplies his own personal protective equipment necessary to carry out the Works
and the Contractor shall ensure that all overalls for his staff have clearly identifying company

LOGO's

e The Contractor is also responsible to inspect and maintain such equipment as required in terms of
the OHS Act and local procedures.

1.13 Inspection of Equipment

e The Contractor’s equipment is inspected by an authorised Eskom employee on arrival at the site.

e The following documentation is required to accompany the equipment where applicable: copies of all

test certificates and maintenance records.

e Lifting equipment and electrical equipment must be marked with a unique number, code or colour
code for identification. If the equipment is found to be in an unsatisfactory condition or if insufficient
maintenance has been carried out on the equipment then it will not be approved for use on Site. A
list of all lifting equipment and electrical equipment must be submitted to the Employer at least 2
days prior to the occupation date. This list must indicate the unique number and description of the
equipment.

e Training requirements must comply with the Works Information and statutory requirements.

1.14 Environmental Policy and Waste Handling

The Contractor shall submit an Environmental Management Plan (EMP) to be reviewed and approved by
Eskom environmental officer, one week before the commencement of Works if required as per the Works
Information.

1.15 Disposal of Waste
Waste shall be removed promptly to the designated disposal area as per below requirements:

Domestic waste to the bins marked Domestic waste

No stockpiling will be permitted

Production waste in the marked bins

Paper in its recycling bin

Contact the Project Manager for the disposal of building rubble

Scrap metal, Wood & Rubber, Redundant Valves, Pipes, and Equipment etc. to be placed in the marked bins

scrap bins.
1.16 Hazardous Waste Disposal and Handling

e Any new hazardous waste that comes to the temporary hazardous waste site must be
accompanied by an SDS; all other hazardous waste can be delivered without the SDS.

e Aninventory is signed by the person who delivers the hazardous waste and the waste
coordinator must acknowledge the receipt of the waste.

e A 210l drum with lid will be issued to the person who has delivered the waste after the
inventory is signed.
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e Drums with incorrect colour coding or drums without lids will not be accepted at the
temporary hazardous waste site.

2. Additional Information

Contractors are accountable for taking all the necessary steps to protect all persons (including employees,
visitors, and the general public), to protect the environment and property against any harm during the course
of performing work or services in relation to their contractual obligations. In addition, all work procedures and
equipment will be carried out in accordance with Eskom and legislative requirements.

Eskom’s contractors have the fundamental accountability and responsibility for executing on-site safety,
health, and environment issues for their activities, services, products, and work. Each Contractor is
responsible for ensuring that its employees and the employees of any appointed contractors comply with all
occupational safety, health, and environmental (SHE) statutory requirements and the policies and
procedures of Eskom Holdings SOC Limited.

This procedure is supplementary to the requirements of relevant legislation and the conditions of the
contract.
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