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1. Introduction 

Eskom’s responsibility and commitment is to ensure a safe working environment is in line 
with its Safety, Health, Environmental and Quality Policy, along with legislative obligations. 

This SHE specification is Eskom the minimum requirements which are required to be met for 
the specific contract and for the duration of the contract period by contractors and where 
required, the delivery organisation.   
 

The contractor is expected to develop a SHE plan which meets these requirements as 
well as all the relevant applicable legislation they conform to.   

Eskom in no way assumes the contractor’s legal responsibilities.  The contractor is 
and remains accountable for the quality and the execution of his/her health and safety 
programme for his/her employees and appointed contractor employees. 

This SHE specification reflects minimum requirements and should not be construed as all 
encompassing. 
 
Note 1: All the requirements listed hereunder are in relation to the contract and do not 
supersede or replace any organizational SHE requirements. 
 

Where requirements listed are already in place, then the organisational requirements must 

be taken cognisance of and listed in the respective SHE plans. If there are any additional 

Eskom and or legislative requirements listed in the SHE specification, then these must be 

addressed. 

2. Supporting Clauses 

2.1 Scope 

This SHE specification lists the legislative and Eskom requirements and where applicable, 

any requirements pertaining to Local Authorities / Municipal by-laws / Environmental 

legislation that must be met by the contractor. 
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2.1.1 Purpose 

This document will provide a standardised approach to the compilation of SHE specifications 

throughout Eskom for contracts, standards and NEC 3 contracts. 

2.1.2 Applicability 

This SHE specification is applicable to any contracting organisation who intends tendering 

for the contract. 

2.2 Normative/Informative References 

Parties using this document shall apply the most recent edition of the documents listed in the 

following paragraphs. 

2.2.1 Normative 

[1] Basic Conditions of Employment Act No 75 of 1997. 

[2] Occupational Health and Safety Act and Regulations No 85 of 1993. 

[3] National Environmental Management Act 107 of 1998. 

[4] National Road Traffic Act 93 of 1996. 

[5] 32-37 Eskom Substance Abuse Procedure. 

[6] 32-136 Contractor Health and Safety Requirements  

[7] 240-62196227 Life- saving Rules  

[8] 32-95 Environmental, Occupational Health and Safety Incident Management 
Procedure   

[9] 32-727 SHEQ Policy  

[10] 32- 418 Working at Heights Procedure 

[11] 240-62946386 Vehicle and Driver Safety Management Procedure 

[12] 32-520 Risk Assessment procedure 

[13] Plant Safety Regulations. 
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2.2.2 Informative 

[1] Tobacco Products Control Act 83 of 1993 (Updated 2011.05.19) 

[2] SANS 1186 Symbolic Safety Signs 

[3] Constitution of the Republic of South Africa No 108 of 1996 

[4] DMN 34-110 Operating A Vehicle Mounted Crane 

[5] DMN 34-1981 Excavations. 
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2.3 Definitions 

Definition Explanation 

Appointed contractor Means a contractor appointed by the principal contractor 

Baseline risk 
assessment 

(32-520) baseline operational risks refer to the health and safety risks 
associated with all standard processes and routine activities in the business 

Business unit (BU) (32-296) means any defined unit within the Eskom environment, operating as 
a business under a particular cost-centre number.  In the context of this 
document and in terms of health and safety, any reference to a BU includes a 
defined unit within any Eskom division and its subsidiaries 

Client (OHS Act) Eskom representative (Internal – Asset Owner), also referred to as 
the contract administrator/custodian or agent or project manager (as defined 
in the contract).  He/she is the person responsible for ensuring that the works 
or services are executed in terms of the contract, as well as adherence to 
legislation pertaining to the contract. 

Competent person (OHS Act) means any person having the knowledge, training, experience, 
and qualifications, specific to the work or task being performed, provided that, 
where appropriate, qualifications and training are registered in terms of the 
South African Qualifications Authority Act, 1995 (Act No. 58 of 1995) 

Contractor (OHS Act) means an employer as defined in section 1 of the Act who 
performs contracted work and includes principal contractors 

Construction work  Any work in connection with  

a. the construction, erection, alteration, renovation, repair, demolition  or 
dismantling of or addition to a building or any similar structure. 

b. the construction, erection, maintenance, demolition or dismantling of any 
bridge, dam, canal, road, railway, runway, sewer or water reticulation 
system or the moving of earth, clearing of land, the making of 
excavation, piling or any similar civil engineering structure or type of 
work. 

 

Consultant means a person providing professional advice 

Controlled disclosure controlled disclosure to external parties (either enforced by law or 
discretionary) 
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Definition Explanation 

Duty of care to the 
environment 

(32-136) anybody who causes or has caused or may cause significant 
pollution or degradation of the environment must take reasonable measures 
to prevent such pollution or degradation from occurring, continuing, or 
recurring.  If such harm to the environment is authorised by law or cannot 
reasonably be avoided or stopped, such person must minimise and rectify 
such pollution or degradation of the environment 

Employee (OHS Act) means, subject to the provisions of subsection (2), any person 
who is employed by or works for an employer and who receives or is entitled 
to receive any remuneration or who works under the direction or supervision 
of an employer or any other person 

Employer (OHS Act) means, subject to the provisions of subsection (2), any person 
who employs or provides work for any person and remunerates that person 
or expressly or tacitly undertakes to remunerate him/her, but excludes a TES 
(ex labour broker) as defined in section 1(1) of the Labour Relations Act 1956 
(Act No. 28 of 1956) 

Environment (32-94) means: 

a. the land, water, and atmosphere of the earth; 

b. micro-organisms and plant and animal life; and 

c. any part or combination of (a) and (b) and the interrelationships among 

and between them, and the physical, chemical, aesthetic, and cultural 

properties and conditions of the foregoing that influence human health 

and well-being 

Environmental 
Management plan 

A detailed plan of action prepared to ensure that recommendations for 
enhancing or ensuring positive impacts and limiting or preventing negative 
environmental impacts are implemented during the life-cycle of a project.  
This Environmental Management Plan should preferable form part of 
Eskom’s Environmental Management System 

Eskom requirements Eskom requirements flowing from directives, policies, standards, procedures, 
specifications, work instructions, guidelines, or manuals 

Fall protection plan (OHS Act) means a documented plan of all risks relating to working from an 
elevated position, considering the nature of work undertaken, and setting out 
the procedures and methods to be applied in order to eliminate the risk 

Hazard (OHS Act) means a source of, or exposure to, danger 

Hazard identification (OHS Act) means the identification and documenting of existing or expected 
hazards to the health and safety of persons, which are normally associated 
with the type of construction work being executed or to be executed 

Health and safety file (OHS Act) means a file or other record in permanent form, containing the 
information required in relation to the contract.  
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Definition Explanation 

Health and safety plan (OHS Act) means a document plan that addresses hazards identified and 
includes safe work procedures to mitigate, reduce, or control hazards 
identified 

Health and safety 
specification 

(OHS Act) means a document specification of all health and safety 
requirements pertaining to associated to a contract, so as to ensure the 
health and safety of persons. 

Health and safety 
requirements 

means comprehensive health and safety requirements for a contract, project, 
site, and scope of work.  This specification is intended to ensure the health 
and safety of persons, both workers and the public, and the duty of care to 
the environment.  The health and safety requirements must be specific to 
each contract, project, site, and scope of work 

Lifesaving Rules (240-62196227) a rule that, if not adhered to, has the potential to cause 
serious harm to people 

Medical Certificate of 
fitness 

(OHS Act) means a certificate valid for one year, issued by an occupational 
health practitioner, issued in terms of the regulations, whom shall be 
registered with the Health Professions Council of South Africa 

Medical surveillance (OHS Act) means a planned programme or periodic examination (which may 
include clinical examinations, biological monitoring, or medical tests) of 
employees by an occupational health practitioner or, in prescribed cases, by 
an occupational medicine practitioner 

Method statement (OHS Act) means a written document detailing the key activities to be 
performed in order to reduce, as reasonably as practicable, the hazards 
identified in any risk assessment 

Organisation may be defined as a group of individuals (large of small) that is cooperating 
under the direction of executive leadership in accomplishment of certain 
common objects 

Pre-job meetings (34-227) means a meeting that is held prior to the commencement of the 
day’s work and that is attended by all the relevant employees associated with 
the work task 

Principal contractor (In the text of this document) Means an employer, as defined in section 1 of 
the OHS Act, who intends to tender for or has signed a contract with Eskom 
for services rendered. 

Provincial director (OHS Act) means the provincial director as defined in Regulation 1 of the 
General Administrative Regulations under the Act 
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Definition Explanation 

Responsible Manager Is a Manager of a department, section or operating/business unit who has 
been appointed as part of the Eskom delegation of authority process with the 
aim to assist the applicable 16(2) assigned person in executing his/her duties 
in terms of the Occupational Health and Safety Act 

Risk assessment (OHS Act) means a programme to determine any risk associated with any 
hazard at a construction site in order to identify the steps needed to be taken 
to remove, reduce, or control such hazard. 

Site (34-228) means an Eskom department, unit, complex, building, specific 
project, work site, or the site where agents, clients, principal contractors, 
contractors, suppliers, vendors, and service providers provide a service to 
Eskom, directly or indirectly 

Service provider any private person or legal entity that provides any service(s) to Eskom for 
compensation 

Subsidiary (32-94) an enterprise controlled by another (called the parent) through the 
ownership of greater than 50% of its voting stock 

Supplier (32-1034)means a natural or legal person who renders a service and may 
include the following current or potential supplier vendor, contractor, 
consultant 

Task (34-227) a segment of work that requires a set of specific and distinct actions 
for its completion 

Toolbox talks (34-227) where the team leader, after conducting pre-task planning, shares 
all the tasks at hand and discusses task allocation, the identified risks, and 
the control measures with all his/her team members on site before 
commencing a specific task and documenting the agreed strategy.  (This 
shall be done to ensure common understanding of the tasks, risks, and 
control measures required.) 

The Act (OHS Act) means the Occupational Health and Safety Act No. 85 of 1993, as 
amended, and the Regulations thereto 

Visitor any person visiting a workplace with the knowledge of, or under the 
supervision of, an employer. 
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2.4 Abbreviations 

Abbreviation Description 

AIA Approved Inspection Authority 

BU Business Unit 

CE Chief Executive 

CNC (Eskom) Customer Network Centre 

CR Construction Regulations of the OHS Act 

COID Act Compensation for Occupational Injuries and Diseases Act 

DMR Driven Machinery Regulations 

DoL Department of Labour ( Inspection and Enforcement services – Provincial office) 

EAP Employee Assistance Program 

EP Emergency Preparedness 

ERfW Environmental Regulations for Workplaces 

GAR General Administrative Regulations 

GSR General Safety Regulations 

HCS Hazardous Chemical Substances 

LDV Light Delivery Vehicle 

LoG (COID) Letter of Good Standing 

MSDS Material Safety Data Sheets 

NEMA National Environmental Management Act 

OHS Act Occupational Health and Safety Act and Regulations, 85 of 1993 

SACPCMP South African Council for the Project & Construction Management Professions 

SABS South African Bureau Standard 

SANS South African National Standard 
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2.6 Roles and Responsibilities 

2.6.1 Commitment 

Visible commitment is essential to providing a safe work environment. Managers, 
supervisors and employees at all levels must demonstrate their commitment by being 
proactively involved in the day to day operations, in particular the Occupational Health and 
Safety aspects of any project / contract. Legislation requires that each employee must take 
reasonable care of themselves and their fellow workers, from management level down to the 
lowest employee level. 

2.6.2 Principal contractors and appointed contractors 

Note 1: Most of the roles and responsibilities listed apply to both principal contractors and 

any appointed contractors. Where some of the listed do not apply to both, then the specific 

responsibilities will be listed and titled. The contractors shall: 

1. Carry out all duties as listed in section 8, 9 and 10, the various other regulations that 

form part of the OHS Act and Regulation 7 of the Construction Regulations. 

2. The principal contractor must notify the provincial director of the Department of 

Labour in writing of all construction work if it falls within the scope of Regulation 4of 

the Construction Regulations (if this has not been arranged and or done by the 

client/agent);  

3. Carry accountability and responsibility for the safety and health of their employees 

and their appointed contractors within their working area, as contemplated by section 

37(2) of the OHS Act;   

4. Shall keep a record of all employees including the appointed contractor employees, 

including date of induction, relevant skills and licenses and be able to produce this 

list at the request of the Eskom Project Manager. 

5. Ensure that all their appointees are made aware of their accountabilities and 

responsibilities in terms of their appointment and that they advise and assist these 

appointees in the execution of their duties.  
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6. Ensure that the minimum legislative, regulatory and Eskom SHE requirements are 

complied with on all work sites. 

7. Give the Eskom project managers and line managers / responsible managers their 

full participation and cooperation.  

8. Compile a SHE (health and safety) file where all relevant health and safety records 

must be kept for each work site.  

9. The principal contractor must hand over a consolidated (to include any appointed 

contractors files) health and safety file to the Eskom project manager on completion 

of the project. This is to include all drawings, designs, lists of materials used and 

other applicable information about the completed project, as well as the list of 

appointed contractors, the agreement, and the type of work completed. 

10. Contractors must hand over a consolidated (to include any appointed contractors 

files) health and safety file to the principal contractor on completion of the project. 

This is to include all drawings, designs, lists of materials used and other applicable 

information about the completed project, as well as the list of appointed contractors, 

the agreement, and the type of work completed. 

11. The principal contractor must provide the project manager with a certified copy of 

his/her Compensation Commissioner’s valid letter of good standing before the 

commencement of work and any future renewal letters obtained during the project for 

record-keeping purposes.  The letter of good standing shall reflect the name of the 

contractor’s company. Similarly, the principal contractor must provide the Eskom 

project manager with all the valid letters of good standing from their appointed 

contractors. 

12. Contractors must provide the principal contractor with a certified copy of his/her 

Compensation Commissioner’s valid letter of good standing before the 

commencement of work and any future renewal letters obtained during the project for 

record-keeping purposes.  The letter of good standing shall reflect the name of the 

contractor’s company. 

13. Appoint competent staff to perform the project work and ensure that all employees 

are trained in the health and safety aspects relating to such work and that the 
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employees understand the hazards associated with all other work being carried out 

on the project. 

14. Ensure that all employees are conversant with all relevant work procedures and that 

they adhere to such procedures. Similarly (without removing the appointed 

contractors’ responsibilities), ensure that their appointed contractors and their 

employees are conversant with all relevant work procedures and that they adhere to 

such procedures. 

15. Co-ordinate the activities of all the appointed contractors in the interests of safety and 

health; 

16. Ensure that potential contractors (whom they intend appointing) submitting tenders 

have made detailed provision for the cost of safety and health measures throughout 

the project. 

17. Stop his /her employees and any appointed contractors if project work is not in 

accordance with the health and safety plan or if such work poses a threat to the 

health and safety of persons or a risk of degradation to the environment.  

18. Take reasonable steps to ensure cooperation between all their appointed 

contractors. 

19. Only appoint contractors to do work, if satisfied that the contractor has the necessary 

competencies and resources to perform the work safely. 

20. Appoint full-time competent employees in writing to supervise the performance of all 

specified work throughout the contract period.   

Note 2: No work may commence and or continue without the presence of the appointed project 

manager or project supervisor during performance of the contracted work. 

21. Ensure that the supervisor or manager do not supervise work on any site other than 

the site for which such supervisor has been appointed for.  

Note 3: In determining the number of appointed competent supervisors, the nature and scope of work 

being performed, shall be taken into consideration. 
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Note 4: If a sufficient number of competent employee(s) have been appointed to assist the 

construction supervisor, the construction supervisor may supervise more than one site. 

22. Appoint a full or part time safety officer or construction safety officer (registered with 

SACPCMP) in writing.  

23. Not victimise or dismiss employees, by virtue of the employees divulging health and 

safety information or suspecting such information has been divulged, in the interests 

of health and safety requirements; 

24. Follow a process of disciplinary action if any of their employees or their appointed 

contractor employees have transgressed any of the requirements of the health and 

safety specification, safety and health plans, site rules or any other requirements.  

25. Ensure that all appropriate precautions are taken to protect persons (visitors, 

members of the public, and other contractors) present at work or in the vicinity of a 

construction site against all risks that may arise from such site. 

26. Before the commencement of any work, conduct risk assessments which shall 

include public safety. This should be done by a competent person appointed in 

writing with a view to identify hazardous and potentially hazardous work operations. 

27. Ensure that pre-task risk assessments are conducted and documented daily and 

prior to the starting of any new task, irrespective of whether it is a repetitive task or 

not. 

28. Take prime responsibility for all aspects of environmental management associated 

with the project activity for which they are responsible. 

29. Provide any appointed contractor who is making a bid or is appointed to perform 

work on Eskom’s behalf, with the relevant sections of the documented Eskom’s SHE 

Specification. 

30. Principal contractors are required to approve appointed contractor’s health and safety 

plans if they meet all the requirements. 

31. Must ensure that an organisation medical surveillance programme for the duration of 

the contract is in place and maintained.  
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32. Prior to having pre-employment and periodic medicals fitness examinations 

conducted, person/man job specifications must be compiled and handed to the 

occupational health practitioner. 

33. Ensure that pre-employment, periodic and exit medicals are carried out on their 

employees. Medical assessments must be conducted by a registered Occupational 

Health Practitioner. During the pre-employment medical, where employees will be 

required to work at heights, they will also be required to undergo the required 

employee physical and psychological fitness examinations.   

34. Ensure, prior to the commencement of construction work, that all persons involved in 

the project work, as well as the appointed contractors, have received a health and 

safety induction training session.  Similarly, ensure that all visitors to site undergo the 

site’s induction training. 

35. Ensure, prior to the commencement of construction work or contracted work, that all 

their employees involved in the project work, as well as the appointed contractors, 

have received task-specific training. 

36. Issue risk-based personal protective equipment (PPE) as a measure of last resort to 

their employees, inspect such equipment regularly and ensure recipients of PPE are 

trained in the proper use, care and where necessary, the maintenance of PPE;  

Note 5: should the principal contractor or his/her appointed contractors entertain visitors on site, they 

will be held responsible for the provision and wearing PPE. 

37. Erect their own site huts, temporary buildings, storage areas, toilets, fencing, and any 

other structure as may be required.  Any such structures shall be positioned and 

erected in compliance with any instructions from the Eskom project manager and the 

relevant site safety and fire prevention requirements; 

38. On completion of the work remove all structures erected by them, and where 

required by law rehabilitate the environment. 

39. Where performing work with the environment, ensure that minimal damage is done 

and that where an Environment Management Plan is in place, then adhere to the 

plan. 
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40. Respect the rights of land owners/lessors and the preservation of their registered 

activities; 

41. Must have a substance abuse program which must be in line with the requirements 

of the OHS Act. 

42. Ensure that no alcohol or other intoxicating substances are brought on to, or remains 

on the work sites.   

Note 6: Eskom will not tolerate the presence of anyone who is or who appears to be under the 

influence of alcohol or any other intoxicating substance whilst performing work for them or on any 

work site.  

43. Ensure that all equipment and tools used comply with OHS Act requirements with 

respect to condition, use, care, storage, maintenance, and the management of these; 

44. Ensure that all incidents are reported and investigated timeously by competent 

incident investigators. 

45. Be involved in all of their appointed contractor’s investigations. 

46. Establish health and safety committees, hold such committee meetings on all sites, 

and ensure that appointed contractors participate in their health and safety meetings. 

47. Chair their own health and safety committee meetings and record such meetings. 

48. Appoint sufficient number of health and safety representatives in terms of legislative 

requirements and ensure that the appointed contractors appoint health and safety 

representatives for their work sites. 

49. When appointing contractors, advise the project manager in writing timeously and 

obtain his/her approval prior to them commencing work. 

50. Shall keep a record of all employees including the appointed contractor’s employees, 

including date of induction, relevant skills and licenses and be able to produce this 

list at the request of the Eskom Project Manager. 
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2.6.3 Construction Managers/ Contract Managers 

Note 1: No work may commence and or continue without the  appointed supervisor or manager  
during the performance of the contracted work.  

1. Not supervise construction work on any construction site other than the site they 
have been appointed to supervise; 

2. Assist the contractor and/or the appointed safety officer in conducting site induction 
training for new staff and site visitors; 

3. Instruct and train all employees under their control on any hazardous and related 
work procedures, before any work commences and thereafter, at such times as may 
be determined by a risk assessment; 

4. Ensure that the minimum legislative and Eskom SHE requirements are complied with 
on all work sites; 

5. Stop any construction work that is not in accordance with the safety and health plan 
or if such work poses a threat to the safety and health of persons or a risk of 
degradation to the environment;  

6. Ensure that risk-based personal protective equipment (PPE) has been issued and 
employees wear/use the PPE as instructed. 

7. Inspect such PPE on a regular basis and record the inspections; 
8. Ensure that all incidents are reported to the client and are investigated. 
9. Be involved in all investigations that occur within their area of responsibility. 
10. Carry out audits and or inspections on their contractors at least monthly and any 

appointed contractors on instructions of their contractor.  
11. Ensure that employees under their control are conversant with all relevant work 

procedures and that they adhere to such procedures; 
12. Before the commencement of any work, where possible, assist in the conducting of 

risk assessments and ensure that appropriate mitigating measures have been 
considered and implemented.;  

13. Ensure that daily or pre-task risk assessments are conducted and documented daily 
and prior to the starting of any new task, irrespective of whether it is a repetitive task. 
Ensure that the team are involved in the abovementioned risk assessments; 

14. Hold tool box talks at the start of each day/ task to discuss health and safety issues 
as well as confirming the requirements of the daily risk assessments; 

15. Ensure that all appropriate precautions are taken to protect persons (visitors, 
members of the public, and other contractors) present at work or in the vicinity of a 
construction site against all risks that may arise from such site. 

16. Ensure that no alcohol or other intoxicating substances are brought on to, or remains 
on, the premises / work sites and that no employee remains on site if he/she is under 
the influence. Furthermore, report such instances to contract management; 
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17. Ensure that all equipment and tools used on site comply with OHS Act requirements 
with respect to condition, use, care, storage, maintenance, and the management of 
these. 

18. Ensure that they and their contractor managers give clear and unambiguous 
instructions for the project work, to the employees for whom they are responsible for. 

19. Not victimise their employees by virtue of their employees divulging health and safety 
information or suspecting such information has been divulged, in the interests of 
health and safety requirements (reference – section 26 of the OHS Act).  

20. Where any work is performed which involves the environment, ensure that minimal 

damage is done to the environment and that where an Environment Management 

Plan is in place, then the plan adhere to the plan. 

21. Stop any employee or contractor from performing construction work which is not in 
accordance with the principal contractor’s and or appointed contractors health and 
safety plan which poses a threat to the health and safety of persons. 

 

2.6.4 Contractor site supervisor or Contract Supervisor 

Must: 

1. Be competent to perform the required supervisory tasks; 

2. Ensure their employees and all appointed contractors comply with the required 

statutory and Eskom  project requirements; 

3. Inspect all work done by the Contractors to ensure adherence to Eskom’s standards 

and specifications 

4. Conduct follow-up inspections to ensure findings are closed out and preventative 

action is in place. 

5. Monitor contractors for adhere to statutory requirements and safety standards. 

6. Monitor contractors overall SHE performance on site in order to achieve excellent 

results 

7. Ensuring a Safe working environment is established and maintained by the 

contractor for the elimination of unsafe acts by all people whilst on the project site. 

8. Discuss all SHE related problems with the relevant contractor management timeously 

in the first instance and thereafter the Eskom project manager in the second instance 

relating to procedure requirements, non-conformance’s identified, corrective actions, 

audits and inspection schedules. 
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9. Ensuring that quality records are maintained in accordance with legislative and 

Eskom requirements; 

10. Continual liaison between the principal contractor, appointed contractors and 

employees.  

11. Ensures that employees and appointed contractors are aware of latest standards, 

procedures, work instructions and safety regulations issued by Eskom: 

12. Conduct site Inspections for compliance to SHE requirements and compiles the 

relevant inspection reports.  

13. Submit the observation reports to the relevant management. 

14. Have meaningful participation in the project statutory health and safety committee 

meetings. 

15. Participate in all appointed contractor incident investigations. 

16. Participate in the principal contractors emergency preparedness planning. 

17. Ensure that their own employees and those of any appointed contractor are 

competent to perform the tasks assigned. 

18. Issue site instructions on behalf of the principal contractor where and when the 

appointed contractors deviate from safety requirements. 

19. Assist the principal contractor with the handing over process, in particular the SHE 

file and relevant documentation. 

 

2.6.5 Employees 

Must: 

1. Be responsible for their own safety and health and that of their co-workers;  
2. Co-operate with their employer to meet all of the employer’s as well as legislative and 

Eskom requirements; 
3. Familiarise themselves with their responsibilities during induction and awareness 

training sessions, some of which are: 
a. familiarising themselves with their workplaces and safety and health 

procedures; 
b. working in a manner that does not endanger them or cause harm to others; 
c. ensuring that the work area is kept tidy; 
d. reporting all incidents and near misses; 
e. protecting fellow workers against injury by performing job observations; 
f. reporting unsafe acts and unsafe conditions; 
g. reporting any situation that may become dangerous; and 
h. carrying out lawful orders and obeying safety and health rules; 
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4. Who become aware of any person disregarding a safety notice, instruction, or 
regulation, immediately report this to the person concerned.  If the person persists, 
stop that person from working, and report the matter to contractor management 
and/or Eskom’s project manager or supervisor immediately.  

5. Not damage, alter, remove, render ineffective, or interfere with anything that has 
been provided for the protection of the site or for the health and safety of persons this 
includes any guarding of machinery or equipment. 

6. Obey any safety signs and adhere to any site demarcation at all times. 
7. When entering or leaving the site, do so via the official designated access/departure 

routes. Where reflective jackets/bibs are required to be worn, wear them. 
8. Be subjected to any disciplinary action, if having transgressed any of the 

requirements of the health and safety site rules, Eskom requirements, company 
requirements, or legislative requirements. 

9. Avoid any act that may endanger their own health and safety or that of fellow 
employees, members of the public, or visitors who may be affected by their acts 
and/or omissions at work. 

10. Have the right to obtain proper information from their employer regarding health and 
safety risks and measures related to the work processes.   

11. Use facilities placed at their disposal and not misuse anything provided for their own 
protection or that of others. 

12. Have the right to remove themselves from danger when they have good reason to 
believe that there is an imminent and serious danger to their health and safety and 
have the duty to inform their supervisor immediately of such danger. 

13. Report to their supervisor (in the first instance), the principal contractor (in the second 
instance), and/or the Eskom project manager, any substandard acts and/or 
conditions that have come to their attention and that have not been rectified or acted 
on by their contractor management timeously. 

14. Have the right and the duty at any workplace to participate in ensuring healthy and 
safe working conditions, to the extent of their control, over the equipment and 
methods of work adopted.  

15. Maintain the surrounding area of the work site in a neat and tidy condition. 
16. Have meaningful participation in regular health and safety meetings. 
17. Have the right to refuse to perform or continue to perform any task/job on the 

grounds of health, safety, and environmental concerns. 
18. When given instructions, understand the instructions and be permitted to clarify those 

instructions. 
 

2.6.6 Contractor Health and Safety officer 

1. Promote a SHE culture within the organisations involved in the project / contract. 
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2. The contractor’s safety and health officer shall assist in the control of all health and 
safety-related matters on the sites.  

3. Be involved in the developing the project SHE plan and SHE policy. 
4. Be in constant liaison and cooperate with Eskom’s SHE professionals responsible for 

providing them with a health and safety service. 
5. Ensure that this SHE specification is adhered to by his/her principal contractor and is 

submitted to any appointed contractors. 
6. Conduct audits and inspections of all work sites for the duration of the project. 
7. Be involved in the organisations incident investigations when required. 
8. Participate in the organisation’s statutory and non-statutory health and safety 

committees meetings. 
9. Conduct organisational, site and visitor induction training. 
10. Stop any employee or contractor from performing construction work which is not in 

accordance with the principal contractor’s and or appointed contractors health and 
safety plan which poses a threat to the health and safety of persons. 

11. Ensure that no alcohol or other intoxicating substances are brought on to, or remains 
on, the premises / work sites and that no employee remains on site if he/she is under 
the influence. Furthermore, report such instances to contract management. 

12. Make themselves available and ensure co-operation of employees under their control 
to undergo breathalyser and drug testing while entering and/or being on any Eskom 
work site by Eskom. 

13. Carry out audits and or inspections on their contractors at least monthly and any 
appointed  contractors on instructions of their contractor;  

14. Carry out frequent behaviour observations of employees under their control at least 
monthly and any appointed contractors on instructions of their contractor. 

2.5 Related/Supporting Documents 

Eskom OHS Act section 37 (2) agreement to be signed at procurement during the signing of 

the NEC contract, it is the responsibility of the project manager to ensure that the 37(2) 

agreement is signed and a copy be kept in the contractor file at procurement. 

3. Ash Dump Construction Project (Parallel Shift of Conveyor) 

3.1 Scope of work 

a) Civil works. 
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b) C&I works 

c) Electrical works  

d) Mechanical works 

Full scope of work is on the NEC document on Part 3 

A copy of the scope of works must be retained by the contractor.  

Note: The contractor who will be awarded this contract will be known as the “principal contractor” and 

any contractor appointed by the principal contractor will be known as the “appointed contractor. 

3.2 Legal Compliance 

3.2.1 Section 37(2) (Legal) Agreement 

A section 37(2) agreement must be signed between Eskom and the principal contractor at 

the time of awarding the contract. The principal contractor must ensure that a section 37(2) 

agreement is compiled between the principal contractor and all their appointed contractors 

for the contract. 

The original copy of the section 37(2) Agreement must be retained by the contractor and a 

copy retained by the responsible project manager. 

A copy of all the agreements must form part of the respective contractor’s SHE file. 

3.2.2 Hazardous work by children (Child Labour) 

The constitution of the Republic of South Africa, in the “Bill of Rights” is clear on the rights of 

children, especially when it comes to: 

1. being protected from exploitative labour practices; 

2. not to be required or permitted to perform work or provide services that  

i. are inappropriate for a person of that child’s age; or 

ii. place at risk the child’s well-being, education, physical or mental health or spiritual, 
moral or social development; 
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and the Basic Conditions of Employment Act, Chapter six Section 43 “Prohibition of 
employment of children”. 

Before resorting to the use of child labour, due consideration must be given to the rights of 

the child in terms of the constitution. Where work is being performed which is not prohibited 

in terms of the constitution, then such work must be conducted in terms of the OHS Act 

“Regulations on Hazardous Work by Children in South Africa” with emphasis on paragraph 2 

Purpose and Interpretation. Eskom does not condone the use of child labour and therefore 

all effort must be exercised and child labour should not be used. 

3.2.3 OHS Act 

The principal contractor and appointed contractors shall have an up to date copy of the OHS Act and 

regulations which will be available to all employees.  

3.2.4 Legislative compliance 

All contractors will comply with all the legislation pertaining to this contract being: 

The principal contractor and all appointed contractors will comply with all the legislation 
pertaining to this project being: 
 

 The Constitution of the Republic of South Africa (particularly Section 24 of the Bill of 
Rights).  

 Occupational Health and Safety Act 1993 (Act 85 of 1993) and its Regulations. 

 National Environmental Management Act 1998 (Act 107 of 1998). 

 Environment Conservation Act 1989 (Act 73 of 1989). 

 National Water Act 1998 (Act 36 of 1998). 

 Civil and Building Work Act.  

 National Road Traffic Act 93 of 1996. 

 Compensation for Occupational Injures and Diseases Act.  

 SANS Standards –Contractor shall use the relative standards applicable to the project. 
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3.3 Eskom Requirements 

All contractors shall, before commencement of the project ensure that all their employees 

are familiar with the relevant Eskom SHE documentation that is applicable to contract 

services. 

3.4 Construction Professional Registration 

The principal contractor and all his/her appointed contractors shall be registered in their 
respective levels as professionals in terms of the requirements of the SACPCMP. 

The SACPCMP web address is http://www.sacpcmp.org.za 

 SHE professionals (which include Construction Safety Officers) are required to register 
as professionals with the SACPCMP.  

 Construction Managers are required to register as professionals with the SACPCMP.  

 Construction agents are required to register as a professional with the SACPCMP. 

3.5 Notification of Construction Work 

Unless otherwise contractually agreed upon, the principal contractor must notify the relevant 

provincial director of the Department of Labour of the intention of carrying out any 

construction work as defined in Construction Regulation 4 of the Act. The notification form of 

construction work is listed as an annexure to the construction regulations of the OHS Act. A 

copy of the notification letter sent to the DoL shall be forwarded to the Project Manager on 

the same day as sent to the DoL. A copy of the letter and their approval must be kept in the 

SHE file. When the DoL provide a letter of approval, a copy of the approval must be sent to 

the Eskom Project Manager and a copy filed in the SHE file. 

3.6 SHE Policy 

SHE policy is a statement of intent and a commitment by the organisation’s CE and senior 

management in relation to the relevant SHE roles and responsibilities, the achievement of 

their strategic objectives, values of integrity, customer satisfaction, excellence, and 

innovation. 
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The principal contractor and all appointed contractors, if already not in place, will be required 

to compile an organisational SHE policy in line with their SHE responsibilities. The policy 

must be signed by the organisation’s CE or the appointed assistant to the CE OHS Act 

Section 16(2). The policy must be displayed in a prominent place within the workplace. A 

copy of the policy must be filed in the contractor SHE files and attached as an annexure in 

the SHE Plan. 

3.7 COID 

The principal contractor and all his/her appointed contractors shall be registered with an 

appropriate employment compensation commissioner and have available a valid letter of 

good standing (LoG) from such commissioner. The obligation lies with the contractors to 

ensure that the LoG remain valid throughout the contract period. A copy of the LoG must be 

filed in the contractor SHE files. 

3.8 Costing for SHE within the Project 

The costing for SHE must be itemised based on the overall scope of the project (i.e.) 
Training, provision of PPE, safety equipment purchases etc. 

3.9 Statutory Appointments 

For the duration of the contract, the principal contractor and all appointed contractors shall 
appoint competent employees who will meet the requirements of the OHS Act. Where 
appointments are made, contractors shall ensure that the appointees have been suitably 
trained and or informed of their responsibilities before getting them to accept such 
appointment. The relevant statutory appointments shall be made in accordance with the 
requirements of the OHS Act which includes the requirement of a competent person being 
appointed in the relevant roles. The statutory appointments should include but not limited to 
the following:  

 

 OHS Act Construction Regulation 8(1) - Construction Manager (Full time)| 

 OHS Act Construction Regulation 8(7) – Assistant Construction Supervisor 

 OHS Act Construction Regulation 8(5) – Construction Health and Safety Officer 

 OHS Act General Administrative Regulation 9(2) – Incident Investigator 
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 OHS Act Section 19 (3) - Health and Safety Committee Member  

 OHS Act Section 19(6)(a) – Co-opted  Health and Safety Committee member 

 OHS Act Hazardous Chemical Substances Regulation 3(3) Hazardous Chemical 
Substances Co-coordinator  

 OHS Act, Section 17 – Health and Safety Representative. 

 OHS Act General Machinery Regulation 2(1) – Supervision of Machinery 

 OHS Act Construction Regulation 7(1)(V) Appointment of a Contractor (if appointing 
subcontractors) 

 OHS Act Construction Regulation 9(1) - Person to Compile Risk Assessments 

 OHS Act Construction Regulation 10(1) - Competent Person to Compile Fall Protection 
Plan  

 OHS Act:  Pressure Equipment Regulations 11 & 12 Portable Gas Container Inspector 

 OHS Act:  Construction Regulations 11(1) Person to Supervise Excavation Work  

 OHS Act:  Construction Regulations 16(1) Scaffolding Supervisor 

 OHS Act:  Construction Regulations 23(1)(d)(i) Construction Vehicle and Mobile Plant 
Operator 

 OHS Act:  Construction Regulations 24(c)  Electrical Installations and Machinery on 
construction sites  

 OHS Act:  Construction Regulations 28(a) Stacking and Storage Supervisor on 
Construction sites  

 OHS Act:  Construction Regulations 29(h) Firefighting Equipment Inspector 

 OHS Act General Safety Regulations 3(4) – First Aider/s 

3.9.1 Non-statutory appointments 

 Eskom requirement – Emergency Planning Co-coordinator  
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 Eskom requirement - Chairperson of Health and Safety Committee 

3.10 Eskom Life-saving Rules 

1. Eskom views health and safety in high esteem and encourages that any organisation 
who performs work for Eskom in Eskom adopt the same view. 

2. Five Life-saving rules have been developed that will apply to all Eskom Employees, 
agents, consultants, and contractors. Failure to adhere to these rules by any Eskom 
employee or employee of a Principal Contractor or appointed contractor will be 
considered a serious transgression. These rules are being implemented to prevent 
serious injury or death of any employee, labour broker or contractor working in any 
area within Eskom. 

3. If any contractual work will be performed on any Eskom premises (including delivery 
of any product), then the rules shall be obeyed by any contractor and their 
employees. 

 

The rules are: 

RULE DESCRIPTION OF RULE 

Rule 1 
OPEN, ISOLATE, TEST, EARTH, BOND, AND/OR INSULATE BEFORE TOUCH 

( That is plant, any plant operating above 1000 V) 

Rule 2 

HOOK UP AT HEIGHTS 

Working at height is defined as any work performed above a stable work surface or 
where a person puts himself/herself in a position where he/she exposes 
himself/herself to a fall from or into. 

Rule 3 

BUCKLE UP 

No person may drive any vehicle on Eskom business and/or on Eskom premises: 

Unless the driver and all passengers are wearing seat belts.  

Rule 4 
BE SOBER 

No person is allowed to be under the influence of intoxicating liquor or drugs while on 
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duty 

Rule 5 

PERMIT TO WORK 

Where an authorisation limitation exists, no person shall work without the required 
permit to work. 

 

Eskom will take a stance of zero tolerance on these rules. 

Non-compliance to a Life Saving rule will be considered serious misconduct and will lead to 
serious disciplinary action, which may include dismissal. 

This is to ensure that every person who works on or visits an Eskom   returns home safely 
to his or her family. 

3.11 Substance Abuse 

1. Alcohol and substance abuse poses a significant threat to any business, more so in 
industrial incidents and the driving of vehicles. Eskom is therefore, entitled to take 
reasonable steps to ensure that intoxicated persons are identified and prevented 
from entering Eskom. 

2. General Safety Regulation 2A is clear on the legal stance regarding intoxication. 

3. The alcohol and drug permissible level is 0%. 

4. All contractors shall comply with Eskom’s procedure 32-37 (“Substance Abuse 
Procedure”), taking in to account that this is an Eskom Life-saving Rule number 4:  
BE SOBER”), this means anyone entering the Eskom will be subjected to ad hoc 
alcohol testing.  

5. Contractors are encouraged to compile their own manual and to carry out regular 
alcohol testing of their own employees.  The legislative alcohol level is deemed to be 
zero.   

6. Test records must be treated as “Confidential” and filed in the employees’ personal 
file. 
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3.12 Contractor organisational Structure 

3.12.1 Principal Contractor Organogram 

The principal contractor must provide an organisational organogram related to this contract, 
depicting all the levels of responsibility from the CE down to the supervisors responsible for 
the contract. List the relevant positions held, names of appointees and legal appointments. 

The principal contractor must ensure that all appointed contractors comply with this 
requirement. The principal contractor is responsible for keeping copies of all the 
organograms’ as well as submitting them with the SHE plan. All organograms shall 
beupdated timeously when appointments are changed.   

This diagram must be kept up to date and filed in the project SHE files. 

3.12.2 Appointed Contractor/s Organogram 

1. Appointed contractors are required to compile their company organogram for the 
project, listing the reporting structure from their CE down to their project supervisors. 
The diagram must list the names, positions held and any appointments made. 

2. This diagram must be kept up to date, a copy of which must be given to the principal 
contractor and a copy filed in the relevant project SHE files. 

3. This diagram must be kept up to date and filed in the project SHE files. 

3.13 Risk assessment (refer to 32-520) 

It is a legal requirement in terms of Section 8 (2)(d) of the OHS Act for an employer to carry 
out risk assessments, to establish which risks and  hazards are attached to the health and 
safety of persons  due to any work which is performed, any article or substance which is, 
handled, stored, transported. A risk assessment is defined as an identification of the hazards 
present in an organisation and an estimate of the extent of the risks involved, taking into 
account whatever precautions are already being taken.  

It is essentially a three stage process: 

 identification of all hazards; 

 evaluation of the risks; 

 Measures to control the risks. 
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Risk assessments are required to be maintained. This means that significant changes to a 
process or activity, or any new process or activity should be subjected to a risk assessment 
and that if new hazards come to light during the work process, then these should also be 
subjected to risk assessments. Risk assessments for long term processes should be 
periodically reviewed and updated. Method statements or written safe work procedures are 
an effective method as information and record of the way jobs / tasks must be performed. 
Daily or issue based or task specific or on the job risk assessments must be conducted at 
the place where work is to be performed/ conducted to allow managers and employees to 
assess any inherent risks that could have been overlooked during the initial risk assessment 
or any changes that might have occurred in a period of absence. For example if a job / task 
is extended over a day or halted due to inclement weather. 

 
Guidelines for actual steps involved in a job/task specific risk assessment are: 

 Each activity is listed; 

 Specific hazards are identified and listed against each activity; 

 The magnitude of each risk is rated as Low. Medium or High; 

 All known documentary and supervisory controls are listed. For instance: What safe 
work procedures exist for  ladders; 

 The relevance, effectiveness and sufficiency of these controls are assessed; 

 In the event of insufficient or deficient controls for the particular activity, steps to be 
taken to rectify this shall be recorded, and safe working procedures drawn up; 

 Persons responsible for implementing and supervising the task shall be identified, 
nominated and duly assigned; 

 Persons responsible for monitoring the task and carrying out the planned job 
observation must be nominated; 

 Completed risk assessment shall be handed to the Eskom project manager 
representative for comment and approval. 

The relevant section of the risk assessment shall be issued with a Transmittal Note to the 
Supervisor nominated as the responsible person; and the names of workmen who have 
received instruction on the work content and the sequence of the activities listed in the risk 
assessment shall be recorded, and their competence established. This instruction shall be 
done through an interpreter if required and recorded on the Pre-Job Brief (Daily Safe Task 
Instructions), with reference to applicable Risk Assessments. 



 

SHE SPECIFICATION 

ASH DUMP CONSTRUCTION 

PROJECT (PARALLEL SHIFT OF 

CONVEYOR) 

Template 

Identifier 
240-73416879 Rev 2 

Document 

Identifier 
1015696 Rev 2 

Effective Date 20 February 2016 

Review Date February 2021 

 

Public 

 

 

 

 

 

 Page 34 of 57 

 

When downloaded from the document management system, this document is uncontrolled and the responsibility rests with 
the user to ensure it is in line with the authorised version on the system. 

No part of this document may be reproduced without the expressed consent of the copyright holder, Eskom Holdings SOC 
Ltd, Reg No 2002/015527/30. 

 

3.14 Safe work procedures / method statements 

Method statements / written safe work procedure are control measures used to prevent an 
incident from occurring during the execution of the project. A written safe work procedure/ 
method statements provide guidance how to execute the task safely. A safe working 
procedure should be written when:-  

a. Designing a new job or task; 

b. Changing a job or task; 

c. Introducing new equipment or substances; and 

The safe working procedure should identify: 

d. The supervisor for the task or job and the employees who will undertake the task;  

e. The tasks that are to be undertaken that pose risks;  

f. The equipment and substances that are used in these tasks;  

g. The control measures that have been built into these tasks;  

h. Any training or qualification needed to undertake the task;  

i. The personal protective equipment to be worn;  

j. Actions to be undertaken to address safety issues that may arise while undertaking 
the task. 

3.15 Roof work (refer to 32- 418) 

Where roof work is to be performed, a risk assessment must be carried out prior to climbing 
on to the roof to determine the hazards (stability, suitability strength etc.), consequences of 
climbing and control measures that are required. 

3.16 Construction Sites 

Note1:No area is to be stripped of vegetation to create firebreaks, to prevent or make fires. No open 
fires are allowed on site. The contractor must ensure that operations are in compliance with statutory 
requirements at all times. 

 

1. The contractor must develop a fire safety procedure for the construction site prior to 
commencing work. The procedure must take into consideration the size of the site/s, 
the type of work performed and amount of combustible materials.  Cognisance of 
OHS Act CR 29 must be made. 
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2. It must be developed in accordance with the hot work permit of the Eskom Plant 
Safety Regulations, Eskom Fire Risk Management requirements and all other 
applicable Regulations. All workers entering and working in the construction site 
need to be trained in fire safety and any duties they are required to perform.  

3. A suitable fire warning system for alerting site personnel of fire shall be provided, and 
capable of being heard in all areas of the site. 

4. Appropriate portable extinguishers must be available on the construction site and in 
cases of hot work, be readily available at the location.  

5. Storage of combustible and flammable liquid in the construction site is not permitted 
unless stored in approved flammable cabinets or outdoors away from the buildings.  

6. Site Smoking Restrictions must be enforced. No open flames are permissible and 
where hot work is performed, the work areas must be cleared of any combustibles 
prior to commencement of work. 

3.17 Fire Equipment and maintenance 

1. All firefighting equipment’s that have been provided shall: 

a. Be clearly labelled 

b. Conspicuously numbered 

c. Entered in a register 

d. Inspected monthly by a competent person 

2. Tested and serviced at recommended intervals by an accredited supplier 

3. Results entered in the register and signed by competent person. 

3.18 Flammable and Combustible Liquids 

1. Proposals to store fuel on site must have written approval from the Eskom Project 
Manager. The volumes of fuel allowed to be stored will depend on site conditions and 
Statutory Regulations. 

2. A maximum storage of 40 litres of fuel is allowed to be stored.  Anything greater than 
40 litres to be stored in a flammable/combustible liquid store. 

3. Adequate numbers of dry chemical fire extinguishers, each with a minimum capacity 
of 4.5 kg, shall be provided, installed and maintained. 

4. All fuel storage areas must comply with the following requirements: - 
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a. Storage should be well clear of buildings. 

b. Storage areas must be kept free from all combustible materials. 

c. All Safety signs must be prominently displayed i.e.  

   Flammable Liquid. 

   No Smoking. 

   No open flames. 
 

d. Adequate firefighting equipment must be available. 

5. Diesel tanks are to be installed in a bunded area; bunded area must be able to 
contain 110% of tank capacity. 

6. Bunded area shall be of a concrete or steel construction and lined with a leak proof 
sealing material. 

7. Bunded area shall have a drain valve. 
8. No other material/equipment shall be stored in the bunded area. 

 

3.18.1 Refuelling at the construction site 

With the exception of construction vehicles and mobile equipment, before a machine is 
refuelled, the motor must be stopped. Refuelling shall take place at designated safe areas 
and appropriate warning signs installed. Suitable drip trays must be used to prevent spillage 
at the filling nozzle. 

3.19 First Aid and Equipment 

1. The requirements of the OHS Act GSR 3 must be observed. 

2. First aid appointments must be made to meet the requirements, this includes 
construction sites. Appointees must be trained to level 2. It is good practice for all 
employees to be trained to at least level 1.  

3. When appointing employees for work sites, cognisance must be taken into account 
the type of work performed, the distance teams are working apart and the terrain to 
be covered if an emergency should arise. 

4. A list of emergency numbers must be displayed on the notice boards and made 
accessible for all employees.  

5.  Principal Contractor must ensure that his /her employees and appointed contractor 
employees are familiar with the emergency numbers.  
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6. Contractors shall have one first aid box for the first 5 persons and thereafter one for 
every 50 or team of workers on site or part thereof, taking into account the type of 
work performed and the distance between teams.  

7. More first aid boxes shall be provided in accordance with the risk assessment. Boxes 
must be available and accessible for the immediate treatment of injured persons at 
the workplace. 

8. For offices, signs indicating where the first aid box or boxes are kept as well as the 
name and contact details of the First Aider of such first aid box or boxes shall be 
erected.  

9. The Principal Contractor and appointed contractor shall ensure that alternative 
arrangements be made for incidents occurring after working hours. 

 

3.19.1 Boxes and equipment 

The following is a list of minimum contents of a first aid box:  

 Item 1: Wound cleaner/antiseptic (100ml). 

 Item 2: Swabs for cleaning wounds. 

 Item 3: Cotton wool for padding (100 g). 

 Item 4: Sterile gauze (minimum quantity 10). 

 Item 5: 1 Pair of forceps (for splinters). 

 Item 6: 1 Pair of scissors (minimum size 100 mm). 

 Item 7: 1 Set of safety pins. 

 Item 8: 4 Triangular bandages. 

 Item 9: 4 Roller bandages (75 mm X 5 m). 

 Item 10: 4 Roller bandages (100 mm X 5 m). 

 Item 11: 1 Roll of elastic adhesive (25 mm X 3 m). 

 Item 12: 1 Non-allergenic adhesive strip (25 mm X 3 m). 

 Item 13: 1 Packet of adhesive dressing strips (minimum quantity, 10 assorted sizes). 

 Item 14: 4 First aid dressings (75 mm X 100 mm). 

 Item 15: 4 First aid dressings (150 mm x 200 mm). 
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 Item 16: 2 Straight splints. 

 Item 17: 2 Pairs large and 2 pairs medium disposable latex gloves. 

 Item 18: 2 CPR mouth pieces or similar devices. 

A content check list must be available with all boxes and boxes shall be checked on a 
regular basis, kept clean and dust free. 

 

 

3.20 SHE Communication Systems 

Principal Contractor/s and their appointed contractors must develop a communication 
strategy outlining how they intend to communicate SHE issues to their staff, the mediums 
they will employ and how they will measure the effectiveness of their SHE communication. 
Below is a brief on how communication should take place. Where project meetings are 
conducted on site, SHE shall be included as a standing agenda point and minutes of these 
meetings shall be available on site at all times. Minutes of meeting must be compiled and 
filed in the relevant SHE files. All employees shall have access to these minutes. Attendance 
register shall be kept for all the health and safety meetings. 

3.20.1 Statutory Health and Safety Committees 

1. The principal contractor shall establish statutory health and safety committee in terms 
of Section 19 of the OHS Act, Act. Similarly, appointed contractors shall establish 
their own statutory health and safety committee. 

2. All appointed contractors shall be members of the principal contractor’s safety 
committee. 

3. The Committee shall meet to discuss SHE issues concerning the current work being 
performed, training, upcoming work and SHE requirements, incidents and lessons 
learned specific SHE problems, safety performance, action plans and other relevant 
SHE issues. Listed below is a preferred agenda.  

4. SHE representatives for a workplace shall be members of the relevant workplace 
safety committees (Refer to Section 19 (2) (a) of the OHS Act). 

5. The number of persons nominated by employer must not be more than the Health 
and Safety Representatives on that specific statutory health and safety committee. 
(Refer to Section 19(2)(c) of the OHS Act) 
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6. A statutory health and safety committee meeting shall be held at least 3 monthly 
(where medium to high risk work is involved, more frequent if required), and all 
appointed members of the committee shall attend the meeting. 

7. Statutory health and safety committees may make recommendations to the principal 
contractor and the project manager and the Inspector at DoL. 

8. All health and safety committees shall discuss all projects related OHS Act Section 
24 and 25 incidents and other notified serious incidents. 

9. Health and safety committees shall follow up on incident investigation 
recommendations and shall keep record of all recommendations made by the 
committee. 

10. Statutory health and safety committees may make recommendations for the revision 
of current standards, procedures and practices. 

11. The principal contractor and appointed contractors shall ensure that statutory and 
non-statutory health and safety committees carry out their duties. 

12. The chairperson of the health and safety committees shall be selected and appointed 
by the contractor. The appointed chairperson must be competent to chair meetings 
and be able to make informed decisions. 

3.20.2 Non-statutory health and safety committees 

1. Where there are large worksites, then non-statutory sub-committee must be 
established within that worksite to assist with the communication of health and safety 
related matters between the statutory health and safety committee and the 
workplace. 

2. The duties and responsibilities of the non- statutory health and safety committees will 
be the same as the statutory safety committee 

3.20.3 Agenda  

1. The following serves as the guideline for the SHE Committee meeting agenda. 

 List of agenda items: 

 Matters arising from previous minutes 

 Matters arising from Contractor’s SHE meetings. 

 Audit results and feedback 
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 Review Health and Safety Representative Inspection Reports 

 Review 

o Incident investigation reports 

o Non-Conformances 

o Announcements (near miss/injury/damage) 

o Follow up on recommendations made by the employer in incident 
investigation reports 

 Accident Prevention – Safety Promotion 

o Planned Job Observations 

o SHE Training 

o Protective clothing and equipment  

o  Incident Announcements / Recall 

 Forthcoming High hazard activities. 

 Non-conformances. 

 Housekeeping. 

 Work permits. 

 Work procedures. 

 Hazardous materials / substances. 

 Fire Prevention 

 Occupational Hygiene Assessments, Health Risks and Actions 

 Security 

 Construction vehicles and mobile equipment 

 Rules, Instructions 

 Public Safety 

 Environmental Management 
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 Emergency Preparedness 

 Statistics report 

 Closure 

 

3.20.4 Minutes and action items for all health and safety committee meetings 

1. Minutes and record of action items shall be kept of all health and safety committee 
meetings. 

2. Action column with target dates and responsible person shall be clearly visible on the 
minutes and shall be completed during the meeting. 

3. Statutory health and safety committee meeting minutes and record of action items 
shall be kept for the duration of the project or a minimum period of three years.  

4. Non–statutory health and safety committee meeting minutes shall be kept for the 
duration of the project or a minimum period of 12 months.  

5. All other meeting minutes where SHE is on the agenda, shall be kept for a minimum 
period of 12 months. 

6. The original copy of the minutes and record of the action items must be signed by the 
chairperson.  

7. The relevant project manager and principal contractor shall endorse the relevant 
minutes with his/her recommendations and return the minutes to the relevant 
contractors chairperson within 14 calendar days of the meeting. 

3.20.5 Tool box talks / Daily team talks / pre job meetings 

1. A meeting must be held prior to the commencement of the day’s work with all 
relevant personnel associated with the work task in attendance. The job, relevant 
procedures, associated hazards, safety measures, i.e. the task risk assessments 
shall be discussed. Each employee who attends the briefing shall sign an attendance 
list of that pre-job brief form undertaking that they have an understanding of the 
tasks, risks and control measures required. 

2. Where possible, tool box talks can be included in the pre-job brief meetings. If this 
does not occur, then weekly tool box talks must be conducted. The toolbox talk topics 
will be based on SHE issues pertaining to the construction site and or the project. 
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The topic contents shall be in writing. Attendance registers with the topic listed shall 
be kept. 

3.21 SHE Training 

1. The principal contractor, when making a bid for this project shall provide a 
breakdown list of the SHE training requirements and the costing of such 
requirements. Similarly, appointed contractor must provide the same requirements 
when bidding with the principal contractor. 

2. The scope of training includes but is not limited to the type of work being performed 
and the relevant procedures. Additional to the requirements, will be that the principal 
contractor and appointed contractors must have the appropriate qualifications, 
certificates and employees should always be under competent supervision.  

3. Where legislative and Eskom recommended appointments are made, the relevant 
training shall be given to those appointees prior to the acceptance of those 
appointments. 

4. When there is an amendment to the Acts and/or to the regulations, SHE specification 
and SHE plan, all affected staff shall undergo the applicable refresher training. 

5. Appropriate time must be set aside for training (induction and other) of all employees. 

6. Records of all training and qualifications of all contractor employees must be kept on 
the SHE file. 

 

3.21.1 Induction training 

1. The principal contractor shall ensure that all his / her employees, appointed 
contractors and their employees have undergone the Eskom Safety Contractor 
Management induction training prior to commencing work on site. 

2. Attendance registers must be completed of any induction training given, which must 
indicate that they have received and understood the induction training. 

3. Prior to attending the induction training, all employees must undergo a pre-
employment medical examination and found fit for duty. A copy of the certificate of 
fitness must be kept in the SHE file on site for the duration of the project. 

4. All employees and visitors on site shall carry the proof of induction training. 
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3.21.2 Site specific induction training 

The principal contractor shall ensure that all his / her employees and appointed contractor 
employees undergo site specific work induction with regard to the approved project SHE 
plan, general hazards prevalent on the construction site, construction risk assessment, rules 
and regulations, and other related aspects. The induction training should also include 
identification of sensitive features such as wetlands/vlei areas, red data species, graves, etc.  

3.21.3 Visitors to site induction 

1. Visitors to the site shall be required to undergo and comply with the principal 
contractor’s site-specific safety induction prior to being allowed access to site.  

2. All visitors must remain in the care and custody of a person (host) who has been 
properly inducted. No visitors are permitted to undertake any work onsite, of any 
nature. 

3. Visitors who have completed site induction must be provided with a record of proof of 
Induction training. 

3.21.4 General training 

The principal contractor will be required to ensure that before an employee commences work 
on the project, the respective supervisor informs the employee of his scope of authority, the 
hazards associated with work as well as the control measures to be taken. This will include 
man-job specifications, the discussion of any task procedures or hazardous operational 
procedures to be performed by the employee. The Principal Contractor is to ensure that the 
supervisor has satisfied himself that the employee understands the hazards associated with 
any work to be performed by conducting task/job observations. 

3.22 Contractor Site Establishment 

1. Principal contractor’s site facilities should be managed at all times. 

2. Prior to establishing a project site, a site plan is required to be drawn listing position 
of all buildings, amenities, storage and stacking areas. The appropriate colour coding 
and demarcation of storage and stacking areas must be carried out.    

3. Where, working in the field and material is stored at the work sites, then proper 
stacking and storage shall be carried out. 



 

SHE SPECIFICATION 

ASH DUMP CONSTRUCTION 

PROJECT (PARALLEL SHIFT OF 

CONVEYOR) 

Template 

Identifier 
240-73416879 Rev 2 

Document 

Identifier 
1015696 Rev 2 

Effective Date 20 February 2016 

Review Date February 2021 

 

Public 

 

 

 

 

 

 Page 44 of 57 

 

When downloaded from the document management system, this document is uncontrolled and the responsibility rests with 
the user to ensure it is in line with the authorised version on the system. 

No part of this document may be reproduced without the expressed consent of the copyright holder, Eskom Holdings SOC 
Ltd, Reg No 2002/015527/30. 

 

4.  When compiling the site plan, cognisance must be taken to the establishment of the 
site camp, ablution facilities and dining area in relation to one another and away from 
stacking and storage areas. 

3.22.1 Site roads 

1. When planning, sufficient areas must be allocated for parking of construction vehicles 
and mobile equipment’s as well as roadways for ease of manoeuvrability of these 
vehicles. 

2. Sufficient width roads to be provided and adequate space is to be allowed for large 
vehicles traversing the sites. 

3.22.2 Construction vehicle safety 

1. It is the responsibility of the driver to ensure: 

a. Their passengers wear seat belts whilst the vehicle is in motion. 

b. Comply with all traffic road rules, safety, direction and speed signs. 

c. Ensure that vehicle loads are properly secured prior to moving off. 

d. Ensure that vehicles are not overloaded. 

2. No drivers or operators may text, talk on cell phones or two way radios whilst driving, 
unless a hands free kit is used. 

3. All drivers of construction vehicles are to have valid medical fitness certificates. 

4. Each Project site that is enclosed by demarcation will have system/ process to 
manage vehicle access to site.   

5. Contractor must maintain their vehicles in a roadworthy condition and a vehicle 
license must be valid at all times. 

6. Drivers of light vehicles must avoid stopping or parking in the vicinity of machines.  At 
least 30 (thirty) meters must be left clear between such a vehicle and such a machine 

7. Contractor vehicles can be subject to inspections by the Client/Agent’s 
representative.  Vehicles which are not roadworthy will not be permitted to be used 
on the project. 

8. Drivers/operators shall be responsible for the travel-worthiness of all loads conveyed 
by them.  Precautions shall be taken to secure all loads properly.  Loads projecting 
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from vehicles shall be securely loaded and in daytime a red flag and during darkness 
a red light or red reflective material shall be attached to the extreme end of such 
projecting material. 

3.23 Housekeeping and Order 

1. All contractors shall maintain a high standard of housekeeping within their sites and 
vehicles for the duration of the project.  

2. Prompt disposal of waste materials, scrap and rubbish is essential.  

3. Materials/objects shall not be left unsecured in elevated areas –falling objects may 
cause serious injuries/fatalities. 

4. Nails protruding through timber shall be bent over or removed so as not to cause 
injury. 

5. All packaging material including boxes, pallets, crates, etc. to be removed from the 
work area immediately. 

6. On completion of his / her work, the contractor is responsible for clearing his / her 
work area of all materials, scrap, temporary buildings and building bases to the 
satisfaction of the client/agent. 

7. In cases where an inadequate standard of housekeeping has developed, 
compromising safety and cleanliness, anyone has the responsibility to bring it to the 
attention of the principal contractor in the first instance and the Eskom project/site 
manager in the second instance.   

8. The Eskom Project/Site Manager has the right to instruct the principal contractor and 
appointed contractors to cease work until the area has been tidied up and made safe. 
Neither additional costs nor extension of time to the contract shall be allowed as a 
result of such a stoppage.  Failure to comply with this requirement will result into site 
cleaning by another cleaning contractor company at the cost of the principal 
contractor. 

9. The principal contractor shall carry out regular safety/housekeeping inspections (at 
least weekly) to ensure maintenance of satisfactory standards. The principal 
contractor shall document the results of each inspection and shall maintain records 
for viewing. 

3.23.1 Stacking 
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1. Before stacking any material, the contractors or their employees must consult the 
contract manager for authorisation to use such an area for stacking purposes. This is 
to prevent haphazard arrangements. 

2. Adequate care must be taken by the contractor to ensure that storage and stacking is 
carried out correctly and safely. 

3. Correct shelve stacking must be carried out, heavy and bulky on the bottom, light and 
small on top. 

3.24 Workplace Signage and Colour Coding 

1. Symbolic safety signage shall be displayed where it is required by legislation. 

2. All symbolic safety signage shall conform to the requirements of SANS standard 
1186. 

3. Signs shall be positioned to be seen from most positions within the work sites / 
areas. 

4. All signage must be clear at all times and be replaced timeously when worn out.  

5. Contractors establishing sites must erect a company sign at their site offices to reflect 
the name and contact details of the: Construction Supervisor; Health and Safety 
Manager/Practitioner; First Aider; Health and Safety Representative and Evacuation 
warden. 

6. The location of every first aid box; fire extinguisher and emergency exit is to be 
clearly indicated by means of a sign. 

7. When using, an explosive power tool the appropriate signage shall be erected, 
warning people of its use. 

8. Contractors shall provide signage where work is conducted and where unauthorised 
entry is prohibited and/or where alerting and cautioning passers-by to be aware of 
potential dangers.  

9. The meanings of the appropriate symbolic signage must be discussed during 
induction training and toolbox talks. 

10. Where possible, within workshops, work areas and established premises, the 
appropriate sign indicating the meaning of symbolic safety signs must be displayed. 
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3.25 Tools and Equipment 

1. Contractors shall ensure that all tools and equipment are identified, safe to be used 
and is maintained in a good condition. 

2. Contractors shall ensure that all tools and equipment are listed on an inventory list, 
be regularly inspected at least monthly or as required by legislation and risk 
assessments. The equipment should be numbered or tagged so that it can be 
properly monitored and inspected. 

3. Where applicable, tools and equipment must have the necessary approved test or 
calibration documentation prior to being brought onto the project and the records 
shall form part of the SHE plan. Maintenance calibration shall be undertaken in terms 
of the manufacturer’s requirements. 

4. All fuel driven equipment must be properly maintained in accordance with the 
manufacturer’s recommendations and legal requirements. 

5. Eskom reserves the right to inspect tools or items of equipment brought to site by 
contractors for use on this project.  

6. Should Eskom personnel find any item that is inadequate, faulty, unsafe or in any 
other way unsuitable for the safe and satisfactory execution of the work for which it is 
intended, the Eskom personnel shall advise the contractor in writing and the 
contractor shall forthwith remove the item from site and replace it with a safe and 
adequate substitute.  

Note: In such cases, the contractor shall not be entitled to extra payments or extensions of time in 
respect of delay caused by Eskom’s instructions. 

7. Where defective tools and equipment’s are identified, such tools and equipment shall 
be removed out of site immediately, locked away to prevent further use until such 
time as the tool or piece of equipment has been repaired. 

8. Contractors shall ensure that the appropriate records are kept for all tools and 
equipment used on the project. Such tools and equipment’s shall be subjected to 
regular inspections. 

3.25.1 Hand tools 

1. All hand tools (hammers, chisels, spanners, etc.) must be recorded on a register and 
inspected by the construction supervisor on a monthly basis as well as by users prior 
to use. 

2. Tools with sharp points in tool boxes must be protected with a cover. 
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3. All files and similar tools must be fitted with handles. 

4. No make shift tools are permissible on the project. 

3.26 Ladders 

1. Ladders used shall conform to the requirements of GSR 13A and used in terms of 
GSR 6. 

2. The appropriate head protection, with chin strap shall be worn by employees working 
from a ladder or with climbing irons. 

3. The ladder wheels, brakes and platform must be in good condition. 

4. All metal parts to be in good condition, no cracks. 

5. Non-slip devices must be in good condition and no paint to be on wooden ladders 

6. Climbing irons are permitted to be used in place of ladders on condition that the 
requirements of GSR 6 are not compromised and from an electrical point of view not 
damage any cabling. The working at heights risk assessment must indicate the use 
of climbing irons. 

7. Employees using climbing irons shall be suitably trained in the use, care and 
maintenance of such climbing irons. 

8. When using climbing irons, the appropriate rope grab fall prevention system shall be 
used. 

9. The correct fall protection equipment shall be worn and used whilst climbing up, 
working from and climbing down ladders. 

10. The appropriate head protection, with chin strap shall be worn by employees working 
from a ladder or with climbing irons. 

11. A detailed inspection of all ladders shall be conducted monthly by a competent 
person and every time prior to climbing by employees using such ladders. The 
inspection check lists must be filed in the site SHE files. 

3.27 Scaffolding 

1. Scaffolding use shall conform to the requirements of CR 14, Eskom procedure 32-
418   and used in terms of GSR 6. 
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2. The requirements for using a scaffold platform shall be determined by the work at 
heights risk assessment. 

3. All scaffolding that will be used shall conform to the SANS standard 10085 and the 
requirements of CR 16 shall be carried out. 

4. Scaffolding shall be erected and inspected by the competent personnel. 

5. The appropriate training for scaffold users shall be conducted prior to climbing on to 
the scaffold. 

6. The correct fall protection equipment shall be worn and used whilst climbing up, 
working from and climbing down the scaffolds. 

7. A detailed inspection of all scaffolding shall be conducted monthly by a competent 
person and every time prior to climbing by employees using such scaffolding. The 
inspection check lists must be filed in the site SHE files. 

3.28 Auditing 

3.28.1 Approval and compliance of principal contractor SHE plan 

The Contractor’s SHE Plan will be audited against compliance checklist so as to verify 
compliance to the requirements of the Eskom SHE specifications. Once there is compliance 
only then will the principal contractors SHE plan be approved by the project manager or an 
appointed Eskom contract custodian. The implementation of the SHE Plan shall be 
assessed / audited by Eskom personnel on a regular basis. This will include physical 
conditions evaluation. 

3.28.2 Eskom SHE audits 

Eskom shall evaluate all contractors’ SHE performance on an ongoing basis against the 
legal, Eskom requirements, SHE specification and the contractors SHE plans.  

Note: Eskom reserves the right to conduct unannounced audits on contractors 

There will be monthly audits conducted by Eskom on the principal contractor/s and/or 
appointed contractors.  These audits shall be attended by the contractor’s site manager or 
his representative.   

If there are any findings / non-compliance identified as serious in these audits, an activity will 
be stopped for that specific Principal Contractor and appointed contractor. Refer to section 
on “Work Stoppage” in this SHE Specification. 
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3.28.1 Contractor audits 

Principal Contractors are required to conduct internal audits on both their employees and 
their appointed contractors on the implementation of their SHE Plan on a monthly basis or 
when the scope of work changes. A summary of the findings and the proposed corrective 
actions shall be submitted to Eskom project manager within one week after completion of the 
audit. Where appointed contractors are audited by the principal contractor a copy of the audit 
report shall be submitted to the appointed contractor within 7 days of the audit. 

3.29 Smoking 

The national smoking policy must be observed and smoking is permitted in designated areas 
only (Eskom Smoking Procedure 32-36). 

3.30 Cellular Phones 

The national requirements regarding the use of cellular phones must be observed, in 
particular when driving and or operating mobile equipment and or machinery. 

3.31 Occupational Health, Hygiene and Rehabilitation 

All contractors are required to develop an Occupational Health, Hygiene and Rehabilitation 
program. The program is intended to ensure that the risks to health are identified and 
controlled. 

3.31.1 Medicals 

Note: Eskom will only accept medical surveillances conducted by an Occupational Health 
Practitioner who holds a qualification in occupational health.  

1. Principal contractors must ensure that their employees and their appointed contractor 
employees have a medical surveillance program whereby their employees under go 
entry, periodic and exit medical fitness examinations. 

2. In order for the appropriate medical examinations to be conducted, each employee 
must have a man job specification, which must indicate the description of work, list of 
hazards and potential occupational exposure limits, physical hazards and required 
physical attributes. 
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3. Medical fitness certificates shall be renewed annually for employees who are working 
on site. This shall be maintained until completion of the contract.  

4. The Principal Contractor must ensure that his / her employees and appointed 
contractor employees have undergone pre-entry medical examination before starting 
work on the contract.   

5. The principal contractor shall provide a documented process for managing those 
employees who are issued with a conditional certificate of fitness. 

3.32 Working at Heights 

3.32.1 General Requirements 

Wherever reasonably practicable, preference is given to the performance of work at ground 
level as opposed to the elevated position. Where work in an elevated position is necessary, 
preference is given to fall prevention measures such as, but not limited to, effective 
barricading and the use of work platforms. Persons may only work from a fall risk position if 
a site-specific fall protection plan is in place and correctly implemented and consists of the 
following: 

1. All appointments for the fall protection plan developer and implementer are in place. 

2. Baseline risk assessment, which is specific and incorporates the working at height 
risk assessment, as well as the site-specific risk assessment, has been completed for 
the work to be conducted. 

3. Safe working procedure/task analysis and work instructions, approved by a 
competent person, are in place. 

4. A fall rescue plan, along with necessary equipment and trained rescuers, is in place. 

5. Appropriate training, as determined by the risk assessment, has been provided. 

6. Appropriate height safety equipment and personal protective equipment have been 
issued to the individual. 

7. There are equipment inspection procedures and up-to-date inspection records. 

8. Individuals are medically fit to work at height, and records of this are kept. 

9. A site-specific risk assessment is performed. 
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While work is in progress, adequate warning signs and/or barricades shall be used in all 
areas where there is a risk of persons being injured by materials or equipment falling from 
the work area.  Barricades should be continuous and easily visible. 

A drop zone shall be established with appropriate warning signs and barricading, warning 
personnel below of workers above and potential falling objects. 

Every employer shall ensure that work at height is:  

1. properly planned;  

2. appropriately supervised; and 

3. carried out in a manner that is, as far as is reasonably practicable, safe and that its 
planning includes the selection of work equipment. 

3.33 Risk Assessments 

It is a legal requirement in terms of Section 8 (2)(d) of the OHS Act for an employer to carry 
out risk assessments, to establish which risks and  hazards are attached to the health and 
safety of persons  due to any work which is performed, any article or substance which is, 
handled, stored, transported. A risk assessment is defined as an identification of the hazards 
present in an organisation and an estimate of the extent of the risks involved, taking into 
account whatever precautions are already being taken. It is essentially a three stage 
process: 

 identification of all hazards; 

 evaluation of the risks; 

 Measures to control the risks. 

Risk assessments are required to be maintained. This means that significant changes to a 
process or activity, or any new process or activity should be subjected to a risk assessment 
and that if new hazards come to light during the work process, then these should also be 
subjected to risk assessments. Risk assessments for long term processes should be 
periodically reviewed and updated. Method statements or written safe work procedures are 
an effective method as information and record of the way jobs / tasks must be performed. 
Daily or issue based or task specific or on the job risk assessments must be conducted at 
the place where work is to be performed/ conducted to allow managers and employees to 
assess any inherent risks that could have been overlooked during the initial risk assessment 
or any changes that might have occurred in a period of absence. For example if a job / task 
is extended over a day or halted due to inclement weather. 
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3.34 Safe Work Procedures and Practices / Safe Operating 

There must be written safe work procedures for all activities, the safe work procedures must 
be aligned with the risk assessments. 

3.35 Personal Protective Equipment Requirements 

1. The Principal contractor must provide a detailed programme that includes the 
issuing, maintenance and replacement of PPE for all his employees and appointed 
contractors on site.  

2. All contractors shall comply with the requirements of GSR 2 of the OHS Act. 

3. The risk based PPE matrix must be compiled detailing the types of PPE that is 
required to be issued to employees performing the respective tasks. 

4. Where there are unusual instances where particular activities require additional type 
of PPE, then a risk assessment must be conducted where such PPE requirements 
will be identified and the issuing be carried out.  

5. All contractors shall ensure that their visitors wear and use the correct PPE whilst on 
worksites. 

6. Where PPE is required and visitors are not in possession of, then it is the individual 
contractor’s responsibility to provide the PPE. 

7. All PPE purchased and used by all contractor employees including visitors must 
comply with the relevant SANS standards.  

8. Where deemed as a requirement, then high visibility vests shall be worn. 

3.36 Incident Investigation 

All incidents shall be investigated in terms of OHS Act General Administrative Regulations 8 
and 9, using Eskom Procedure 32-95 as a reference, and where injuries as contemplated in 
sections 24 and 25 have been sustained, be reported to the Department of Labour. 

Contractors shall use the standard General Administrative Regulation Annexure 1 
“Recording of an Incident” form for all incident investigation reports. The objective of incident 
investigation, should not only be a legal requirement, but should establish why and how the 
incident occurred and find out the real root cause of the incident and to decide on 
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precautionary measures that are required to address the root cause to prevent any further 
recurrences of the same or similar incidents. 

3.37 Emergency Management 

The art of emergency preparedness and response is to minimise the effects of any 
emergency and to restore normal activities as soon as practical. The contractor must 
familiarise themselves with the Eskom emergency response plan and procedure. Periodic 
emergency drills must be undertaken to test the effectiveness of the plan. This must be 
recorded and provided on request. 

3.38 Non-Conformance and Compliance 

1. Any non-compliance to any health and safety requirement in this SHE specification is 
subject to discipline in terms of the Eskom Procurement and Supply Management 
Procedure. 

2. Principal contractors are required to implement a non-conformance procedure (if not 
already in place) for issuing to contractors for transgressions.  The procedure can 
include “quality” related non-conformance issues. Similarly, appointed contractors 
must implement a non-conformance procedure. 

3. The procedure for the issuing and closing off of non-conformance reports shall be 
strictly adhered to. 

4. Contractor project management must monitor the close out non-conformances 
issued, in not doing so; any recommendations made may not be implemented.  

5. Where non-conformances are issued by Eskom then one of the close-out steps of 
the procedure will be for the offender to be called by the responsible project manager 
to explain the non-conformance issued and what plan is in place to prevent a 
recurrence of the non-conformance. 

6. Should the contractor fail to provide adequate PPE to their employees for the tasks 
being performed and/or to visitors; failure to enforce the wearing of such PPE will be 
viewed as a transgression of the legislative and Eskom requirements. 

3.39 SHE File 

1. A SHE file means a file or other record in permanent form, containing the information 
about the safety and health management system during construction and all 
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information relating to the post-construction phase after handover to the client, so 
that the client can maintain the works in a healthy and safe way. 

2. All contractors are required to keep a SHE file on every project site.  If there is more 
than one site per project, a file per site shall be kept at that site.  Contractors may 
keep additional files at their head office as additional records.  The SHE file shall be 
maintained by all the contractors on their construction sites and shall be available on 
request for audit and inspection purposes.  

3. The SHE file shall consist of the requirements in terms of the project’s safety 
specification, the contractor’s safety and health plans. 

4. The sequence of filing the documentation must be kept in the same sequence as 
listed in this SHE specification and the SHE plan. 

5. Each record shall be separated by partitions to afford easy identification and access. 
Each partition must be labelled. 

6. On completion of the construction work/project, the principal contractor must hand 
over a consolidated health and safety file to the project manager.  The principal 
contractor must also hand over all drawings, designs, lists of materials used, and 
other applicable information about the completed structure, as well as the list of 
subcontractors, the agreement, and the type of work completed. 

7. In case where the project is extended, should the documentation in the SHE files 
become cumbersome, the older documentation must be archived in boxes which 
shall be correctly labelled and be available for auditing purposes. The archived 
documentation must be handed over at the completion of the project. 

3.40 Work Stoppage 

1. Any person may stop any activity where an unsafe act or unsafe condition that poses 
or may pose an imminent threat to the safety and health of an individual or create a 
risk of degradation of the environment.  This includes any unauthorised work or 
service performed by, or legally or contractually non-compliant acts or omissions by, 
any contractor contracted to work at that site. 

2. Work stoppages that are initiated due to SHE concerns, non-compliance, or poor 
performance related to the contractor’s works or services shall not warrant any 
financial compensation claim lodged against Eskom where the contractor has not 
met the requirements defined legally or contractually. 

3. Where stoppages are carried out, the required non-conformance report shall be 
raised. 
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4. All work stoppages ideally should be investigated and documented by contract 
custodians. 

3.41 Hours of Work 

The requirements of the Basic Conditions of Employment Act, Chapter Two “Regulation of 
Working Time” must be adhered to. All contractors are required to maintain an accurate 
record of time worked by each employee. 

3.41.1 Normal work 

All work conducted on site shall fall within the legal requirements in accordance with the 
Basic Conditions of Employment Act. Contractors will notify their Eskom Supervisor or 
project manager of any work that needs to be performed after hours according to the agreed 
arrangements.  (The application needs to be submitted timeously).  Where applicable, the 
notification should include proof of application, for overtime, to the Department of Labour and 
/or the letter of approval from the Department of Labour. 

3.41.2 Night work 

When night work is to be performed; contractors shall provide sufficient lighting to enable the 
entire work site to be illuminated to a degree that employees will not work in dark (un-
illuminated) or dimly lit areas. Care must be exercised as not to use few lights with high light 
intensives as this will cause night blindness. 

If work is continuing from day light into night, at dusk, a tool box talk must be held where all 
employees will be advised of the hazards of night work and the extra precautions which 
require to be taken, i.e. poor housekeeping, stepping on uneven ground, stepping into holes 
etc. 

 

3.41.3 Overtime 

When overtime is required to be performed, the appointed contractors shall inform the 
principal contractor of such action. The principal contractor shall inform the Eskom project 
manager of such function. Contractors shall be aware of the effects of human fatigue and 
regulate overtime accordingly. The baseline risk assessment must be reviewed to include 
the management of overtime work. 
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3.42 Omissions from Safety and Health Requirements Specification 

By drawing up this SHE specification Eskom has endeavoured to address the most critical 
aspects relating to SHE issues in order to assist the contractor to adequately provide for the 
health and safety of employees on site. 

Should Eskom not have addressed all SHEQ aspects pertaining to the work that is tendered 
for, the contractor needs to include it in the SHE plan and inform Eskom of such issues when 
signing the contract. 

3.43 Contract Sign-Off 

On completion of the project, all appointed contractors shall close out their project 
documentation; SHE files and forward such to the principal contractor. The principal 
contractor shall likewise close out his/her project documentation and SHE files and forward 
such to the Eskom project manager. 

4. Acceptance 

Nill. 

5. Revisions 
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