ANNEXURE O

TENDERER NAME: Supply; Design; Transportation; Erection and Dismantling of Scaffolding - Various Sites as and when

required
Bills of Quantities
NB: Please populate the rates' column Only

DESCRIPTION UNIT QTY Rate AMOUNT (ZAR)
Billl 1- Fl’RELIMINARY AND GENERAL R
1.1 FIXED P&G
1.1.1 Site Establishment
1.1.1.1 Office Space and Storage Container Item 1.00
1.1.1.2 Entry Medicals No 138.00
1.1.1.3 Periodic Medicals No 276.00
1.1.1.4 Scaffold Haulage (Delivery Per Ton) ton 2000.00
1.1.1.5 Personal Protective Equipment (PPE) P.Sum 1.00
1.1.2 Site De-Establishment
1.1.2.1 Scaffold Haulage (Collection Per Ton) ton 2000.00
1.1.2.2 Exit Medicals No 138.00
1.1.2.3 Office Space and Storage Container Item 1.00
1.2 TIME RELATED P&G
1.2.1 Scaffolding Equipment
1.2.1.1 Equipment hire Ton/Month | 72000.00
1.2.1.2 Site Truck Month 36.00
1.2.1.3 Forklift Month 36.00
1.2.2 Running cost
1.2.2.1 Office and Storage space including Consun]  Month 36.00
1.2.2.2 Labour Transportation Month 36.00
1.2.2.3 LDV (Fuel, Insurance and Maintenance) Month 36.00
1.2.3 Site Administration
1.2.3.1 Construction Manager Month 36.00
1.2.3.2 Senior Safety Officer Month 36.00
1.2.3.3 Safety Officer Month 36.00
1.2.3.4 HR/IR Officer Month 36.00
1.2.3.4 Project Coordinator Month 36.00
1.2.3.5 Clerk Month 36.00
Bill 2 - WORKS - DIRECT LABOUR R
2.0 Scaffold Erection and Dismantling Ton/Month | 72000.00
Bill 3 - PROVISIONAL SUMS R
3.1 Life Line and Catch Nets only for scaffolding Sum 0.00
3.2 Project Attendance Sum /A.00—T>
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3.3 Safety Incentive

Sum

1.00

3.4 Production Bonus

Sum

1.00

3.5 Scaffold Structural Design

Item

0.00

SUMMARY

DESCRIPTION
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ANNEXURE O
TENDERER NAME: Supply; Design; Transportation; Erection and Dismantling of Scaffolding - Various Sites as and when required

NOTES:

FORMULA No: 001

The Contractor provides all required detailed back-up data for substantiation of costs for asses
All quantities are provisional to be remeasured and reconciled on completion - NEC OPTION B

001 [Labour;Scaffolding Hire;Transport/Delivery
Title/Definition : Linked to the index,
Proportion / Coefficient / Weight / Base S e.g., Table C3, All hourly paid Source of Index ((indices prepared
Index reference price Description / Scope of Index (eg Labour) employees. Must be completely by (e.g. SEIFSA, StatsSA, LME) Base month for CPA
defined
001.1 0.500 Labour Table C3 E-H SEIFSA
001.2 0.300 Scaffold Hire Table E-EX Circular Hollow Sections SEIFSA
001.3 0.050 Transport/Delivery Table L2 (a) SEIFSA
001.4 0.150 Fixed Non-adjustable (0.15 minimum)
1.000 Total /[ \l— 1
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ANNEXURE O

TENDERER NAME: Supply; Design; Transportation; Erection and Dismantling of Scaffolding - Various Sites as and when required

PRICING INSTRUCTION

Duration: 36 Months

DESCRIPTION UNIT

Bill 1 - PRELIMINARY AND GENERAL

1.1 FIXED P&G

1.1.1 Site Establishment

1.1.1.1 Office Space and Storage Container Item

The rate shall include transportation to site; the
establishment and installation of the office space and
storage container at an area to be demarcated by the
Contractor including sufficient furniture and equipment
for the purpose of this Contract. The rate shall exclude
the monthly running costs for the office (See line item
1.2.2.1 below).

1.1.1.2 Entry Medicals No

The rate shall be inclusive of medical fithess assessment
costs upon employee entry, for the purpose of this
contract.

1.1.1.3 Periodic Medicals No

The rate shall be inclusive of medical fithess
assessments costs for periodic examinations at 12
months intervals, for the purpose of this contract.

1.1.1.4 Scaffold Haulage (Delivery Per Ton) ton

The rate shall be inclusive of haulage and other
associated transportation costs for the delivery of
scaffolding equipment to site.

1.1.1.5 Personal Protective Equipment (PPE) P.Sum

A provision shall be made to include the cost plus Fee,
for the PPE required in accordance with the Site safety
requirement as stipulated in the tender documentation.
the provision shall also include the replacement and
maintenance cost for the duration of the contract, and
sufficient for the team planned for the execution of the
works as stipulated in the works information. The Sum
shall be subject to verification for payment purposes. The
PPE shall comply with Eskom Personal Protective
Equipment (PPE) 240-44175132 specification. The unit
rate shall be the proven cost plus Fee if not included in
the Short Schedule of Cost Components (SSCC).

1.1.2 Site De-Establishment

1.1.2.1 Scaffold Haulage (Collection Per Ton) ton The rate shall be inclusive of haulage and other
associated transportation costs for the collection of
scaffolding equipment from site.

1.1.2.2 Exit Medicals No The rate shall be inclusive of medical fitness

assessments costs upon employee exit, for the purpose
of this contract.
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1.1.2.3 Office Space and Storage Container Item The rate shall be inclusive of the removal of the office
space and storage container; transportation from site
including rehabilitation and making good, the area where
the Office space and Storage Container were

established.
1.2 TIME RELATED P&G
1.2.1 Scaffolding Equipment
1.2.1.1 Equipment hire Ton/Month The rate shall be inclusive of the monthly rental cost

per ton, for all scaffold structural and joint members
required for the purpose of this contract and in
accordance with the works information, including but not
limited to; maintenance; insurance; refurbishment etc.,
for Posts; Plan Braces; Wedges; Ledgers; Standards;
struts; Platforms; Base jacks etc.

1.2.1.2 Site Truck Month  The monthly rate shall be inclusive of the operator and
rental fee; Fuel; Licensing & Registration; Site
Compliance Accessories; Vehicle Tracking & Retrieval
and associated costs inter alia insurance and
maintenance; safety requirements etc.

1.2.1.3 Forklift Month  The monthly rate shall be inclusive of the operator and
rental fee; Fuel; Licensing & Registration; Site
Compliance Accessories; Vehicle Tracking & Retrieval
and associated costs inter alia insurance and
maintenance; safety requirements etc.

1.2.2 Running cost

1.2.2.1 Office and Storage space including Consumables Month  The rate shall include all monthly running cost for the
office established on site.

1.2.2.2 Labour Transportation Month  The rate shall be inclusive of rental costs and driver(s);
transportation of the labour force to and from site (Home-
work-Home) as welll as shuttling; Licensing &
Registration; Site Compliance Accessories; Vehicle
Tracking & Retrieval including all associated running
costs.

1.2.2.3 LDV (Fuel, Insurance and Maintenance) Month ~ The monthly rate shall be inclusive of the rental costs;
Fuel; Licensing & Registration; Site Compliance
Accessories; Vehicle Tracking & Retrieval and
associated costs inter alia insurance and maintenance.

1.2.3 Site Administration

1.2.3.1 Construction Manager Month  The rate shall be deemed to be inclusive of the
Construction Manager's monthly salary (CTC) and all
associated costs i.e. Travel reimbursement;
Accommodation; Site allowances etc.

1.2.3.2 Senior Safety Officer Month  The rate shall be deemed to be inclusive of the
Construction Manager's monthly salary (CTC) and all
associated costs i.e. Travel reimbursement;
Accommodation; Site allowances etc.

1.2.3.3 Safety Officer Month The rate shall be deemed to be inclusive of the
Construction Manager's monthly salary (CTC) and all
associated costs i.e. Travel reimbursement;
/\ —Aespmmodation; Site allowances etc.
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1.2.3.4 HR/IR Officer Month The rate shall be deemed to be inclusive of the
Construction Manager's monthly salary (CTC) and all
associated costs i.e. Travel reimbursement;
Accommodation; Site allowances etc.

1.2.3.4 Project Coordinator Month  The rate shall be deemed to be inclusive of the
Construction Manager's monthly salary (CTC) and all
associated costs i.e. Travel reimbursement;
Accommodation; Site allowances etc.

1.2.3.5 Clerk Month The rate shall be deemed to be inclusive of the
Construction Manager's monthly salary (CTC) and all
associated costs i.e. Travel reimbursement;
Accommodation; Site allowances etc.

Bill 2 - WORKS - DIRECT LABOUR

2.0 Scaffold Erection and Dismantling Ton/Month The rate shall include labour cost sufficient to service the
required tonnage of scaffolding for the purpose of this
contract. All other associated costs not stated herein
shall be deemed to have been included in the fee.

Bill 3 - PROVISIONAL SUMS

3.1 Life Line and Catch Nets only for scaffolding Sum A provision shall be made for Life Lines and Catch nets
as may be required for the purpose of this contract.

3.2 Project Attendance Sum A provision shall be made for Project Attendance Bonus
scheme as stipulated in the Site Specific Agreement
(SsSA)

3.3 Safety Incentive Sum A provision shall be made for Safety Incentive/Bonus
scheme as stipulated in the Site Specific Agreement
(SsA)

3.4 Production Bonus Sum A provision shall be made for Production Incentive/Bonus
scheme as stipulated in the Site Specific Agreement
(SsSA)

3.5 Scaffold Structural Design Item The item shall be deemed to be inclusive of all design

ﬁnﬁ{%irements as stipulated in the Works
Infogm@tion, \foythe purpose of this contract
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ANNEXURE O
TENDERER NAME: Supply; Design; Transportation; Erection and Dismantling of
Scaffolding - Various Sites as and when required

Short Schedule of Cost Components

Unit Rate

Entry Medicals ea
Periodic Medicals ea
Scaffold Haulage (Delivery Per Ton) t/km
Exit Medicals ea
Scaffolding Equipment hire Ton/month
Site Truck - Dry Rate Hr
Site Truck - Wet Rate Hr
Forklift - Dry Rate Hr
Forklift - Wet Rate Hr
Office and Storage space including Consumables Day
Labour Transportation - Toyota Avanza/Condor - Wet rate incl. Driver Day
Labour Transportation - 15 Seater - Wet rate incl. Driver Day
Labour Transportation - 22 Seater - Wet rate incl. Driver Day
Labour Transportation - 30 Seater - Wet rate incl. Driver Day
Labour Transportation - Toyota Avanza/Condor - Wet rate incl. Driver Month
Labour Transportation - 15 Seater - Wet rate incl. Driver Month
Labour Transportation - 22 Seater - Wet rate incl. Driver Month
Labour Transportation - 30 Seater - Wet rate incl. Driver Month
LDV (Fuel, Insurance and Maintenance) Day
Construction Manager Hr
Senior Safety Officer Hr
Safety Officer Hr
HR/IR Officer Hr
Project Coordinator Hr
Clerk Hr
Scaffold Erection and Dismantling Ton/month
General Supervisor Hr
Inspector Hr
Erector Hr
Fixer Hr
Driver Hr
Storeman Hr
Scaffold Hand Hr
XXX XXX
XXX XXX
XXX X
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