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1 Description of the service 

1.1 Executive overview 

Core Scope of Work  

This core scope of work is the repair and maintenance of the Boiler Maintenance auxiliary plants at Grootvlei 

Power Station. 

 

1. Boiler Auxiliaries  

1.1. Boiler Dosing Pump 

1.2. Gas Probes  

1.3. Superheater sampling point station (1st floor and Ground floor) 

1.4. Pyrometers System  

1.5. O2 Analyser Sampling System and Matrix   

1.6. Propane Gas Solenoid Valve 

1.7. Oil Burner Supply Valve 

1.8. Burner Control Air Supply  

 

1. Boiler Auxiliaries  

For the Purpose of this contract, the following boundaries shall be applicable on this plant area:  

1.1. Boiler Dosing pump: From the first isolation valve from the boiler drum to the dosing pump 

including the drive system.  

1.2. Gas probes: The gas probe structure lance and drive system 

1.3. Superheater sampling point station: repairs of the mechanical components of the Superheater 

sampling station.  

1.4. Pyrometers: Burner flame protection systems (Unit pyrometers), Pyrometers, cleaning of pyro 

filters, replacement and cleaning of piping, removal and replacement of pyro purge air fans and 

motors.  

1.5. O2 analyser sampling system: O2 analyser sampling system, up to the isolation valve, O2 

Analyser including but not limited to O2 matrix including the suction pipe inside the duct up to the air 

heater outlet where it discharges 
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1.6. Propane Gas Solenoid Valve: monitor, repairs and maintain solenoids valves, change of 

diaphragm.  

1.7. Oil Burner Supply Valve: monitor, repair and maintenance of valves  

1.8. Burner Control Air Supply: monitor, repair and maintenance of filters. Scope will entails change of 

filter, flushing of condensate during operations. 

Activity:  

• Performing all maintenance activities related to these systems 

• Provide support during operation of these systems 

 

2. Ash Hopper Systems  

2.1. Ash hopper bolted door (Sky jack door) 

2.2. Ash hopper inner  

2.3. Ash hopper outer door 

2.4. Ash hopper cylinder 

2.5. Ash hopper overflow pipe 

2.6. Ash hopper sealing trough  

2.7. Sealing trough overflow pipe 

2.8. Ash hopper quenching nozzles 

2.9. Grease nipples to cams and rollers  

 

2. Ash hopper system 

For the Purpose of this contract, the following boundaries shall be applicable on this plant area:  

2.1. Ash hopper bolted door (Sky jack door): The bolted door on the boiler ash hopper used for sky 

jack access. Open big as hopper door on as and when required basis during boiler tube failures  

2.2. Ash hopper inner: This will include the door operating mechanism internally the door sealing 

system 

2.3. Ash hopper outer door: This include the door operating mechanism all the inspection glasses 

attached to the door 

2.4. Ash hopper cylinder: From the first isolating valve on the supply side to the last isolating valve on 

the discharge side including the valves 

2.5. Ash Hopper overflow pipe: From the ash hopper inner side drain area to the pipe discharge 

outside the ash hopper including the tarnish that the overflow pipe discharge to  
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2.6. Ash hopper sealing through: The opening of the ash hopper sealing through drain ports and 

assist operating on the cleaning of the sealing through.  

2.7. Sealing through overflow pipe: cleaning of the sealing through blockages 

2.8. Ash Hopper quenching nozzles: Removal and replacement of nozzle and cleaning for them to be 

in a serviceable state, the boundary is up to the first isolation valve. 

2.9. Grease Nipples:  always maintain and repairs to inner door grease nipples and pipes to 

keep rollers greased 

Activity:  

• Performing all maintenance activities related to these systems 

• Provide support during operation of these systems 

 

3. Cooling Water Systems 

3.1. Milling plant cooling water pipes  

3.2. ID Fans cooling water pipes  

3.3. FD fans cooling water pipes  

 

3. CW Pipes 

For the Purpose of this contract, the following boundaries shall be applicable on this plant area:  

3.1. Milling plant cooling water pipes: This is from the common supply line flange to the isolating 

valve by to the lube skid. 

3.2. ID Fans cooling water pipes: From the last flange of the Auxiliary cooling water pump to the fist 

flange of the ID fan cooler including the isolating valve.  

3.3. FD fans cooling water pipes: From the unit common water supply to the first flange that couples 

to the FD fan bearing.   

 

Activity:  

• Performing all maintenance activities related to these systems 

• Provide support during operation of these systems 

• Fixing of leaks during running conditions 

• Execute outage scopes 
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4. Ductings and Dampers  

4.1. Boiler outlet duct 

4.2. Secondary ducting (Wind box) 

4.3. Wind box ducting burners 

4.4. Primary air ducting 

4.5. Cold air ducting  

4.6. Tempering air duct (PA fan) 

4.7. Crossover duct,  

4.8. Air heater bypass ducts  

4.9. Air Heater flue gas inlet damper 

4.10. Air heater inlet damper  

4.11. Recirculating ducting (FD Fan) 

4.12. ID fan expansion joint   

4.13. ID fan discharge damper  

4.14. FD fan discharge Damper 

 

Activity:  

(1) Inspection  

(2) Assessment 

(3) Modification and  

(4) Repair 

(5) Removal of damaged parts 

(6) Installation of replacement parts 

 

4. Ducting and Dampers  

For the Purpose of this contract, the following boundaries shall be applicable on this plant area: Ducting 

(including dampers and turning vane inside ducting, Thermocouple pockets, and instrument tapping points 

and orifices expansion joints) and ducting access doors 

4.1. Boiler outlet duct: From economiser outlet to the air heater inlet 

4.2. Secondary duct (Wind box): From Air heater outlet to Wind box inlet dampers 

4.3. Wind box Duct: From the Wind box ducting and wind box dampers to burners 



ESKOM HOLDINGS SOC Ltd  CONTRACT NUMBER _____________ 
The Repair and Maintenance of Boiler Auxiliaries, Ash-hopper System, Cooling Water Pipe, Ducting and Dampers at Grootvlei Power 
Station 
  

 
PART C3: SCOPE OF WORK PAGE 8 C3.1 TSC3 EMPLOYER’S SERVICE INFORMATION 

4.4. Primary air duct: From secondary ducting to the mill including PA Duct and casing, inlet and outlet 

flange. 

4.5. Cold air duct: from FD Fan suction at level 4 to air heater inlet 

4.6. Tempering air duct: from cold air duct to the primary air duct 

4.7. Crossover duct:  taping from the air heater outlet connecting to left hand and right hand side 

secondary duct  

4.8. Air heater bypass duct: from the cold air duct bypassing air heater to the air heater outlet duct 

4.9. Recirculating duct:  from air heater outlet to the FD Fan intake duct 

4.10. ID fan Discharge: from the out of ID including the vanes and actuators and expansion joint 

 

Activity:  

• Performing all maintenance activities related to these systems 

• Provide support during operation of these systems 

• Perform repairs during off load and on load conditions 

 

Complementary Activity:  

The bellow activities are the core scope of this contract that shall be executed by the core crew, but should a 

skill that is under this contract be required on other plant areas at Grootvlei Power Station the skill shall be 

made available  as approved by the Service Manager. 

• Commissioning support 

• Technical Advice 

• Central Planning 

• Training  

• Assist with the development of procedures applicable to the performance of designated task.  

• Execution of Projects that are within the boundaries of the scope 

• GO, IR and MGO scope execution and support 

• Compiling of safe working procedures 

• Compilation of Quality Control Plan 

• Compilation of works information for repairs (Method statements) 

• Updating and creating of repairs and replacement procedures 

• Monitoring of spares and completing of data capture forms for stock number creation. 
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2 Outage Scope 

Note: Outage scope will be on as and when required basis as the organisation requires. It should be 
considered that this will  

2.1 Scope of work for outages  

 

2.2 Cooling Water Systems 

2.3 Milling plant cooling water pipes  

2.4 ID Fans cooling water pipes  

2.5 FD fans cooling water pipes  

 

3. CW Pipes 

For the Purpose of this contract, the following boundaries shall be applicable on this plant area:  

3.1 Milling plant cooling water pipes: This is from the common supply line to the flange that joins the 

mill cooling system to the lube oil skid.  

3.2 ID Fans cooling water pipes: From the last flange of the Auxiliary cooling water pump to the fist 

flange of the ID fan cooler including the isolating valve.  

3.3 FD fans cooling water pipes: From the unit common water supply to the first flange that couples to 

the FD fan bearing.   

 

Activity:  

3.3.1 Performing all maintenance activities related to these systems 

3.3.2 Provide support during operation of these systems 

3.3.3 Fixing of leaks during running conditions 

3.3.4 Execute all outage scopes (inspect, remove and replace defective pipes) 

 

4. Ductings and Dampers  

4.1  Boiler outlet duct (Economiser outlet) 

4.2  Secondary ducting to Wind box (including the flow orifice plates) 

4.3  Wind box dampers 

4.4  Wind box ducting to burners 

4.5  Primary air ducting and expansion joints 

4.6  Primary air duct flow orifice 

4.7  Cold air ducting (FD Fan inlet & outlet) 

4.8  Tempering air duct to PA Fan) 

4.9  Crossover duct,  
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4.10 Air heater bypass ducts  

4.11 Air Heater flue gas inlet damper 

4.12 Air heater inlet damper  

4.13 Air heater outlet duct to FFP inlet 

4.14 FFP inlet and outlet dampers 

4.15 FFP inlet and outlet expansion joints  

4.16 Recirculating ducting (FD Fan) 

4.17 ID fan expansion joint (inlet and discharge)   

4.18 ID fan discharge damper  

4.19 FD fan discharge Damper 

4.20 All ducting temperature thermocouple thermopockets 

4.21 Economizer outlet 02 matrix 

 

 

Activity (During Outage opportunities):  

(7) Inspection  

(8) Assessment 

(9) Modification and  

(10) Repair 

(11) Removal of damaged parts 

(12) Installation of replacement parts 

 

5. Ducting and Dampers  

For the Purpose of this contract, the following boundaries shall be applicable on this plant area: Ducting 

(including dampers and turning vane inside ducting, Thermocouple pockets, and instrument tapping points 

and orifices expansion joints) and ducting access doors 

5.1  Boiler outlet duct: From economiser outlet to the air heater inlet 

5.2  Secondary duct (Wind box): From Air heater outlet to Wind box inlet dampers 

5.3  Wind box Duct: From the Wind box ducting and wind box dampers to burners 

5.4  Primary air duct: From secondary ducting to the mill including PA Duct and casing, inlet and outlet 

flange. 

5.5  Cold air duct: from FD Fan suction at level 4 to air heater inlet 

5.6  Tempering air duct: from cold air duct to the primary air duct 
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5.7  Crossover duct:  taping from the air heater outlet connecting to left hand and right hand side 

secondary duct  

5.8  Air heater bypass duct: from the cold air duct bypassing air heater to the air heater outlet duct 

5.9  Recirculating duct:  from air heater outlet to the FD Fan intake duct 

5.10 ID fan Discharge: from the out of ID including the vanes and actuators and expansion joint 

5.11 FFP inlet and outlet dampers 

5.12 FFP inlet and outlet expansion joints  

 

Activity:  

5.12.1 Performing all maintenance activities related to these systems 

5.12.2 Provide support during operation of these systems 

5.12.3 Perform repairs during off load and on load conditions 

5.12.4 Remove and replace all defective parts, dampers, expansion joints, leaking ducting, O2 matrix 

including thermocouples 

 

Complementary Activity:  

The bellow activities are the core scope of this contract that shall be executed by the core crew but should a 

skill that is under this contract be required on other plant areas at Grootvlei Power Station the skill shall be 

made available as approved by the Service Manager. 

• Commissioning support 

• Technical Advice 

• Central Planning 

• Training  

• Assist with the development of procedures applicable to the performance of designated task.  

• Execution of Projects that are within the boundaries of the scope 

• GO, IR and MGO scope execution and support 

• Compiling of safe working procedures 

• Compilation of Quality Control Plan 

• Compilation of works information for repairs (Method statements) 

• Updating and creating of repairs and replacement procedures 

• Monitoring of spares and completing of data capture forms for stock number creation. 
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6. Management strategy and start up. 

6.1 The Contractor’s plan for the service 

The Contractor submits only one programme, which incorporates the programmes of all of his Sub-
contractors if any. The interface points between his different Sub-contractor’s works and the Contractor’s 
works are clearly identified. The Contractor's programme submitted for approval in terms of this contract 
indicates the proposed periods for all activities and prices. For each activity, the start date, completion date, 
activity duration, predecessors and links to activities are clearly indicated. This programme will be captured 
in SAP which is the system that has been adopted by the Employer for all planning, progress monitoring and 
reporting on the Grootvlei site 

 
NB: A draft copy of your programme indicating all tasks to be performed for the project from Start to 
finish is to be provided as a tender returnable before contract award 

6.2 Management meetings 

The Employer and the Contractor (and any other co-opted members) meet as and when required to report 
the overall progress and as a minimum, the following is addressed: 

• Contractor’s current activities progress and planned finish dates. 

• Contractor’s planned start and finish dates for the works 

• Contractor’s and Employer’s programme agenda compared for problematic differences. 

• The progress of any other relevant activities. 

• To discuss any technical or commercial issues 
 

Management Meetings will be held on a as and when required basis between the Service Manager and the 
Contractor. The venue for these meetings is as determined by the Service Manager 

 
These meetings will be chaired by the Service Manager as follows: 

 
All meetings shall be recorded using minutes or a register prepared and circulated by the person who 
convened the meeting.   Such minutes or register shall not be used for the purpose of confirming actions or 
instructions under the contract as these shall be done separately by the person identified in the conditions of 
contract to carry out such actions or instructions.  Any action of the Service Manager, Supervisor, Contractor 
and Other co-opted member implied in the minutes of the meetings are to be confirmed by a separate 
communication given in accordance with this contract. 
 

6.3 Contractor’s management, supervision and key people 

The Contractor submits to the Service Manager an organogram showing his people and their lines of 
authority / communication.  

 

6.4 Documentation control 

Feedback required must include the following information for works or task completed or to be carried 
out:  
 

• Summary of work done  

Title and 
purpose 

Approximate 
time & interval 

Location Attendance by: 

Risk register and 
compensation 
events 

TBA TBA Employer, Contractor, Supervisor, 
and Other co-opted members 

Overall contract 
progress and 
feedback(KPI) 

TBA TBA Employer, Contractor, Supervisor, 
and Other co-opted members 
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• Estimated time duration with regard to the future work required  

• Budget cost price with regard to the future work required  

• Bill of materials with regard to future work required  

• Criticality of the work 
 

6.5 Invoicing and payment 

Within one week of receiving a payment certificate from the Service Manager in terms of core clause 
51.1, the Contractor provides the Employer with a tax invoice showing the amount due for payment 
equal to that stated in the Service Manager’s payment certificate.   

 

INVOICES:  

 

All invoices to be emailed to:  

invoiceseskomlocal@eskom.co.za  

 

The invoice shall be addressed to Eskom Holdings SOC Limited as follows:  

Eskom Holdings SOC Limited  

Accounts Payable Department 

Grootvlei Power Station 

Private Bag X 

2420 Grootvlei 

 

VAT NUMBER: 4740101508 
 

• Name and address of the Contractor and the Service Manager;  

• The contract number and title; 

• The task order number 

• Contractor’s VAT registration number; 

• The Employer’s VAT registration number 4740101508; 

• Description of service provided for each item invoiced based on the Price List; 

• Total amount invoiced excluding VAT, the VAT and the invoiced amount including VAT; 

• Copy of task assessment signed by both the Contractor and the Service Manager 
 

2.6 Things provided at the end of the service period for the Employer’s use 

The following works are provided by the Contractor in accordance with the Work Information: 
 

• Removal, installation and commissioning of whole of the works; 

• Testing and certification 

• All the Quality Documentation signed off with no outstanding actions to be resolved; 

• The works have been in service continuously for at least two weeks with no sign of any 
abnormalities being present. 

• At Completion, the Contractor submits all technical documentation for the works in accordance 
with the Employer’s documentation requirements. 

• Completion takes place after the Service Manager has verified the submitted documents. 
 

 

2.7 Management of work done by Task Order 

A task order will be issued on an as and when required basis to the Contractor by the Employer’s 
representative, on the work that needs to be done.  This task order will be accompanied by a SAP 45 
(order) number for reference purposes when the Contractor invoices.  

 

mailto:invoiceseskomlocal@eskom.co.za
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7. Health and safety, the environment and quality assurance 

7.1 Health and safety risk management 

The Contractor provides own personal protective equipment and clothing for the employee’s safety. 
The Contractor’s Site Manager in charge of the Contractor’s employees, will make sure that the 
Contractor’s employees have their PPE on, at all times during working hours. 
 

• The Contractor must ensure that the works complies with the OHS Act 85 of 1993. 

• The Contractor will provide all SABS Approved Personal Protective Equipment to its employee’s 
as identified in the Risk Assessment 

• The Contractor is responsible for procurement of PPE and equipment in accordance with the 
OHS act and site specific requirements, including the use thereof as necessary. 

• The Contractor shall provide and demonstrate to the Employer a suitable and sufficiently 
documented health and safety plan, based on the Employer’s documented health and safety 
specifications, which shall be applied from the date of commencement of and for the duration of 
the construction work. The plans will be approved by the Employer‘s Safety Officer. 

• The Contractor will comply with ISO45001 

 

7.2 Environmental constraints and management 

The Contractor shall comply with environment management system, ISO 14001 and the Grootvlei 
Environmental Procedures as listed in the specification table. This includes the identification, collection, 

storage, transportation and disposal of waste.  Hazardous waste shall be disposed in line with the 
applicable environmental legislation.  It is important to note that all spillages must be cleaned 
immediately and reported to the Service Manager as soon as possible.  It is the responsibility of the 
polluter to clean all spillages and for the rehabilitation of the polluted land. 

 
 

7.3 Quality assurance requirements 

The Contractor shall be required to demonstrate by means of a Contract Quality Plan (CQP) that this 
organisation is so structured that all the requirements of the specification will be properly monitored and 
controlled. The Contract Quality Plan (CQP), which must include the Quality Control Plan (QCP), is to 
be drafted in accordance with GVL0390 Control of Quality Control Plans and the Supplier Contract 
Quality Requirement Specification (QM58). The Contractor submits Quality documents to Service 
Manager on Contract award for approval prior to commencement of work. 
 
No work may commence unless the Contract Quality Plan and Quality Control Plan documents have 
been approved in writing and a copy submitted to the Service Manager. The Contractor, in conjunction 
with the Service Manager must sign off all Quality Control documents after completing all work as per 
the agreed scope. The Contractor to submit a copy of the final signed off documents/data packages to 
the Service Manager within one (1) week after completion of work. 
 
The Contractor shall be required to read and fully understand the contents of the Supplier Contract 
Quality Requirement Specification (QM58) and a copy is to be kept in possession or on premises. The 
contractor shall be subjected to scheduled assessments/audits if Eskom deems it necessary. 
 
ISO 9001 and the Supplier Contract Quality Requirement Specification (QM58) shall remain applicable 
in the event of the contract being extended or modified for reasons permitted 
 
By signing and accepting this contract the Contractor acknowledges and agrees to comply with and 
adhere to Eskom’s policies and procedures (current and/or latest revisions) including the Supplier 
Contract Quality Requirement Specification (QM58). 
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7.4 Plant and Materials 

7.4.1 Specifications 

Where no standards, specifications, guidelines and procedures are available, the Contractor will work 
according to the Generation Quality manual and professional guidelines. Where possible, standards will 
be reflected in the Task Order (refer to the table’s below). 
 
 

 Number Title Issued by 

   

Act 85 of 1993 Occupational Health and Safety Act and Regulations Contractor 

SABS 1431-1987 Material Specifications            
Contractor 

 Basic Condition of Employment Act,1997 Contractor 

240-28981069 Environmental Policy Employer 

240-29828394 Waste management Employer 

240-30008949 Safety, Health and Environmental Specifications for Contractors Employer 

240-30008949 Mechanical, Electrical & Personal Protection Employer 

240-29129309 Injury/Accident Reports & Investigation Employer 

32-93 Eskom’s Standard for Vehicle safety specification Employer 

32-421 Eskom Vehicle and driver safety management Employer 

240-29091616 Life saving Rules Employer 

240-39405720 Non – smoking policy Employer 

SANS 7592 Calibrated round steel lifting chains 
Employer 

CIDB 8ME Contractor Registration Certificate 
Contractor 

SANS 7531 Wire rope slings for general purposes 
Employee 

SANS 1596 Drop forges eyebolts and eye nuts for lifting purposes 
Employer 

004/4830 Grootvlei Power Station Health and Safety Specification Rev 01 Employer 

QM 58 Supplier Contract Quality Requirement Specification Employer 

36-775 Control of Plant Construction Repair and Maintenance Welding Employer 

36-1162 Weld Defect Classification and Reporting Procedure Employer 

36-504 Welding of High Pressure Temperature Tube and Pipework Employer 

39-60 Contract Quality Policy Requirements Employer 

PGZ – 45-24 HAZOP Guidelines Employer 

240-39012269   Control of Quality Plans Employer 

ISO 14001 Environmental Management System Contractor 

ISO 45001 Occupational Health and Safety Management System Contractor 

ISO 9001 Quality Management System  

   

   

 
 

2.7.2 Correction of defects 

The defects will be listed and corrective actions will be planned according to the priority of the defects. 
Where Permits to Work are required, the work will be planned with the Production Department.  
All work will be scheduled via the Employer’s SAP System. The Employers Plant Safety Regulations will 
be adhered to under a responsible person in terms of the plant safety regulations. 
Where history needs to be captured, defects will be raised on the SAP Stem and the history will be 
captured on the Works Orders. Comprehensive reporting is to be submitted after each inspection.  
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8. Working on the Affected Property 

• The Contractor complies with all site regulations issued by the Employer. 

• All work valued in accordance with the Price List unless otherwise specified. Actual quantities 
will be determined where applicable based on the requirements of each Task Order. The 
Contractor provides all necessary information required by the Employer to determine the cost at 
the assessment date for monthly costs and for each Task Order. 

• The Contractor may use any Equipment he sees fit for the purpose as long as the use thereof 
does not damage or interfere with any Plant, buildings or roads.  All equipment used shall be in 
good order and comply with all the relevant safety rules and regulations. 

• The Contractor and his employees are required to conduct themselves at all times in a proper 
and orderly manner while on the Employer’s premises.  The Contractor and his employees will, 
in particular, be required to refrain from smoking and cooking on the Employer’s premises.  It 
must be noted that the Employer will take immediate steps to institute criminal investigation in 
the event of any suspected criminal acts e.g. theft etc.  

• The Contractor is required to clean and remove any debris and rubble arising from any work 
done under any agreement originating from this Contract to ensure that the Employer’s 
premises are left in a clean condition after doing any work. All building debris will be dumped at 
a dedicated site identified by the Employer. 

• No asbestos-based products to be used in supplied materials or form part of any   temporary 
Works or plant and equipment brought onto the site. 

• The Contractor and its employees required to work onsite must first obtain the required access 
permit for site before commencing any work.  This is obtained by completing a site specific 
induction, medical and associated paper work.  No vehicles will be allowed access to site 
unless this has been pre-approved by the project Manager / security and a valid permit for 
vehicle access has been issued. 

• Only parts that meet the original manufacturer’s requirements shall be used. 

• The contractor will be required to be accredited by the SABS to be able to issue the valid 
calibration certificates.  
 

8.1 Employer’s site entry and security control, permits, and site regulations 

• The Contractor provides security necessary for the protection of the Works at all times until the 
completion of the whole of the Works. 

• The Contractor is informed of the access procedures through Site Regulations and note that 
such procedures may change depending on the prevailing security situation. 

• All persons entering the Grootvlei site pass through the control points at the main access gate 
and are required to have temporary permits that are issued to Contractor‘s staff on request.  All 
persons submit ID documents with the application for temporary permits.  If it is necessary to 
bring equipment onto site a list is submitted which is verified by security staff prior to equipment 
entering the security area. 

• If any Contractor‘s staff are transferred from Grootvlei or leave site, the person’s permit is 
handed over to the Supervisor.  The Contractor ensures that personnel leaving site are 
transported out of the security area and that the permit is returned. 

• No firearms, weapons, alcohol, illegal substances and cameras (including cell phones with 
cameras) are permitted on site.  Any person suspected of being under the influence of alcohol 
is tested and if proved positive, is refused entry to the security area. 

• No “private work” is carried out for or on behalf of any Eskom employee. 

• The generator area and the other units are barricaded and out of bounds and only authorised 
persons are permitted.  Areas outside the site are out of bounds to the Contractor’s staff. 

• Under no circumstances shall the Contractor recruit outside Grootvlei Power Station’s security 
gate.  An applicable local office for recruitment shall be used. 

• Note that the speed limit on the site is 40 kph.  The vehicle permit to enter Power Station of any 
persons contravening any traffic act on site is cancelled. 

• The Contractor complies with the Grootvlei Site Regulations, a copy of which is available for 
perusal at the Project Manager’s offices. 

• Any subject within the authority of the Service Manager may be addressed by a Site Regulation. 
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• Before work starts on site, an inaugural meeting is held with the Contractor and the Service 
Manager to explain all requirements of the Site Regulations. 

• The Contractor is issued with a file of current Site Regulations on arrival.  The file remains the 
property of the Service Manager and the Contractor is responsible for its maintenance and 
updating as revised regulations are issued by the Service Manager. 

 

8.2 People restrictions, hours of work, conduct and records 

It is very important that the Contractor keeps records of his people working on the Affected Property, 
including those of his Subcontractors.  The Service Manager shall have access to them at any time.  
These records may be needed when assessing compensation events.   

 

8.3 Health and safety facilities on the Affected Property 

The Contractor provides, at his cost, a First Aid service to his employees.  In the case where these 
prove to be inadequate, like in the event of a serious injury, the Employer’s Medical Centre and facilities 
will be available. 
Outside the Employer’s office hours, the Employer’s First Aid Services will only be available for serious 
injuries and life threatening situations. 
The Employer will be entitled, however, to recover the costs incurred, for the use of the above 
Employer’s facilities, from the Contractor. 

 

8.4 Equipment provided by the Employer 

Scaffolding will be provided by the Employer, request for scaffolding must be made at least 24hrs in 
advance. The employer will make available equipment such as mobile crane, forklift, cherry picker, 
tractor. 

 
The Contractor provides accommodation and transport for all his employees engaged in the execution 
of the works.  This includes the needs of his subcontractors. 

 

8.5 Site services and facilities 

8.5.1 Provided by the Employer 

i. Electricity 

All points of supply requested by the Contractor are provided in terms of quantity and location at the 
discretion of the Service Manager. 

No connection is made to the permanent installation at the Power Station without the prior acceptance 
of the Service Manager. 

No guarantees of power supply quality are given and power supply outages of some duration may occur 
without warning.  Planned outages are also a possibility. The Contractor makes arrangements at his 
own expense to improve continuity and quality of power where necessary for any reason and no claim 
of any nature relating to power failures is considered. 

220 and 380V power source will be available near the off-terrace site area. It is the Contractor’s 
responsibility to connect to this power source and obtain statuary Certificate of Compliance for such a 
connection or installation. The use of this power supply is used to cater for the Contractor’s office 
requirements and is not to be used for any construction purpose. Construction power is available to the 
Contractor within the main turbine and boiler house. 

All installations or equipment connected to a supply of electricity provided free of charge by the 
Employer shall comply with all relevant safety regulations and requirements.  Failure to comply with the 
safety requirements may lead to immediate disconnection. 

The Contractor shall provide, at his own expense, all temporary wiring and cabling to lead power from 
the point of supply or distribution boards, to the various points where it is required, maintain same and 
remove on completion. 
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ii. Compressed Air 

Compressed air is available for the Works.  The variation of pressure in the air supply and or breakdown 
in the supply shall not be grounds for an extension of time or compensation if it causes a delay. 

iii. Water 

The Employer provides a water connection point at the Contractor’s off-terrace site yard. The Contractor 
provides, at his own cost, all connection fittings, pipe work, temporary plumbing and pumps necessary 
to lead the water from the Employer's points of supply to the various points where it is required.  The 
Contractor is responsible to maintain these facilities and to remove it at completion of the whole of the 
Works. 

The Project Manager does not guarantee continuity of supply and the Contractor makes his own 
provision for standby supplies to maintain continuity of work.  Claims of any nature relating to 
discontinuity of water supply are not considered. 

iv. Telecommunication 

The Contractor provides his own telecommunication facilities. 

v. Roads 

Main access roads are surfaced and complete and may be used by the Contractor with the necessary 
care.  The Employer maintains the site roads, described above, to a fair condition.  Any costs incurred 
by the Project Manager from damage caused to underground services, structures and the like as a 
result of the Contractor not using the prescribed routes, is recovered from the Contractor. 

The Contractor provides temporary access points from the prescribed routes and roads to the points 
where the Contractor is required to perform work, having first obtained permission in writing from the 
Supervisor. 

vi. Sanitary Facilities 

All the Contractor's personnel are expected to make use of the Station Terrace sanitary facilities. The 
Contractor provides additional facilities as required at own cost. 

 
 
 
 


