ESKOM HOLDINGS SOC Ltd CONTRACT NO.
KENDAL POWER STATION CONTINUOUS ASH DISPOSAL

FACILITY (ADF) PROJECT SCOPE OF WORK FOR TWO (X2)

ENVIRONMENTAL CONTROL OFFICERS (ECOS)

® Eskom

NEC3 Professional Services Contract (PSC3)

Contract between Eskom Holdings SOC Ltd
(Reg No. 2002/015527/30)

and [Insert at award stage]
(Reg No. )

for Kendal Power Station Continuous Ash Disposal
Facility (ADF) Project Scope of Work for two (x2)
Environmental Control Officers (ECOs)

Contents: No of
pages
Part C1 Agreements & Contract Data 16
Part C2 Pricing Data 5
Part C3 Scope of Work: The Scope 13

CONTRACT No. [Insert at award stage]

CONTRACT PAGE 1

PSC3




ESKOM HOLDINGS SOC Ltd

KENDAL POWER STATION CONTINUOUS ASH DISPOSAL
FACILITY (ADF) PROJECT SCOPE OF WORK FOR TWO (X2)
ENVIRONMENTAL CONTROL OFFICERS (ECOS)

PART C1: AGREEMENTS & CONTRACT DATA

CONTRACT NO.

Document reference | Title No of
pages
C1l.1 | Form of Offer & Acceptance 3
[to be inserted from Returnable Documents at award stage]
Cl.2a | Contract Data provided by the Employer 11
C1.2b | Contract Data provided by the Consultant 2
[to be inserted from Returnable Documents at award stage]
CONTRACT PAGE 2 PSC3



ESKOM HOLDINGS SOC Ltd CONTRACT NO.
KENDAL POWER STATION CONTINUOUS ASH DISPOSAL

FACILITY (ADF) PROJECT SCOPE OF WORK FOR TWO (X2)

ENVIRONMENTAL CONTROL OFFICERS (ECOS)

C1.1 Form of Offer & Acceptance

Offer

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract for the
procurement of:

Kendal Power Station Continuous Ash Disposal Facility (ADF) Project Scope of Work
for two (x2) Environmental Control Officers (ECOs)

The tenderer, identified in the Offer signature block, has

either examined the documents listed in the Tender Data and addenda thereto as listed in the
Returnable Schedules, and by submitting this Offer has accepted the Conditions of Tender.
or examined the draft contract as listed in the Acceptance section and agreed to provide this Offer.

By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer and
Acceptance the tenderer offers to perform all of the obligations and liabilities of the Consultant under the
contract including compliance with all its terms and conditions according to their true intent and meaning for
an amount to be determined in accordance with the conditions of contract identified in the Contract Data.

The offered total of the Prices exclusive of VAT Not Applicable — Cost reimbursable

This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and
Acceptance and returning one copy of this document including the Schedule of Deviations (if any) to the
tenderer before the end of the period of validity stated in the Tender Data, or other period as agreed,
whereupon the tenderer becomes the party named as the Consultant in the conditions of contract identified in
the Contract Data.

Signature(s)

Name(s)
Capacity
For the

tenderer:

Name &

(Insert name and address of organisation)

signature of Date

witness
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Acceptance

By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the tenderer’s
Offer. In consideration thereof, the Employer shall pay the Consultant the amount due in accordance with the
conditions of contract identified in the Contract Data. Acceptance of the tenderer's Offer shall form an
agreement between the Employer and the tenderer upon the terms and conditions contained in this agreement
and in the contract that is the subject of this agreement.

The terms of the contract, are contained in:

Part C1 Agreements and Contract Data, (which includes this Form of Offer and Acceptance)
Part C2 Pricing Data
Part C3 Scope of Work: The Scope

and drawings and documents (or parts thereof), which may be incorporated by reference into the above listed
Parts.

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed
in the Returnable Schedules as well as any changes to the terms of the Offer agreed by the tenderer and the
Employer during this process of offer and acceptance, are contained in the Schedule of Deviations attached
to and forming part of this Form of Offer and Acceptance. No amendments to or deviations from said
documents are valid unless contained in this Schedule.

The tenderer shall within two weeks of receiving a completed copy of this agreement, including the Schedule
of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) to arrange
the delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to be
provided in terms of the conditions of contract identified in the Contract Data at, or just after, the date this
agreement comes into effect. Failure to fulfil any of these obligations in accordance with those terms shall
constitute a repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer
receives one fully completed and signed original copy of this document, including the Schedule of Deviations

(if any).

Signature(s)

Name(s)

Capacity

for the
Employer

(Insert name and address of organisation)
Name &
signature of Date
witness

Note: If a tenderer wishes to submit alternative tenders, use another copy of this Form of Offer and Acceptance.
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Schedule of Deviations
Note:

1. To be completed by the Employer prior to award of contract. This part of the Offer & Acceptance would not be required if the
contract has been developed by negotiation between the Parties and is not the result of a process of competitive tendering.

2. The extent of deviations from the tender documents issued by the Employer prior to the tender closing date is limited to those
permitted in terms of the Conditions of Tender.

3. A tenderer’s covering letter must not be included in the final contract document. Should any matter in such letter, which
constitutes a deviation as aforesaid be the subject of agreement reached during the process of Offer and Acceptance, the
outcome of such agreement shall be recorded here and the final draft of the contract documents shall be revised to incorporate
the effect of it.

No. Subject Details

N~ o o0k~ W N P

By the duly authorised representatives signing this Schedule of Deviations below, the Employer and the
tenderer agree to and accept this Schedule of Deviations as the only deviations from and amendments to the
documents listed in the Tender Data and any addenda thereto listed in the Tender Schedules, as well as any
confirmation, clarification or changes to the terms of the Offer agreed by the tenderer and the Employer during
this process of Offer and Acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period

between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of
this Form shall have any meaning or effect in the contract between the parties arising from this Agreement.

For the tenderer: For the Employer

Signature

Name

Capacity

On behalf (Insert name and address of organisation) (Insert name and address of organisation)
of

Name &
signature
of witness

Date
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KENDAL POWER STATION CONTINUOUS ASH DISPOSAL
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CONTRACT NO.

C1l.2 PSC3 Contract Data

Part one - Data provided by the Employer

[Instructions to the contract compiler: (delete these two notes in the final draft of a contract)

1. Please read the relevant clauses in the conditions of contract before you enter data. The number of

the clause which requires the data is shown in the left hand column for each statement however

other clauses may also use the same data.

2. The PSC3 options are identified by shading in the left hand column. In the event that the option is

not required select and delete the whole row.

3. Where the symbol “[e]”is used data is required to be inserted relevant to the clause and statement

which requires it.]

Completion of the data in full, according to the Options chosen, is essential to create a complete contract.

Clause Statement Data

1 General

The conditions of contract are the core
clauses and the clauses for main Option

dispute resolution Option W1:

and secondary Options
X1:
X2
X7:
X9:
X10
X11:
X18:

of the NEC3 Professional Services Contract
(April 2013)*

Term contract

Dispute resolution procedure

Price adjustment for inflation
Changes in the law

Delay damages

Transfer of rights
Employer’s Agent
Termination by the Employer

Limitation of liability

Additional conditions of contract

10.1 The Employer is (Name): Eskom Holdings SOC Ltd (reg no:
2002/015527/30), a state owned company
incorporated in terms of the company laws of
the Republic of South Africa

Address Registered office at Megawatt Park, Maxwell

Drive, Sandton, Johannesburg

1 Available from Engineering Contract Strategies Tel 011 803 3008 Fax 011 803 3009 and www.ecs.co.za
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ESKOM HOLDINGS SOC Ltd CONTRACT NO.
KENDAL POWER STATION CONTINUOUS ASH DISPOSAL

FACILITY (ADF) PROJECT SCOPE OF WORK FOR TWO (X2)

ENVIRONMENTAL CONTROL OFFICERS (ECOS)

Tel No. [e]
Fax No. [e]
11.2(9) The services are To source the two (x2) Environmental Control

Officers required for the construction of the
continuous Ash Disposal Facility (ADF) in line
with the requirements of the IEA, EMPr and
WUL.

11.2(10) The following matters will be included in the Labour unrest
Risk Register COVID- 19 (lockdown regulations)

Disease Outbreak
No access to site due to adverse weather
conditions
Community unrest or demonstrations
Not meeting the scheduled timelines by the
appointed consultants
Inclement Weather (rain, wind, snow, hailstorm,
heatwave)
Labour strike
Normal construction hazards working with
machinery
Electrocution
Hazardous gas
Power supply interruptions or failure
Fire and smoke
Flooding from aquifer
Flooding from surface source
Snakes
Steep, rocky, unstable and slippery ground
Unforeseen geological conditions.
Unacceptable water inflows.
Poorer rock quality than anticipated. Unstable
rock wedges
Normal construction hazards for reinforced
concrete works

11.2(11) The Scope isin Part 3: Scope of Work

12.2 The law of the contract is the law of the Republic of South Africa

131 The language of this contract is English

13.3 The period for reply is 1 (One) week and immediately for Health and

Safety related matters

13.6 The period for retention is The Consultant retain all the documentation
related to this Contract for the period of 7
(Seven) years following Completion of the
whole of the services or earlier termination.

2 The Parties’ main responsibilities

25.2 The Employer provides access to the access to access date
following persons, places and things
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Dates to be
discussed and
agreed upon

1 {Kendal Power Station

Dates to be
discussed and
agreed upon

2 i Kendal Power Station Ash
Dam

3 ! Information and people As and when

relevant to Provide required
Services

3 Time

31.2 The starting date is. 01 August 2022

11.2(3) The completion date for the whole of the

services is. 30 June 2024
11.2(6) The key dates and the conditions to be met Condition to be met key date
are:
1 Not Applicable Not Applicable
4 Quality
40.2 The quality policy statement and quality Within 14 days of the Contract Date
plan are provided within

42.2 The defects date is 24 (twenty four) weeks after Completion of the
whole of the services.

5 Payment

50.1 The assessment interval is between the 25th day of each successive
month.

50.3 The expenses stated by the Employer are Item Amount
KM Eskom Rate

51.1 The period within which payments are made 4 (Four) weeks once a valid Tax invoice is

is received

51.2 The currency of this contract is the South African Rand

51.5 The interest rate is the publicly quoted prime rate of interest
charged by Standard Bank of South Africa
Limited at the time an amount payable in SA
Rand was due.

6 Compensation events There is no reference to Contract Data in this
section of the core clauses and terms in italics
used in this section are identified elsewhere in
this Contract Data.

7 Rights to material There is no reference to Contract Data in this

section of the core clauses and terms in italics
used in this section are identified elsewhere in
this Contract Data.
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KENDAL POWER STATION CONTINUOUS ASH DISPOSAL
FACILITY (ADF) PROJECT SCOPE OF WORK FOR TWO (X2)
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CONTRACT NO.

8 Indemnity, insurance and liability There is no reference to Contract Data in this
section of the core clauses and terms in italics
used in this section are identified elsewhere in
this Contract Data.

82.1 The Consultant’s total liability to the The total of the Prices

Employer for all matters arising under or
in connection with this contract, other
than the excluded matters, is limited to

9 Termination There is no reference to Contract Data in this
section of the core clauses and terms in italics
used in this section are identified elsewhere in
this Contract Data.

10 Data for main Option clause

G Term contract

21.4 The Consultant prepares forecasts of the

total Time Charge and expenses at intervals
no longer than

4 (Four) weeks.

11 Data for Option W1

W1.1 The Adjudicator is

the person selected from the ICE-SA Division
(or its successor body) of the South African
Institution of Civil Engineering Panel of
Adjudicators by the Party intending to refer a
dispute to him. (see www.ice-sa.org.za). If the
Parties do not agree on an Adjudicator the
Adjudicator will be appointed by the Arbitration
Foundation of Southern Africa (AFSA).

W1.2(3) The adjudicator nominating body is:

the Chairman of the ICE-SA Division (or its
successor body) of the South African Institution
of Civil Engineering. (See www.ice-sa.org.za).

W1.4(2) The tribunalis:

arbitration

W1.4(5) The arbitration procedure is

The place where arbitration is to be held is

The person or organisation who will choose

an arbitrator

o if the Parties cannot agree a choice or

o if the arbitration procedure does not
state who selects an arbitrator, is

the latest edition of Rules for the Conduct of
Arbitrations published by The Association of
Arbitrators (Southern Africa) or its successor
body.

Johannesburg South Africa

the Chairman for the time being or his nominee
of the Association of Arbitrators (Southern
Africa) or its successor body.

12 Data for secondary Option
clauses
X1 Price adjustment for inflation
X1.1 The index is CPI.
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The staff rates are

{state whether “Fixed at the Contract Date
and are not variable with changes in salary
paid to individuals” or “Variable with
changes in salary paid to individuals”}

CONTRACT NO.

Rates are fixed for the period of 1(one) year
thereafter CPI escalation will apply

X2 Changes in the law

X2.1 The law of the project is The law of South Africa.

X7 Delay damages

X7.1 Delay damages for late submission of

monthly and Quatrterly reports are Delay damages for late Completion of the whole
of the services are”

X9 Transfer of rights There is no reference to Contract Data in this
Option and terms in italics used in this Option
are identified elsewhere in this Contract Data.

X10 The Employer’s Agent

X10.1 The Employer’s Agent is

Name:
Address Kendal Power Station
Kendal Road
Ogies
2230
The authority of the Employer’s Agent is To carry out all the actions of the Employer in
this contract as per the delegation of authority
X11 Termination by the Employer There is no reference to Contract Data in this
Option and terms in italics used in this Option
are identified elsewhere in this Contract Data.
X18 Limitation of liability
X18.1 The Consultant’s liability to the Employer for R0.00 (Zero Rand)
indirect or consequential loss is limited to:

X18.2 The Consultant’s liability to the Employer for The total of the Prices
Defects that are not found until after the
defects date is limited to:

X18.3 The end of liability date is five years after Completion of the whole of the
services/task order.

Z The Additional conditions of contract are Z1to Z14 always apply.

Z1 Cession delegation and assignment

Z1.1 The Consultant does not cede, delegate or assign any of its rights or obligations to any person
without the written consent of the Employer.
Z1.2 Notwithstanding the above, the Employer may on written notice to the Consultant cede and

delegate its rights and obligations under this contract to any of its subsidiaries or any of its
present divisions or operations which may be converted into separate legal entities as a result of
the restructuring of the Electricity Supply Industry.
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ESKOM HOLDINGS SOC Ltd CONTRACT NO.
KENDAL POWER STATION CONTINUOUS ASH DISPOSAL

FACILITY (ADF) PROJECT SCOPE OF WORK FOR TWO (X2)

ENVIRONMENTAL CONTROL OFFICERS (ECOS)

Z2
Z2.1

22.2

Z2.3

Z3
Z3.1

Z3.2

Z3.3

Z3.4

Z4
Z4.1

Z4.2

Z4.3

Joint ventures

If the Consultant constitutes a joint venture, consortium or other unincorporated grouping of two
or more persons or organisations then these persons or organisations are deemed to be jointly
and severally liable to the Employer for the performance of this contract.

Unless already notified to the Employer, the persons or organisations notify the Employer within
two weeks of the Contract Date of the key person who has the authority to bind the Consultant on
their behalf.

The Consultant does not alter the composition of the joint venture, consortium or other
unincorporated grouping of two or more persons without the consent of the Employer having
been given to the Consultant in writing.

Change of Broad Based Black Economic Empowerment (B-BBEE) status

Where a change in the Consultant’s legal status, ownership or any other change to his business
composition or business dealings results in a change to the Consultant’s B-BBEE status, the
Consultant notifies the Employer within seven days of the change.

The Consultant is required to submit an updated verification certificate and necessary supporting
documentation confirming the change in his B-BBEE status to the Employer within thirty days of
the notification or as otherwise instructed by the Employer.

Where, as a result, the Consultant’s B-BBEE status has decreased since the Contract Date the
Employer may either re-negotiate this contract or alternatively, terminate the Consultant’s
obligation to Provide the Services.

Failure by the Consultant to notify the Employer of a change in its B-BBEE status may constitute
a reason for termination. If the Employer terminates in terms of this clause, the procedures on
termination are those stated in core clause 91. The payment on termination includes a deduction
of the forecast of the additional cost to the Employer of completing the whole of the services in
addition to the amounts due in terms of core clause 92.1.

Confidentiality

The Consultant does not disclose or make any information arising from or in connection with this
contract available to Others. This undertaking does not, however, apply to information which at
the time of disclosure or thereafter, without default on the part of the Consultant, enters the public
domain or to information which was already in the possession of the Consultant at the time of
disclosure (evidenced by written records in existence at that time). Should the Consultant
disclose information to Others in terms of clause 23.1, the Consultant ensures that the provisions
of this clause are complied with by the recipient.

If the Consultant is uncertain about whether any such information is confidential, it is to be
regarded as such until notified otherwise by the Employer.

In the event that the Consultant is, at any time, required by law to disclose any such information
which is required to be kept confidential, the Consultant, to the extent permitted by law prior to
disclosure, notifies the Employer so that an appropriate protection order and/or any other action
can be taken if possible, prior to any disclosure. In the event that such protective order is not, or
cannot, be obtained, then the Consultant may disclose that portion of the information which it is
required to be disclosed by law and uses reasonable efforts to obtain assurances that
confidential treatment will be afforded to the information so disclosed.
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Z4.4

Z5
Z5.1

Z6
Z6.1

z7
Z7.1

Z8
Z8.1

Z9

Z9.1

Z10

Z10.1

Z10.2

Z11

The taking of images (whether photographs, video footage or otherwise) of the Employer’s
project works or any portion thereof, in the course of Providing the Services and after
Completion, requires the prior written consent of the Employer. All rights in and to all such
images vests exclusively in the Employer.

Waiver and estoppel: Add to core clause 12.3:

Any extension, concession, waiver or relaxation of any action stated in this contract by the
Parties, or the Adjudicator does not constitute a waiver of rights, and does not give rise to an
estoppel unless the Parties agree otherwise and confirm such agreement in writing.

Provision of a Tax Invoice. Add to core clause 51

The Consultant (if registered in South Africa in terms of the companies Act) is required to comply
with the requirements of the Value Added Tax Act, no 89 of 1991 (as amended) and to include
the Employer’s VAT number 4740101508 on each invoice he submits for payment.

Notifying compensation events

Delete from the last sentence in core clause 61.3, “unless the Employer should have notified the
event to the Consultant but did not”.

Employer’s limitation of liability

The Employer’s liability to the Consultant for the Consultant’s indirect or consequential loss is
limited to R0.00 (zero Rand)

Termination: Add to core clause 90.1, at the second main bullet point, fourth sub-bullet
point, after the words "against it":

or had a business rescue order granted against it.

Delay damages: Addition to secondary Option X7 Delay damages (if applicable in this
contract)

If the Consultant’s payment of delay damages reaches the limits stated in this Contract Data for
Option X7 or Options X5 and X7 used together, the Employer may terminate the Consultant’s
obligation to Provide the Services.

If the Employer terminates in terms of this clause, the procedures on termination are those stated
in core clause 91. The payment on termination includes a deduction of the forecast of the
additional cost to the Employer of completing the whole of the services in addition to the amounts
due in terms of core clause 92.1.

Ethics

For the purposes of this Z-clause, the following definitions apply:

Affected Party  means, as the context requires, any party, irrespective of whether it is the Consultant

or a third party, such party’s employees, agents, or Subconsultants or Subconsultant’s
employees, or any one or more of all of these parties’ relatives or friends,

CONTRACT
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Coercive
Action

Collusive
Action
Committing
Party

Corrupt Action

Fraudulent
Action

Obstructive

means to harm or threaten to harm, directly or indirectly, an Affected Party or the
property of an Affected Party, or to otherwise influence or attempt to influence an
Affected Party to act unlawfully or illegally,

means where two or more parties co-operate to achieve an unlawful or illegal
purpose, including to influence an Affected Party to act unlawfully or illegally,

means, as the context requires, the Consultant, or any member thereof in the case of
a joint venture, or its employees, agents, or Subconsultants or the Subconsultant’s
employees,

means the offering, giving, taking, or soliciting, directly or indirectly, of a good or
service to unlawfully or illegally influence the actions of an Affected Party,

means any unlawfully or illegally intentional act or omission that misleads, or attempts
to mislead, an Affected Party, in order to obtain a financial or other benefit or to avoid
an obligation or incurring an obligation,

means a Committing Party unlawfully or illegally destroying, falsifying, altering or

Action concealing information or making false statements to materially impede an
investigation into allegations of Prohibited Action, and

Prohibited means any one or more of a Coercive Action, Collusive Action Corrupt Action,

Action Fraudulent Action or Obstructive Action.

Z11.1 A Committing Party may not take any Prohibited Action during the course of the procurement
of this contract or in execution thereof.

Z11.2 The Employer may terminate the Consultant’s obligation to Provide the Services if a
Committing Party has taken such Prohibited Action and the Consultant did not take timely and
appropriate action to prevent or remedy the situation, without limiting any other rights or
remedies the Employer has. It is not required that the Committing Party had to have been
found guilty, in court or in any other similar process, of such Prohibited Action before the
Employer can terminate the Consultant’s obligation to Provide the Services for this reason.

Z11.3 If the Employer terminates the Consultant’s obligation to Provide the Services for this reason,
the amounts due on termination are those intended in core clauses 92.1 and 92.2.

Z11.4 A Committing Party co-operates fully with any investigation pursuant to alleged Prohibited
Action. Where the Employer does not have a contractual bond with the Committing Party, the
Consultant ensures that the Committing Party co-operates fully with an investigation.

712 Insurance
7121 Replace core clause 81 with the following:
81.1 When requested by a Party, the other Party provides certificates from his insurer or broker stating
that the insurances required by this contract are in force.
81.2 The Consultant provides the insurances stated in the Insurance Table A from the starting date
until the earlier of Completion and the date of the termination certificate.
INSURANCE TABLE A
Insurance against Minimum amount of For the period
cover following
Completion of the
whole of the
services or earlier
termination
CONTRACT PAGE 13 PSC3
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Liability of the Consultant for claims made
against him arising out of his failure to
use the skill and care normally used by
professionals providing services similar to
the services

Commercial and business
to determine. [Delete this
note after inserting]

Commercial and
business to
determine [Delete
this note after
inserting]

Liability for death of or bodily injury to a
person (not an employee of the
Consultant) or loss of or damage to
property resulting from an action or failure
to take action by the Consultant

Loss of or damage to
property:

The replacement cost
where not covered by the
Employer’s insurance

The Employer’s policy
deductible, as at Contract
Date, where covered by
the Employer’s insurance

Bodily injury to or death
of a person:

The amount required by
the applicable law.

Commercial and
business to
determine [Delete
this note after
inserting]

Liability for death of or bodily injury to
employees of the Consultant arising out
of and in the course of their employment
in connection with this contract

The amount required by
the applicable law

Commercial and
business to
determine [Delete
this note after

inserting]
81.3 The Employer provides the insurances stated in the Insurance Table B.
INSURANCE TABLE B
Insurance against or name | Minimum amount of cover or minimum limit of indemnity
of policy
Assets All Risk Per the insurance policy document
Contract Works insurance Per the insurance policy document
Environmental Liability Per the insurance policy document
General and Public Liability Per the insurance policy document
Transportation (Marine) Per the insurance policy document
Motor Fleet and Mobile Plant | Per the insurance policy document
Terrorism Per the insurance policy document
Cyber Liability Per the insurance policy document
Nuclear Material Damage and | Per the insurance policy document
Business Interruption
Nuclear Material Damage Per the insurance policy document
Terrorism
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Z13 Nuclear Liability

Z13.1 The Employer is the operator of the Koeberg Nuclear Power Station (KNPS), a nuclear
installation, as designated by the National Nuclear Regulator of the Republic of South Africa,
and is the holder of a nuclear licence in respect of the KNPS.

Z13.2 The Employer is solely responsible for and indemnifies the Consultant or any other person
against any and all liabilities which the Consultant or any person may incur arising out of or
resulting from nuclear damage, as defined in Act 44 of 1999, save to the extent that any
liabilities are incurred due to the unlawful intent of the Consultant or any other person or the
presence of the Consultant or that person or any property of the Consultant or such person at
or in the KNPS or on the KNPS site, without the permission of the Employer or of a person
acting on behalf of the Employer.

Z13.3 Subject to clause Z13.4 below, the Employer waives all rights of recourse, arising from the
aforesaid, save to the extent that any claims arise or liability is incurred due or attributable to
the unlawful intent of the Consultant or any other person, or the presence of the Consultant or
that person or any property of the Consultant or such person at or in the KNPS or on the
KNPS site, without the permission of the Employer or of a person acting on behalf of the
Employer.

Z13.4 The Employer does not waive its rights provided for in section 30 (7) of Act 44 of 1999, or any
replacement section dealing with the same subject matter.

Z13.5 The protection afforded by the provisions hereof shall be in effect until the KNPS is
decommissioned.

Z14 Asbestos

For the purposes of this Z-clause, the following definitions apply:

AAIA means approved asbestos inspection authority.
ACM means asbestos containing materials.
AL means action level, i.e. a level of 50% of the OEL, i.e. 0.1 regulated asbestos

fibres per ml of air measured over a 4 hour period. The value at which proactive
actions is required in order to control asbestos exposure to prevent exceeding the

OEL.

Ambient Air means breathable air in area of work with specific reference to breathing zone,
which is defined to be a virtual area within a radius of approximately 30cm from the
nose inlet.

Compliance means compliance sampling used to assess whether or not the personal exposure

Monitoring of workers to regulated asbestos fibres is in compliance with the Standard’s

requirements for safe processing, handling, storing, disposal and phase-out of
asbestos and asbestos containing material, equipment and articles.

OEL means occupational exposure limit.

Parallel means measurements performed in parallel, yet separately, to existing
Measurements measurements to verify validity of results.

Safe Levels means airborne asbestos exposure levels conforming to the Standard’s

requirements for safe processing, handling, storing, disposal and phase-out of
asbestos and asbestos containing material, equipment and articles.
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Standard

SANAS

TWA

7141

214.2

Z14.3

Z14.4

Z14.5

Z14.6

2147

means the Employer’s Asbestos Standard 32-303: Requirements for Safe
Processing, Handling, Storing, Disposal and Phase-out of Asbestos and Asbestos
Containing Material, Equipment and Articles.

means the South African National Accreditation System.

means the average exposure, within a given workplace, to airborne asbestos
fibres, normalised to the baseline of a 4 hour continuous period, also applicable to
short term exposures, i.e. 10-minute TWA.

The Employer ensures that the Ambient Air in the area where the Consultant will Provide the
Services conforms to the acceptable prescribed South African standard for asbestos, as per
the regulations published in GNR 155 of 10 February 2002, under the Occupational Health
and Safety Act, 1993 (Act 85 of 1993) (“Asbestos Regulations”). The OEL for asbestos is 0.2
regulated asbestos fibres per millilitre of air as a 4-hour TWA, averaged over any continuous
period of four hours, and the short term exposure limit of 0.6 regulated asbestos fibres per
millilitre of air as a 10-minute TWA, averaged over any 10 minutes, measured in accordance
with HSG248 and monitored according to HSG173 and OESSM.

Upon written request by the Consultant, the Employer certifies that these conditions prevail.
All measurements and reporting are effected by an independent, competent, and certified
occupational hygiene inspection body, i.e. a SANAS accredited and Department of
Employment and Labour approved AAIA. The Consultant may perform Parallel Measurements
and related control measures at the Consultant’s expense. For the purposes of compliance
the results generated from Parallel Measurements are evaluated only against South African
statutory limits as detailed in clause Z14.1. Control measures conform to the requirements
stipulated in the AAIA-approved asbestos work plan.

The Employer manages asbestos and ACM according to the Standard.

In the event that any asbestos is identified while Providing the Services, a risk assessment is
conducted and if so required, with reference to possible exposure to an airborne concentration
of above the AL for asbestos, immediate control measures are implemented and relevant air
monitoring conducted in order to declare the area safe.

The Consultant’s personnel are entitled to stop working and leave the contaminated area
forthwith until such time that the area of concern is declared safe by either Compliance
Monitoring or an AAIA approved control measure intervention, for example, per the
emergency asbestos work plan, if applicable.

The Consultant continues to Provide the Services, without additional control measures
presented, on presentation of Safe Levels. The contractually agreed dates to Provide the
Services, including the Completion Date, are adjusted accordingly. The contractually agreed
dates are extended by the notification periods required by regulations 3 and 21 of the
Asbestos Regulations, 2001.

Any removal and disposal of asbestos, asbestos containing materials and waste, is done by a
registered asbestos contractor, instructed by the Employer at the Employer’s expense, and
conducted in line with South African legislation.

CONTRACT

PAGE 16 PSC3



ESKOM HOLDINGS SOC Ltd CONTRACT NO.
KENDAL POWER STATION CONTINUOUS ASH DISPOSAL

FACILITY (ADF) PROJECT SCOPE OF WORK FOR TWO (X2)

ENVIRONMENTAL CONTROL OFFICERS (ECOS)

C1.2 Contract Data

Part two - Data provided by the Consultant
[Instructions to the tendering consultant: (delete these notes in the final draft of a contract)

1. The tendering consultant is advised to read both the NEC3 Professional Services Contract, April
2013 and the relevant parts of its Guidance Notes (PSC3-GN)?2 in order to understand the
implications of this Data which the tenderer is required to complete. An example of the completed
Data is provided on pages 158 & 159 of the PSC3 April 2013 Guidance Notes.

2. The number of the clause in the PSC3 which requires the data is shown in the left hand column for
each statement however other clauses may also use the same data.

3. Whenever a cell is shaded in the left hand column it denotes this data is optional in PSC3 and would
be required in relation to the option selected. The Employer should already have made the selection
and deleted the rows not required.

Completion of the data in full, according to Options chosen, is essential to create a complete contract.

Clause | Statement Data

10.1 The Consultant is (Name):
Address
Tel No.

Fax No.

22.1 The key people are:

1 Name:
Job:
Responsibilities:
Qualifications:
Experience:

2 Name:
Job
Responsibilities:
Qualifications:
Experience:

Only if CV's (and further key persons data including
required CVs) are appended to Tender Schedule
entitled

11.2(3) The completion date for the whole of the
services is

2 Available from Engineering Contract Strategies Tel 011 803 3008 Fax 011 803 3009 or www.ecs.co.za
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11.2(10) | The following matters will be included in
the Risk Register
11.2(13) | The staff rates are: name/designation rate
Either complete here or cross refer to a schedule
in Part C2.2
25.2 The Employer provides access to the access to access date
following persons, places and things
1
2
3
31.1 The programme identified in the Contract
Data is
50.3 The expenses stated by the Consultant item amount
are
G Term contract
11.2(25) | The task schedule is in
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PART 2: PRICING DATA
PSC3 Option G

Document Title No of

reference pages
C2.1 | Pricing assumptions : Option G 2
C2.2 | Staff rates, expenses and the task schedule. 3
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C2.1 Pricing assumptions: Option G

1. How work is priced and assessed for payment

From Option G: Term contract

Identified and 11
defined terms 11.2 (17) The Price for Services Provided to Date is, for each Task, the total of

the Time Charge for work which has been completed on time based items on
the Task Schedule and

a proportion of the lump sum price for each other item on the Task Schedule
which is the proportion of work completed on that item.

(20) The Prices are

the Time Charge for items described as time based on the Task Schedule
and
the lump sum price in the Task Schedule for each other item.

From the Core Clauses:

Identified and 11.2 (13) The Time Charge is the sum of the products of each of the staff rates
defined terms multiplied by the total staff time appropriate to that rate properly spent on
work in this contract.

and

Assessing the 50.3 The amount due is
amount due
the Price for Services Provided to Date,
the amount of the expenses properly spent by the Consultant in Providing
the Services and
other amounts to be paid to the Consultant less amounts to be paid by or
retained from the Consultant.

Any tax which the law requires the Employer to pay to the Consultant is
included in the amount due.
In effect Option G is a cost reimbursable form of contract with work ordered by the Employer on a Task by

Task basis using the Task Schedule to compile the cost of carrying out a Task.

Expenses are calculated separately and added to the amount due for the services provided.

2. Staff rates and expenses

Tendering consultants are advised to consult the NEC3 Professional Services Contract Guidance Notes
before entering staff rates into Contract Data, or in section C2.2 which follows.

This is because staff rates can be established in one of three ways:

rates for named staff,
rates for categories of staff, or
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rates related to salaries paid to staff.

Rate adjustment for inflation, if necessary, can be based either on actual salary adjustments or by using
Option X1: Price adjustment for inflation. See pages 13 and 14 of the PSC3 Guidance Notes.

Expenses associated with employing a staff member in Providing the Services can be listed separately
either by the Employer in Contract Data provided by the Employer or by the Consultant in Contract Data
provided by the Consultant.

As only the expenses listed may be claimed by the Consultant, all other cost to the Consultant associated
with Providing the Services must be included within the staff rates.

Rate adjustment for inflation of expenses is explained on page 15 of the PSC3 Guidance Notes.

3. The function of the Task Schedule

The Task Schedule may include items of work to be paid for on a rate (Time Charge) or on a lump sum price
for the item.  Any work ordered during the term of the contract — i. e. before the Completion Date — for
which there is no priced item in the Task Schedule is priced using the compensation event procedure and
the resulting Price is added into the Price List.

The task schedule is prepared by the Employer for the Consultant to price, or may be prepared jointly with
the Consultant. It is typically priced in two parts as items of work to be carried out on a time basis and lump
sum prices for other items of work. The task schedule must be as complete as possible and fully
representative of all the work and services which the Employer may require the Consultant to carry out. The
only unknown is when the work is to be carried out; the Task Order will be used to instruct when work to be
done.
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CONTRACT NUMBER

C2.2 Staff rates, expenses & the task schedule

This section can be used when the staff rates and expenses are considerable in number and more
conveniently located here than in the Contract Data. Entries in the Contract Data should refer to this section

of Part 2.

State whether the staff rates and expenses exclude or include VAT.

1. The staff rates are:

No.

Designation (or category) or name of staff member

Rate per {hour, day,
month} excluding VAT

2. The expenses are:

No.

Expense item

Amount/rate excluding
VAT
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3. The task schedule

ITEM DESCRIPTION UNIT NO. OF NO.OF | 5uANTITY RATE AMOUNT (R)

NO RESOURCES | MONTHS

1 Environmental Control Officer monthly 2 23

2 Travelling km 2 23

3 Accommodation nights 2 23

4 Health and Safety (Incl. PPE, carl 5

medicals, and inductions) yearly 23
ESTIMATED VALUE
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PART 3: SCOPE OF WORK

CONTRACT NUMBER

Document Title No of
reference pages
This cover page 1
C3.1 | Employer’s Scope 12

C3.2 | Consultant’s Scope

Total number of pages
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C3.1: EMPLOYER’S SCOPE

Introduction

In terms of the granted Integrated Environmental Authorisation (EA Ref No: 14/12/16/3/3/3/63) condition 6.1
requires Eskom Kendal Power Station to appoint an independent Environmental Control Officer (ECO) for
the construction and rehabilitation phase; however due to the magnitude and challenges of the project, the
license holder seeks to source two (2) ECOs that will have the responsibility and ensures the following:
= Compliance with the provisions of the approved Integrated Environmental Authorisation (IEA),
Environmental Management Programme (EMPr) and Water Use License (WUL).
= The contractor’s overall performance on site adheres to all environmental legal requirements,
mitigation/ rehabilitation measures and recommendations referred to in the IEA are implemented.
= Maintain records of all activities on site, problems identified, transgressions noted and submit a
monthly compliance report to the Department of Forestry, Fisheries and the Environment (DFFE).
As per condition 6.1 of the IEA, the holder of this authorisation must appoint an Independent Environmental
Control Officer (ECO) with experience or expertise in the field for construction phase of the development.
The ECO will have the responsibility to ensure that the conditions referred to in this authorisation are

implemented and to ensure compliance with the provisions of the EMPr.

Supporting Clauses

Scope

To outline the environmental service required for the Kendal Ash Disposal Facility (ADF) project.
Purpose

To source the two (x2) Environmental Control Officers required for the construction of the continuous Ash
Disposal Facility (ADF) in line with the requirements of the IEA, EMPr and WUL.

Applicability

This document shall apply throughout Eskom Holdings Ltd Divisions and Kendal Power Station.

Effective date

The document will be effective from the date of authorisation.
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2.2 Normative/Informative References

Normative

1. Kendal Continuous Ash Disposal Facility Integrated Environmental Authorisation - DEA Reference:

14/12/16/3/3/3/63

2. Kendal Continuous Ash Disposal Amended Environmental Management Programme

3. Kendal Continuous Ash Disposal Integrated Water Use Licence - DWS Reference:

04/B20E/ABCEGI/3888

4. Kendal Continuous Ash Disposal — Specialist Study Report

Informative

N/A

Definitions
Abbreviation Description
ADF Ash Disposal Facility
DFFE Department of Forestry, Fisheries and the Environment
DWS Department of Water and Sanitation
ECO Environmental Control Officer
ECOs Environmental Control Officers
EO Environmental Officer
EMPr Environmental Management Programme
IEA Integrated Environmental Authorization
WUL Water Use Licence
PM Project Manager
SHE Safety, Health and Environment

Roles and Responsibilities

The deliverables which the Consultant is responsible for is not limited to the following:

. Providing adequate resources including provision of equipment for required works.

Il. Managing cost and a scheduled time frame of work.

Il Ensuring that the scope is carried out in full.

V. Providing regular feedback on the status of the works.
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V.

VI.

VII.

VIILI.

XI.

XILI.

XIII.

Ensuring that prior to any fieldwork, all parties working on site have familiarized themselves with
the Employers safety requirements and the Occupational Health and Safety (OSH) Regulations Act
(85 of 1993).

Providing professional service to the Kendal ADF project.
Attendance of bi-Weekly, weekly and/or ad-hoc meetings with the core team.
Weekly and monthly reports.

All work shall be conducted in accordance with the requirements of the Occupational Health and
Safety Act (Act 85 of 1993) as amended.

Continuously present the findings to Eskom project team for review, challenge, recommendations,
and approval.

Ensure that the work is to be done with no impact on the station’s performance.
Provide envisaged program/schedules for the above phase of the scope of work.

The appointed Consultant shall undertake the project work with Eskom’s employees to assist in
transferring of skills.

Process for Monitoring

The two ECOs submits monthly compliance reports and shall exercise strict and adequate quality control
during all phases of the work.

Scope of Work

The Consultants scope of work entails and is not limited to the following:

The ECO will act as site ‘custodian’ for the implementation, integration, and maintenance of the
EMPr in accordance with the contractual requirements.

Monitor and oversee implementation of the EMPr for the proposed construction works.

Ensure successful implementation of the EMPr.

Ensure that the Contractor, his employees and/or Subcontractors receive the appropriate
environmental awareness training prior to commencing activities.

Liaise with the Project Manager (PM) on the level of compliance with the EMPr achieved by the
contractor on a regular basis for the duration of the contract.

Advise the PM on the interpretation and enforcement of the Environmental Specifications (ES),
including evaluation of non-compliances.

Keep record of all activities on site, problems identified, transgressions noted, and a schedule of
tasks undertaken by the ECO.

Keep and maintain a detailed incident (including spillage of bitumen, fuels, chemicals, or any other

material) and complaint register on site indicating how these issues were addressed, what
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rehabilitation measures were taken and what preventative measures were implemented to avoid re-

occurrence of incidents/complaints.

e Supply environmental information as and when required.

e Review and approve Method Statements produced by the Contractor, in conjunction with the PM.

o Fulfill the duties of the Waste Management Control Officer as stipulated in the IEA.

e Be fully conversant with the Environmental Impact Assessment Report (EIR).

e Be fully conversant with the conditions of the Integrated Environmental Authorisation (IEA), EMPr
and the Water Use License (WUL).

o |dentify areas to be demarcated particularly sensitive areas (including all No-Go areas) and to pass
instructions through the PM concerning works in these areas.

e Monitor any basic physical changes to the environment as a consequence of the construction works.

e Attend regular site meetings and project steering committee meetings.

¢ Undertake audits of the construction works as per the Environmental Authorisation requirements and
to generate audit reports. These reports are to be forwarded to the PM who will communicate the
results and conclusions with the Developer.

e Conduct inspections and generate weekly inspection reports.

o Communicate frequently and openly with the Contractor and the PM to ensure effective, proactive
environmental management, with the overall objective of preventing or reducing negative
environmental impacts and/or enhancing positive environmental impacts.

e Advise the Project Manager (PM) on remedial actions for the protection of the environment in the
event of any accidents or emergencies during construction, and to advise on appropriate clean-up
activities.

e Deal with all Landowner related matters.

¢ Review complaints received and make instructions as necessary.

o |dentify and make recommendations for minor amendments to the EMPr as and when appropriate.

e Report any problems (or complaints) which cannot first be resolved in co-operation with the
Contractor(s) to the Project Manager.

¢ Report any non-compliance with the conditions of the Environmental Authorisation to the Competent
Authority.

e  Submit Environmental Compliance Audits to the Competent Authority as and when requested by the
Competent Authority.

e Form part of the project’s Environmental Monitoring Committee (EMC), bi-annually present to the
EMC stakeholders on all the monitoring / audits undertaken and be responsible for response to
authorities.

e Maintain the following on site:

- A daily site register
- A non-conformance register (NCR)
- A public complaint register

- Aregister of audits; where applicable
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¢ Remain employed until the completion of the construction and rehabilitation phases.

Timeframe

The contract duration for this service is for twenty-three (23) months.

Acceptance

This document has been seen and accepted by:

Name Designation

Vusi Mlandu Site Project Manager

Denvor Fielies NEC Contracts Manager

Marike Landman Safety, Health and Environmental Manager

Tsholofelo Sehebeng Senior Advisor Projects

Revisions

Date Rev. Compiler Remarks

March 2020 1 D Nkosi Develop the scope of work
regarding the  sourcing of
environmental services.

March 2022 2 D Sereme To add an extra resource to
oversee the execution of the
project.

Development Team

The following people were involved in the development of this document:
¢ Mbekezeli Ndaba

e Delisiwe Sereme

Acknowledgements

N/A
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Management meetings

The conditions of contract (e.g. Clause 15.2) and other sections of this Scope may require that a meeting be
held. However the intention of all NEC contracts is that the Parties and their agents use the techniques of
partnering to manage the contract by holding meetings designed to pro actively and jointly manage the
administration of the contract with the objective of minimising the adverse effects of risks and surprises for
both Parties.

Depending on the size and complexity of the services, it is probably beneficial for the Employer’s Agent to
hold a weekly risk register meeting (Clause 15.2). This could be used to discuss compensation events,
subconsulting, overall co-ordination and other matters of a general nature. Separate meetings for specialist
activities such as programming and activities of a technical nature may also be warranted.

Describe here the general meetings and their purpose. Provide particulars of approximate times, days,
location, and attendance requirements, stipulating that attendees shall have the necessary delegated
authority to make decisions in respect of matters discussed at such meetings. The following text could be
used as a model for this section:

Regular meetings of a general nature may be convened and chaired by the Employer’s Agent as follows:

Title and purpose Approximate time & Location Attendance by:
interval
Risk register and Weekly determined by Employer’s Agent,
compensation events the Employer’s Agent | Consultant
and Others as
determined by the
Employer’s Agent
Overall contract Monthly determined by Employer’s Agent,
progress and the Employer’s Agent | Consultant,
feedback (from and Others as
contract date to determined by the
execution Employer’s Agent
commencement)
Kick-off Meeting Once-off GCD Boardroom Employer’s Agent,
Consultant,
and Others as
determined by the
Employer

Meetings of a specialist nature may be convened as specified elsewhere in this Scope or if not so specified
by persons and at times and locations to suit the Parties, the nature and the progress of the services.
Records of these meetings shall be submitted to the Employer’s Agent by the person convening the meeting
within five days of the meeting.

All meetings shall be recorded using minutes or a register prepared and circulated by the person who
convened the meeting. Such minutes or register shall not be used for the purpose of confirming actions or
instructions under the contract as these shall be done separately by the person identified in the conditions of
contract to carry out such actions or instructions.

Consultant’s key persons

State any additional constraining requirements on Consultant’s key persons over and above those already
stated in clause 22.1 or in the Contract Data. Such as need to notify contact details, leave and mentoring
requirements where applicable. This section could be used to solicit an organogramme from the Consultant
showing his people and their lines of authority / communication. This would be essential if the Consultant is
a Joint Venture.
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Documentation control and retention

Identification and communication
Document Identification

Documentation requirements covers various engineering stages, from the design stage through fabrication,
installation, testing, commissioning and most importantly operating, maintenance and training stages of the
project.

The Consultant is responsible for the compilation and the supply of the documentation during the various
project stages and to provide the documentation programme linked to the milestone dates. Completion dates
for documentation and drawings are scheduled to meet the milestone dates in accordance with the agreed
Vendor Document Submission Schedule (VDSS) agreed by both parties.

Documents Submission

All documents and records are submitted according to Technical Document and Record Management Work
Instruction (240-76992014), Reporting and Data Requirements Specification for Contractors (240-83561037)
and all other Engineering standards referenced in this works information. The Employer ensures that the
Consultant is provided with the latest revisions of all these documents. All documents used within the project
follows the same standard of layout, style and formatting as described in the documents mentioned above.

The Employer provides the Consultant with a mailbox address to be used for all contractual
documentation/correspondence to and from the Consultant.

The Employer sets up a workflow system in the Eskom Documentation Management System (EDMS) for
documentation transmittal to and from the Consultant. The Consultant is given access rights to the Eskom
EDMS for all documentation to be submitted and reviewed. Where a document cannot be attachment due to
size, the document is zipped or hand delivered on an electronic mass storage device (preferably USB) to the
Employer’s Agent. The Consultant submits final documents, excluding drawings as electronic in pdf format on
an electronic mass storage device (preferably USB) and hard copies are delivered to the Employer’s Agent
with a transmittal note.

Any uncertainty regarding all specified documents is clarified with the Employer. The Consultant complies with
all minimum document metadata as specified in Technical Documentation Classification and Designation
Standard (https://hyperwave.eskom.co.za/240-54179170).

The Consultant submits the Master Document List (MDL) to the Employer on a monthly basis for tracking
purposes irrespective of whether there are updates or not. The MDL must include list of drawings and
documents submitted including their revisions and drawing register following the format supplied by the
Employer must be on a separate tab.

All documentation are submitted in accordance with the matrix and communication plan, and with a transmittal
containing the following fields as a minimum:

- Name of the Package

- Name of Consultant

- Transmittal Number

- Consultant Details

- Date of Submission

- Description of Document

- Document Number
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- Document revision

- Document type

- Document media type

- Number of copies

- Purpose of submission

- Document plant breakdown structure PBS (e.g. AKZ/KKS)
- Signed by and date

- Documentation Review and Turn-around

For review purpose, all documentation is submitted, by the Consultant, in native electronic format as prescribed
in the Engineering Drawing Standard — Common Requirements (240-86973501). The Consultant is given
access to Eskom electronic document management system portal collaboration system for submission of all
documentation to be reviewed. Final documentation is submitted in both electronic and hard copies to the
Project Documentation Centre. The Consultant submits two (2) hard copies and one (1) electronic copy (USB).
The Consultant maintains Master Document List (MDL) of all documents submitted and submits monthly to
the Employer.

The Employer has a minimum 14 calendar days to review, consolidate and send back review comments for
documentation submitted by the Consultant. The Consultant also has a minimum 14 calendar days to respond
and/rectify as per the comments by the Employer.

Retention of documents

The Consultant retains copies of all documents prepared for this contract for the period of 7 (seven) years
from the completion of the whole of the services. Documents should be in a format specified by the
Employer’s Agent.

Records and forecasting of expenses
Forecasted Rate of Invoicing (FRI) should be send monthly, based on the programme for outstanding work
to be performed.

Invoicing and payment

Clause 50.2 states invoices submitted by the Consultant include the details stated in the Scope to show how
the amount due has been assessed. Also state what must be shown on the Invoice. The following text is
suggested.

The following details shall be shown on or attached to each Invoice to show how the amount due has been
assessed:
[List them]

The Consultant shall address the tax invoice to Eskom Holding SOC Limited
Kendal Power Station
Group Capital Division
Private Bag X7272
Emalahleni
1035

And include on it the following information:

Name and address of the Consultant and the Employer’s Agent;
The contract number and title;

Consultant’s VAT registration number;

The Employer’s VAT registration number 4740101508;
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Total amount invoiced excluding VAT, the VAT and the invoiced amount including VAT,;

Invoice should be send to the following address and Finance team on site should be copied:
Invoicesgrpcapital OTH@eskom.co.za

Quality management
System requirements

Clause 40.1 requires that the Consultant operate a quality management system as stated in the Scope. The
Consultant to comply with Supplier Quality Management Specification 240- 105658000

Information in the quality plan

Clause 40.2 requires that the Consultant provide a quality policy statement and quality plan which complies
with requirements stated in the Scope. The Consultant is to submit: Proof of registration with professional
body, Quality Method statement based on the scope; Quality policy; Quality Objectives; information for defined
roles, responsibilities and authorities; Documented information for Control of Externally Provided Processes
and Form A

Transfer of rights if Option X 9 applies
There are no exceptions to the content of option X9

Management of work done by Task Order

Please read Option G before drafting requirements here as much of the procedure for the use of Task
Orders is already provided in Option G. For example clause 55.1 specifies what a Task Order should include.

A Task Order includes

* adetailed description of the work in the Task,

« apriced list of items of work in the Task in which items taken from the Task Schedule are identified,
+ the starting and completion dates for the Task,

+ the amount of delay damages for late completion of the Task and

« the total of the Prices for the Task.

The Employer consults the Consultant about the contents of a Task Order before he issues it.

Health and safety

General

In carrying out its obligations to the Employer in terms of this contract, which obligations include,
amongst others, providing the works; using Plant, Materials and Equipment; and whilst at the site for
any reason, the Consultant is the “Employer” in terms of the Occupational Health and Safety Act,
No. 85 of 1993, in respect of its activities and in relation to its employees, agents, Subcontractor/s
and mandatories.

The Consultant does not consider itself under the supervision or management of the Employer with
regard to compliance with the Safety Health and Environmental requirements.
Furthermore, the Consultant does not consider himself to be a subordinate or under the supervision of

the Employer’s Agent in respect of these matters.

The Consultant is responsible for the supervision of its employees, agents, Subcontractors and
mandatories and takes full responsibility and accountability for ensuring that they are competent, aware
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of the Safety Health and Environmental requirements, whilst executing the works in accordance with
the Safety Health and Environmental requirements.

The Consultant ensures compliance with, amongst others:

a) The provisions of the Occupational Health and Safety Act, No. 85 of 1993 and all applicable
Regulations (as amended), binding in terms thereof;

b) The latest versions of standards, procedures, specifications, rules, systems of work and
Requirements of the Employer, copies of which will be provided to the Consultant on request.

c) The provisions of the National Environmental Management Act (as amended) and all
regulations in force from time to time in terms of that Act, including Record of Decisions/
Environmental Authorisation.

The documentation referred to is collectively referred to as the Safety Health and Environmental
requirements and forms a part of the contract Works Information.

The Consultant ensures that its employees, agents, Subcontractors and mandatories comply with the
provisions of the Occupational Health and Safety Act, No. 85 of 1993, and all applicable regulations
binding in terms thereof as well as the Employer’s Safety Health and Environmental Specification whilst
making use of plant, materials and equipment and whilst at the Site for any reason whatsoever.

The Consultant shall ensure that such a person is contactable 24 hours a day, and is registered with a
registered professional council approved by the Principal Director of the Department of Labour, as per
the requirements of the latest Construction Regulations, inclusive of all exemptions and amendments
pertaining thereto.

The Consultant hereby indemnifies the Employer and holds the Employer harmless in respect of any
and all loss, costs, claims, demands, liabilities, damage, penalties or expenses that may be made
against the Employer and/or suffered or incurred by the Employer (as the case may be) as a result of,
any failure of the Consultant, its employees, agents, Subcontractors and mandatories to comply with
their obligations, and/or the failure of the Employer to procure the compliance by the Consultant, its
employees, agents, Subcontractors and/or mandatories with their responsibilities and/or obligations in
terms of or arising from the Occupational Health and Safety Act, No. 85 of 1993.

Immediately reports any occupational or other injuries, near miss events, property damage,
environmental related incidents as well as any potential threat to the health and safety of individuals at
the works or on the site, as soon as he becomes aware thereof, to the Employer’s Agent,

Complies with the Employer’s Environmental, Occupational Health & Safety Incident Management
Procedure - 32-95, relating to the reporting and investigation of incidents. The classification of incidents
contained in such document are considered final and must be applied by the Consultant relating to any
incidents/ injuries relating to its employees, agents, Consultants, Subcontractors and mandatories
whilst on Site;

The Consultant will ensure that a valid Letter of Good Standing is handed in to the SHE Department.

The Consultant will ensure that a valid medical certificate is handed in at the time of inductions.

Procurement
BBBEE and preferencing scheme
EME/QSE level 1 entities.
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Working on the Employer’s property

Access to the site is controlled and it is governed by the terms and conditions lay down by Kendal
Power Station security officials. The proposed site will be shown to the Consultant during the site
meeting or clarification meeting by the Employer.

The Consultant liaises with the GCD SHE Practitioner/Officers for SHE Induction prior work to
commence. During Safety Induction, site access permits with a copy of the medical and a certified

ID copy/passport (not older than three months) should be handed to the GCD SHE Practitioner/Officer
for approval.

The Consultant will take the signed site access documents to security reception official in order to
finalize their site access.

The Consultant ensures that all its employees carry their site access forms with them all the time

The Consultant is subjected to alcohol testing on a daily basis.

The Consultant submits his application for vehicle permit to the Employer’s Agent. The personnel and
vehicles entering and leaving the site are subjected to routine searches. The Employer’s Agent will
liaise with Concor Lubocon JV for an access sticker to enter the ADF Project.

The Consultant obtains a “Gate Removal Permit” from the Employer’s Agent before materials and
equipment can be removed from site. The “Gate Removal permit” gives itemised list of materials and
equipment to be removed from site.

The Consultant ensures that a tool list is available on the day of arrival and that all tools are captured
on the tool list. The tool list will be handed over to the Reception Security official that will stamp the tool
list. The tool list will be kept safe and will be used when tools needs to be remove from site. This
message should be handed over to any Subcontractor that will be working on Kendal Power.

People restrictions, hours of work, conduct and records

Restrictions and hours of work may apply at Kendal Power Station. The Consultant keeps records of his
people on Site, including those of his Subcontractors which the Employer’s Agent or Supervisor have
access to at any time. These records may be required when assessing compensation events. Signed
timesheets to be submitted with the invoices to the relevant Employer’s Agent on a monthly basis.

Cooperating with and Obtaining Acceptance of Others

Other Contractors are working in the same area as the work of this contract. In this regard, the
Consultant co-ordinates his work with the Employer’s Agent to maintain harmonious working conditions
on Site.

During the progress of the works the Consultant provides access to others who also execute work in
the same area, on an as and when required basis.

The Consultant makes his own assessment of the problems and difficulties which may be encountered
for providing access to and interfacing with Others (this includes access difficulties experienced during
construction or commissioning phase).
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Publicity and Progress Photographs

The taking of photographs at Kendal Power Station including the Project works is restricted and subject
to the approval by the Employer’s Agent.

For the purpose of the Progress Reporting Requirements, the Employer’'s Agent may prohibit the taking
of such photographs and/or require that all such photographs be taken by an official Employer
photographer. In the latter event, the Consultant is required to make arrangements directly with the
photographer for the taking of the photographs required by the Consultant for the purpose of the
Progress Reporting Requirements.

Things provided by the Employer
Equipment provided by the Employer

No Equipment will be supplied by the Employer; however, the Employer does reserve the right to
negotiate with the Consultant that different equipment be used of another origin for whatever purpose
that may become apparent at the time.

The Consultant supplies all equipment including cranes, scaffolding and other earthmoving equipment
for the construction of the works and site establishment.

List of drawings

Drawings issued by the Employer
This is the list of drawings issued by the Employer at or before the Contract Date and which apply to this
contract.

Drawing number Revision Title

12810 Rev P09 Kendal Continuous Ash Disposal Facility Masterplan
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