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C1.1 Form of Offer & Acceptance

Offer

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract for the
procurement of:

Sizing, selection, supply, install, commissioning of various lighting and small power distribution panels and
equipment, including de-commissioning and removal and scrapping of old lighting distribution panels at
various areas of the slurry plant

The tenderer, identified in the Offer signature block, has examined the documents listed in the Tender Data
and addenda thereto and by submitting this Offer has accepted the Conditions of Tender.

By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer and
Acceptance the tenderer offers to perform all of the obligations and liabilities of the Contractor under the
contract including compliance with all its terms and conditions according to their true intent and meaning for
an amount to be determined in accordance with the conditions of contract identified in the Contract Data.

Options A | The offered total of the Prices exclusive of VAT is R
Value Added Tax @ 15% is R
The offered total of the amount due inclusive of VAT is? R

This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and
Acceptance and returning one copy of this document including the Schedule of Deviations (if any) to the
tenderer before the end of the period of validity stated in the Tender Data, or other period as agreed,
whereupon the tenderer becomes the party named as the Contractor in the conditions of contract identified in
the Contract Data.

Signature(s)

Name(s)

Capacity

For the
tenderer:

(Insert name and address of organisation)
Name &
signature of Date
witness

Tenderer’s CIDB registration number:

" This total is required by the Employer for budgeting purposes only. Actual amounts due will be assessed in
terms of the conditions of contract.
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Acceptance

By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the tenderer’'s
Offer. In consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the
conditions of contract identified in the Contract Data. Acceptance of the tenderer’s Offer shall form an
agreement between the Employer and the tenderer upon the terms and conditions contained in this agreement
and in the contract that is the subject of this agreement.

The terms of the contract, are contained in:

Part C1 Agreements and Contract Data, (which includes this Form of Offer and Acceptance)
Part C2 Pricing Data
Part C3 Scope of Work: Service Information

and drawings and documents (or parts thereof), which may be incorporated by reference into the above listed
Parts.

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed
in the Returnable Schedules as well as any changes to the terms of the Offer agreed by the tenderer and the
Employer during this process of offer and acceptance, are contained in the Schedule of Deviations attached
to and forming part of this Form of Offer and Acceptance. No amendments to or deviations from said
documents are valid unless contained in this Schedule.

The tenderer shall within two weeks of receiving a completed copy of this agreement, including the Schedule
of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) to arrange
the delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to be
provided in terms of the conditions of contract identified in the Contract Data at, or just after, the date this
agreement comes into effect. Failure to fulfil any of these obligations in accordance with those terms shall
constitute a repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer
receives one fully completed original copy of this document, including the Schedule of Deviations (if any).

Signature(s)

Name(s)

Capacity

for the
Employer Eskom Holdings SOC Limited Matla Power Station on the Delmas Road. P/Bag X5012,

Kriel, 2271

Name &
signature of Date
witness

Note: If a tenderer wishes to submit alternative tenders, use another copy of this Form of Offer and
Acceptance.
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Schedule of Deviations to be completed by the Employer prior to contract award
Note:

1. This part of the Offer & Acceptance would not be required if the contract has been developed by negotiation between the Parties
and is not the result of a process of competitive tendering.

2. The extent of deviations from the tender documents issued by the Employer prior to the tender closing date is limited to those
permitted in terms of the Conditions of Tender.

3. A tenderer's covering letter must not be included in the final contract document. Should any matter in such letter, which
constitutes a deviation as aforesaid be the subject of agreement reached during the process of Offer and Acceptance, the
outcome of such agreement shall be recorded here and the final draft of the contract documents shall be revised to incorporate
the effect of it.

No. Subject Details
1 N/A N/A

2

3

4

5

6

7

By the duly authorised representatives signing this Schedule of Deviations below, the Employer and the
tenderer agree to and accept this Schedule of Deviations as the only deviations from and amendments to the
documents listed in the Tender Data and any addenda thereto listed in the Tender Schedules, as well as any
confirmation, clarification or changes to the terms of the Offer agreed by the tenderer and the Employer during
this process of Offer and Acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period
between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of
this Form shall have any meaning or effect in the contract between the parties arising from this Agreement.

For the tenderer: For the Employer

Signature

Name

Capacity

On behalf

of Eskom Holdings SOC Limited Matla
Power Station on the Delmas Road. P/Bag
X5012, Kriel, 2271

Name &

signature

of witness
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Date

C1.2 TSC3 Contract Data

Part one - Data provided by the Employer

Completion of this data in full, according to the Options chosen, is essential to create a complete contract.

Clause Statement Data
1 General
The conditions of contract are the core
clauses and the clauses for main Option:
A: Priced contract with price list
dispute resolution Option Wwi1: Dispute resolution procedure

and secondary Options

of the NEC3 Term Service Contract (June

2005)?

101 The Employer is (name): Eskom Holdings SOC Limited (Reg No:
2002/015527/06), a juristic person incorporated
in terms of the company laws of the Republic of
South Africa

Address Registered office at Megawatt Park, Maxwell
Drive, Sandton, Johannesburg

Tel No. 017 612 000

Fax No. 017 612 6652

101 The Service Manager is (name): Suping Lesikara

Address Eskom Matla Power station
Delmas Road

Tel +27 17 612 9276

Fax

e-mail lesikasj@eskom.co.za

2 Available from Engineering Contract Strategies Tel 011 803 3008 Fax 011 803 3009
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11.2(2) The Affected Property is Matla Power Station
11.2(13)  The service is Sizing, selection, supply, install, commissioning
of various lighting and small power distribution
panels and equipment, including de-
commissioning and removal and scrapping of
old lighting distribution panels at various areas
of the slurry plant.
11.2(14)  The following matters will be included in
the Risk Register People; Quality and SHEQ
11.2(15)  The Service Information is in Part 3: Scope of Work and all documents and
drawings to which it makes reference.
12.2 The law of the contract is the law of the Republic of South Africa
131 The language of this contract is English
13.3 The period for reply is 1 week
2 The Contractor's main (If the optional statement for this section is not
responsibilities used, no data will be required for this section)
211 The Contractor submits a first plan for
acceptance within 2 weeks of the Contract Date
3 Time
30.1 The starting date is. TBC
30.1 The service period is 6 Months
4 Testing and defects Defects and Task orders
5 Payment
50.1 The assessment interval is Between the 25 day of each successive month.
50.5 The delay damages are N/A
51.1 The currency of this contract is the South African Rand
51.2 The period within which payments are
made is 4 weeks.
51.4 The interest rate is (i) zero percent above the publicly quoted prime

rate of interest (calculated on a 365 day year)
charged by from time to time by the Standard
Bank of South Africa (as certified, in the event
of any dispute, by any manager of such bank,
whose appointment it shall not be necessary to
prove) for amounts due in Rands and

(ii) the LIBOR rate applicable at the time for
amounts due in other currencies. LIBOR is the
6 month London Interbank Offered Rate quoted
under the caption “Money Rates” in The Wall
Street Journal for the applicable currency or if
no rate is quoted for the currency in question
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then the rate for United States Dollars, and if no
such rate appears in The Wall Street Journal
then the rate as quoted by the Reuters Monitor
Money Rates Service (or such service as may
replace the Reuters Monitor Money Rates
Service) on the due date for the payment in
question, adjusted mutatis mutandis every 6
months thereafter (and as certified, in the event
of any dispute, by any manager employed in the
foreign exchange department of The Standard
Bank of South Africa Limited, whose
appointment it shall not be necessary to prove.
6 Compensation events (If the optional statement for this section is not
used, no data will be required for this section)
These are additional compensation
events:
7 Use of Equipment Plant and No data is required for this section of the
Materials conditions of contract.
8 Risks and insurance
83.1 The Employer provides these insurances  as stated for “Format TSC3” available on
from the Insurance Table http://www.eskom.co.za/live/content.php?ltem_ID=
9248
(See Annexure A for basic guidance).
83.1 The Employer provides these additional as stated for “Format TSC3” available on
insurances http://www.eskom.co.zal/live/content.php?ltem [ID=
9248
(See Annexure A for basic guidance)
83.1 The minimum amount of cover for the amount of the deductibles relevant to the
insurance against loss and damage event described in the “Format TSC3”
caused by the Contractor to the insurance policy available on
Employer's property is http://www.eskom.co.za/live/content.php?ltem_ID=
9248
83.1 The minimum amount of cover for loss of = the amount of the deductibles relevant to the
or damage to Plant and Materials provided event described in the “Format TSC3”
by the Employer is: insurance policy available on
http://www.eskom.co.zallive/content.php?ltem |ID=
9248
83.1 The minimum amount of cover for

insurance in respect of loss of or damage
to property (except the Employer’s
property, Plant and Materials and
Equipment) and liability for bodily injury to
or death of a person (not an employee of
the Contractor) arising from or in
connection with the Contractor's Providing
the Service for any one event is:

whatever the Contractor deems necessary in
addition to that provided by the Employer.
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83.1 The minimum limit of indemnity for As prescribed by the Compensation for
insurance in respect of death of or bodily =~ Occupational Injuries and Diseases Act No. 130
injury to employees of the Contractor of 1993 and the Contractor’s common law
arising out of and in the course of their liability for people falling outside the scope of
employment in connection with this the Act with a limit of Indemnity of not less than
contract for any one event is: R500 000 (Five hundred thousand Rands)..
9 Termination There is no Contract Data required for this
section of the conditions of contract.
10 Data for main Option clause
A Priced contract with price list
20.4 The Contractor prepares forecasts of the
total Defined Cost for the whole of the
service at intervals no longer than 4 weeks.
11 Data for Option W1
W1.1 The Adjudicator is (Name) Either
State the name of the person selected &
complete the contact details below
Or, state
the person selected from the Eskom Panel of
Adjudicators listed in Annexure B to this
Contract Data by the Party intending to refer a
dispute to him.
Address To be confirmed when a dispute arises
Tel No. To be confirmed when a dispute arises
Fax No. To be confirmed when a dispute arises
e-mail To be confirmed when a dispute arises
W1.2(3) The Adjudicator nominating body is: the Chairman of the Joint Civils Division of the
South African Institution of Civil Engineering.
(See www.jointcivils.co.za)
W1.4(2)  The tribunal is: arbitration
W1.4(5)  The arbitration procedure is the latest edition of Rules for the Conduct of

The place where arbitration is to be held is

The person or organisation who will

choose an arbitrator

- if the Parties cannot agree a choice or

- if the arbitration procedure does not
state who selects an arbitrator, is

Arbitrations published by The Association of
Arbitrators (Southern Africa) or its successor
body.

South Africa

the Chairman for the time being or his nominee
of the Association of Arbitrators (Southern
Africa) or its successor body.
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12 Data for secondary Option
clauses
X1 Price adjustment for inflation
X1.1 The base date for indices is
The proportions used to calculate the proport linked to index Index prepared by
Price Adjustment Factor are: ion i for 5
This indices will apply on the contract, 15%
from year two to year three. | 5
15% non-adjustable
100%
X2 Changes in the law Maintenance must include changes in the law
X19 Task Order

X19.5 The Contractor submits a Task Order
programme to the Service Manager within 7 days of receiving the Task Order

4 The additional conditions of contract
are Z1 to Z11 always apply.
Z1 Cession delegation and assignment

Z1.1 The Contractor does not cede, delegate or assign any of its rights or obligations to any person
without the written consent of the Employer.

Z1.2 Notwithstanding the above, the Employer may on written notice to the Contractor cede and
delegate its rights and obligations under this contract to any of its subsidiaries or any of its
present divisions or operations which may be converted into separate legal entities as a result
of the restructuring of the Electricity Supply Industry and the Electricity Distribution Industry.

Z2 Joint ventures

Z2.1 |If the Contractor constitutes a joint venture, consortium or other unincorporated grouping of two
or more persons or organisations then these persons or organisations are deemed to be jointly
and severally liable to the Employer for the performance of this contract.

Z2.2 Unless already notified to the Employer, the persons or organisations notify the Service
Manager within two weeks of the Contract Date of the key person who has the authority to bind
the Contractor on their behalf.

Z2.3 The Contractor does not substantially alter the composition of the joint venture, consortium or
other unincorporated grouping of two or more persons without the consent of the Employer
having been given to the Contractor in writing.

Z3 Change of Broad Based Black Economic Empowerment (B-BBEE) status
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24

Z5

Z3.1

Z3.2

Z3.3

Z3.4

Z41

Z4.2

Z4.3

Z5.1

Z5.2

Z5.3

Where a change in the Contractor’s legal status, ownership or any other change to his business
composition or business dealings results in a change to the Contractor's B-BBEE status, the
Contractor notifies the Employer within seven days of the change.

The Contractor is required to submit an updated verification certificate and necessary
supporting documentation confirming the change in his B-BBEE status to the Service Manager
within thirty days of the notification or as otherwise instructed by the Service Manager.

Where, as a result, the Contractor’s B-BBEE status has decreased since the Contract Date the
Employer may either re-negotiate this contract or alternatively, terminate the Contractor’s
obligation to Provide the Works.

Failure by the Contractor to notify the Employer of a change in its B-BBEE status may
constitute a reason for termination. If the Employer terminates in terms of this clause, the
procedures on termination are P1, P2 and P4 as stated in clause 92, and the amount due is A1
and A3 as stated in clause 93.

Ethics

Any offer, payment, consideration, or benefit of any kind made by the Contractor, which
constitutes or could be construed either directly or indirectly as an illegal or corrupt practice, as
an inducement or reward for the award or in execution of this contract constitutes grounds for
terminating the Contractor's obligation to Provide the Service or taking any other action as
appropriate against the Contractor (including civil or criminal action).

The Employer may terminate the Contractor's obligation to Provide the Service if the Contractor
(or any member of the Contractor where the Contractor constitutes a joint venture, consortium
or other unincorporated grouping of two or more persons or organisations) is found guilty by a
competent court, administrative or regulatory body of participating in illegal or corrupt practices.

Such practices include making of offers, payments, considerations, or benefits of any kind or
otherwise, whether in connection with any procurement process or contract with the Employer
or other people or organisations and including in circumstances where the Contractor or any
such member is removed from the an approved vendor data base of the Employer as a
consequence of such practice.

Notwithstanding the provisions of core clause 90.2, the procedures on termination in terms of
this clause are P1, P2 and P4 as stated in the core clause 92 and the amount due is A1 and A3
as stated in core clause 93.

Confidentiality

The Contractor does not disclose or make any information arising from or in connection with
this contract available to Others. This undertaking does not, however, apply to information
which at the time of disclosure or thereafter, without default on the part of the Contractor, enters
the public domain or to information which was already in the possession of the Contractor at the
time of disclosure (evidenced by written records in existence at that time). Should the
Contractor disclose information to Others in terms of clause 25.1, the Contractor ensures that
the provisions of this clause are complied with by the recipient.

If the Contractor is uncertain about whether any such information is confidential, it is to be
regarded as such until notified otherwise by the Service Manager.

In the event that the Contractor is, at any time, required by law to disclose any such information
which is required to be kept confidential, the Contractor, to the extent permitted by law prior to
disclosure, notifies the Employer so that an appropriate protection order and/or any other action
can be taken if possible, prior to any disclosure. In the event that such protective order is not,
or cannot, be obtained, then the Contractor may disclose that portion of the information which it
is required to be disclosed by law and uses reasonable efforts to obtain assurances that
confidential treatment will be afforded to the information so disclosed.
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Z5.4 The taking of images (whether photographs, video footage or otherwise) of the Affected
Property or any portion thereof, in the course of Providing the Service and after the end of the
service period, requires the prior written consent of the Service Manager. All rights in and to all
such images vests exclusively in the Employer.

755 The Contractor ensures that all his subcontractors abide by the undertakings in this clause.

Z6 Waiver and estoppel: Add to core clause 12.3:

Z6.1 Any extension, concession, waiver or relaxation of any action stated in this contract by the
Parties, the Service Manager or the Adjudicator does not constitute a waiver of rights, and does
not give rise to an estoppel unless the Parties agree otherwise and confirm such agreement in
writing.

Z7 Health, safety and the environment: Add to core clause 27.4

Z7.1 The Contractor undertakes to take all reasonable precautions to maintain the health and safety
of persons in and about the execution of the service. Without limitation the Contractor:

e accepts that the Employer may appoint him as the “Principal Contractor” (as defined and
provided for under the Construction Regulations 2003 (promulgated under the Occupational
Health & Safety Act 85 of 1993) (“the Construction Regulations”) for the Affected Property;

e warrants that the total of the Prices as at the Contract Date includes a sufficient amount for
proper compliance with the Construction Regulations, all applicable health & safety laws
and regulations and the health and safety rules, guidelines and procedures provided for in
this contract and generally for the proper maintenance of health & safety in and about the
execution of the service; and

e undertakes, in and about the execution of the service, to comply with the Construction
Regulations and with all applicable health & safety laws and regulations and rules,
guidelines and procedures otherwise provided for under this contract and ensures that his
Subcontractors, employees and others under the Contractor’s direction and control,
likewise observe and comply with the foregoing.

Z7.2 The Contractor, in and about the execution of the service, complies with all applicable
environmental laws and regulations and rules, guidelines and procedures otherwise provided for
under this contract and ensures that his Subcontractors, employees and others under the
Contractor’s direction and control, likewise observe and comply with the foregoing.

Z8 Provision of a Tax Invoice and interest. Add to core clause 51

Z8.1 Within one week of receiving a payment certificate from the Service Manager in terms of core
clause 51.1, the Contractor provides the Employer with a tax invoice in accordance with the
Employer's procedures stated in the Service Information, showing the amount due for payment
equal to that stated in the payment certificate.

Z8.2 If the Contractor does not provide a tax invoice in the form and by the time required by this
contract, the time by when the Employer is to make a payment is extended by a period equal in
time to the delayed submission of the correct tax invoice. Interest due by the Employer in terms
of core clause 51.2 is then calculated from the delayed date by when payment is to be made.

Z8.3 The Contractor (if registered in South Africa in terms of the companies Act) is required to
comply with the requirements of the Value Added Tax Act, no 89 of 1991 (as amended) and to
include the Employer's VAT number 4740101508 on each invoice he submits for payment.

29 Notifying compensation events

Z9.1 Delete from the last sentence in core clause 61.3, “unless the Service Manager should have
notified the event to the Contractor but did not”.

210 Employer’s limitation of liability
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Z10.1 The Employer’s liability to the Contractor for the Contractor’s indirect or consequential loss is
limited to R0.00 (zero Rand)

Z10.2 The Contractor's entittement under the indemnity in 82.1 is provided for in 60.1(12) and the
Employer's liability under the indemnity is limited to compensation as provided for under the
compensation events stated in this contract.

711 Termination: Add to core clause 91.1, at the second main bullet point, fourth sub-bullet
point, after the words "against it":

Z111 or had a judicial management order granted against it.

Annexure A: Insurance provided by the Employer

These notes are provided as guidance to tendering contractors and the Contractor about the insurance
provided by the Employer. Details of the insurance itself are available from the internet web link given below.

1. Services provided in a TSC3 contract could include some element of construction or refurbishment as
well as a continuous maintenance or operational service activity. If an event occurs which causes loss
or damage, a claim could be made either against the Employer’s “works” type policy which may be in
place for the Employer's portion of the Affected Property concerned or against the Employer's assets
policy which may be in place for the Employer’s portion of the Affected Property concerned, or both.

2. The cover provided and the deductibles under the works policy are different to those under the assets
policy. Each policy has a range of applicable deductibles depending on the location of the Affected
Property and the nature of the insurable event.

3. The Contractor is required in terms of Contract Data for clause 83 to provide cover for the deductibles in
the insurance provided by the Employer. This can be provided from his own resources on a ‘self-
insured’ basis or obtained by him from his own insurers. In order to assess the extent of this cover,
tendering contractors and their brokers should consult the internet web link given below and scroll to
‘Format TSC3’ to establish both the cover and the deductibles in relation to the service provided in
terms of this contract.

4. Tendering contractors should note that cover provided by the Employer is only per the policies available
on the internet web link listed below and may not be the cover required by the tendering contractor or as
intended by each of the listed insurances in the left hand column of the Insurance Table in clause 83.2. In
terms of clause 83.1 “the Contractor provides the insurances stated in the Insurance Table except any
insurance which the Employer is to provide”. Hence the Contractor provides insurance which the Employer
does not provide and in cases where the Employer does provide insurance the Contractor insures for the
difference between what the Insurance Table requires and what the Employer provides.

5. If Marine Insurance is required the Contractor needs to obtain a copy of the latest edition of Eskom’s
Marine Policies Procedures found at internet website given below.

6. Further information and full details of all Eskom provided policies and procedures may be obtained
from:

http://www.eskom.co.zal/live/content.php?item 1D=9248
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Annexure B: The Employer’s Panel of Adjudicators

The following persons listed in alphabetical order of their surname have indicated their willingness to be
included in the Eskom Panel of Adjudicators. Their CV’s may be obtained by using the contact details
provided.

Name Location Contact details (phone & e mail)

Nigel ANDREWS Gauteng +27 11 836-6760
nigela@quoin.net

Andrew BAIRD Gauteng +27 11 803 3008
andrewbaird@ecsconsult.co.za

Christopher BINNINGTON Gauteng +27 11 888-6141
cdb@bca.co.za

Peter HIGGINS UK +44 1293 873 868
peterhiggins@pdconsult.co.uk

Bruce LEECH Gauteng +27 11 290 4000
leech@counsel.co.za

Nigel NILEN Gauteng +27 11 465 3601;
nilences@global.co.za

Peter THURLOW Gauteng +27 11 787 6226
info@thurlowassoc.com

Information about the Panel and appointment of the selected Adjudicator is available from Eskom
Supply Chain Operations management, by contacting Leighton Itholeng (Tel.: +27 (0)11 800 4031)
(Fax :+27 (0)86 668 0419) E-mail: Leighton.ltholeng@eskom.co.za
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C1.2 Contract Data

Part two - Data provided by the Contractor

Clause | Statement Data

101 The Contractor is (Name):
Address
Tel No.

Fax No.

11.2(8) The direct fee percentage is %

The subcontracted fee percentage is %

11.2(14)  The following matters will be included in
the Risk Register SHEQ

11.2(15)  The Service Information for the
Contractor's plan is in: C3 Scope of Work

211 The plan identified in the Contract Data is
contained in:

241 The key persons are:
1 Name:
Job:
Responsibilities:

Qualifications:

Experience:
2 Name:
Job

Responsibilities:

Qualifications:

Experience:
A Priced contract with price list
11.2(12)  The price listis in Part 2, C2.2
11.2(19)  The tendered total of the Prices is R excl. VAT
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PART 2: PRICING DATA
TSC3 Option A
Document Title No of
reference pages
C2.1 | Pricing assumptions: Option A 2
C2.2 | The price list (Excluding Spares price List) 1
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C2.1 Pricing assumptions: Option A

The conditions of contract

Design, supply, install, commissioning of various lighting and small
power distribution panels, including de-commissioning and removal
and scrapping of old lighting distribution panels at various areas of
the slurry plant

How work is priced and assessed for payment
Clause 11 in NEC3 Term Service Contract, June 2005 (TSC3) core clauses and Option A states:

Identified and 11
defined terms 11.2 (12) The Price List is the price list unless later changed in accordance with
this contract.

(17) The Price for Services Provided to Date is the total of

e the Price for each lump sum item in the Price List which the Contractor
has completed and

e where a quantity is stated for an item in the Price List, an amount
calculated by multiplying the quantity which the Contractor has
completed by the rate.

(19) The Prices are the amounts stated in the Price column of the Price List.
Where a quantity is stated for an item in the Price List, the Price is calculated
by multiplying the quantity by the rate.

This confirms that Option A is a priced contract where the Prices are derived from a list of items of service
which can be priced as lump sums or as expected quantities of service multiplied by a rate or a mix of both.

Function of the Price List

Clause 54.1 in Option A states: “Information in the Price List is not Service Information”. This confirms that
instructions to do work or how it is to be done are not included in the Price List but in the Service Information.
This is further confirmed by Clause 20.1 which states, “The Contractor Provides the Service in accordance
with the Service Information”. Hence the Contractor does not Provide the Service in accordance with the Price
List. The Price List is only a pricing document.

Link to the Contractor’s plan

Clause 21.4 states “The Contractor provides information which shows how each item description on the
Price List relates to the operations on each plan which he submits for acceptance”. Hence when compiling
the price list, the tendering contractor needs to develop his first clause 21.2 plan in such a way that
operations shown on it can be priced in the price list and result in a satisfactory cash flow in terms of clause
11.2(17).

Preparing the price list

It will be assumed that the tendering contractor has read Pages 14, 15 and 73 of the TSC3 Guidance Notes
before preparing the price list. ltems in the price list may have been inserted by the Employer and the
tendering contractor should insert any additional items which he considers necessary. Whichever party
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provides the items in the price list the total of the Prices is assumed to be fully inclusive of everything
necessary to Provide the Service as described at the time of entering into this contract.

1 As the Contractor has an obligation to correct Defects (core clause 42.1) and there is no compensation
event for this unless the Defect was due to an Employer’s risk, the lump sum Prices and rates must also
include for the correction of Defects.

2 Ifthe Contractor has decided not to identify a particular item in the price list at the time of tender the cost
to the Contractor of doing the work must be included in, or spread across, the other Prices and rates in the
price list in order to fulfil the obligation to complete the service for the tendered total of the Prices.

3 There is no adjustment to lump sum prices in the price list if the amount, or quantity, of work within that
lump sum item of service later turns out to be different to that which the Contractor estimated at time of
tender. The only basis for a change to the Prices is as a result of a compensation event. See Clause 60.1.

4 Hence the Prices and rates tendered by the Contractor in the price list are inclusive of everything
necessary and incidental to Providing the Service in accordance with the Service Information, as it was at
the time of tender, as well as correct any Defects not caused by an Employer’s risk.

5 The Contractor does not have to allow in his Prices and rates for matters that may arise as a result of a
compensation event. It should be noted that the list of compensation events includes those arising as a
result of an Employer's risk event listed in core clause 80.1.

Format of the price list
(From page 73 of the TSC3 Guidance Notes)

Entries in the first four columns in the price list in section C2.2 are made either by the Employer or the
tendering contractor.

If the Contractor is to be paid an amount for the item which is not adjusted if the quantity of work in the item
changes, the tendering contractor enters the amount in the Price column only, the Unit, Expected Quantity
and Rate columns being left blank.

If the Contractor is to be paid an amount for an item of work which is the rate for the work multiplied by the
quantity completed, the tendering contractor enters the rate which is then multiplied by the Expected
Quantity to produce the Price, which is also entered.

If the Contractor is to be paid a Price for an item proportional to the length of time for which a service is
provided, a unit of time is stated in the Unit column and the expected length of time (as a quantity of the
stated units of time) is stated in the Expected Quantity column.

PART C2: PRICING DATA PAGE 19 C2.1 TSC3/A PRICING ASSUMPTIONS



ESKOM HOLDINGS SOC LTD

CONTRACT NO
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OF OLD LIGHTING DISTRIBUTION PANELS AT VARIOUS AREAS OF THE SLURRY PLANT

C2.2 the price list

Design, supply, install, commissioning of various lighting and small power distribution panels,
including de-commissioning and removal and scrapping of old lighting distribution panels at various

areas of the slurry plant

PRICE LIST
Slurry Plant (Small Power lighting Estimates
Iltem | Description UuoM QTY | Rate Amount
Preliminary & General
Site Establishment Sum 1
Medical & Safety Sum 1
Project Management & Supervision fees Sum 1
Transport Sum 1
Accommodation sum 1
Site De-establishment Sum 1
1 Decommissioning and Removal
Electrical Sum 1
Mechanical Sum 1
2 Design Management
Project Management Sum 1
Engineering desing- Electrical Sum 1
Engineering design- Mechanical Sum 1
Lighting survey and protection coordination & Sum 1
report
Drawings Sum 1
Factory accepted testing after design approval Sum 1
3 Plant and Material
Mechanical
Main distribution panels Sum 1
Cable trays Sum 1
Cable conduits Sum 1
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Steel Sub-distribution panels Sum 7
Steel Lighting terminal panels Sum 7
Painting and Powder coating Sum 7
Din rails for panel mounts Sum 7
4 Electrical
Main distribution box Sum 1
380V AC-DB Modification-Power Panels Sum 1
380VAC- DB Modification - Cables Sum 1
16mm2, 4core cable- for each panel to be Sum 1
installed
Earthing Cable- for each panel to be installed Sum 1
Functional earth cable connecting to reference Sum 1
point
Gaskets Sum 1
Sealing compound Sum 1
Lights complaint to IP68 Sum 1
Plugs complaint to IP68 Sum 1
Circuit breakers for loads Sum 1
Earth leakage for sub-distribution panels Sum 1
2.5mm2- Panel wire- black Sum 1
4mm2- Panel wire Sum 1
lllumination survey of plant (Before and after) Sum 1
Site Construction work,Erection & Installation Sum 1
Commission and Optimisation Sum 1
Issuing of Coc for each panel & Installation Sum 1
Sub-Total

NOTE:

Tenderers shall allow in their rates for the cost of all materials, labour, transport, profit, supervision and all
other costs which may be incurred in the proper execution of the works (access, compressed air, water,
electricity etc). This could also include, but not be limited to levies payable to any industrial councils,
associations, etc that may be due by the tenderer, the cost of compliance to legislation, for instance regarding
Health and Safety, compliance with Labour Legislation, etc.
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PART 3: SCOPE OF WORK

Document Title No of
reference pages
This cover page 1

C3.1 | Employer's Service Information

C3.2 | Contractor’'s Service Information

Total number of pages
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C3.1: EMPLOYER’S SERVICE INFORMATION

CONTRACT NO

Contents
ltem Description
1. Description of Services
1.1 Executive Overview
1.2 Employer’s objectives and purpose of the service
1.3 Scope of Work/ Specification
1.3.1 Work to be performed by the Contractor for the works
1.3.2 Receivables
1.3.3 Quality Assurance
1.34 Drawings and Specifications
1.4 Maintenance Philosophy
1.4.1 Corrective Maintenance
1.4.2 Preventative Maintenance
1.4.3 Planned Maintenance
1.4.4 Routine Maintenance
1.4.5 General Overhaul
1.4.6 Mini General Overhaul
147 Opportunity Repairs
1.5 Legislation, Regulations, Standards and Specifications
Table 1 Standards and specifications
Table 2 List of Material to be used
2 Cable information to be supplied to the Employer
3 Contact persons
4 Data Item Descriptions
4.1 Working Hours
411 Normal Working Hours ( Maintenance)
4.1.2 Normal/Overtime (Projects)
4.1.3 Emergency Hours( Maintenance)
5. Additional Conditions
6. Submission of Reports
Table 4 Quotation and invoice template
7 Quality Requirements
8. Defects Correction period
DOCUMENT C2.1 PAGE iv PRICING

DATA



ESKOM HOLDINGS SOC LTD CONTRACT NO
SIZING, SELECTION, SUPPLY, INSTALL, COMMISSIONING OF VARIOUS LIGHTING AND SMALL POWER DISTRIBUTION
PANELS AND EQUIPMENT, INCLUDING DE-COMMISSIONING AND REMOVAL AND SCRAPPING OF OLD LIGHTING
DISTRIBUTION PANELS AT VARIOUS AREAS OF THE SLURRY PLANT

Description of the service
1. Description of the Services

1.1 Executive Overview

Size, supply, install, commissioning of various lighting and small
power distribution panels, including de-commissioning and removal
and scrapping of old lighting distribution panels at various areas of
the slurry plant

This is an all-inclusive maintenance package for maintenance and repair of Lighting
including Cabling. Services rendered are for the duration of the contract, from the start date
to the completion date.

1.2 Employers objectives and purpose of the service

Note:

The Contractor must be Authorized in terms of Plant Safety Regulations (PSR) (Low Voltage) to be
able to perform the following activities covered in the scope of work, failing which a 10% will be
deducted on a monthly gross labour charge effective after 6 months when the contract is in
place/signed.

The services is for the design, supply, install, commissioning of various lighting and small power distribution
panels, including de-commissioning and removal and scrapping of old lighting distribution panels at various
areas of the slurry plant as listed in Table 2 on a period not exceeding 6(six) months at Slurry Plant
that is related to the Matla Power Station and its boundaries, Specification in Table 1, page #, must
be adhered to.

The objective is that all lightening and cabling receives the highest degree of attention in quality of
engineering, operational and maintenance, all of which is aligned to the South African National
Standards. (SANS)

The maintenance and management of such installations is to ensure that they are maintained and
inspected to the highest degree in accordance with the South African National Standards. (SANS)
and the Occupational Health and Safety, Act (OHS Act) and to ensure that no injury or fatality will
occur in relation to such installations that could have been anticipated or foreseen.

This service shall include all projects, outage work, routine maintenance, repairs, structural repairs,
inspections & cleaning, support services, emergency breakdown services, statutory inspections and
defect correction during normal and abnormal condition or operation, to ensure the integrity of the
installed cabling system and domestic power circuits at Matla Power Station.

The Contractor shall through execution of the services ensure that all systems are safe and
operational. These will include but not limited to all cabling systems and its sub system components.

Matla Power Station operates on a 24-hour basis, 7 days a week.
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1.3 SCOPE OF WORK / SPECIFICATION
1.3.1 Work to be performed by the Contractor for the works

The work scope:

As and when basis of all plant that is related to Matla Power Station and its boundaries for a period

of 5 years:

1.3.1.1 Main lighting and shall power distribution panels (LCP) x 2

e Size, supply and install 2 lighting distribution panels which are floor mounted, the panels must have a
double door configuration

e Each panel shall be IP65 minimum and shall be lockable,

e The panels shall have two incomers with suitable sizing to receive x2 PVC-SWA-70mm2 —PVC cables
on the incomer and shall have an automatic change over switch,

o All of the feeder circuits within the panel shall have a fused isolators which are adequately sized for
each feeder,

e The x2 incomers along with all feeders on the main distribution panel shall have LED indication lights
(Green, Yellow and Red) to indicate the status of the feeder or incomer (Green- Healthy & ready,
Yellow- Fault, Red-Live)

e All circuits in the panel shall be IEC type 2 coordinated as per IEC 60947

e Panel specifications shall be as follows;

i. V=400V (30)

ii. IN=300A

iii. IF-3® = 25kA, 3 seconds

iv. Type 2 coordination,

v. Number of circuits per panel 6 x 15kW

vi. Fused isolators on each feeder

vii. Colour shall be electric orange — B32 (SANS 1091) powder coating
viii. Panel shall be floor mounted and fully compliant with SANS 61439

e Panel shall have an earthing stud welded onto the door and the side for earthing purposes,

e Panels shall be constructed with material: 3CR12 stainless steel

e Glands plant shall be adequately sized to allow cables of up to 70mm2 and also 16mm2

e The door shall also be earthed via a conductor of minimum size 2.5mm2

e Each of the panels shall have drawings for all of the circuits within the panel,

e All conductors and material used shall be SABS approved with all of the relevant documentation
provided prior to acceptance

e The panels shall be compliant with SANS 1973 and 240-56227516,

e Panel construction shall prevent access with live busbars and the panel shall as a minimum be form
3B.

e All components shall be compliant with all the requirements of SANS 60947
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The contractor shall ensure the panel is located close to the existing panel in order to minimize cables

having to be joined to place the panel in its new position.

1.3.1.2 Cable from the main distribution panels to the field sub-distribution panels

1.3.1

The contractor shall provide a minimum of 6 cable runs of 400m to the new sub-distribution panels
which were not part of the original site installation,

These cable runs shall be mounted on adequately sized cable racks which shall be earthed in
accordance with 240-56356396 and 0.54/393

The contractor shall install a cable with following specifications:

V = 600V/1000V

PVC-SWA-PVC

Size = 16mm2, 4 cores

Low halogen content

BVX4HCV

Fused isolators on each feeder

The contractor is to ensure where necessary conduits are used for the cable runs to the sub-

O O O O O O

distribution panels,

The contractor shall ensure that the cable armouring is connected correctly

.3 Sub-distribution lighting and shall power distribution panels (LCP) x 12 and 1 spare

Size, supply and install 13 lighting distribution panels which are surface mounted, the panels must
have a double door configuration

Each panel shall be IP65 minimum and shall be lockable,

The panels shall have two incomers with suitable sizing to receive x2 PVC-SWA-16mm2 —PVC cables
on the incomer,

All of the feeder circuits within the panel shall have a fused isolators which are adequately sized for
each feeder,

All circuits in the panel shall be IEC type 2 coordinated as per IEC 60947

Panel specifications shall be as follows;

i. V=400V (30+N)
ii. IN = 60A
iii. IF-3® = 20kA, 1 seconds
iv. Type 2 coordination,
V. Various lighting single phase MCBs which are C-curve graded (minimum of 12 MCBs)
with minimum breaking capacity of 15kA sized based on attached drawings

Vi. Various three phase MCBs which are C-curve graded (minimum of 3 MCBs) with
minimum breaking capacity of 15kA sized based on attached drawings
vii. Various plug single phase MCBs which are C-curve graded (minimum of 4 MCBs) with

minimum breaking capacity of 15kA sized based on attached drawings
viii. Colour shall be electric orange, B32 (SANS 1091) powder coating
iX. Panel shall be surface mounted and fully compliant with SANS 61439
X. Ensure a 30mA earth leakage is installed
Panel shall have an earthing stud welded onto the door and the side for earthing purposes,

Panels shall be constructed with material: 3CR12 stainless steel

Glands plant shall be adequately sized to allow cables of up to 16mm2 and also 16mm2
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The door shall also be earthed via a conductor of minimum size 2.5mm2

Each of the panels shall have drawings for all of the circuits within the panel,

All conductors and material used shall be SABS approved with all of the relevant documentation
provided prior to acceptance

The panels shall be compliant with SANS 1973 and 240-56227516,

Panel construction shall prevent access with live busbars and the panel shall as a minimum be form
3B.

All components shall be compliant with all the requirements of SANS 60947

The contractor shall ensure the panel is located close to the existing panel in order to minimize cables
having to be joined to place the panel in its new position.

All cables to various lighting circuits shall be 2.5mm2 size and shall be in placed in sufficiently sized
conduits which shall be earthed in accordance with 0.54/393 and 240-56356396

All cables to various plugs circuits shall be 4mm2 size and shall be in placed in sufficiently sized
conduits which shall be earthed in accordance with 0.54/393 and 240-56356396

1.3.1.4 Cables to various plant components and protection grading

The contractor is to ensure that all cables are sized adequately with at least 2.5mm2 for each lighting
circuit and 4.0mm? for plug circuits

The contractor shall perform protection grading of the installation, and ensure proper grading of the
installation, the contractor shall submit grading curves

The contractor shall ensure that all equipment used is compliant with the relevant SANS requirements,
the contractor shall provide all equipment datasheets for review and approval before installation,

The contractor shall also re-use any conduits or plant equipment which is deemed to be in a

serviceable condition and this has been agreed to with the employer.

1.3.1.5 Lights and plugs

The contractor shall supply lights which are LED type and are IP68 rated as a minimum with the
following specifications:

o CCT - 2700k to 3200k for the boiler and coal plant, for turbine areas and other areas these
may be 2700K to 4000K. No other CCT range is accepted,

CRI - 80-90

Surge protection fitted,

Driver circuit fitted,

Must have earth connection point

SABS/ SANS accredited

Light must have a warranty

Driver and surge arrestor must be replaceable

OO0 O OO0 0 Oo

The plugs to be installed shall have the following specifications:

o Plugs —15A,
o P68
o Single phase,
The contractor shall ensure that scopes are compliant with the relevant SANS and Eskom

specifications.
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1.3.1.6 Terminal strip junction boxes for lighting distribution panels x 13

Size, supply and install 13 lighting distribution panels which are surface mounted,

Each panel shall be IP65 minimum and shall be fastened via a screws,

The panels shall allow for bottom entry into the distribution panel for conduits from the sub-distribution
panels

The contractor shall install terminals which are spring loaded and adequately sized for 2.5mm2
conductor sizes

All terminals shall be SANS and Eskom compliant as per drawings

Panel specifications shall be as follows:

o Panels shall be constructed with material: 3CR12 stainless steel
o Glands plate shall be adequately sized to allow conduits to enter the terminal boxes without
limitations
o Panels sizes shall be at least:600mmx600mmx100mm
o Colour shall be electric orange, B32 (SANS 1091) powder coating
o Panel shall be floor mounted and fully compliant with SANS 61439
Contractor is to ensure that bonding is attached onto each terminal strip junction box,

The contractor shall install terminal strips each levels requirement and ensure a minimum spare

terminal strip number of 20% is added onto each junction box.

1.3.1.7 Earthing and bonding of all equipment

All earthing shall be done using an aluminium flat with a minimum area of 300mm2 (copper) or an
alternative material with suitable copper effective area equal to 150mm2 for each distribution panel
Each distribution panel shall be have an earth connection in line 0.54/393 ,

Bonding of the doors shall be achieved with the use of earthing insulated cable which has a minimum
area of 2.5mm2.

No copper shall be allowed for earthing due to high theft , other alternative materials with the same
effective area may be used,

All earthing and bonding shall be tested to have a maximum resistance value of 10mQ or less,

The contractor shall perform continuity testing of all installation equipment to ensure it is safe

1.3.1.8 Cable terminations of power cabling

All of the connection points which have compression/ cone washers shall be appropriately sized,

All of bolts, washers and cones needs to be torqued at the correct values for the bolt used

Grease will also need to be applied to all contact points to ensure good conductivity

All cable connections and terminations shall be in line with SANS 876.

The contractor shall ensure that all cables have the correct lugs and these shall be fully compliant with

SANS and Eskom specifications.

1.3.1.9 Testing and Commissioning
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1.3.2

a)

b)

Each plant component shall have the relevant testing performed on it where applicable, all cables shall
have continuity testing and insulation resistance testing.

Perform IR and conductor resistance testing on all cables and ensure continuity between the gland
plate and cable gland,

Perform continuity testing of the earthing and bonding of the new installation and ensure all resistance
values are below <10mQ,

Contractor is to supply a detailed commissioning program for each of the panels,

Contractor shall provide detailed drawings and FAT and SAT plans which for the main distribution and
sub-distribution panels prior to manufacturing,

Contractor shall perform all testing as deemed necessary by the employer in agreement with the
employer and a detailed testing schedule shall be submitted.

The contactor shall provide the employer with detailed commissioning plans and programs for the
plant in its entirety which shall be approved.

Contractor shall issue a certificate of compliance (CoC) which is signed by a registered electrician or
master electrician for all installations which shall be worked on by the contractor for each panel.

The contactor shall together with the signed CoC a safety certificate for each panel installed and

commissioned on the plant.

Receivables

On notification of a defect/repair to be conducted the Contractor will submit the following
documentation to the Contracts Service Manager for approval:

e A detailed quotation for the works.

e A detailed Task Order for the work to be done.

e A program indicating the duration of the work.

e A process quality plan.

e A completion Certificate after the work is done.
In the event of a breakdown after hours and week-end the work needs to follow the Matla
Emergency approval process.

e The standby manager will approve the work to be done.

e The normal commercial process will be followed the next working day to submit the required

documentation.

On completion of the work the Contractor will submit:
e Handover Documentation with signed off PQP.

e Testrecords of the work performed.

e COC certification if required.

e Completion Certificate.

e Assessment.
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1.3.3

1.3.4

¢ Required invoicing for payment.

The Contractor possesses a master installation certificate.

A list of all employees and their qualifications is submitted to the Contract Service Manager at the
starting date.

The Contractor is registered with the Electrical Contractor Board and supplies the Employer with proof
of this at the starting date.

Any cable more than 10m long that is decommissioned by the Contractor must be communicated to
the Contract Service Manager or his delegate to obtain information about storage or disposal of that
cable.

The Contractor ensure the availability of all special equipment to perform the required work as per
table 2

The Contractor makes sure that her or his staff attends the LV regulations courses to be authorised to

take permits for themselves within 6 months of contract acceptance.
Quality Assurance

The Contractor submits draft quality control documentation on request of the Contract Service
Manager or his delegate.

The Contractor ensures that effective quality plans are in place prior to undertaking any task at Matla
Power Station.

Prior to executing large task, a program in the form of a Gantt chart or in any other format accepted
by the Project Manager is submitted to the Contract Service Manager of his delegate. Such a Gantt
chart is only submitted on request of the Contract Service Manager or his delegate.

The Contractor performs or prepares ad hoc quality, safety and technical audits as instructed.

The Contractor submits quality plans for outages, commissioning and hand over.

The Contractor is to liaise with the Contract Service Manager or his delegate with respect to the outage

schedule

Drawings and specification

The method and conduct of work is in accordance with the specifications and conforms to the scope
of work supplied by the Contract Service Manager or his delegate.

The drawings are specified in accordance with the respective projects.

The Project Manager has the propriety rights to all the documentation applicable to Matla Power
Station.

The Contractor consults the Contract Service Manager or his delegate regarding any cable on the
plant for which the standards mentioned below are not applicable. This refers to specialised cables or
any other cables that the Contractor is not familiar with.

The contractor shall generate drawings for all panels supplied
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e The contractor shall also update drawings of the plant installations which may be modified or worked
on by the contractor

e Updating of the drawings shall be as per 240-128353314 and 36-946 (contractor to request where this
is not issued with the scope).

e The updated drawings shall only be considered final and accepted once it has been reviewed by
configurations management and Engineering

e Contractor shall issue drawings in Microstation V8

e The Contractor complies with the standards and specification listed in Table 1 and the list of services

and materials in Table 2.
1.3.5 Legislation, Regulations, Standards and Specifications

The Contractor conforms to all prevailing legal requirements of the republic of South Africa, Eskom SOC
Limited and Matla Power Station Site legal Requirements, with special reference but not limited to the

following:
e Occupational Health and safety Act 85 of 1993 as amended and its regulations.
e SANS 10400 National Building regulations
e Plant Safety Regulations (PSR) 36-681 — Generation Plant Safety Regulations.
o GGPP0592: Generation Policy: Power Station Plant Classification.
e OPG 0159-02: Eskom manual: Classification Guideline.
e Compensation for Occupational Injuries and Diseases Act 130 of 1993 as amended.
¢ National Environmental Management Act 107 of 1998 as amended.
¢ National Environmental Waste Act 59 of 2008 as amended.
o National Water Act 36 of 1998 as amended.

e Eskom procedures and Safety requirements set out in Safety, Health and environmental

specifications, Document 004 4830

e Eskom procedures 32-95 with regards to the management of safety, health and environmental

incidents

¢ Anyother act or procedure deemed necessary or applicable if the work includes some toxic and/or
hazardous substances during normal and routine maintenance activities stipulated in this
document. In this case the Contractor handles such hazardous substances in accordance with the
applicable regulations and procedures, and is disposed of by the Contractor in accordance with

the applicable law.
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Table 1: Standards and specifications

Item Title Revision Tick if
publicity
available

Plug and socket-outlet systems for household and similar purposes for use

1 in South Africa SANS 164 parts 1 and 2 Latest
Earth leakage protection units: Fixed earth leakage protection circuit-

2 breakers SANS 767 -1 Latest

3 Electric cables with extruded solid dielectric insulation for fixed installations Latest
SANS 1507 parts 1-6

4 Electric flexible cores, cords and cables with solid extruded dielectric Latest
insulation SANS 1574

5 Switches for household and similar fixed-electrical installations Part 1: Latest
General requirements SANS 60669-1

6 Conduit systems for cable management Part 21: Particular requirements - Latest
Rigid conduit systems SANS 61386-21

7 Conduit systems for cable management Part 23: Particular requirements - Latest
Flexible conduit systems SANS 61386-23

8 Low-voltage surge protective devices Part 1: Surge protective devices Latest
connected to low voltage power distribution systems — requirements and
tests SANS 61643

9 Lights supplied from the “Unit normal 400V” supply. Normal lights Latest

10 SANS 529 SABS 529 2007 3 Heat-resisting wiring cables Latest

Table 2: List of cable types used

Table 3: Quotation and Invoice template

SAP line item:

Item name (as per price list):

Item price (as per price list):
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Quantity: (Units of measure)

Description:

Iltem Total

i Each quotation includes the offered starting date and completion date.
ii. When a quoted offer is accepted by means of a task order, the offered starting dates and completion

dates becomes the starting dates and completion dates, respectively, of the task order.

2  Quality requirements

i The Contractor complies with the Contract Service Manager Quality Requirements as specified in
Eskom Generation Standard GGS 0462 in to the Scope.

ii. For a job where the Contract Service Manager deems that a quality plan is necessary, the quality
control documentation is submitted to the Contract Service Manager or his delegate within 3 (Three)
days after the job is requested, prior to the start of the job.

3 Defects Correction Period

Due to the different nature of defects, and the different risks associated with trips, the defect correction
period as specified in the Contract Data varies per defect, as indicated by the Contract Service
Manager.
e Priority 1 — 24 hours — All modifications which may affect the operation of Matla Power Station.
e Priority 2 — 2 days — Investigations and feasibility studies.
e Priority 3 — 1 week — Repairs.
Management strategy and start up.
The Contractor’s plan for the service
| N/A

Management meetings

Monthly meetings are held monthly for the duration of the service contract to discuss Assessment as well
as performance of the contractor.

Regular meetings of a general nature may be convened and chaired by the Supply Manager as follows:

Title and purpose Approximate time & Location Attendance by:
interval

Risk register and Weekly on _Monday’s_ at

compensation events _14:00_
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Overall contract progress | Monthly on 25th at Unit 1 16m level Employer, Contractor
and feedback Contract Supervisors’ offices and supervisors.
office

Meetings of a specialist nature may be convened as specified elsewhere in this Service Information or if not
so specified by persons and at times and locations to suit the Parties, the nature and the progress of the
service. Records of these meetings shall be submitted to the Service Manager by the person convening the
meeting within five days of the meeting.

All meetings shall be recorded using minutes or a register prepared and circulated by the person who
convened the meeting. Such minutes or register shall not be used for the purpose of confirming actions or
instructions under the contract as these shall be done separately by the person identified in the conditions of
contract to carry out such actions or instructions.

Contractor’'s management, supervision and key people

Contractor is to observe and adhere to Eskom’s Power Station Safety, Health, Environment and Quality
regulations. The contractor must supply the employer with a fully completed Contractor’s safety file, as
required by law. The contractor is responsible for adequate PPE and yearly medical screening of his
personnel, at his own costs. Knowledge of the product and its adverse effect on the environment must be
minimized to prevent any liability to the Power Station by the contractor through proper procedures and good
housekeeping.

Provision of bonds and guarantees

The form in which a bond or guarantee required by the conditions of contract (if any) is to be provided by the
Contractor is given in Part 1 Agreements and Contract Data, document C1.3, Sureties.

The Employer may withhold payment of amounts due to the Contractor until the bond or guarantee required
in terms of this contract has been received and accepted by the person notified to the Contractor by the
Service Manager to receive and accept such bond or guarantee. Such withholding of payment due to the
Contractor does not affect the Employer's right to termination stated in this contract.

Documentation control

All Contractual communication is in the form of emails, letters, notifications and minutes of a meeting and will
make reference to the Employer and the employer’s representative, the contract number, contract title and a
single topic of discussion for each transmittal i.e. one email for single topic of discussion.
Maintenance/Service books need to be provided by contractor in triplicate format for record keeping in
machine rooms and handed in to Contract Supervisor for record keeping.

Invoicing and payment

The Z clauses make reference to invoicing procedures stated here in this Service Information. Also include a
list of information which is to be shown on an invoice.

Within one week of receiving a payment certificate from the Service Manager in terms of core clause 51.1,
the Contractor provides the Employer with a tax invoice showing the amount due for payment equal to that
stated in the Service Manager's payment certificate.

The Contractor shall address the tax invoice to
Eskom Holdings Ltd Generation

Matla Power Station
Finance Department
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and include on each invoice the following information:

Name and address of the Contractor and the Service Manager;

The contract number and title;

Contractor's VAT registration number;

The Employer's VAT registration number 4740101508;

Description of service provided for each item invoiced based on the Price List;

Total amount invoiced excluding VAT, the VAT and the invoiced amount including VAT,
(add other as required)

Add procedures for invoice submission and payment (e. g. electronic payment instructions)

Contract change management
| N/A |

Records of Defined Cost to be kept by the Contractor
| N/A |

Insurance provided by the Employer

Refer to the insurance part of the contract |

Training workshops and technology transfer

Integrated Business Training (IBI) must be attended yearly as well as any specialised training related to the
service to be provided at each plant.

Design and supply of Equipment

All tools and equipment provided by the Contractor is to be SABS compliant and be fully functioning and to
be checked daily as to whether it complies with the necessary health, safety and environmental requirements
of Matla Power Station. As per manufacture specifications and or testing equipment must be calibrated
annually and proof of certificate must be provided. A list of tools must be handed in for records.

Things provided at the end of the service period for the Employer’'s use
Equipment

All equipment and tools provided to the Contractor by the Employer are returned fully functioning as given for
providing the service by the Contractor.

Information and other things
| N/A

Management of work done by Task Order

| All work is performed in accordance with the Task Order provided. |

Health and safety, the environment and quality assurance

Health and safety risk management

In addition to the requirements of the laws governing health and safety, Eskom may have some additional
requirements particular to the service and the Affected Property for this contract. The text below provides for
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these being attached as an Annexure to this Service Information. PLEASE ALSO READ CORE CLAUSE 27.4
TOGETHER WITH Z7 IN THE ADDITIONAL CONDITIONS OF CONTRACT TO MAKE SURE THAT
WHATHEVER IS INCLUDED IN THE ANNEXURE FOLLOWS ON FROM THOSE CLAUSES.

The Divisional/Regional Safety Risk Manager or his representative having jurisdiction over the service must
provide the relevant safety, health and environmental (SHE) criteria for incorporation into this Service
Information. The SHE specification / scope must be signed off by the Divisional/Regional Safety Risk Manager
or his representative confirming that the applicable safety criteria have been taken into account.

The Commodity Manager / Buyer must refer the tender to the Divisional/Regional Safety Risk Manager or his
representative in order to evaluate against enquiry-specific safety criteria.

The Divisional Safety Risk Managers who will be responsible for the allocation of resources to assist P&SCM
with the above processes are as follows:

Generation: Roley Mcintyre
Transmission: Tony Patterson
Distribution: Alex Stramrood
Enterprises: Jace Naidoo
Corporate: Kerseri Pather

The Contractor shall comply with the health and safety requirements contained in Annexure to
this Service Information.

Environmental constraints and management

Matla Power Station is ISO 14001 complaint , All spillage (oil, grease, diesel, chemical etc.) are prevented at
all times and where accidents occurred in line with any spillages, immediate remedial actions are taken to
clean-up the affected land using the appropriate spill-cleaning chemical/absorbents. All spillage must be
reported and the contractor must have the emergency plan for accidental spills.

All chemical containers must be in a bund area No chemical container should be placed on the ground). Report
all chemical spillage and chemical change and update the MSD. Include the emergency plan for accidental
spills.

All activities listed in the National Environmental Act 107 of 1998, Regulation 544 and 545, must have
Authorisation before commencement of work. The contractor shall comply with all applicable legal and other
requirements. The polluter pays principle will be applied. The contractor manager shall ensure compliance
with Eskom Matla Environmental procedures to ensure the prevention of pollution (OMOP 4090). The last
payment will be processed based on the status of the last housekeeping check sheet (Annexure G: OMOP
4018) of designated area. EMS file based on 1ISO14001 will be required.

The Contractor shall comply with the environmental criteria and constraints stated in Annexure

Quality assurance requirements

The contractor ISO 9001:2000 registration certificate of compliance must be supplied with tender. If the
contractor is not registered, contractor will supply with his tender document with their quality policy.

All chemicals supplied to Matla Power Station Ash water system must be accompanied by a Certificate of
Analysis and MSDS. List of hazardous chemicals to be used with MSD eg herbicides. Valid ISO 9001:2008
certificate OR objective evidence of a Quality Management System which is ISO 9001:2008 compliant.
Completed assessment Annexure A of OMOP 4402. Adhering to quality requirements as per the QM58
procedure.
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Procurement

There is a cross reference from the core clause 11.2(6) definition of Disallowed Cost to the Service Information
regarding procurement procedures. This part of the Service Information MUST include any such procedures
to be able to administer Disallowed Cost.

People

Minimum requirement of people employed

Specify any constraints relating to people employed to Provide the Service; for example permits for foreigners,
training (other than H & S), use of labour from designated areas and industrial relations. Minimum of people
should be as per the price list with their certificates and training requirements.

BBBEE and preferencing scheme

Specify constraints which Contractor must comply with after contract award in regard to any Broad Based
Black Economic Empowerment (B-BBEE) or preferencing scheme measures.

Subcontracting

Preferred subcontractors

TSC3 does not make use of nominated subcontracting, but the Employer may list which subcontractors or
suppliers the Contractor is required to enter into subcontracts with. This is usually only required where
specialist services need to be obtained from a particular supplier or group of suppliers in order to comply with
operational standards.

Subcontract documentation, and assessment of subcontract tenders

See under SD&L undertaking above

Limitations on subcontracting

| See under SD&L undertaking above

Attendance on subcontractors

| See under SD&L undertaking above

Plant and Materials

Specifications

‘ As stated in the scope of work.

Correction of defects

‘ As stated in the scope of work.

Contractor's procurement of Plant and Materials

Specify any constraints on how the Contractor is to order, codify, expedite, freight, import, transport to the
Affected Property and any other requirements for delivery and storage before installation. The Employer may
require warranties from suppliers to be in favour of the Employer and not just to the Contractor. The Employer
may also need schedules of vendor data for his own use after the end of the service period.

Tests and inspections before delivery
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Core Clause 41.1 makes reference to the Service Information stating which Plant and Materials are to be
inspected and tested before delivery. Specify any requirements particularly if such tests and inspections are
to be carried out by agents of the Employer overseas.

Plant & Materials provided “free issue” by the Employer

| As stated in the scope of work

Working on the Affected Property

| As per scope of work.

Employer's site entry and security control, permits, and site regulations

The contractor shall liaise with Matla Power Station’s Security staff in order to obtain temporary permits for his
staff and vehicle.

Personnel and vehicle entering and leaving the site are subject to routine searches and substance abuse
testing.

The contractor will have to obtain a gate permit from the Employers Representative, before materials and
equipment can be removed from the site. The gate permit gives and itemize list of materials and equipment to
be removed from site.

People restrictions, hours of work, conduct and records

Contractor to start work on Mondays to Thursdays at 7:00 to 16:15
Fridays 7:00 to 12:00.

Health and safety facilities on the Affected Property

\ As stated in the scope of work.

Environmental controls, fauna & flora

\ As stated in the scope of work.

Cooperating with and obtaining acceptance of others

\ As stated in the scope of work.

Records of Contractor's Equipment

| As per scope of work

Equipment provided by the Employer

N/A

Site services and facilities
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Provided by the Employer

\ Ablution Facilities, Offices and Equipment Room.

Provided by the Conftractor

N/A.

Control of noise, dust, water and waste

\ As per scope of work

Hook ups to existing works

N/A

Tests and inspections

Description of tests and inspections

Describe the tests and inspections to be carried out by the Contractor and the Service Manager and others
[40.1].

Materials facilities and samples for tests and inspections

State what materials facilities and samples for tests and inspections the Contractor and the Employer are to
provide, per core clause 40.2.
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