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C1.1 Form of Offer & Acceptance 
 
Offer 
 
The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract for the 
procurement of: 
 

Sizing, selection, supply, install, commissioning of various lighting and small power distribution panels and 
equipment, including de-commissioning and removal and scrapping of old lighting distribution panels at 

various areas of the slurry plant 
 

The tenderer, identified in the Offer signature block, has examined the documents listed in the Tender Data 
and addenda thereto and by submitting this Offer has accepted the Conditions of Tender. 
 
By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer and 
Acceptance the tenderer offers to perform all of the obligations and liabilities of the Contractor under the 
contract including compliance with all its terms and conditions according to their true intent and meaning for 
an amount to be determined in accordance with the conditions of contract identified in the Contract Data.  
 

Options A  The offered total of the Prices exclusive of VAT is  R 

 Value Added Tax @ 15% is R 

 The offered total of the amount due inclusive of VAT is1 R 

  

 
This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and 
Acceptance and returning one copy of this document including the Schedule of Deviations (if any) to the 
tenderer before the end of the period of validity stated in the Tender Data, or other period as agreed, 
whereupon the tenderer becomes the party named as the Contractor in the conditions of contract identified in 
the Contract Data. 
 
Signature(s) 
 

   

Name(s) 
 

 
 

  

Capacity 
 

 
 

  

For the 
tenderer: 
 

 
 

 
Name & 
signature of 
witness 

(Insert name and address of organisation)   
 
Date 

 

Tenderer’s CIDB registration number:   

 

                                                      
1 This total is required by the Employer for budgeting purposes only.  Actual amounts due will be assessed in 
terms of the conditions of contract. 
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Acceptance 
 
By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the tenderer’s 
Offer.  In consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the 
conditions of contract identified in the Contract Data.  Acceptance of the tenderer’s Offer shall form an 
agreement between the Employer and the tenderer upon the terms and conditions contained in this agreement 
and in the contract that is the subject of this agreement. 
 
The terms of the contract, are contained in:  
 

Part C1  Agreements and Contract Data, (which includes this Form of Offer and Acceptance) 
 
Part C2  Pricing Data 
 
Part C3  Scope of Work: Service Information 
 

and drawings and documents (or parts thereof), which may be incorporated by reference into the above listed 
Parts. 
 
Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed 
in the Returnable Schedules as well as any changes to the terms of the Offer agreed by the tenderer and the 
Employer during this process of offer and acceptance, are contained in the Schedule of Deviations attached 
to and forming part of this Form of Offer and Acceptance.  No amendments to or deviations from said 
documents are valid unless contained in this Schedule. 
 
The tenderer shall within two weeks of receiving a completed copy of this agreement, including the Schedule 
of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) to arrange 
the delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to be 
provided in terms of the conditions of contract identified in the Contract Data at, or just after, the date this 
agreement comes into effect.  Failure to fulfil any of these obligations in accordance with those terms shall 
constitute a repudiation of this agreement. 
 
Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer 
receives one fully completed original copy of this document, including the Schedule of Deviations (if any).   
 
 
Signature(s) 
 

   

Name(s)  
 

  

Capacity 
 

 
 

  

for the 
Employer 
 

 
Eskom Holdings SOC Limited        Matla Power Station on the Delmas Road. P/Bag X5012, 
Kriel, 2271 

 
Name & 
signature of 
witness 

 
 
 
 

  
 
Date 

 

 
Note: If a tenderer wishes to submit alternative tenders, use another copy of this Form of Offer and 
Acceptance. 
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Schedule of Deviations to be completed by the Employer prior to contract award 
Note: 

1. This part of the Offer & Acceptance would not be required if the contract has been developed by negotiation between the Parties 
and is not the result of a process of competitive tendering. 

2. The extent of deviations from the tender documents issued by the Employer prior to the tender closing date is limited to those 
permitted in terms of the Conditions of Tender. 

3. A tenderer’s covering letter must not be included in the final contract document.  Should any matter in such letter, which 
constitutes a deviation as aforesaid be the subject of agreement reached during the process of Offer and Acceptance, the 
outcome of such agreement shall be recorded here and the final draft of the contract documents shall be revised to incorporate 
the effect of it. 

 

No. Subject Details 

1 N/A N/A 

2   

3   

4   

5   

6   

7   

   

 
 
By the duly authorised representatives signing this Schedule of Deviations below, the Employer and the 
tenderer agree to and accept this Schedule of Deviations as the only deviations from and amendments to the 
documents listed in the Tender Data and any addenda thereto listed in the Tender Schedules, as well as any 
confirmation, clarification or changes to the terms of the Offer agreed by the tenderer and the Employer during 
this process of Offer and Acceptance.   
 
It is expressly agreed that no other matter whether in writing, oral communication or implied during the period 
between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of 
this Form shall have any meaning or effect in the contract between the parties arising from this Agreement.  
 
 
 For the tenderer: 

 
 For the Employer 

 
Signature 
 

   

Name    
 

Capacity 
 

   
 

On behalf 
of 
 
 
 

 
 

  
Eskom Holdings SOC Limited        Matla 
Power Station on the Delmas Road. P/Bag 
X5012, Kriel, 2271 

 
Name & 
signature 
of witness 
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Date 

   

 

C1.2 TSC3 Contract Data 
 

Part one - Data provided by the Employer 
 
Completion of this data in full, according to the Options chosen, is essential to create a complete contract. 
 

Clause Statement Data 

1 General  

 The conditions of contract are the core 
clauses and the clauses for main Option:  

 

  A:  Priced contract with price list 

 dispute resolution Option W1: Dispute resolution procedure 

 and secondary Options  

 of the NEC3 Term Service Contract (June 
2005)2 

 

10.1 The Employer is (name): Eskom Holdings SOC Limited (Reg No: 
2002/015527/06), a juristic person incorporated 
in terms of the company laws of the Republic of 
South Africa 

 Address Registered office at Megawatt Park, Maxwell 
Drive, Sandton, Johannesburg 

 Tel No. 017 612 000 

 Fax No. 017 612 6652 

10.1 The Service Manager is (name):  Suping Lesikara 

 Address Eskom Matla Power station 
Delmas Road 

 Tel +27 17 612 9276 

 Fax  

 e-mail lesikasj@eskom.co.za 

  

                                                      
2 Available from Engineering Contract Strategies Tel 011 803 3008 Fax 011 803 3009 
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11.2(2) The Affected Property is Matla Power Station 

11.2(13) The service is  Sizing, selection, supply, install, commissioning 
of various lighting and small power distribution 
panels and equipment, including de-
commissioning and removal and scrapping of 
old lighting distribution panels at various areas 
of the slurry plant. 

11.2(14) The following matters will be included in 
the Risk Register 

 
People; Quality and SHEQ 

11.2(15) The Service Information is in  Part 3: Scope of Work and all documents and 
drawings to which it makes reference. 

12.2 The law of the contract is the law of  the Republic of South Africa 

13.1 The language of this contract is  English 

13.3 The period for reply is 1 week 

2 The Contractor’s main 
responsibilities 

(If the optional statement for this section is not 
used, no data will be required for this section) 

21.1 The Contractor submits a first plan for 
acceptance within 

 
2 weeks of the Contract Date 

3 Time  

30.1 The starting date is. TBC 

30.1 The service period is 6 Months 

4 Testing and defects Defects and Task orders 

5 Payment  

50.1 The assessment interval is  Between the 25 day of each successive month. 

50.5 The delay damages are N/A 

51.1 The currency of this contract is the  South African Rand 

51.2 The period within which payments are 
made is 

 
4 weeks. 

51.4 The interest rate is  
 

(i) zero percent above the publicly quoted prime 
rate of interest (calculated on a 365 day year) 
charged by from time to time by the Standard 
Bank of South Africa (as certified, in the event 
of any dispute, by any manager of such bank, 
whose appointment it shall not be necessary to 
prove) for amounts due in Rands and  
 
(ii) the LIBOR rate applicable at the time for 
amounts due in other currencies.  LIBOR is the 
6 month London Interbank Offered Rate quoted 
under the caption “Money Rates” in The Wall 
Street Journal for the applicable currency or if 
no rate is quoted for the currency in question 
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then the rate for United States Dollars, and  if no 
such rate appears in The Wall Street Journal 
then the rate as quoted by the Reuters Monitor 
Money Rates Service (or such service as may 
replace the Reuters Monitor Money Rates 
Service) on the due date for the payment in 
question, adjusted mutatis mutandis every 6 
months thereafter (and as certified, in the event 
of any dispute, by any manager employed in the 
foreign exchange department of The Standard 
Bank of South Africa Limited, whose 
appointment it shall not be necessary to prove. 

6 Compensation events (If the optional statement for this section is not 
used, no data will be required for this section) 

 These are additional compensation 
events: 

  

    

7 Use of Equipment Plant and 
Materials 

No data is required for this section of the 
conditions of contract. 

8 Risks and insurance  

83.1 
 

The Employer provides these insurances 
from the Insurance Table 

as stated for “Format TSC3” available on 
http://www.eskom.co.za/live/content.php?Item_ID=
9248  
(See Annexure A for basic guidance). 

83.1   
 

The Employer provides these additional 
insurances 

as stated for “Format TSC3” available on  
http://www.eskom.co.za/live/content.php?Item_ID=
9248 
(See Annexure A for basic guidance) 

83.1 The minimum amount of cover for 
insurance against loss and damage 
caused by the Contractor to the 
Employer’s property is 

the amount of the deductibles relevant to the 
event described in the “Format TSC3” 
insurance policy available on 
http://www.eskom.co.za/live/content.php?Item_ID=
9248 

83.1 The minimum amount of cover for loss of 
or damage to Plant and Materials provided 
by the Employer is: 

the amount of the deductibles relevant to the 
event described in the “Format TSC3” 
insurance policy available on 
http://www.eskom.co.za/live/content.php?Item_ID=
9248 

83.1 The minimum amount of cover for 
insurance in respect of loss of or damage 
to property (except the Employer’s 
property, Plant and Materials and 
Equipment) and liability for bodily injury to 
or death of a person (not an employee of 
the Contractor) arising from or in 
connection with the Contractor’s Providing 
the Service for any one event is: 

 
 
 
 
 
 
 
whatever the Contractor deems necessary in 
addition to that provided by the Employer. 
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83.1 
 

The minimum limit of indemnity for 
insurance in respect of death of or bodily 
injury to employees of the Contractor 
arising out of and in the course of their 
employment in connection with this 
contract for any one event is:  

As prescribed by the Compensation for 
Occupational Injuries and Diseases Act No. 130 
of 1993 and the Contractor’s common law 
liability for people falling outside the scope of 
the Act with a limit of Indemnity of not less than 
R500 000 (Five hundred thousand Rands).. 

9 Termination There is no Contract Data required for this 
section of the conditions of contract. 

10 Data for main Option clause  

A Priced contract with price list  

20.4 The Contractor prepares forecasts of the 
total Defined Cost for the whole of the 
service at intervals no longer than  

 
 
4 weeks. 

11 Data for Option W1  

W1.1 The Adjudicator is (Name) Either  
State the name of the person selected & 
complete the contact details below 
Or, state 
the person selected from the Eskom Panel of 
Adjudicators listed in Annexure B to this 
Contract Data by the Party intending to refer a 
dispute to him. 

 Address To be confirmed when a dispute arises 

 Tel No. To be confirmed when a dispute arises 

 Fax No. To be confirmed when a dispute arises 

 e-mail To be confirmed when a dispute arises 

W1.2(3) The Adjudicator nominating body is:  the Chairman of the Joint Civils Division of the 
South African Institution of Civil Engineering. 
(See www.jointcivils.co.za) 

W1.4(2) The tribunal is:  arbitration 

W1.4(5) The arbitration procedure is  the latest edition of Rules for the Conduct of 
Arbitrations published by The Association of 
Arbitrators (Southern Africa) or its successor 
body. 

 The place where arbitration is to be held is  South Africa 

 The person or organisation who will 
choose an arbitrator  
- if the Parties cannot agree a choice or 
- if the arbitration procedure does not 

state who selects an arbitrator, is 

 
 
the Chairman for the time being or his nominee 
of the Association of Arbitrators (Southern 
Africa) or its successor body. 
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12 Data for secondary Option 
clauses 

 

X1 Price adjustment for inflation  

X1.1 The base date for indices is   

 The proportions used to calculate the 
Price Adjustment Factor are: 

proport
ion 

linked to index 
for 

Index prepared by 

 This indices will apply on the contract, 
from year two to year three. 

15%   

  15% non-adjustable  

  100% 
 

  

X2 Changes in the law Maintenance must include changes in the law 

X19 Task Order  

X19.5 The Contractor submits a Task Order 
programme to the Service Manager within  

 
7 days of receiving the Task Order 

Z The additional conditions of contract 
are 

 
Z1 to Z11 always apply. 

Z1 Cession delegation and assignment 

Z1.1 The Contractor does not cede, delegate or assign any of its rights or obligations to any person 
without the written consent of the Employer. 

Z1.2 Notwithstanding the above, the Employer may on written notice to the Contractor cede and 
delegate its rights and obligations under this contract to any of its subsidiaries or any of its 
present divisions or operations which may be converted into separate legal entities as a result 
of the restructuring of the Electricity Supply Industry and the Electricity Distribution Industry.  

Z2 Joint ventures 

Z2.1 If the Contractor constitutes a joint venture, consortium or other unincorporated grouping of two 
or more persons or organisations then these persons or organisations are deemed to be jointly 
and severally liable to the Employer for the performance of this contract. 

Z2.2 Unless already notified to the Employer, the persons or organisations notify the Service 
Manager within two weeks of the Contract Date of the key person who has the authority to bind 
the Contractor on their behalf. 

Z2.3 The Contractor does not substantially alter the composition of the joint venture, consortium or 
other unincorporated grouping of two or more persons without the consent of the Employer 
having been given to the Contractor in writing. 

Z3 Change of Broad Based Black Economic Empowerment (B-BBEE) status 
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Z3.1 Where a change in the Contractor’s legal status, ownership or any other change to his business 
composition or business dealings results in a change to the Contractor’s B-BBEE status, the 
Contractor notifies the Employer within seven days of the change. 

Z3.2 The Contractor is required to submit an updated verification certificate and necessary 
supporting documentation confirming the change in his B-BBEE status to the Service Manager 
within thirty days of the notification or as otherwise instructed by the Service Manager. 

Z3.3 Where, as a result, the Contractor’s B-BBEE status has decreased since the Contract Date the 
Employer may either re-negotiate this contract or alternatively, terminate the Contractor’s 
obligation to Provide the Works. 

Z3.4 Failure by the Contractor to notify the Employer of a change in its B-BBEE status may 
constitute a reason for termination. If the Employer terminates in terms of this clause, the 
procedures on termination are P1, P2 and P4 as stated in clause 92, and the amount due is A1 
and A3 as stated in clause 93. 

Z4 Ethics 

Z4.1 Any offer, payment, consideration, or benefit of any kind made by the Contractor, which 
constitutes or could be construed either directly or indirectly as an illegal or corrupt practice, as 
an inducement or reward for the award or in execution of this contract constitutes grounds for 
terminating the Contractor’s obligation to Provide the Service or taking any other action as 
appropriate against the Contractor (including civil or criminal action). 

Z4.2 The Employer may terminate the Contractor’s obligation to Provide the Service if the Contractor 
(or any member of the Contractor where the Contractor constitutes a joint venture, consortium 
or other unincorporated grouping of two or more persons or organisations) is found guilty by a 
competent court, administrative or regulatory body of participating in illegal or corrupt practices.   
 
Such practices include making of offers, payments, considerations, or benefits of any kind or 
otherwise, whether in connection with any procurement process or contract with the Employer 
or other people or organisations and including in circumstances where the Contractor or any 
such member is removed from the an approved vendor data base of the Employer as a 
consequence of such practice. 

Z4.3 Notwithstanding the provisions of core clause 90.2, the procedures on termination in terms of 
this clause are P1, P2 and P4 as stated in the core clause 92 and the amount due is A1 and A3 
as stated in core clause 93. 

Z5 Confidentiality 

Z5.1 The Contractor does not disclose or make any information arising from or in connection with 
this contract available to Others. This undertaking does not, however, apply to information 
which at the time of disclosure or thereafter, without default on the part of the Contractor, enters 
the public domain or to information which was already in the possession of the Contractor at the 
time of disclosure (evidenced by written records in existence at that time).  Should the 
Contractor disclose information to Others in terms of clause 25.1, the Contractor ensures that 
the provisions of this clause are complied with by the recipient. 

Z5.2 If the Contractor is uncertain about whether any such information is confidential, it is to be 
regarded as such until notified otherwise by the Service Manager. 

Z5.3 In the event that the Contractor is, at any time, required by law to disclose any such information 
which is required to be kept confidential, the Contractor, to the extent permitted by law prior to 
disclosure, notifies the Employer so that an appropriate protection order and/or any other action 
can be taken if possible, prior to any disclosure.  In the event that such protective order is not, 
or cannot, be obtained, then the Contractor may disclose that portion of the information which it 
is required to be disclosed by law and uses reasonable efforts to obtain assurances that 
confidential treatment will be afforded to the information so disclosed. 
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Z5.4 The taking of images (whether photographs, video footage or otherwise) of the Affected 
Property or any portion thereof, in the course of Providing the Service and after the end of the 
service period, requires the prior written consent of the Service Manager.  All rights in and to all 
such images vests exclusively in the Employer.   

Z5.5 
The Contractor ensures that all his subcontractors abide by the undertakings in this clause. 
 

Z6 Waiver and estoppel: Add to core clause 12.3: 

Z6.1 Any extension, concession, waiver or relaxation of any action stated in this contract by the 
Parties, the Service Manager or the Adjudicator does not constitute a waiver of rights, and does 
not give rise to an estoppel unless the Parties agree otherwise and confirm such agreement in 
writing. 

Z7 Health, safety and the environment:  Add to core clause 27.4 

Z7.1 The Contractor undertakes to take all reasonable precautions to maintain the health and safety 
of persons in and about the execution of the service. Without limitation the Contractor: 
 accepts that the Employer may appoint him as the “Principal Contractor” (as defined and 

provided for under the Construction Regulations 2003 (promulgated under the Occupational 
Health & Safety Act 85 of 1993) (“the Construction Regulations”) for the Affected Property; 

 warrants that the total of the Prices as at the Contract Date includes a sufficient amount for 
proper compliance with the Construction Regulations, all applicable health & safety laws 
and regulations and the health and safety rules, guidelines and procedures provided for in 
this contract and generally for the proper maintenance of health & safety in and about the 
execution of the service; and 

 undertakes, in and about the execution of the service, to comply with the Construction 
Regulations and with all applicable health & safety laws and regulations and rules, 
guidelines and procedures otherwise provided for under this contract and ensures that his 
Subcontractors, employees and others under the Contractor’s direction and control, 
likewise observe and comply with the foregoing. 

Z7.2 The Contractor, in and about the execution of the service, complies with all applicable 
environmental laws and regulations and rules, guidelines and procedures otherwise provided for 
under this contract and ensures that his Subcontractors, employees and others under the 
Contractor’s direction and control, likewise observe and comply with the foregoing. 

Z8 Provision of a Tax Invoice and interest.  Add to core clause 51 

Z8.1 Within one week of receiving a payment certificate from the Service Manager in terms of core 
clause 51.1, the Contractor provides the Employer with a tax invoice in accordance with the 
Employer's procedures stated in the Service Information, showing the amount due for payment 
equal to that stated in the payment certificate. 

Z8.2 If the Contractor does not provide a tax invoice in the form and by the time required by this 
contract, the time by when the Employer is to make a payment is extended by a period equal in 
time to the delayed submission of the correct tax invoice.  Interest due by the Employer in terms 
of core clause 51.2 is then calculated from the delayed date by when payment is to be made. 

Z8.3 The Contractor (if registered in South Africa in terms of the companies Act) is required to 
comply with the requirements of the Value Added Tax Act, no 89 of 1991 (as amended) and to 
include the Employer’s VAT number 4740101508 on each invoice he submits for payment. 

Z9 Notifying compensation events 

Z9.1 Delete from the last sentence in core clause 61.3, “unless the Service Manager should have 
notified the event to the Contractor but did not”. 

Z10 Employer’s limitation of liability 
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Z10.1 The Employer’s liability to the Contractor for the Contractor’s indirect or consequential loss is 
limited to R0.00 (zero Rand) 

Z10.2 The Contractor’s entitlement under the indemnity in 82.1 is provided for in 60.1(12) and the 
Employer’s liability under the indemnity is limited to compensation as provided for under the 
compensation events stated in this contract. 
 

Z11 
Termination: Add to core clause 91.1, at the second main bullet point, fourth sub-bullet 
point, after the words "against it":   

Z11.1    or had a judicial management order granted against it. 

  

Annexure A: Insurance provided by the Employer 
 
These notes are provided as guidance to tendering contractors and the Contractor about the insurance 
provided by the Employer. Details of the insurance itself are available from the internet web link given below.  
 
1. Services provided in a TSC3 contract could include some element of construction or refurbishment as 

well as a continuous maintenance or operational service activity.  If an event occurs which causes loss 
or damage, a claim could be made either against the Employer’s “works” type policy which may be in 
place for the Employer’s portion of the Affected Property concerned or against the Employer’s assets 
policy which may be in place for the Employer’s portion of the Affected Property concerned, or both. 

 
2. The cover provided and the deductibles under the works policy are different to those under the assets 

policy.   Each policy has a range of applicable deductibles depending on the location of the Affected 
Property and the nature of the insurable event.    

 
3. The Contractor is required in terms of Contract Data for clause 83 to provide cover for the deductibles in 

the insurance provided by the Employer.  This can be provided from his own resources on a ‘self-
insured’ basis or obtained by him from his own insurers.   In order to assess the extent of this cover, 
tendering contractors and their brokers should consult the internet web link given below and scroll to 
‘Format TSC3’ to establish both the cover and the deductibles in relation to the service provided in 
terms of this contract. 

 
4. Tendering contractors should note that cover provided by the Employer is only per the policies available 

on the internet web link listed below and may not be the cover required by the tendering contractor or as 
intended by each of the listed insurances in the left hand column of the Insurance Table in clause 83.2.  In 
terms of clause 83.1 “the Contractor provides the insurances stated in the Insurance Table except any 
insurance which the Employer is to provide”.  Hence the Contractor provides insurance which the Employer 
does not provide and in cases where the Employer does provide insurance the Contractor insures for the 
difference between what the Insurance Table requires and what the Employer provides. 

 
5. If Marine Insurance is required the Contractor needs to obtain a copy of the latest edition of Eskom’s 

Marine Policies Procedures found at internet website given below. 
 
6. Further information and full details of all Eskom provided policies and procedures may be obtained 

from:  
 

http://www.eskom.co.za/live/content.php?Item_ID=9248 
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Annexure B: The Employer’s Panel of Adjudicators  
 
The following persons listed in alphabetical order of their surname have indicated their willingness to be 
included in the Eskom Panel of Adjudicators.  Their CV’s may be obtained by using the contact details 
provided. 
 
 

Name Location Contact details (phone & e mail) 

Nigel ANDREWS Gauteng +27 11 836-6760 
nigela@quoin.net 

Andrew BAIRD Gauteng +27 11 803 3008 
andrewbaird@ecsconsult.co.za 

Christopher BINNINGTON Gauteng +27 11 888-6141 
cdb@bca.co.za 

Peter HIGGINS UK +44 1293 873 868 
peterhiggins@pdconsult.co.uk 

Bruce LEECH Gauteng +27 11 290 4000 
leech@counsel.co.za 

Nigel NILEN Gauteng +27 11 465 3601; 
nilences@global.co.za 

Peter THURLOW Gauteng +27 11 787 6226 
info@thurlowassoc.com  

 
 
Information about the Panel and appointment of the selected Adjudicator is available from Eskom 
Supply Chain Operations management, by contacting Leighton Itholeng (Tel.: +27 (0)11 800 4031) 
(Fax :+27 (0)86 668 0419) E-mail: Leighton.Itholeng@eskom.co.za  
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C1.2 Contract Data 
 

Part two - Data provided by the Contractor 
 
 

Clause Statement Data 

10.1 The Contractor is (Name):  

 Address  

 Tel No.  

 Fax No.  

11.2(8) The direct fee percentage is % 

 The subcontracted fee percentage is % 

11.2(14) The following matters will be included in 
the Risk Register 

 
SHEQ 

11.2(15) The Service Information for the 
Contractor’s plan is in: 

 
C3 Scope of Work 

21.1 The plan identified in the Contract Data is 
contained in: 

 
 

24.1 The key persons are:  

 1  Name:  

 Job:  

 Responsibilities:  

 Qualifications:  

 Experience:  

 2  Name:  

 Job  

 Responsibilities:  

 Qualifications:  

 Experience:  

   

   

A Priced contract with price list  

11.2(12) The price list is in Part 2, C2.2 

11.2(19) The tendered total of the Prices is R                  excl. VAT 
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PART 2: PRICING DATA 
TSC3 Option A 
 
 
 
 
 
 

Document 
reference 

Title No of 
pages 

C2.1 Pricing assumptions: Option A 2 

C2.2 The price list (Excluding Spares price List) 1 
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C2.1 Pricing assumptions: Option A 
 

The conditions of contract  

Design, supply, install, commissioning of various lighting and small 
power distribution panels, including de-commissioning and removal 
and scrapping of old lighting distribution panels at various areas of 
the slurry plant 

 

How work is priced and assessed for payment 

Clause 11 in NEC3 Term Service Contract, June 2005 (TSC3) core clauses and Option A states: 
 
Identified and 
defined terms 

11 
11.2 

 
(12) The Price List is the price list unless later changed in accordance with 
this contract. 
 

  (17) The Price for Services Provided to Date is the total of  
 
 the Price for each lump sum item in the Price List which the Contractor 

has completed and 
 where a quantity is stated for an item in the Price List, an amount 

calculated by multiplying the quantity which the Contractor has 
completed by the rate. 

 
  (19) The Prices are the amounts stated in the Price column of the Price List. 

Where a quantity is stated for an item in the Price List, the Price is calculated 
by multiplying the quantity by the rate. 
 

 
This confirms that Option A is a priced contract where the Prices are derived from a list of items of service 
which can be priced as lump sums or as expected quantities of service multiplied by a rate or a mix of both. 

Function of the Price List 

Clause 54.1 in Option A states: “Information in the Price List is not Service Information”.  This confirms that 
instructions to do work or how it is to be done are not included in the Price List but in the Service Information.  
This is further confirmed by Clause 20.1 which states, “The Contractor Provides the Service in accordance 
with the Service Information”. Hence the Contractor does not Provide the Service in accordance with the Price 
List.   The Price List is only a pricing document.   
 

Link to the Contractor’s plan 

Clause 21.4 states “The Contractor provides information which shows how each item description on the 
Price List relates to the operations on each plan which he submits for acceptance”.  Hence when compiling 
the price list, the tendering contractor needs to develop his first clause 21.2 plan in such a way that 
operations shown on it can be priced in the price list  and result in a satisfactory cash flow in terms of clause 
11.2(17).  
 

Preparing the price list 

It will be assumed that the tendering contractor has read Pages 14, 15 and 73 of the TSC3 Guidance Notes 
before preparing the price list.  Items in the price list may have been inserted by the Employer and the 
tendering contractor should insert any additional items which he considers necessary.  Whichever party 
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provides the items in the price list the total of the Prices is assumed to be fully inclusive of everything 
necessary to Provide the Service as described at the time of entering into this contract.  
 
1 As the Contractor has an obligation to correct Defects (core clause 42.1) and there is no compensation 
event for this unless the Defect was due to an Employer’s risk, the lump sum Prices and rates must also 
include for the correction of Defects. 
 
2 If the Contractor has decided not to identify a particular item in the price list at the time of tender the cost 
to the Contractor of doing the work must be included in, or spread across, the other Prices and rates in the 
price list in order to fulfil the obligation to complete the service for the tendered total of the Prices.   
 
3 There is no adjustment to lump sum prices in the price list if the amount, or quantity, of work within that 
lump sum item of service later turns out to be different to that which the Contractor estimated at time of 
tender. The only basis for a change to the Prices is as a result of a compensation event. See Clause 60.1. 
 
4 Hence the Prices and rates tendered by the Contractor in the price list are inclusive of everything 
necessary and incidental to Providing the Service in accordance with the Service Information, as it was at 
the time of tender, as well as correct any Defects not caused by an Employer’s risk.  
 
5 The Contractor does not have to allow in his Prices and rates for matters that may arise as a result of a 
compensation event.  It should be noted that the list of compensation events includes those arising as a 
result of an Employer's risk event listed in core clause 80.1. 
 

Format of the price list 

(From page 73 of the TSC3 Guidance Notes) 
 
Entries in the first four columns in the price list in section C2.2 are made either by the Employer or the 
tendering contractor.  
 
If the Contractor is to be paid an amount for the item which is not adjusted if the quantity of work in the item 
changes, the tendering contractor enters the amount in the Price column only, the Unit, Expected Quantity 
and Rate columns being left blank. 
 
If the Contractor is to be paid an amount for an item of work which is the rate for the work multiplied by the 
quantity completed, the tendering contractor enters the rate which is then multiplied by the Expected 
Quantity to produce the Price, which is also entered. 
 
If the Contractor is to be paid a Price for an item proportional to the length of time for which a service is 
provided, a unit of time is stated in the Unit column and the expected length of time (as a quantity of the 
stated units of time) is stated in the Expected Quantity column. 
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C2.2 the price list 
 
Design, supply, install, commissioning of various lighting and small power distribution panels, 
including de-commissioning and removal and scrapping of old lighting distribution panels at various 
areas of the slurry plant 
 
PRICE LIST  
 

Slurry Plant (Small Power lighting Estimates 
      

Item Description UOM QTY Rate Amount 
      

 
Preliminary & General  

    

      

 
Site Establishment  Sum 1   

 
Medical & Safety  Sum 1   

 
Project Management & Supervision fees Sum 1   

 
Transport  Sum 1   

 
Accommodation sum 1   

 
Site De-establishment Sum 1   

    
  

 
   

  

1 Decommissioning and Removal  
  

  
 

Electrical  Sum 1   
 

Mechanical  Sum 1   
    

  
    

  
    

  

2 Design Management  
  

  
    

  
 

Project Management Sum 1   
 

Engineering desing- Electrical Sum 1   
 

Engineering design- Mechanical Sum 1   
 

Lighting survey and protection coordination & 
report 

Sum 1   

 
Drawings Sum 1   

 
Factory accepted testing after design approval Sum 1   

    
  

    
  

3 Plant and Material  
  

  
    

  
 

Mechanical 
  

  
 

Main distribution panels Sum 1   
 

Cable trays Sum 1   
 

Cable conduits Sum 1   
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Steel Sub-distribution panels Sum 7   

 
Steel Lighting terminal panels Sum 7   

 
Painting and Powder coating Sum 7   

 
Din rails for panel mounts Sum 7   

    
  

    
  

4 Electrical  
  

  
 

Main distribution box Sum 1   
 

380V AC-DB Modification-Power Panels  Sum 1   
 

380VAC- DB Modification - Cables Sum 1   
 

16mm2, 4core cable- for each panel to be 
installed 

Sum 1   

 
Earthing Cable- for each panel to be installed Sum 1   

 
Functional earth cable connecting to reference 
point 

Sum 1   

 
Gaskets Sum 1   

 
Sealing compound Sum 1   

 
Lights complaint to IP68 Sum 1   

 
Plugs complaint to IP68 Sum 1   

 
Circuit breakers for loads Sum 1   

 
Earth leakage for sub-distribution panels Sum 1   

 
2.5mm2- Panel wire- black Sum 1   

 
4mm2- Panel wire Sum 1   

    
  

    
  

 
Illumination survey of plant (Before and after) Sum 1   

    
  

 
Site Construction work,Erection & Installation Sum 1   

    
  

 
Commission and Optimisation Sum 1   

 
Issuing of Coc for each panel & Installation Sum 1   

    
  

    
  

    
  

 
Sub-Total 

  
  

 
 
NOTE: 
Tenderers shall allow in their rates for the cost of all materials, labour, transport, profit, supervision and all 
other costs which may be incurred in the proper execution of the works (access, compressed air, water, 
electricity etc). This could also include, but not be limited to levies payable to any industrial councils, 
associations, etc that may be due by the tenderer, the cost of compliance to legislation, for instance regarding 
Health and Safety, compliance with Labour Legislation, etc. 
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PART 3: SCOPE OF WORK 
 
 

Document 
reference 

Title No of 
pages 

 This cover page 1 

C3.1 Employer’s Service Information  

C3.2 Contractor’s Service Information 
 

 

   

   

   

   

   

   

   

 Total number of pages  
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C3.1: EMPLOYER’S SERVICE INFORMATION 
 

Contents 
 
 

Item Description  
1. Description of Services  
1.1 Executive Overview  
1.2 Employer’s objectives and purpose of the service  
1.3 Scope of Work/ Specification  
1.3.1 Work to be performed by the Contractor for the works  
1.3.2 Receivables  
1.3.3 Quality Assurance  
1.3.4 Drawings and Specifications  
1.4 Maintenance Philosophy  
1.4.1 Corrective Maintenance  
1.4.2 Preventative Maintenance  
1.4.3 Planned Maintenance  
1.4.4 Routine Maintenance  
1.4.5 General Overhaul  
1.4.6 Mini General Overhaul  
1.4.7 Opportunity Repairs  
1.5 Legislation, Regulations, Standards and Specifications  
Table 1 Standards and specifications  
Table 2 List of Material to be used   
2 Cable information to be supplied to the Employer  
3 Contact persons  
4 Data Item Descriptions  
4.1 Working Hours  
4.1.1 Normal Working Hours ( Maintenance)  
4.1.2 Normal/Overtime (Projects)  
4.1.3 Emergency Hours( Maintenance)  
5. Additional Conditions  
6. Submission of Reports  
Table 4 Quotation and invoice template  
7 Quality Requirements  
8. Defects Correction period  
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Description of the service 
 

1. Description of the Services 
 

1.1 Executive Overview 
 

Size, supply, install, commissioning of various lighting and small 
power distribution panels, including de-commissioning and removal 
and scrapping of old lighting distribution panels at various areas of 
the slurry plant 

 
This is an all-inclusive maintenance package for maintenance and repair of Lighting 
including Cabling. Services rendered are for the duration of the contract, from the start date 
to the completion date. 

 
1.2 Employers objectives and purpose of the service 
 

Note: 
The Contractor must be Authorized in terms of Plant Safety Regulations (PSR) (Low Voltage) to be 
able to perform the following activities covered in the scope of work, failing which a 10% will be 
deducted on a monthly gross labour charge effective after 6 months when the contract is in 
place/signed. 
 
The services is for the design, supply, install, commissioning of various lighting and small power distribution 
panels, including de-commissioning and removal and scrapping of old lighting distribution panels at various 
areas of the slurry plant as listed in Table 2 on a period not exceeding 6(six) months at Slurry Plant 
that is related to the Matla Power Station and its boundaries, Specification in Table 1, page #, must 
be adhered to. 
 
The objective is that all lightening and cabling receives the highest degree of attention in quality of 
engineering, operational and maintenance, all of which is aligned to the South African National 
Standards. (SANS) 
 
The maintenance and management of such installations is to ensure that they are maintained and 
inspected to the highest degree in accordance with the South African National Standards. (SANS) 
and the Occupational Health and Safety, Act (OHS Act) and to ensure that no injury or fatality will 
occur in relation to such installations that could have been anticipated or foreseen. 
 
This service shall include all projects, outage work, routine maintenance, repairs, structural repairs, 
inspections & cleaning, support services, emergency breakdown services, statutory inspections and 
defect correction during normal and abnormal condition or operation, to ensure the integrity of the 
installed cabling system and domestic power circuits at Matla Power Station. 
 
The Contractor shall through execution of the services ensure that all systems are safe and 
operational. These will include but not limited to all cabling systems and its sub system components. 
 
Matla Power Station operates on a 24-hour basis, 7 days a week. 
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1.3 SCOPE OF WORK / SPECIFICATION 

1.3.1 Work to be performed by the Contractor for the works 

 
The work scope: 

As and when basis of all plant that is related to Matla Power Station and its boundaries for a period 

of 5 years: 

1.3.1.1 Main lighting and shall power distribution panels (LCP) x 2 

 Size, supply and install 2 lighting distribution panels which are floor mounted, the panels must have a 

double door configuration 

 Each panel shall be IP65 minimum and shall be lockable, 

 The panels shall have two incomers with suitable sizing to receive x2 PVC-SWA-70mm2 –PVC cables 

on the incomer and shall have an automatic change over switch, 

 All of the feeder circuits within the panel shall have a fused isolators which are adequately sized for 

each feeder, 

 The x2 incomers along with all feeders on the main distribution panel shall have LED indication lights 

(Green, Yellow and Red) to indicate the status of the feeder or incomer (Green- Healthy & ready, 

Yellow- Fault, Red-Live) 

 All circuits in the panel shall be IEC type 2 coordinated as per IEC 60947 

 Panel specifications shall be as follows; 

i. V = 400V (3Φ) 

ii. IN = 300A 

iii. IF-3Φ = 25kA, 3 seconds 

iv. Type 2 coordination, 

v. Number of circuits per panel 6 x 15kW 

vi. Fused isolators on each feeder 

vii. Colour shall be electric orange – B32 (SANS 1091) powder coating 

viii. Panel shall be floor mounted and fully compliant with SANS 61439 

 Panel shall have an earthing stud welded onto the door and the side for earthing purposes, 

 Panels shall be constructed with material: 3CR12 stainless steel  

 Glands plant shall be adequately sized to allow cables of up to 70mm2 and also 16mm2 

 The door shall also be earthed via a conductor of minimum size 2.5mm2  

 Each of the panels shall have drawings for all of the circuits within the panel, 

 All conductors and material used shall be SABS approved with all of the relevant documentation 

provided prior to acceptance 

 The panels shall be compliant with SANS 1973 and 240-56227516,  

 Panel construction shall prevent access with live busbars and the panel shall as a minimum be form 

3B.  

 All components shall be compliant with all the requirements of SANS 60947 
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The contractor shall ensure the panel is located close to the existing panel in order to minimize cables 

having to be joined to place the panel in its new position. 

1.3.1.2 Cable from the main distribution panels to the field sub-distribution panels 

 The contractor shall provide a minimum of 6 cable runs of 400m to the new sub-distribution panels 

which were not part of the original site installation, 

 These cable runs shall be mounted on adequately sized cable racks which shall be earthed in 

accordance with 240-56356396 and 0.54/393 

 The contractor shall install a cable with following specifications: 

o V = 600V/1000V 
o PVC-SWA-PVC 
o Size = 16mm2, 4 cores 
o Low halogen content 
o BVX4HCV 
o Fused isolators on each feeder 

 The contractor is to ensure where necessary conduits are used for the cable runs to the sub-

distribution panels, 

 The contractor shall ensure that the cable armouring is connected correctly 

1.3.1.3 Sub-distribution lighting and shall power distribution panels (LCP) x 12 and 1 spare 

 Size, supply and install 13 lighting distribution panels which are surface mounted, the panels must 

have a double door configuration 

 Each panel shall be IP65 minimum and shall be lockable, 

 The panels shall have two incomers with suitable sizing to receive x2 PVC-SWA-16mm2 –PVC cables 

on the incomer, 

 All of the feeder circuits within the panel shall have a fused isolators which are adequately sized for 

each feeder, 

 All circuits in the panel shall be IEC type 2 coordinated as per IEC 60947 

 Panel specifications shall be as follows; 

i. V = 400V (3Φ+N) 
ii. IN = 60A 
iii. IF-3Φ  = 20kA, 1 seconds  
iv. Type 2 coordination, 
v. Various lighting single phase MCBs which are C-curve graded (minimum of 12 MCBs) 

with minimum breaking capacity of 15kA sized based on attached drawings 
vi. Various three phase MCBs which are C-curve graded (minimum of 3 MCBs) with 

minimum breaking capacity of 15kA sized based on attached drawings 
vii. Various plug single phase MCBs which are C-curve graded (minimum of 4 MCBs) with 

minimum breaking capacity of 15kA sized based on attached drawings 
viii. Colour shall be electric orange, B32 (SANS 1091) powder coating  
ix. Panel shall be surface mounted and fully compliant with SANS 61439 
x. Ensure a 30mA earth leakage is installed  

 Panel shall have an earthing stud welded onto the door and the side for earthing purposes, 

 Panels shall be constructed with material: 3CR12 stainless steel  

 Glands plant shall be adequately sized to allow cables of up to 16mm2 and also 16mm2 
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 The door shall also be earthed via a conductor of minimum size 2.5mm2  

 Each of the panels shall have drawings for all of the circuits within the panel, 

 All conductors and material used shall be SABS approved with all of the relevant documentation 

provided prior to acceptance 

 The panels shall be compliant with SANS 1973 and 240-56227516,  

 Panel construction shall prevent access with live busbars and the panel shall as a minimum be form 

3B.  

 All components shall be compliant with all the requirements of SANS 60947 

 The contractor shall ensure the panel is located close to the existing panel in order to minimize cables 

having to be joined to place the panel in its new position. 

 All cables to various lighting circuits shall be 2.5mm2 size and shall be in placed in sufficiently sized 

conduits which shall be earthed in accordance with 0.54/393 and 240-56356396 

 All cables to various plugs circuits shall be 4mm2 size and shall be in placed in sufficiently sized 

conduits which shall be earthed in accordance with 0.54/393 and 240-56356396 

1.3.1.4 Cables to various plant components and protection grading 

 The contractor is to ensure that all cables are sized adequately with at least 2.5mm2 for each lighting 

circuit and 4.0mm2 for plug circuits 

 The contractor shall perform protection grading of the installation, and ensure proper grading of the 

installation, the contractor shall submit grading curves 

 The contractor shall ensure that all equipment used is compliant with the relevant SANS requirements, 

the contractor shall provide all equipment datasheets for review and approval before installation, 

 The contractor shall also re-use any conduits or plant equipment which is deemed to be in a 

serviceable condition and this has been agreed to with the employer. 

1.3.1.5 Lights and plugs 

 The contractor shall supply lights which are LED type and are IP68 rated as a  minimum with the 

following specifications: 

o CCT – 2700k to 3200k for the boiler and coal plant, for turbine areas and other areas these 
may be 2700K to 4000K. No other CCT range is accepted, 

o CRI – 80-90 
o Surge protection fitted, 
o Driver circuit fitted, 
o Must have earth connection point 
o SABS/ SANS accredited 
o Light must have a warranty  
o Driver and surge arrestor must be replaceable 

 
 The plugs to be installed shall have the following specifications: 

o Plugs – 15A, 
o IP68 
o Single phase, 

 The contractor shall ensure that scopes are compliant with the relevant SANS and Eskom 

specifications. 
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1.3.1.6 Terminal strip junction boxes for lighting distribution panels x 13 

 Size, supply and install 13 lighting distribution panels which are surface mounted,  

 Each panel shall be IP65 minimum and shall be fastened via a screws, 

 The panels shall allow for bottom entry into the distribution panel for conduits from the sub-distribution 

panels 

 The contractor shall install terminals which are spring loaded and adequately sized for 2.5mm2 

conductor sizes 

 All terminals shall be SANS and Eskom compliant as per drawings  

 Panel specifications shall be as follows: 

o Panels shall be constructed with material: 3CR12 stainless steel  
o Glands plate shall be adequately sized to allow conduits to enter the terminal boxes without 

limitations 
o Panels sizes shall be at least:600mmx600mmx100mm 
o Colour shall be electric orange, B32 (SANS 1091) powder coating  
o Panel shall be floor mounted and fully compliant with SANS 61439 

 Contractor is to ensure that bonding is attached onto each terminal strip junction box, 

 The contractor shall install terminal strips each levels requirement and ensure a minimum spare 

terminal strip number of 20% is added onto each junction box. 

1.3.1.7 Earthing and bonding of all equipment 

 All earthing shall be done using an aluminium flat with a minimum area of 300mm2 (copper) or an 

alternative material with suitable copper effective area equal to 150mm2 for each distribution panel 

 Each distribution panel shall be have an earth connection in line 0.54/393 ,  

 Bonding of the doors shall be achieved with the use of earthing insulated cable which has a minimum 

area of 2.5mm2. 

 No copper shall be allowed for earthing due to high theft , other alternative materials with the same 

effective area may be used, 

 All earthing and bonding shall be tested to have a maximum resistance value of 10mΩ or less, 

 The contractor shall perform continuity testing of all installation equipment to ensure it is safe 

1.3.1.8 Cable terminations of power cabling 

 All of the connection points which have compression/ cone washers shall be appropriately sized, 

 All of bolts, washers and cones needs to be torqued at the correct values for the bolt used 

 Grease will also need to be applied to all contact points to ensure good conductivity 

 All cable connections and terminations shall be in line with SANS 876. 

 The contractor shall ensure that all cables have the correct lugs and these shall be fully compliant with 

SANS and Eskom specifications. 

 

 

1.3.1.9 Testing and Commissioning 
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 Each plant component shall have the relevant testing performed on it where applicable, all cables shall 

have continuity testing and insulation resistance testing.  

 Perform IR and conductor resistance testing on all cables and ensure continuity between the gland 

plate and cable gland, 

 Perform continuity testing of the earthing and bonding of the new installation and ensure all resistance 

values are below ≤10mΩ, 

 Contractor is to supply a detailed commissioning program for each of the panels, 

 Contractor shall provide detailed drawings and FAT and SAT plans which for the main distribution and 

sub-distribution panels prior to manufacturing, 

 Contractor shall perform all testing as deemed necessary by the employer in agreement with the 

employer and a detailed testing schedule shall be submitted.  

 The contactor shall provide the employer with detailed commissioning plans and programs for the 

plant in its entirety which shall be approved. 

 Contractor shall issue a certificate of compliance (CoC) which is signed by a registered electrician or 

master electrician for all installations which shall be worked on by the contractor for each panel. 

 The contactor shall together with the signed CoC a safety certificate for each panel installed and 

commissioned on the plant. 

 

1.3.2 Receivables 

a) On notification of a defect/repair to be conducted the Contractor will submit the following 

documentation to the Contracts Service Manager for approval: 

 A detailed quotation for the works. 

 A detailed Task Order for the work to be done. 

 A program indicating the duration of the work. 

 A process quality plan. 

 A completion Certificate after the work is done. 

In the event of a breakdown after hours and week-end the work needs to follow the Matla 

Emergency approval process. 

 The standby manager will approve the work to be done. 

 The normal commercial process will be followed the next working day to submit the required 

documentation. 

 

b) On completion of the work the Contractor will submit: 

 Handover Documentation with signed off PQP. 

 Test records of the work performed. 

 COC certification if required. 

 Completion Certificate. 

 Assessment. 
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 Required invoicing for payment. 

 

c) The Contractor possesses a master installation certificate. 

d) A list of all employees and their qualifications is submitted to the Contract Service Manager at the 

starting date. 

e) The Contractor is registered with the Electrical Contractor Board and supplies the Employer with proof 

of this at the starting date. 

f) Any cable more than 10m long that is decommissioned by the Contractor must be communicated to 

the Contract Service Manager or his delegate to obtain information about storage or disposal of that 

cable. 

g) The Contractor ensure the availability of all special equipment to perform the required work as per 

table 2 

h) The Contractor makes sure that her or his staff attends the LV regulations courses to be authorised to 

take permits for themselves within 6 months of contract acceptance. 

1.3.3 Quality Assurance 

 The Contractor submits draft quality control documentation on request of the Contract Service 

Manager or his delegate. 

 The Contractor ensures that effective quality plans are in place prior to undertaking any task at Matla 

Power Station. 

 Prior to executing large task, a program in the form of a Gantt chart or in any other format accepted 

by the Project Manager is submitted to the Contract Service Manager of his delegate. Such a Gantt 

chart is only submitted on request of the Contract Service Manager or his delegate. 

 The Contractor performs or prepares ad hoc quality, safety and technical audits as instructed. 

 The Contractor submits quality plans for outages, commissioning and hand over. 

 The Contractor is to liaise with the Contract Service Manager or his delegate with respect to the outage 

schedule 

 

1.3.4 Drawings and specification 

 The method and conduct of work is in accordance with the specifications and conforms to the scope 

of work supplied by the Contract Service Manager or his delegate. 

 The drawings are specified in accordance with the respective projects. 

 The Project Manager has the propriety rights to all the documentation applicable to Matla Power 

Station. 

 The Contractor consults the Contract Service Manager or his delegate regarding any cable on the 

plant for which the standards mentioned below are not applicable. This refers to specialised cables or 

any other cables that the Contractor is not familiar with. 

 The contractor shall generate drawings for all panels supplied 
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 The contractor shall also update drawings of the plant installations which may be modified or worked 

on by  the contractor 

 Updating of the drawings shall be as per 240-128353314 and 36-946 (contractor to request where this 

is not issued with the scope). 

 The updated drawings shall only be considered final and accepted once it has been reviewed by 

configurations management and Engineering 

 Contractor shall issue drawings in Microstation V8 

 The Contractor complies with the standards and specification listed in Table 1 and the list of services 

and materials in Table 2. 

1.3.5 Legislation, Regulations, Standards and Specifications 

The Contractor conforms to all prevailing legal requirements of the republic of South Africa, Eskom SOC 

Limited and Matla Power Station Site legal Requirements, with special reference but not limited to the 

following: 

 Occupational Health and safety Act 85 of 1993 as amended and its regulations. 

 SANS 10400 National Building regulations 

 Plant Safety Regulations (PSR) 36-681 – Generation Plant Safety Regulations. 

 GGPP0592: Generation Policy: Power Station Plant Classification. 

 OPG 0159-02: Eskom manual: Classification Guideline. 

 Compensation for Occupational Injuries and Diseases Act 130 of 1993 as amended. 

 National Environmental Management Act 107 of 1998 as amended. 

 National Environmental Waste Act 59 of 2008 as amended. 

 National Water Act 36 of 1998 as amended. 

 Eskom procedures and Safety requirements set out in Safety, Health and environmental 

specifications, Document 004 4830 

 Eskom procedures 32-95 with regards to the management of safety, health and environmental 

incidents 

 Any other act or procedure deemed necessary or applicable if the work includes some toxic and/or 

hazardous substances during normal and routine maintenance activities stipulated in this 

document. In this case the Contractor handles such hazardous substances in accordance with the 

applicable regulations and procedures, and is disposed of by the Contractor in accordance with 

the applicable law.  
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Table 1: Standards and specifications 

Item Title Revision Tick if 

publicity 

available 

1 
Plug and socket-outlet systems for household and similar purposes for use 
in South Africa SANS 164 parts 1 and 2 Latest  

2 
Earth leakage protection units: Fixed earth leakage protection circuit-
breakers SANS 767 -1 Latest  

3 Electric cables with extruded solid dielectric insulation for fixed installations 

SANS 1507 parts 1-6 

Latest  

4 Electric flexible cores, cords and cables with solid extruded dielectric 

insulation SANS 1574 

Latest  

5 Switches for household and similar fixed-electrical installations Part 1: 

General requirements SANS 60669-1 

Latest  

6 Conduit systems for cable management Part 21: Particular requirements - 

Rigid conduit systems SANS 61386-21 

Latest  

7 Conduit systems for cable management Part 23: Particular requirements - 

Flexible conduit systems SANS 61386-23 

Latest  

8 Low-voltage surge protective devices Part 1: Surge protective devices 

connected to low voltage power distribution systems – requirements and 

tests SANS 61643 

Latest  

9 Lights supplied from the “Unit normal 400V” supply. Normal lights Latest  

10 SANS 529   SABS 529   2007   3   Heat-resisting wiring cables   Latest  

 

Table 2: List of cable types used  

 

Table 3: Quotation and Invoice template 

SAP line item:  

Item name (as per price list): 

Item price (as per price list): 
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Quantity:  (Units of measure) 

Description:  

Item Total  

 

i. Each quotation includes the offered starting date and completion date. 

ii. When a quoted offer is accepted by means of a task order, the offered starting dates and completion 

dates becomes the starting dates and completion dates, respectively, of the task order. 

 

2 Quality requirements 

i. The Contractor complies with the Contract Service Manager Quality Requirements as specified in 

Eskom Generation Standard GGS 0462 in to the Scope. 

ii. For a job where the Contract Service Manager deems that a quality plan is necessary, the quality 

control documentation is submitted to the Contract Service Manager or his delegate within 3 (Three) 

days after the job is requested, prior to the start of the job. 

3 Defects Correction Period 

Due to the different nature of defects, and the different risks associated with trips, the defect correction 

period as specified in the Contract Data varies per defect, as indicated by the Contract Service 

Manager. 

 Priority 1 – 24 hours – All modifications which may affect the operation of Matla Power Station.  

 Priority 2 – 2 days – Investigations and feasibility studies. 

 Priority 3 – 1 week – Repairs. 

Management strategy and start up. 

The Contractor’s plan for the service 

N/A 
 

Management meetings 

Monthly meetings are held monthly for the duration of the service contract to discuss Assessment as well 
as performance of the contractor. 

 
Regular meetings of a general nature may be convened and chaired by the Supply Manager as follows: 
 

Title and purpose Approximate time & 
interval 

Location Attendance by: 

Risk register and 
compensation events 

Weekly on _Monday’s_ at 
_14:00_ 
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Overall contract progress 
and feedback 

Monthly on 25th at 
Contract Supervisors’ 
office 

Unit 1 16m level 
offices 

Employer, Contractor 
and supervisors. 

    

    

 
Meetings of a specialist nature may be convened as specified elsewhere in this Service Information or if not 
so specified by persons and at times and locations to suit the Parties, the nature and the progress of the 
service.  Records of these meetings shall be submitted to the Service Manager by the person convening the 
meeting within five days of the meeting.   
 
All meetings shall be recorded using minutes or a register prepared and circulated by the person who 
convened the meeting.   Such minutes or register shall not be used for the purpose of confirming actions or 
instructions under the contract as these shall be done separately by the person identified in the conditions of 
contract to carry out such actions or instructions.   
 

Contractor’s management, supervision and key people 

Contractor is to observe and adhere to Eskom’s Power Station Safety, Health, Environment and Quality 
regulations.  The contractor must supply the employer with a fully completed Contractor’s safety file, as 
required by law. The contractor is responsible for adequate PPE and yearly medical screening of his 
personnel, at his own costs. Knowledge of the product and its adverse effect on the environment must be 
minimized to prevent any liability to the Power Station by the contractor through proper procedures and good 
housekeeping. 
 

Provision of bonds and guarantees 

The form in which a bond or guarantee required by the conditions of contract (if any) is to be provided by the 
Contractor is given in Part 1 Agreements and Contract Data, document C1.3, Sureties.   
 
The Employer may withhold payment of amounts due to the Contractor until the bond or guarantee required 
in terms of this contract has been received and accepted by the person notified to the Contractor by the 
Service Manager to receive and accept such bond or guarantee.  Such withholding of payment due to the 
Contractor does not affect the Employer’s right to termination stated in this contract.  
 

Documentation control 

All Contractual communication is in the form of emails, letters, notifications and minutes of a meeting and will 
make reference to the Employer and the employer’s representative, the contract number, contract title and a 
single topic of discussion for each transmittal i.e. one email for single topic of discussion. 
Maintenance/Service books need to be provided by contractor in triplicate format for record keeping in 
machine rooms and handed in to Contract Supervisor for record keeping.   

Invoicing and payment 

The Z clauses make reference to invoicing procedures stated here in this Service Information. Also include a 
list of information which is to be shown on an invoice.  
 
Within one week of receiving a payment certificate from the Service Manager in terms of core clause 51.1, 
the Contractor provides the Employer with a tax invoice showing the amount due for payment equal to that 
stated in the Service Manager’s payment certificate.   
 
The Contractor shall address the tax invoice to 
  
Eskom Holdings Ltd Generation  
Matla Power Station 
Finance Department 
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and include on each invoice the following information: 
 
 Name and address of the Contractor and the Service Manager;  
 The contract number and title; 
 Contractor’s VAT registration number; 
 The Employer’s VAT registration number 4740101508; 
 Description of service provided for each item invoiced based on the Price List; 
 Total amount invoiced excluding VAT, the VAT and the invoiced amount including VAT; 
 (add other as required) 
 
Add procedures for invoice submission and payment (e. g. electronic payment instructions) 
 

Contract change management  

N/A 
 

Records of Defined Cost to be kept by the Contractor  

N/A 
 

Insurance provided by the Employer 

Refer to the insurance part of the contract 
 

Training workshops and technology transfer 

Integrated Business Training (IBI) must be attended yearly as well as any specialised training related to the 
service to be provided at each plant. 
 

Design and supply of Equipment 

All tools and equipment provided by the Contractor is to be SABS compliant and be fully functioning and to 
be checked daily as to whether it complies with the necessary health, safety and environmental requirements 
of Matla Power Station. As per manufacture specifications and or testing equipment must be calibrated 
annually and proof of certificate must be provided. A list of tools must be handed in for records.    
 

Things provided at the end of the service period for the Employer’s use 

Equipment 

All equipment and tools provided to the Contractor by the Employer are returned fully functioning as given for 
providing the service by the Contractor.   

Information and other things 

N/A 
 

Management of work done by Task Order 

All work is performed in accordance with the Task Order provided. 

Health and safety, the environment and quality assurance 

Health and safety risk management 

In addition to the requirements of the laws governing health and safety, Eskom may have some additional 
requirements particular to the service and the Affected Property for this contract.  The text below provides for 
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these being attached as an Annexure to this Service Information. PLEASE ALSO READ CORE CLAUSE 27.4 
TOGETHER WITH Z7 IN THE ADDITIONAL CONDITIONS OF CONTRACT TO MAKE SURE THAT 
WHATHEVER IS INCLUDED IN THE ANNEXURE FOLLOWS ON FROM THOSE CLAUSES. 
 
The Divisional/Regional Safety Risk Manager or his representative having jurisdiction over the service must 
provide the relevant safety, health and environmental (SHE) criteria for incorporation into this Service 
Information. The SHE specification / scope must be signed off by the Divisional/Regional Safety Risk Manager 
or his representative confirming that the applicable safety criteria have been taken into account. 
 
The Commodity Manager / Buyer must refer the tender to the Divisional/Regional Safety Risk Manager or his 
representative in order to evaluate against enquiry-specific safety criteria. 
 
The Divisional Safety Risk Managers who will be responsible for the allocation of resources to assist P&SCM 
with the above processes are as follows: 
  
·         Generation: Roley McIntyre 
·         Transmission: Tony Patterson 
·         Distribution: Alex Stramrood 
·         Enterprises: Jace Naidoo 
·         Corporate: Kerseri Pather 
 
The Contractor shall comply with the health and safety requirements contained in Annexure ___________ to 
this Service Information. 
 

Environmental constraints and management 

Matla Power Station is ISO 14001 complaint , All spillage (oil, grease, diesel, chemical etc.) are prevented at 
all times and where accidents occurred in line with any spillages, immediate remedial actions are taken to 
clean-up the affected land using the appropriate spill-cleaning chemical/absorbents. All spillage must be 
reported and the contractor must have the emergency plan for accidental spills. 
All chemical containers must be in a bund area No chemical container should be placed on the ground). Report 
all chemical spillage and chemical change and update the MSD. Include the emergency plan for accidental 
spills.  
 
All activities listed in the National Environmental Act 107 of 1998, Regulation 544 and 545, must have 
Authorisation before commencement of work. The contractor shall comply with all applicable legal and other 
requirements. The polluter pays principle will be applied. The contractor manager shall ensure compliance 
with Eskom Matla Environmental procedures to ensure the prevention of pollution (OMOP 4090). The last 
payment will be processed based on the status of the last housekeeping check sheet (Annexure G: OMOP 
4018) of designated area. EMS file based on ISO14001 will be required.  
 
The Contractor shall comply with the environmental criteria and constraints stated in Annexure ________  
 
 
 

Quality assurance requirements 

The contractor ISO 9001:2000 registration certificate of compliance must be supplied with tender. If the 
contractor is not registered, contractor will supply with his tender document with their quality policy. 
All chemicals supplied to Matla Power Station Ash water system must be accompanied by a Certificate of 
Analysis and MSDS. List of hazardous chemicals to be used with MSD  eg herbicides. Valid ISO 9001:2008 
certificate OR objective evidence of a Quality Management System which is ISO 9001:2008 compliant. 
Completed assessment Annexure A of OMOP 4402. Adhering to quality requirements as per the QM58 
procedure. 
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Procurement 

There is a cross reference from the core clause 11.2(6) definition of Disallowed Cost to the Service Information 
regarding procurement procedures.  This part of the Service Information MUST include any such procedures 
to be able to administer Disallowed Cost.   

People 

Minimum requirement of people employed 

Specify any constraints relating to people employed to Provide the Service; for example permits for foreigners, 
training (other than H & S), use of labour from designated areas and industrial relations. Minimum of people 
should be as per the price list with their certificates and training requirements. 
 

BBBEE and preferencing scheme 

Specify constraints which Contractor must comply with after contract award in regard to any Broad Based 
Black Economic Empowerment (B-BBEE) or preferencing scheme measures. 
 

Subcontracting 

Preferred subcontractors 

TSC3 does not make use of nominated subcontracting, but the Employer may list which subcontractors or 
suppliers the Contractor is required to enter into subcontracts with.  This is usually only required where 
specialist services need to be obtained from a particular supplier or group of suppliers in order to comply with 
operational standards. 
 

Subcontract documentation, and assessment of subcontract tenders 

See under SD&L undertaking above 
 

Limitations on subcontracting 

See under SD&L undertaking above 
 

Attendance on subcontractors 

See under SD&L undertaking above 
 

Plant and Materials 

Specifications 

As stated in the scope of work. 
 

Correction of defects 

As stated in the scope of work. 
 

Contractor’s procurement of Plant and Materials 

Specify any constraints on how the Contractor is to order, codify, expedite, freight, import, transport to the 
Affected Property and any other requirements for delivery and storage before installation.  The Employer may 
require warranties from suppliers to be in favour of the Employer and not just to the Contractor.   The Employer 
may also need schedules of vendor data for his own use after the end of the service period. 
 

Tests and inspections before delivery 
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Core Clause 41.1 makes reference to the Service Information stating which Plant and Materials are to be 
inspected and tested before delivery.  Specify any requirements particularly if such tests and inspections are 
to be carried out by agents of the Employer overseas.   

 

Plant & Materials provided “free issue” by the Employer 

As stated in the scope of work 

Working on the Affected Property 

As per scope of work. 

Employer’s site entry and security control, permits, and site regulations 

The contractor shall liaise with Matla Power Station’s Security staff in order to obtain temporary permits for his 
staff and vehicle.  
 
Personnel and vehicle entering and leaving the site are subject to routine searches and substance abuse 
testing. 
 
The contractor will have to obtain a gate permit from the Employers Representative, before materials and 
equipment can be removed from the site. The gate permit gives and itemize list of materials and equipment to 
be removed from site.  
 
 
 

People restrictions, hours of work, conduct and records 

Contractor to start work on Mondays to Thursdays at 7:00 to 16:15 
Fridays 7:00 to 12:00. 
 

Health and safety facilities on the Affected Property 

As stated in the scope of work. 
 
 
 

Environmental controls, fauna & flora 

As stated in the scope of work. 

 

Cooperating with and obtaining acceptance of others 

As stated in the scope of work. 
 

Records of Contractor’s Equipment 

As per scope of work 
 

Equipment provided by the Employer 

N/A 
 

Site services and facilities 
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Provided by the Employer 

Ablution Facilities, Offices and Equipment Room. 
 

Provided by the Contractor 

N/A.  
 

Control of noise, dust, water and waste  

As per scope of work 
 

Hook ups to existing works 

N/A 
 

Tests and inspections 

Description of tests and inspections 

Describe the tests and inspections to be carried out by the Contractor and the Service Manager and others 
[40.1]. 
 

Materials facilities and samples for tests and inspections  

State what materials facilities and samples for tests and inspections the Contractor and the Employer are to 
provide, per core clause 40.2. 


