
ADDENDUM MWP1490CX. ANIMAL INTERACTION 
WITH ELECTRICAL INFRASTRUCTURE FOR ESKOM

• TECHNICAL QUESTION 1: Whilst completing the tender documents, it came 
to our attention that there are 11 projects listed in the scope of work but there are 
12 (an additional vulture project) in the pricing scheme. As such, we will add the 
vulture work into our technical proposal and the scope of work. Please advise if this 
is agreeable. 

• I see that the Cape Vulture UAV Project is missing from the scope (point 4). It is 
included in the schedule in the PR. Please include. 

• For this project the following objectives need to be considered:

• (a) undertake assessments to test the effectiveness of UAVs 

• (b) to investigate the response and tolerance of Cape Vultures to UAVs 

• (c) determine counts at key Cape Vulture colonies and roosts using UAVs; 

• A research report due on : 31 March 2025 will be the deliverable.
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