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ESKOM HOLDINGS SOC Ltd CONTRACT NO.
INDUSTRIAL STATION CLEANING UNITS AT KRIEL POWER STATION

C1.1 Form of Offer & Acceptance

Offer

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract for
the procurement of:

Industrial Station cleaning Units at Kriel Power Station Dams

The tenderer, identified in the Offer signature block, has examined the documents listed in the Tender Data
and addenda thereto and by submitting this Offer has accepted the Conditions of Tender.

By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer
and Acceptance the tenderer offers to perform all of the obligations and liabilities of the Contractor under the
contract including compliance with all its terms and conditions according to their true intent and meaning for
an amount to be determined in accordance with the conditions of contract identified in the Contract Data.

Options A | The offered total of the Prices exclusive of VAT is
orC

Option E The first forecast of the total Defined Cost plus the Fee
exclusive of VAT is

Sub total

Value Added Tax @ 15% is R

The offered total of the amount due inclusive of VAT is? R [e]

(in words) [e]

This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and
Acceptance and returning one copy of this document including the Schedule of Deviations (if any) to the
tenderer before the end of the period of validity stated in the Tender Data, or other period as agreed,
whereupon the tenderer becomes the party named as the Contractor in the conditions of contract identified
in the Contract Data.

Signature(s)

Name(s)

Capacity

For the
tenderer:

(Insert name and address of organisation)
Name &
signature of Date
withess

Tenderer’s CIDB registration number:

1 This total is required by the Employer for budgeting purposes only. Actual amounts due will be assessed in
terms of the conditions of contract.
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Acceptance

By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the
tenderer's Offer. In consideration thereof, the Employer shall pay the Contractor the amount due in
accordance with the conditions of contract identified in the Contract Data. Acceptance of the tenderer’s Offer
shall form an agreement between the Employer and the tenderer upon the terms and conditions contained in
this agreement and in the contract that is the subject of this agreement.

The terms of the contract, are contained in:

Part C1 Agreements and Contract Data, (which includes this Form of Offer and Acceptance)
Part C2 Pricing Data
Part C3 Scope of Work: Service Information

and drawings and documents (or parts thereof), which may be incorporated by reference into the above
listed Parts.

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed
in the Returnable Schedules as well as any changes to the terms of the Offer agreed by the tenderer and the
Employer during this process of offer and acceptance, are contained in the Schedule of Deviations attached
to and forming part of this Form of Offer and Acceptance. No amendments to or deviations from said
documents are valid unless contained in this Schedule.

The tenderer shall within two weeks of receiving a completed copy of this agreement, including the Schedule
of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) to arrange
the delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to be
provided in terms of the conditions of contract identified in the Contract Data at, or just after, the date this
agreement comes into effect. Failure to fulfil any of these obligations in accordance with those terms shall
constitute a repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer

receives one fully completed and signed original copy of this document, including the Schedule of Deviations
(if any).

Signature(s)

Name(s)

Capacity

for the
Employer

(Insert name and address of organisation)
Name &
signature of Date
witness

Note: If a tenderer wishes to submit alternative tenders, use another copy of this Form of Offer and
Acceptance.
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Schedule of Deviations to be completed by the Employer prior to contract award
Note:

1.  This part of the Offer & Acceptance would not be required if the contract has been developed by negotiation between the
Parties and is not the result of a process of competitive tendering.

2. The extent of deviations from the tender documents issued by the Employer prior to the tender closing date is limited to those
permitted in terms of the Conditions of Tender.

3. A tenderer’s covering letter must not be included in the final contract document. Should any matter in such letter, which
constitutes a deviation as aforesaid be the subject of agreement reached during the process of Offer and Acceptance, the
outcome of such agreement shall be recorded here and the final draft of the contract documents shall be revised to
incorporate the effect of it.

No. Subject Details

By the duly authorised representatives signing this Schedule of Deviations below, the Employer and the
tenderer agree to and accept this Schedule of Deviations as the only deviations from and amendments to the
documents listed in the Tender Data and any addenda thereto listed in the Tender Schedules, as well as any
confirmation, clarification or changes to the terms of the Offer agreed by the tenderer and the Employer
during this process of Offer and Acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period

between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of
this Form shall have any meaning or effect in the contract between the parties arising from this Agreement.

For the tenderer: For the Employer

Signature

Name

Capacity

On behalf (Insert name and address of organisation) (Insert name and address of organisation)
of

Name &
signature
of witness

Date

C1l.2 TSC3 Contract Data

Part one - Data provided by the Employer
[Instructions to the contract compiler: (delete these two notes in the final draft of a contract)
1. Please read the relevant clauses in the conditions of contract before you enter data. The number of

the clause which requires the data is shown in the left hand column for each statement however
other clauses may also use the same data.
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CONTRACT NO.

2. Some TSC3 options are always selected by Eskom Holdings SOC Ltd. The remaining TSC3
options are identified by shading in the left hand column. In the event that the option is not required
select and delete the whole row. Where the following symbol is used “[®]” - data is required to be

inserted relevant to the specific option selected.]

Completion of this data in full, according to the Options chosen, is essential to create a complete contract.

Clause Statement Data
1 General

The conditions of contract are the core

clauses and the clauses for main Option:

A: Priced contract with price list
dispute resolution Option wWi1: Dispute resolution procedure
and secondary Options

X1: Price adjustment for inflation

X2 Changes in the law

X17: Low service damages

X18: Limitation of liability

X19: Task Order

Z: Additional conditions of contract
of the NEC3 Term Service Contract April
20132 (TSC3)

10.1 The Employer is (name): Eskom Holdings SOC Ltd (reg no:
2002/015527/30), a state owned company
incorporated in terms of the company laws of
the Republic of South Africa

Address Registered office at Megawatt Park, Maxwell

Drive, Sandton, Johannesburg

Tel No.
Fax No.

10.1 The Service Manager is (hname): Bandile Maseko
Address Kriel Power Station

Bethal - Ogies Road, Kriel, 2271
Tel 013 295 9920
Fax 086 6623 718
e-mail MasekoBC@eskom.co.za

11.2(2) The Affected Property is Kriel Power Station

11.2(13) The service is Provision of Dredging and cleaning of all Kriel

2 Available from Engineering Contract Strategies Tel 011 803 3008 Fax 086 539 1902 www.ecs.co.za
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CONTRACT NO.

Power Station Dams for the period of five years

11.2(14)  The following matters will be included in As stipulated in the Site information section of
the Risk Register this contract.
11.2(15)  The Service Information is in Part 3: Scope of Work and all documents and
drawings to which it makes reference.
12.2 The law of the contract is the law of the Republic of South Africa
13.1 The language of this contract is English
13.3 The period for reply is 48 hours
2 The Contractor’s main Data required by this section of the core
responsibilities clauses is also provided by the Contractor in
Part 2 and terms in italics used in this section
are identified elsewhere in this Contract Data
21.1 The Contractor submits a first plan for
acceptance within As per Task Order , agreed between Service
Manager and Contractor
3 Time
30.1 The starting date is. 01 December 2022
30.1 The service period is TBC
4 Testing and defects Should the equipment not be available due to
repair or breakdown, equivalent hired
equipment to be made available so as not to
cause any interruptions with supply
5 Payment
50.1 The assessment interval is On or as close as possible to the 25th day of
each successive month.
51.1 The currency of this contract is the South African Rand
51.2 The period within which payments are
made is Per completed work on month to month basis
51.4 The interest rate is the publicly quoted prime rate of interest

(calculated on a 365 day year) charged by from
time to time by the Standard Bank of South
Africa Limited (as certified, in the event of any
dispute, by any manager of such bank, whose
appointment it shall not be necessary to prove)
for amounts due in Rands and

(if) The LIBOR rate applicable at the time for
amounts due in other currencies. LIBOR is the
6 month London Interbank Offered Rate quoted
under the caption “Money Rates” in The Wall
Street Journal for the applicable currency or if
no rate is quoted for the currency in question
then the rate for United States Dollars, and if no
such rate appears in The Wall Street Journal
then the rate as quoted by the Reuters Monitor
Money Rates Service (or such service as may
replace the Reuters Monitor Money Rates
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Service) on the due date for the payment in
guestion, adjusted mutatis mutandis every 6
months thereafter (and as certified, in the event
of any dispute, by any manager employed in the
foreign exchange department of The Standard
Bank of South Africa Limited, whose
appointment it shall not be necessary to prove.

6 Compensation events There is no reference to Contract Data in this
section of the core clauses and terms in italics
used in this section are identified elsewhere in
this Contract Data

7 Use of Equipment Plant and There is no reference to Contract Data in this

Materials section of the core clauses and terms in italics
used in this section are identified elsewhere in
this Contract Data

8 Risks and insurance

80.1 These are additional Employer's risks 1. [e]

2. [o]
3. [e]
83.1 The Employer provides these insurances  as stated for “Format TSC3” available on
from the Insurance Table http://www.eskom.co.za/Tenders/InsurancePolicies
Procedures/Pages/EIMS_Policies_
From_1 April_2014 To_31_March_2015.aspx
(See Annexure A for basic guidance).
83.1 The Employer provides these additional as stated for “Format TSC3” available on
insurances http://www.eskom.co.za/Tenders/InsurancePolicies
Procedures/Pages/EIMS_Policies_
From_1 April_2014 To_31_ March_2015.aspx
(See Annexure A for basic guidance)
83.1 The Contractor provides these additional [e]
insurances:
83.1 The minimum amount of cover for the amount of the deductibles relevant to the
insurance against loss and damage event described in the “Format TSC3”
caused by the Contractor to the insurance policy available on
Employer’s property is http://www.eskom.co.za/Tenders/InsurancePolicies
Procedures/Pages/EIMS_Policies_
From_1 April_ 2014 To_31 March_2015.aspx

83.1 The insurance against loss of or damage

to the works, Plant and Materials is to

include cover for Plant and Materials

provided by the Employer for an amount of [e]
83.1 The minimum amount of cover for

insurance in respect of loss of or damage
to property (except the Employer’s
property, Plant and Materials and
Equipment) and liability for bodily injury to
or death of a person (not an employee of
the Contractor) arising from or in
connection with the Contractor’s Providing
the Service for any one event is:

whatever the Contractor deems necessary in
addition to that provided by the Employer.
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ESKOM HOLDINGS SOC Ltd

INDUSTRIAL STATION CLEANING UNITS AT KRIEL POWER STATION

83.1 The minimum limit of indemnity for
insurance in respect of death of or bodily
injury to employees of the Contractor
arising out of and in the course of their
employment in connection with this
contract for any one event is:

CONTRACT NO.

As prescribed by the Compensation for
Occupational Injuries and Diseases Act No. 130
of 1993 and the Contractor’s common law
liability for people falling outside the scope of
the Act with a limit of Indemnity of not less than
R500 000 (Five hundred thousand Rands)..

9 Termination There is no reference to Contract Data in this
section of the core clauses and terms in italics
used in this section are identified elsewhere in
this Contract Data.

10 Data for main Option clause

A Priced contract with price list

20.5 The Contractor prepares forecasts of the

final total of the Prices for the whole of the

service at intervals no longer than [e] weeks.
C Target contract with price list
20.4 The Contractor prepares forecasts of the

total Defined Cost for the whole of the

service at intervals no longer than [e] weeks.

50.6 The exchange rates are those published in [e] on [e] (date)
53.1 The Contractor's share percentages and share range Contractor’s
the share ranges are share %-age
less than [e] % [¢]1%
from [e]% to [#]% [¢]%
from [e]% to [#]% [¢]%
greater than [e]% [¢]%
53.3 The Contractor’s share is assessed on
(dates) [e]
E Cost reimbursable contract
20.4 The Contractor prepares forecasts of the

total Defined Cost for the whole of the
service at intervals no longer than

weeks /months

The exchange rates are those published in

[e] on [e] (date)

11 Data for Option W1

w1.1 The Adjudicator

Address

the person selected from the ICE-SA Division
(or its successor body) of the South African
Institution of Civil Engineering Panel of
Adjudicators by the Party intending to refer a
dispute to him. (see www.ice-sa.org.za). If the
Parties do not agree on an Adjudicator the
Adjudicator will be appointed by the Arbitration
Foundation of Southern Africa (AFSA).

[e]
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Tel No. [e]
Fax No. [e]
e-mail [e]
W1.2(3) The Adjudicator nominating body is: the Chairman of ICE-SA ajoint Division of the

South African Institution of Civil Engineering
and the Institution of Civil Engineers (London)
(see www.ice-sa.org.za ) or its successor body.

W1.4(2) The tribunal is: Arbitration

W1.4(5) The arbitration procedure is the latest edition of Rules for the Conduct of
Arbitrations published by The Association of
Arbitrators (Southern Africa) or its successor
body.

The place where arbitration is to be held is [e] South Africa

The person or organisation who will

choose an arbitrator

- ifthe Parties cannot agree a choice or the Chairman for the time being or his nominee
- if the arbitration procedure does not of the Association of Arbitrators (Southern

state who selects an arbitrator, is Africa) or its successor body.
12 Data for secondary Option
clauses
X1 Price adjustment for inflation
X1.1 The base date for indices is [e].
The proportions used to calculate the proport | linked to index | Index prepared by
Price Adjustment Factor are: ion for
0.2 Table P2 Seifsa Mterial(Plant &
Machinery)
0.05 Table-2(A) Seifsa (Transport)
0.6 Table C-3 Seifsa (Labour)
0.15 non-adjustable
1.00
X2 Changes in the law There is no reference to Contract Data in this

Option and terms in italics are identified
elsewhere in this Contract Data.

X3 Multiple currencies
X3.1 The Employer will pay for these items or Maximum
activities in the currencies stated Items & activities Other payment in
currency | other
currency
[e]
[e]
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[e]
[e]
X3.1 The exchange rates are those published in [e] on [e] (date)

The items & activities will be paid in the other
currency

- to a foreign Bank account nominated by the
Contractor

- to avalid SARB approved CFC account in
South Africa

- in accordance with an alternative payment
method agreed with the Employer before the
Contract Date.

(select one of the three methods as agreed with the
successful tenderer prior to contract award and delete the
others and this note)

X4 Parent company guarantee There is no reference to Contract Data in this
Option and terms in italics are identified
elsewhere in this Contract Data.

X12 Partnering
X12.1(1) The Client is (Name): [e]
Address [e]
Contact details [e]
Telephone: [e]
Fax [e]
e-mail [e]
X12.1(4) The Partnering Information is in Part 3 Scope of Work, section C3.[e]
X12.2(1) The Client’s objective is: [e]
X13 Performance bond
X13.1 The amount of the performance bond is R [e]
X17 Low service damages
Amount Performance

Level Incidence
R1500 incident Not wearing PPE
R10 000 audits Audit finding
within the scope
area of
responsibility(Incl
uding contractor
administration)
R50 000 incident | LTI as result of
the contractor’s
negligence

R20 000 day
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X17.1 The service level table is in [e]
X18 Limitation of liability
X18.1 The Contractor’s liability to the Employer
for indirect or consequential loss is limited
to RO0.0 (zero Rand)
X18.2 For any one event, the Contractor’s the amount of the deductibles relevant to the
liability to the Employer for loss of or event described in the “Format TSC3”
damage to the Employer’s property is insurance policy available on
limited to http://www.eskom.co.za/Tenders/InsurancePolicies
Procedures/Pages/EIMS_Policies_
From_1 April_ 2014 To_31 March_2015.aspx
X18.3 The Contractor’s liability for Defects due to ~ The greater of
his design of an item of Equipment is limited
to o thetotal of the Prices at the Contract Date
and
e the amounts excluded and unrecoverable
from the Employer’s insurance (other than
the resulting physical damage to the
Employer’s property which is not excluded)
plus the applicable deductibles in the
Employer’s assets and works / maintenance
policies available on
http://www.eskom.co.za/Tenders/InsurancePoli
ciesProcedures/Pages/EIMS_Policies_
From_1 April_2014 To_31_ March_2015.aspx
X18.4 The Contractor’s total liability to the the total of the Prices other than for the
Employer, for all matters arising under or  additional excluded matters.
in connection with this contract, other than
the excluded matters, is limited to The Contractor’s total liability for the additional
excluded matters is not limited.
The additional excluded matters are amounts
for which the Contractor is liable under this
contract for
o Defects due to his design, plan and
specification,
o Defects due to manufacture and fabrication
outside the Affected Property,
e loss of or damage to property (other than
the Employer’s property, Plant and
Materials),
e death of or injury to a person and
e infringement of an intellectual property
right.
X18.5 The end of liability date is [e] months after the end of the service period.
X19 Task Order
X19.5 The Contractor submits a Task Order

programme to the Service Manager within

[e] days of receiving the Task Order
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X20 Key Performance Indicators (not used
when Option X12 applies)
X20.1 The incentive schedule for Key
Performance Indicators is in Annexure [e] to this Contract Data
X20.2 A report of performance against each Key
Performance Indicator is provided at
intervals of [e] months
Z The additional conditions of contract
are Z1to Z11 always apply.
Z1 Cession delegation and assignment

Z1.1 The Contractor does not cede, delegate or assign any of its rights or obligations to any person
without the written consent of the Employer.

Z1.2 Notwithstanding the above, the Employer may on written notice to the Contractor cede and
delegate its rights and obligations under this contract to any of its subsidiaries or any of its
present divisions or operations which may be converted into separate legal entities as a result
of the restructuring of the Electricity Supply Industry.

z2 Joint ventures

Z2.1 |If the Contractor constitutes a joint venture, consortium or other unincorporated grouping of two
or more persons or organisations then these persons or organisations are deemed to be jointly
and severally liable to the Employer for the performance of this contract.

Z2.2 Unless already notified to the Employer, the persons or organisations notify the Service
Manager within two weeks of the Contract Date of the key person who has the authority to bind
the Contractor on their behalf.

Z2.3 The Contractor does not alter the composition of the joint venture, consortium or other
unincorporated grouping of two or more persons without the consent of the Employer having
been given to the Contractor in writing.

Z3 Change of Broad Based Black Economic Empowerment (B-BBEE) status

Z3.1 Where a change in the Contractor’s legal status, ownership or any other change to his business
composition or business dealings results in a change to the Contractor’'s B-BBEE status, the
Contractor notifies the Employer within seven days of the change.

Z3.2 The Contractor is required to submit an updated verification certificate and necessary
supporting documentation confirming the change in his B-BBEE status to the Service Manager
within thirty days of the notification or as otherwise instructed by the Service Manager.

Z3.3 Where, as a result, the Contractor’s B-BBEE status has decreased since the Contract Date the
Employer may either re-negotiate this contract or alternatively, terminate the Contractor’s
obligation to Provide the Service.

Z3.4 Failure by the Contractor to notify the Employer of a change in its B-BBEE status may
constitute a reason for termination. If the Employer terminates in terms of this clause, the
procedures on termination are P1, P2 and P4 as stated in clause 92, and the amount due is A1
and A3 as stated in clause 93.

Z4 Confidentiality
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Z5

Z6

z7

Z4.1

Z4.2

Z4.3

Z4.4

Z4.5

Z5.1

Z6.1

76.2

The Contractor does not disclose or make any information arising from or in connection with
this contract available to Others. This undertaking does not, however, apply to information
which at the time of disclosure or thereafter, without default on the part of the Contractor, enters
the public domain or to information which was already in the possession of the Contractor at the
time of disclosure (evidenced by written records in existence at that time). Should the
Contractor disclose information to Others in terms of clause 25.1, the Contractor ensures that
the provisions of this clause are complied with by the recipient.

If the Contractor is uncertain about whether any such information is confidential, it is to be
regarded as such until notified otherwise by the Service Manager.

In the event that the Contractor is, at any time, required by law to disclose any such information
which is required to be kept confidential, the Contractor, to the extent permitted by law prior to
disclosure, notifies the Employer so that an appropriate protection order and/or any other action
can be taken if possible, prior to any disclosure. In the event that such protective order is not,
or cannot, be obtained, then the Contractor may disclose that portion of the information which it
is required to be disclosed by law and uses reasonable efforts to obtain assurances that
confidential treatment will be afforded to the information so disclosed.

The taking of images (whether photographs, video footage or otherwise) of the Affected
Property or any portion thereof, in the course of Providing the Service and after the end of the
service period, requires the prior written consent of the Service Manager. All rights in and to all
such images vests exclusively in the Employer.

The Contractor ensures that all his subcontractors abide by the undertakings in this clause.

Waiver and estoppel: Add to core clause 12.3:

Any extension, concession, waiver or relaxation of any action stated in this contract by the
Parties, the Service Manager or the Adjudicator does not constitute a waiver of rights, and does
not give rise to an estoppel unless the Parties agree otherwise and confirm such agreement in
writing.

Health, safety and the environment: Add to core clause 27.4

The Contractor undertakes to take all reasonable precautions to maintain the health and safety

of persons in and about the execution of the service. Without limitation the Contractor:

e accepts that the Employer may appoint him as the “Principal Contractor” (as defined and
provided for under the Construction Regulations 2014 (promulgated under the Occupational
Health & Safety Act 85 of 1993) (“the Construction Regulations”) for the Affected Property;

¢ warrants that the total of the Prices as at the Contract Date includes a sufficient amount for
proper compliance with the Construction Regulations, all applicable health & safety laws
and regulations and the health and safety rules, guidelines and procedures provided for in
this contract and generally for the proper maintenance of health & safety in and about the
execution of the service; and

e undertakes, in and about the execution of the service, to comply with the Construction
Regulations and with all applicable health & safety laws and regulations and rules,
guidelines and procedures otherwise provided for under this contract and ensures that his
Subcontractors, employees and others under the Contractor’s direction and control,
likewise observe and comply with the foregoing.

The Contractor, in and about the execution of the service, complies with all applicable
environmental laws and regulations and rules, guidelines and procedures otherwise provided
for under this contract and ensures that his Subcontractors, employees and others under the
Contractor’s direction and control, likewise observe and comply with the foregoing.

Provision of a Tax Invoice and interest. Add to core clause 51
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Z7.1

z7.2

Z7.3

Z8

Within one week of receiving a payment certificate from the Service Manager in terms of core
clause 51.1, the Contractor provides the Employer with a tax invoice in accordance with the
Employer's procedures stated in the Service Information, showing the amount due for payment
equal to that stated in the payment certificate.

If the Contractor does not provide a tax invoice in the form and by the time required by this
contract, the time by when the Employer is to make a payment is extended by a period equal in
time to the delayed submission of the correct tax invoice. Interest due by the Employer in terms
of core clause 51.2 is then calculated from the delayed date by when payment is to be made.

The Contractor (if registered in South Africa in terms of the companies Act) is required to
comply with the requirements of the Value Added Tax Act, no 89 of 1991 (as amended) and to
include the Employer’'s VAT number 4740101508 on each invoice he submits for payment.

Notifying compensation events

Z8.1

Delete the last paragraph of core clause 61.3 and replace with:

If the Contractor does not notify a compensation event within eight weeks of becoming aware of
the event, he is not entitled to a change in the Prices.

Z9
Z9.1

79.2

Z10

Z10.1

Z11

Employer’s limitation of liability

The Employer’s liability to the Contractor for the Contractor’s indirect or consequential loss is
limited to R0.00 (zero Rand)

The Contractor’s entitlement under the indemnity in 82.1 is provided for in 60.1(12) and the
Employer’s liability under the indemnity is limited to compensation as provided for in core
clause 63 and X19.11 if Option X19 Task Order applies to this contract.

Termination: Add to core clause 91.1, at the second main bullet point, fourth sub-bullet
point, after the words "against it":

or had a business rescue order granted against it.

Ethics

For the purposes of this Z-clause, the following definitions apply:

Affected Party means, as the context requires, any party, irrespective of whether it is the Contractor

or a third party, such party’s employees, agents, or Subcontractors or
Subcontractor’'s employees, or any one or more of all of these parties’ relatives or
friends,

Coercive Action means to harm or threaten to harm, directly or indirectly, an Affected Party or the

property of an Affected Party, or to otherwise influence or attempt to influence an
Affected Party to act unlawfully or illegally,

Collusive Action means where two or more parties co-operate to achieve an unlawful or illegal

purpose, including to influence an Affected Party to act unlawfully or illegally,

Committing Party means, as the context requires, the Contractor, or any member thereof in the case

of a joint venture, or its employees, agents, or Subcontractors or the Subcontractor’s
employees,
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Corrupt Action means the offering, giving, taking, or soliciting, directly or indirectly, of a good or

service to unlawfully or illegally influence the actions of an Affected Party,

Fraudulent Action means any unlawfully or illegally intentional act or omission that misleads, or

attempts to mislead, an Affected Party, in order to obtain a financial or other benefit
or to avoid an obligation or incurring an obligation,

Obstructive Action means a Committing Party unlawfully or illegally destroying, falsifying, altering or

concealing information or making false statements to materially impede an
investigation into allegations of Prohibited Action and

Prohibited Action means any one or more of a Coercive Action, Collusive Action Corrupt Action,

Z111

Z11.2

Z113

Z11.4

Fraudulent Action or Obstructive Action.

A Committing Party may not take any Prohibited Action during the course of the procurement of this
contract or in execution thereof.

The Employer may terminate the Contractor’s obligation to Provide the Service if a Committing Party
has taken such Prohibited Action and the Contractor did not take timely and appropriate action to
prevent or remedy the situation, without limiting any other rights or remedies the Employer has. It is
not required that the Committing Party had to have been found guilty, in court or in any other similar
process, of such Prohibited Action before the Employer can terminate the Contractor’s obligation to
Provide the Service for this reason.

If the Employer terminates the Contractor’s obligation to Provide the Service for this reason, the
procedures and amounts due on termination are respectively P1, P2, P3 and P4, and Al and A3.

A Committing Party co-operates fully with any investigation pursuant to alleged Prohibited Action.
Where the Employer does not have a contractual bond with the Committing Party, the Contractor
ensures that the Committing Party co-operates fully with an investigation.
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Annexure A: Insurance provided by the Employer

These notes are provided as guidance to tendering contractors and the Contractor about the insurance
provided by the Employer. The Contractor must obtain its own advice. Details of the insurance itself are
available from the internet web link given below.

1.

Services provided in a TSC3 contract could include some element of construction or refurbishment as
well as a continuous maintenance or operational service activity. If an event occurs which causes loss
or damage, a claim could be made either against the Employer’s “works” type policy which may be in
place for the Employer’s portion of the Affected Property concerned or against the Employer’s assets
policy which may be in place for the Employer’s portion of the Affected Property concerned, or both.

The cover provided and the deductibles under the works policy are different to those under the assets
policy. Each policy has a range of applicable deductibles depending on the location of the Affected
Property and the nature of the insurable event.

The Contractor is required in terms of Contract Data for clause 83 to provide cover for the deductibles in
the insurance provided by the Employer. This can be provided from his own resources on a ‘self-
insured’ basis or obtained by him from his own insurers. In order to assess the extent of this cover,
tendering contractors and their brokers should consult the internet web link given below and scroll to
‘Format TSC3’ to establish both the cover and the deductibles in relation to the service provided in
terms of this contract.

Tendering contractors should note that cover provided by the Employer is only per the policies available
on the internet web link listed below and may not be the cover required by the tendering contractor or as
intended by each of the listed insurances in the left hand column of the Insurance Table in clause 83.2.
In terms of clause 83.1 “the Contractor provides the insurances stated in the Insurance Table except any
insurance which the Employer is to provide”. Hence the Contractor provides insurance which the
Employer does not provide and in cases where the Employer does provide insurance the Contractor
insures for the difference between what the Insurance Table requires and what the Employer provides.

If Marine Insurance is required the Contractor needs to obtain a copy of the latest edition of Eskom’s
Marine Policies Procedures found at internet website given below.

Further information and full details of all Eskom provided policies and procedures may be obtained from:

http://www.eskom.co.za/Tenders/InsurancePoliciesProcedures/Pages/EIMS_Policies_
From_1 April_2014 To_31 March_2015.aspx
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CONTRACT NO.

C1.2 Contract Data

Part two - Data provided by the Contractor

[Instructions to the contract compiler: (delete this notes before issue to tenderers with an enquiry)
Whenever a cell is shaded in the left hand column it denotes this data is optional and would be required in
relation to the option selected. In the event that the option is not required select and delete the whole row.]

Notes to a tendering contractor:

1. Please read both the both the NEC3 Term Service Contract April 2013 and the relevant parts of its
Guidance Notes (TSC3-GN)? in order to understand the implications of this Data which the tenderer
is required to complete.

2. The number of the clause which requires the data is shown in the left hand column for each

statement however other clauses may also use the same data.

3. Where a form field like this [ ] appears, data is required to be inserted relevant to the option

selected. Click on the form field once and type in the data. Otherwise complete by hand and in ink.

Completion of the data in full, according to Options chosen, is essential to create a complete contract.

Clause | Statement Data
10.1 The Contractor is (Name):
Address
Tel No.
Fax No.
11.2(8) The direct fee percentage is %
The subcontracted fee percentage is %
11.2(14)  The following matters will be included in
the Risk Register
11.2(15) The Service Information for the
Contractor’s plan is in:
211 The plan identified in the Contract Data is
contained in:
24.1 The key people are:

1 Name:
Job:
Responsibilities:
Qualifications:
Experience:

2 Name:

Job

3 Available from Engineering Contract Strategies Tel 011 803 3008 Fax 086 5391902 or www.ecs.co.za
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Responsibilities:
Quialifications:

Experience:

CONTRACT NO.

CV's (and further key person's data including

CVs) arein
A Priced contract with price list
11.2(12) The price listis in
11.2(19) The tendered total of the Prices is R
C Target contract with price list
11.2(12) The price listis in
11.2(20) The tendered total of the Prices is R
E Cost reimbursable contract
11.2(12) The price listis in
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PART 2: PRICING DATA
TSC3 Option A

Document Title No of

reference pages
C2.1 | Pricing assumptions: Option A 2
C2.2 | The price list [e]
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C2.1 Pricing assumptions: Option A

How work is priced and assessed for payment
Clause 11 in NEC3 Term Service Contract (TSC3) core clauses and Option A states:

Identified and 11
defined terms 11.2 (12) The Price List is the price list unless later changed in accordance with this
contract.

(17) The Price for Services Provided to Date is the total of

e the Price for each lump sum item in the Price List which the
Contractor has completed and

e where a quantity is stated for an item in the Price List, an amount
calculated by multiplying the quantity which the Contractor has
completed by the rate.

(19) The Prices are the amounts stated in the Price column of the Price List.
Where a quantity is stated for an item in the Price List, the Price is calculated
by multiplying the quantity by the rate.

This confirms that Option A is a priced contract where the Prices are derived from a list of items of service
which can be priced as lump sums or as expected quantities of service multiplied by a rate or a mix of both.

Function of the Price List

Clause 54.1 in Option A states: “Information in the Price List is not Service Information”. This confirms that
instructions to do work or how it is to be done are not included in the Price List but in the Service Information.
This is further confirmed by Clause 20.1 which states, “The Contractor Provides the Service in accordance
with the Service Information”. Hence the Contractor does not Provide the Service in accordance with the
Price List. The Price List is only a pricing document.

Link to the Contractor’s plan

Clause 21.4 states “The Contractor provides information which shows how each item description on the
Price List relates to the operations on each plan which he submits for acceptance”. Hence when compiling
the price list, the tendering contractor needs to develop his first clause 21.2 plan in such a way that
operations shown on it can be priced in the price list and result in a satisfactory cash flow in terms of clause
11.2(17).

Preparing the price list

Before preparing the price list, both the Employer and tendering contractors should read the TSC3
Guidance Notes pages 14 and 15. In an Option A contract, either Party may have entered items into the
price list either as a process of offer and acceptance (tendering) or by negotiation depending on the nature
of the service to be provided. Alternatively the Employer, in his Instructions to Tenderers or in a Tender
Schedule, may have listed some items that he requires the Contractor to include in the price list to be
prepared and priced by him.
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It is assumed that in preparing or finalising the price list the Contractor:

Has taken account of the guidance given in the TSC3 Guidance Notes relevant to Option A,

Understands the function of the Price List and how work is priced and paid for;

Is aware of the need to link operations shown in his plan to items shown in the Price List;

Has listed and priced items in the price list which are inclusive of everything necessary and

incidental to Providing the Service in accordance with the Service Information, as it was at the

time of tender, as well as correct any Defects not caused by an Employer’s risk;

e Has priced work he decides not to show as a separate item within the Prices or rates of other
listed items in order to fulfil the obligation to complete the service for the tendered total of the
Prices.

e Understands there is no adjustment to items priced as lump sums if the amount, or quantity, of

work within that item later turns out to be different to that which the Contractor estimated at time of

tender. The only basis for a change to the (lump sum) Prices is as a result of a compensation
event.

Format of the price list

(From the example given in an Appendix within the TSC3 Guidance Notes)

Entries in the first four columns in the price list in section C2.2 are made either by the Employer or the
tendering contractor.

If the Contractor is to be paid an amount for the item which is not adjusted if the quantity of work in the
item changes, the tendering contractor enters the amount in the Price column only, the Unit, Expected
Quantity and Rate columns being left blank.

If the Contractor is to be paid an amount for an item of work which is the rate for the work multiplied by
the quantity completed, the tendering contractor enters the rate which is then multiplied by the Expected
Quantity to produce the Price, which is also entered.

If the Contractor is to be paid a Price for an item proportional to the length of time for which a service is
provided, a unit of time is stated in the Unit column and the expected length of time (as a quantity of the
stated units of time) is stated in the Expected Quantity column.
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C2.2 the price list

For each dam request

Item nr | Description Unit Estimated | Rate Price
Quantity
Preliminary and General
Site establishment Sum 1
Health and Safety File Yearly 60
Medicals Yearly 60
PPE & Covid 19 consumables Yearly 1
Transport (Work-home-work) Monthly 60
Site de-establishment Sum 1
Site establishment Sum 60
Health and Safety File Yearly 1
Supervisor (x4) Monthly 60
Safety Officer(x1) Monthly 60
General Workers(x180) Monthly 60
Operator - Sweeper (T12) X4 Monthly 60
Operator - Walk behind X6 Monthly 60
Operator - Bobcat X1 Monthly 60
Operator - Pressure water pump (x1) Monthly 60
Operator - Heavy duty vacuum (x6) Monthly 60
OVERTIME-MONDAY-SATURDAY
Supervisor (x2) Hours 4800
Safety Officer(x1) Hours 2400
General Workers(x180) Hours 432000
Operator - Sweeper T12 x 4 Hours 9600
Operator - Walk behind X6 Hours 14400
Operator - Bobcat (x1) Hours 2400
Operator - Pressure water pump (x2) Hours 4800
Operator - Heavy Duty vacuum (x6) Hours 14400
SUNDAYS AND PUBLIC HOLIDAYS
Supervisor (x4) Hours 4800
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Safety Officer(x1) Hours 1200
General Workers(x180) Hours 216000
Operator - Sweeper T12 X4 Hours 4800
Operator - Walk behind Sweepers (x6) Hours 7200
Operator - Bobcat (x1) Hours 1200
Operator - Pressure water pump (x2) Hours 2400
Operator - Heavy Duty vacuum (x6) Hours 7200
CONSTRUCTION PLANT &

EQUIPMENT

Walk behind sweepers (x6) Monthly | 60
Sweeper (T12 ride on)-(x4) Monthly | 60
Bobcat Bucket capacity 0.93 m3 (x1) Monthly | 60
;gz\éy()f)g;ty vacuums with heat resistant Monthly | 60
Pressure water pumps(x2) Monthly | 60

The total of the Prices
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PART 3: SCOPE OF WORK

CONTRACT NUMBER

Document Title No of
reference pages
This cover page 1

C3.1
C3.2

Employer’s Service Information

Contractor’s Service Information

Total number of pages
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Description of the service

Executive overview

The work scope will include total removal of the sludge, silt, oil, vegetation and any contamination from each
Dam that needs attention to increase the dam’s capacity and to return the Dam to its original state and
function using the excavator, dredging machine or any similar or advance method of cleaning dams
available.

Total removal of the reeds, sludge/silt, ash, vegetation, oil, debris and any contamination from the dam to be
disposed or dumped at the approved site and rehabilitation of the dam and the area of the dam after
cleaning when work is completed.

The spillages and the dirt from the wheels of the trucks on the roads will be the contractor’s responsibility
therefore the contractor must keep the roads clean at all times. The contractor has to take extra care not to
damage the inlet and outlet pipes inside the dams and all other pipes and structures that are on the dams
including the dam walls.

The scope of work for cleaning of dam will comprise of the following:

» Surveying of the dams before and after dredging the dam to determine the actual quantity of the
substance that is removed as well as to identify if the dam is back to its capacity and to its original state.

« Removal and transportation of whatever waste extracted from each dam by means of the accepted
method to the employer.

« Dredging, cleaning and removal of silt/sludge, oil, vegetation, ash, debris and any other contamination
from each affected dam and silt traps,

NB: The sludge that is on the Coal stock yard dam and silt traps is the compacted mixture of sand, sall,
reeds, coal and ash sludge.

And each dam is different from the othere Measuring of the silt/sludge, oil, vegetation, ash, debris and
any other contamination while dredging or cleaning to determine the quantity for payment purposes.

* The contractor must supply all the resources for the functionality and performance of the Job.

* Cleaning of the dam on completion of the work.

* Levelling, sloping where necessary and compacting dam walls to prevent soil erosion,

* Levelling and compaction of access road to the top of dam walls,

* Removal of all rubble and carting it away from site on completion,

» All waste extracted from the dams will be disposed at the approved site.

Employer’s requirements for the service

Either

Describe in detail what the Employer requires the Contractor to do and how he is to do it if the Contractor is
mainly providing labour and tools to carry out the Employer’s requirements

Or

Provide the Employer’s operating philosophy / user requirement specification (URS) / performance
specification giving deliverables and constraints for the service from which the Contractor is to plan in detalil
how he is to achieve the required deliverables.

Reference could be made to an Annexure for a detailed classification of services or to the Price List in the
case of Option A or C and if the Price List descriptions are complete.

Interpretation and terminology

If required include here definitions additional to those used in the conditions of contract which are required
only for the purpose of making the Service Information easier to draft and read. Also list abbreviations used
and provide a full interpretation of each one, for example:
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Management strategy and start up.

The Contractor’s plan for the service

In the TSC3 the Contractor’s plan is his “design” for performing the service throughout the service period.
Section 2 of the conditions of contract describes what the Contractor is to show in his plan both in the core
clauses and some additional requirements in each of the main Options.

The extent of the Contractor’s plan will depend on whether the Contractor is required to develop a plan in
accordance with the Employer’s broad outline of the service or whether the Employer has provided a plan for
the Contractor to follow. Read the TSC3 Guidance Notes pages 21 and 22 for more information on the
Contractor’s plan.

Use this section to describe any particulars which must be taken into account by the Contractor in
developing his plan as required by clause 21.2. For example information about the order and timing or
method of carrying out particular items of work.

List technical reporting and scheduling requirements which are to be incorporated into the Contractor’s plan.

Management meetings

The conditions of contract (e.g. Clause 16.2) and other sections of the Service Information (e.g. safety risk
management) may require that a meeting shall be held. However the intention of all NEC contracts is that
the Parties and their agents use the techniques of partnering to manage the contract by holding meetings
designed to pro actively and jointly manage the administration of the contract with the objective of minimising
the adverse effects of risks and surprises for both Parties.

Depending on the size and complexity of the service, it is probably beneficial for the Service Manager to hold
a weekly risk register meeting (Clause 16.2). This could be used to discuss safety, compensation events,
subcontracting, overall co-ordination and other matters of a general nature. Separate meetings for specialist
activities such as planning and activities of a technical nature may also be warranted.

Describe here the general meetings and their purpose. Provide particulars of approximate times, days,
location, and attendance requirements, stipulating that attendees shall have the necessary delegated
authority to make decisions in respect of matters discussed at such meetings.

The following text could be used as a model for this section:

Regular meetings of a general nature may be convened and chaired by the Supply Manager as follows:

Title and purpose Approximate time & interval | Location Attendance by:

Risk register and Weekly on at
compensation events

Overall contract progress | Monthly on at Employer, Contractor
and feedback and

Meetings of a specialist nature may be convened as specified elsewhere in this Service Information or if not
so specified by persons and at times and locations to suit the Parties, the nature and the progress of the
service. Records of these meetings shall be submitted to the Service Manager by the person convening the
meeting within five days of the meeting.

All meetings shall be recorded using minutes or a register prepared and circulated by the person who
convened the meeting. Such minutes or register shall not be used for the purpose of confirming actions or
instructions under the contract as these shall be done separately by the person identified in the conditions of
contract to carry out such actions or instructions.

Contractor’s management, supervision and key people
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State any additional constraining requirements on Contractor's supervision and key people that are not
already stated in other sections such as for Health and Safety. This section could be used to solicit an
organogramme from the Contractor showing his people and their lines of authority / communication. This
would be essential if the Contractor is a Joint Venture.

Provision of bonds and guarantees

The form in which a bond or guarantee required by the conditions of contract (if any) is to be provided by the
Contractor is given in Part 1 Agreements and Contract Data, document C1.3, Sureties.

The Employer may withhold payment of amounts due to the Contractor until the bond or guarantee required
in terms of this contract has been received and accepted by the person notified to the Contractor by the
Service Manager to receive and accept such bond or guarantee. Such withholding of payment due to the
Contractor does not affect the Employer’s right to termination stated in this contract.

Documentation control

Specify how documentation will be identified with an alpha numeric which indicates source, recipient,
communication number etc. Provide details of any particular format or other constraints; for example that all
contractual communications will be in the form of properly compiled letters or forms attached to e mails and
not as a message in the e malil itself. State any particular routing requirements but note from TSC3 who
issues what to whom.

Invoicing and payment

The Z clauses make reference to invoicing procedures stated here in this Service Information. Also include a
list of information which is to be shown on an invoice.

Within one week of receiving a payment certificate from the Service Manager in terms of core clause 51.1,
the Contractor provides the Employer with a tax invoice showing the amount due for payment equal to that
stated in the Service Manager’s payment certificate.

The Contractor shall address the tax invoice to

and include on each invoice the following information:

Name and address of the Contractor and the Service Manager;

The contract number and title;

Contractor’s VAT registration number;

The Employer’s VAT registration number 4740101508;

Description of service provided for each item invoiced based on the Price List;

Total amount invoiced excluding VAT, the VAT and the invoiced amount including VAT,;
(add other as required)

Add procedures for invoice submission and payment (e. g. electronic payment instructions)

Contract change management

This section is intended to deal with any additional requirements to the compensation event clauses in
section 6 of the core clauses; such as the use of standard forms. Not the same thing as documentation
control.
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Records of Defined Cost to be kept by the Contractor

If Option C or E applies first read clause 52.2 and then state whether the Contractor is required to keep any
other records. Include any other constraint which may be required in regard to format and filing of the
records, and whether access for the Service Manager shall be provided in hard copy or electronically.

Could delete if Option A applies unless the Employer requires some form of control over the Contractor’'s
record keeping for the purpose of compensation event management.

Insurance provided by the Employer

First read TSC3 Core Clause 86.1 and then add anything necessary for the management of insurance
related issues such as a cross reference to where procedures for making claims can be found. Also provide
contact details for persons capable of being able to answer any insurance related queries the Contractor
may have, as well as to whom the information required by Marine Insurance (if any) may be addressed.

Training workshops and technology transfer

Describe type and frequency of any on job training workshops, as well as any obligation for technology
transfer being included as part of the service or at the end of the service period.

Design and supply of Equipment

On some complex services (e. g. nuclear) it could be in the Parties best interests that some details of the
design of Equipment are shared with the Service Manager, not necessarily for his acceptance but as an
assurance that the Equipment will be able to allow the Contractor to Provide the Service efficiently and
without delay. For example specialised handling Equipment for a particular maintenance operation. Clause
23.1 is always available to the Service Manager if this paragraph is not used.

Also the Employer may wish to exercise constraints or include witness and hold points during manufacture,
assembly or delivery of such Equipment. Include these constraints here.

Draft in such a way that there is no doubt that the liability for such design supply and use of the Equipment
remains with the Contractor.

Things provided at the end of the service period for the Employer’s use
Equipment

The Employer may wish to use some of the Equipment used by the Contractor after the end of the service
period. Clause 70.2 requires that details of such requirement be stated in the Service Information.
Complete here or if not applicable retain the heading and state ‘None’.

Information and other things

Clause 70.2 requires that information and other things which the Contractor is to provide at the end of the
service period be stated in the Service Information.
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Management of work done by Task Order

Only use this heading if Option X19 applies to this contract.

In some cases all work may be done in terms of Task Orders in which case it may be logical to move this
section closer to the start of this part 2 of the Service Information. In some cases only parts of the service
may require to be handled by Task Order, for example a major repair which has become necessary during a
continuous maintenance service contract.

Please read Option X19 before drafting requirements here as much of the procedure for the administration of
Task Orders is already provided in X19, for example X19.2 specifies what a task Order should include

A Task Order format could be provided in an Annexure to this Service Information.

Many considerations can apply to Task Orders, such as availability of resources, arrangements for
emergency work, Task Order reporting (work carried out and service results), assessment of additional
Prices for service not included in the Price List etc.

Clause X19.6 requires information which should be included on a Task Order programme.
Further requirements for Task Orders include things to be provided by the Employer under a Task Order and
the conditions under which the Employer or Others are to work.
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Health and safety, the environment and quality assurance

Health and safety risk management

In addition to the requirements of the laws governing health and safety, Eskom may have some additional
requirements particular to the service and the Affected Property for this contract. The text below provides for
these being attached as an Annexure to this Service Information. PLEASE ALSO READ CORE CLAUSE
27.4 TOGETHER WITH Z7 IN THE ADDITIONAL CONDITIONS OF CONTRACT TO MAKE SURE THAT
WHATHEVER IS INCLUDED IN THE ANNEXURE FOLLOWS ON FROM THOSE CLAUSES.

The Divisional/Regional Safety Risk Manager or his representative having jurisdiction over the service must
provide the relevant safety, health and environmental (SHE) criteria for incorporation into this Service
Information. The SHE specification / scope must be signed off by the Divisional/Regional Safety Risk
Manager or his representative confirming that the applicable safety criteria have been taken into account.

The Commodity Manager / Buyer must refer the tender to the Divisional/Regional Safety Risk Manager or his
representative in order to evaluate against enquiry-specific safety criteria.

The Divisional Safety Risk Managers who will be responsible for the allocation of resources to assist P&SCM
with the above processes are as follows:

Generation: Roley Mclintyre
Transmission: Tony Patterson
Distribution: Alex Stramrood
Enterprises: Jace Naidoo
Corporate: Kerseri Pather

The Contractor shall comply with the health and safety requirements contained in Annexure to
this Service Information.

Environmental constraints and management

Describe or cross refer to environmental constraints applicable to the Contractor’s plan and his activities on
the Affected Property and how they should be managed. Include here or cross refer to an Annexure to the
Service Information.

The Contractor shall comply with the environmental criteria and constraints stated in Annexure

Quality assurance requirements

Specify minimum requirements for the Contractor's Quality Plan and Work Procedures or provide the
Employer’s Quality Plan if that is to be used. Make sure witness and hold points are identified generally and
describe any particular requirements for QA outside the Affected Property. Indicate how the Contractor's QA
documentation is to be submitted for acceptance and any conditions that need to be imposed relating to
acceptance. State whether ISO compliance is a condition and if so which 1SO standard shall apply.
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Procurement

There is a cross reference from the core clause 11.2(6) definition of Disallowed Cost to the Service
Information regarding procurement procedures. This part of the Service Information MUST include any such
procedures to be able to administer Disallowed Cost.

People

Minimum requirements of people employed

Specify any constraints relating to people employed to Provide the Service; for example permits for
foreigners, training (other than H & S), use of labour from designated areas and industrial relations.

BBBEE and preferencing scheme

Specify constraints which Contractor must comply with after contract award in regard to any Broad Based
Black Economic Empowerment (B-BBEE) or preferencing scheme measures.

Accelerated Shared Growth Initiative — South Africa (ASGI-SA)

If the ASGI-SA requirements are to be included in this contract specify constraints which Contractor must
comply with after contract award in regard to any ASGI-SA requirements. The ASGI-SA Compliance
Schedule completed in the returnable tender schedules is reproduced here. If ASGI-SA does not apply,
delete this paragraph.

The Contractor complies with and fulfils the Contractor’s obligations in respect of the Accelerated and
Shared Growth Initiative - South Africa in accordance with and as provided for in the Contractor's ASGI-SA
Compliance Schedule stated below

[Insert the agreed ASGI-SA Compliance Schedule here]
The Contractor shall keep accurate records and provide the Service Manager with reports on the
Contractor’s actual delivery against the above stated ASGI-SA criteria. [Elaborate on access to and format

of records and frequency of submission etc.]

The Contractor’s failure to comply with his ASGI-SA obligations constitutes substantial failure on the part of
the Contractor to comply with his obligations under this contract.

Subcontracting

Preferred subcontractors

TSC3 does not make use of nominated subcontracting, but the Employer may list which subcontractors or
suppliers the Contractor is required to enter into subcontracts with. This is usually only required where
specialist services need to be obtained from a particular supplier or group of suppliers in order to comply with
operational standards.

Subcontract documentation, and assessment of subcontract tenders

Specify any constraints on how the Contractor is to prepare subcontract documentation, whether use of the
NEC system is compulsory or not (compulsory is recommended) and how subcontract tenders are to be
issued, received, assessed (using a joint report?) and awarded.
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Limitations on subcontracting

The Employer may require that the Contractor must subcontract certain specialised work, or that the
Contractor shall not subcontract more than a specified proportion of the whole of the contract.

Attendance on subcontractors

State requirements for attendance on Subcontractors, if any

Plant and Materials

Specifications

Plant and Materials are defined as items intended to be included in the Affected Property. This will refer to
replacement of worn or defective parts, routine replacement as part of regular preventative maintenance and
supply of spare parts. Quality is usually designed in or specified in the technical specifications. However to
cover circumstances where quality may not be prescribed, this sub-paragraph could also be used to state an
overarching default requirement — fitness for purpose etc.

Either specify here or provide a list of the applicable specifications and attach them as Annexure or state
where they can be obtained from.

Correction of defects

State any constraints when dealing with defective Plant and Materials such as how repairs are carried out -
can the item be fixed up or must it be replaced by a new one.

Contractor's procurement of Plant and Materials

Specify any constraints on how the Contractor is to order, codify, expedite, freight, import, transport to the
Affected Property and any other requirements for delivery and storage before installation. The Employer
may require warranties from suppliers to be in favour of the Employer and not just to the Contractor. The
Employer may also need schedules of vendor data for his own use after the end of the service period.

Tests and inspections before delivery

Core Clause 41.1 makes reference to the Service Information stating which Plant and Materials are to be
inspected and tested before delivery. Specify any requirements particularly if such tests and inspections are
to be carried out by agents of the Employer overseas.

Plant & Materials provided “free issue” by the Employer

List any Plant and Materials which are to be provided by the Employer.

State arrangements for collection by Contractor or delivery by others on behalf of the Employer, off loading,
inspection, storage, care custody and control, return of unused Plant and Materials, etc. Always include a
statement to the effect that ‘all other Plant and Materials are to be provided by the Contractor’.
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Cataloguing requirements by the Contractor

State whether cataloguing is applicable, if it is, reference the requirements for cataloguing that need to be
satisfied by the Contractor (consult Procurement Instruction Number 1 of 2018 — Incorporating Cataloguing
into the Procurement Environment, Unique Identifier 240-1289988974).
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Working on the Affected Property

This part of the Service Information addresses constraints, facilities, services and rules applicable to the
Contractor whilst he is doing work on the Affected Property.

Employer’s site entry and security control, permits, and site regulations

Sites such as Koeberg Nuclear Power Station have very strict entrance requirements which tendering
contractors need to allow for in their prices, and the Contractor has to comply with. State these or similar
requirements here.

In addition to the above there may be other restrictions once on the site, plus rules relating to roads,
walkways and the provision of barricades

People restrictions, hours of work, conduct and records

Restrictions and hours of work may apply on some sites. It is very important that the Contractor keeps
records of his people working on the Affected Property, including those of his Subcontractors. State that the
Service Manager shall have access to them at any time. These records may be needed when assessing
compensation events.

Health and safety facilities on the Affected Property

Section 3 deals with contractual H & S requirements in addition to those of the OHSA Act. This section
allows the Employer to state what measures are to be taken on the Affected Property by describing where
First Aid facilities provided by the Employer are located and any other emergency arrangements. Do not use
if already addressed in 2.3.

Environmental controls, fauna & flora

This sub-paragraph may not be required in a service contract or if these matters are dealt with in the general
environmental requirements referred to in section 3 above.

Cooperating with and obtaining acceptance of Others

This sub-paragraph could be used to deal with two issues.

1) The cross reference from core clause 25.1 about cooperation generally as well as details about Others
with whom the Contractor may be required to share the Affected Property. See clause 11.2(9) for the
definition of Others.

2) Requirements for liaison with and acceptance from statutory authorities or inspection agencies.

Records of Contractor’s Equipment

This sub-paragraph is intended to address how records are to be kept of Equipment on Site including
whether it is owned or hired. Include any constraints about scaffolding, rigs, heavy lifts and cranes, including
removal from the Affected Property.
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Equipment provided by the Employer

Provide details of equipment (e.g. overhead cranes) made available for use by the employer and set out
conditions relating thereto.

Site services and facilities
Provided by the Employer

This is a mandatory cross reference form clause 25.2 in TSC3. State what the Employer will provide in the
way of power, water, waste disposal, telecomms, ablutions, fire protection and lighting (etc) on the Affected
Property. Give hook up locations and any constraints on how the hook up is to be done. Always conclude
by stating that the Contractor shall provide everything else necessary for Providing the Service.

Provided by the Contractor

Describe what the Contractor is to provide in the way of accommodation, laboratories, storage, vehicles and
office equipment for the Service Manager and any restrictions or minimum requirements concerning the
Contractor’s own facilities. Also state what happens to these facilities upon completion of the contract.

Control of noise, dust, water and waste

State requirements, if any.

Hook ups to existing works

State any constraints

Tests and inspections

Description of tests and inspections

Describe the tests and inspections to be carried out by the Contractor and the Service Manager and others
[40.1].

Materials facilities and samples for tests and inspections

State what materials facilities and samples for tests and inspections the Contractor and the Employer are to
provide, per core clause 40.2.
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List of drawings
Drawings issued by the Employer

This is the list of drawings issued by the Employer at or before the Contract Date and which apply to this
contract.

Drawing number Revision Title
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