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C1.1 Form of Offer & Acceptance

Offer

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract for
the procurement of:

The provision of cabling and electrical fence maintenance on as and when required basis for the
period of 48 months at Camden Power Station.

The tenderer, identified in the Offer signature block, has examined the documents listed in the Tender Data
and addenda thereto and by submitting this Offer has accepted the Conditions of Tender.

By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer
and Acceptance the tenderer offers to perform all of the obligations and liabilities of the Contractor under the
contract including compliance with all its terms and conditions according to their true intent and meaning for
an amount to be determined in accordance with the conditions of contract identified in the Contract Data.

Options A | The offered total of the Prices exclusive of VAT is R

Value Added Tax @ 15% is

The offered total of the amount due inclusive of VAT is? R

Amount in words (Excl. VAT)

This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and
Acceptance and returning one copy of this document including the Schedule of Deviations (if any) to the
tenderer before the end of the period of validity stated in the Tender Data, or other period as agreed,
whereupon the tenderer becomes the party named as the Contractor in the conditions of contract identified
in the Contract Data.

Signature

Name

Capacity

Date

Address:

For the tenderer:

Witness

Name

Signature

Date

1 This total is required by the Employer for budgeting purposes only. Actual amounts due will be assessed in
terms of the conditions of contract.
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Acceptance

By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the
tenderer's Offer. In consideration thereof, the Employer shall pay the Contractor the amount due in
accordance with the conditions of contract identified in the Contract Data. Acceptance of the tenderer’s Offer
shall form an agreement between the Employer and the tenderer upon the terms and conditions contained in
this agreement and in the contract that is the subject of this agreement.

The terms of the contract, are contained in:

Part C1 Agreements and Contract Data, (which includes this Form of Offer and Acceptance)
Part C2 Pricing Data
Part C3 Scope of Work: Service Information

and drawings and documents (or parts thereof), which may be incorporated by reference into the above
listed Parts.

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed
in the Returnable Schedules as well as any changes to the terms of the Offer agreed by the tenderer and the
Employer during this process of offer and acceptance, are contained in the Schedule of Deviations attached
to and forming part of this Form of Offer and Acceptance. No amendments to or deviations from said
documents are valid unless contained in this Schedule.

The tenderer shall within two weeks of receiving a completed copy of this agreement, including the Schedule
of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) to arrange
the delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to be
provided in terms of the conditions of contract identified in the Contract Data at, or just after, the date this
agreement comes into effect. Failure to fulfil any of these obligations in accordance with those terms shall
constitute a repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer
receives one fully completed and signed original copy of this document, including the Schedule of Deviations

(if any).

Signature

Name

Capacity Camden Power Station Manager

Date

Address: ESKOM HOLDINGS SOC LTD., Camden Power Station, Private Bag X1002, NUCAM, 2355

For the purchaser:
Witness

Name

Signature

Date
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Schedule of Deviations to be completed by the Employer prior to contract award

No. Subject Details

1 Station closure Contract end date before/after or on contract term

2 Spares The supply of equipment/ spares items to enhance or execute the
works, during the contract term, which is not listed in the SOW, and/or
Price Lists

3

By the duly authorised representatives signing this Schedule of Deviations below, the Employer and the
tenderer agree to and accept this Schedule of Deviations as the only deviations from and amendments to the
documents listed in the Tender Data and any addenda thereto listed in the Tender Schedules, as well as any
confirmation, clarification or changes to the terms of the Offer agreed by the tenderer and the Employer
during this process of Offer and Acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period

between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of
this Form shall have any meaning or effect in the contract between the parties arising from this Agreement.

For the tenderer: For the Purchaser

Signature

Name

Capacity Camden Power Station Manager

Date

On behalf of: Eskom Holdings SOC LTD., Camden Power Station

Witness

Name

Signature

Date
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CONTRACT NO.

C1l.2 TSC3 Contract Data

Part one - Data provided by the Employer

Completion of this data in full, according to the Options chosen, is essential to create a complete contract.

Clause Statement Data
1 General

The conditions of contract are the Core

clauses and the clauses for main Option:

A: Priced contract with price list
dispute resolution Option W1: Dispute resolution procedure
and secondary Options

X1: Price adjustment for inflation

X2: Changes in the law

X17: Low service damages

X18: Limitation of liability

X19: Task Order

X20: Key Performance Indicators

Z: Additional conditions of contract
of the NEC3 Term Service Contract April
20132 (TSC3)

10.1 The Employer is (name): Eskom Holdings SOC Ltd (Reg. No.:

Address

Tel No.

Email

2002/015527/30), a state owned company
incorporated in terms of the company laws of
the Republic of South Africa

Registered office at Megawatt Park, Maxwell
Drive, Sandton, Johanneshburg

017 827 8591

BloseM@eskom.co.za

2 Available from Engineering Contract Strategies Tel 011 803 3008 Fax 086 539 1902 www.ecs.co.za

6
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10.1

The Service Manager is (name):

Address

Tel

Email

Msizi Blose

Camden Power Station
Nucam

Ermelo

2351

017 827 8591

BloseM@eskom.co.za

10
10.1

Actions

The Employer, the Contractor and the Service
Manager shall act as stated in this contract and in a
spirit of mutual trust and co-operation.

11.2(2)

The Affected Property is

Camden Power Station

11.2(13)

The service is

The provision of cabling and electrical fence
maintenance on as and when required basis for
the period of 48 months at Camden Power
Station.

11.2(14)

The following matters will be included in
the Risk Register

e Station Closure

e Spares and equipment supply and
delivery through contract, not listed in
Price lists

e Renegotiating terms and conditions of
contract during Service Period-
Business requirements.

e NOTE: the Risks shall be as deemed and
determined by the Employer and
Supplier on continues basis with
regards to the Service Information in
this Contract, to comply and minimize
the Station Risks as Identified from time
to time. The Risk register shall be a
continual working document. See 11.2
(14) of Core Clauses

11.2(15)

The Service Information is in

Part 3: Scope of Work and all documents and
drawings to which it makes reference.

12.2

The law of the contract is the law of

the Republic of South Africa

131

The language of this contract is

English

131

Each instruction, certificate, submission, proposal,
record, acceptance, natification, reply and other
communication which this contract requires is
communicated in a form which can be read, copied
and recorded. Writing is in the language of this
contract.

13.3

The period for reply is

e 1 week for e- mailed communications.(out
of office)

e 1 day for instructions and communications
in writing.

e 1 hour for plant breakdown — response time
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14

The Service Manager

CONTRACT NO.

141

The Service Manager’s acceptance of a
communication from the Contractor or of his work
does not change the Contractor’s responsibility to
Provide the Service or his liability for his plan or his
design

14.2

The Service Manager, after notifying theContractor,
may delegate any of his actions and may cancel
any delegation. A reference to an action of the
Service Manager in this contract includes an action
by his delegate.

Note: the Service manager delegates the
management of this contract to the direct reports in
EMD.

14.3

The Service Manager may give an instruction to the
Contractor which changes the Service Information

14.4

The Employer may replace the Service Manager
after he has notified the Contractor of the name of
the replacement.

15

Employer provides right of access and
things

15.2

The Employer provides things which he is to
provide as stated in the Service Information

16

Early warning

16.1

The Contractor and the Service Manager give an early
warning by notifying the other as soon as either
becomes aware of any matter which could

e increase the total of the Prices,
e interfere with the timing of the service or
e impair the effectiveness of the service.

Note: any delay with regards to the Service
rendered, should be communicated to the
Service Manager

16.2

Either the Service Manager or the Contractor may
instruct the other to attend a risk reduction meeting.
Each may instruct other people to attend if the other
agrees.

Note: both parties work in mutual agreement for the
benefit of both parties and the project to reduce
Risks

16.4

The Service Manager revises the Risk Register to
record the decisions made at each risk reduction
meeting and issues the revised Risk Register to the
Contractor. If a decision needs a change to the
Service Information, the Service Manager instructs
the change at the same time as he issues the
revised Risk Register.
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17.

Ambiguities and inconsistencies

CONTRACT NO.

171

The Service Manager or the Contractor notifies the
other as soon as either becomes aware of an
ambiguity or inconsistency in or between the
documents which are part of this contract. The
Service Manager gives an instruction resolving the
ambiguity or inconsistency.

18

lllegal and impossible requirements

18.1

The Contractor notifies the Service Manager as
soon as he considers that the Service Information
requires him to do anything which is illegal or
impossible. If the Service Manager agrees, he gives
an instruction to change the Service Information
appropriately.
NOTE:
e The Contractor only accepts instructions
from the Service manager.
e The Contractor does NO WORK, that is not
approved by the Service manager
e Searching for defects and repairing defects
on WORK completed is not a
compensation event but is seen as
REWORK.
¢ No person executes or Instructs Work that
is an lllegal act in Terms of the Law of the
Country
e Instructs or execute work that is an
UNSAFE act.
e Instructs or execute work that will benefit
any party unlawfull.

2

The Contractor’s main
responsibilities

Data required by this section of the core

clauses is also provided by the Contractor in
Part 2 and terms in italics used in this section
are identified elsewhere in this Contract Data

20.1

The Contractor Provides the Service in accordance
with the Service Information

21.1

The Contractor submits a first plan for acceptance
within 1Week of the Contract Date.
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21.2 The Contractor shows on each plan which he
submits for acceptance

¢ the starting date and the end of the service
period,

e the order and timing of the work of the
Employer and Others as last agreed with them
by the Contractor or, if not so agreed, as stated
in the Service Information,

e provisions for
e time risk allowances,
e health and safety requirements and
e the procedures set out in this contract,

e the dates when, in order to Provide the
Service in accordance with his plan, the
Contractor will need

e access to the Affected Property as stated
in the Service Information,

o acceptances,

e Plant and Materials, equipment and other
things to be provided by the Employer and

° information from Others,

o for each operation, a statement of how the
Contractor plans to do the work identifying
the principal Equipment and other
resources which he plans to use and other
information which the Service Information
requires the Contractor to show on a plan
submitted for acceptance.

23 Design of Equipment

23.1 The Contractor submits particulars of the design of
an item of Equipment to the Service Manager for
acceptance if the Service Manager instructs him to.
A reason for not accepting is that the design of the
item will not allow the Contractor to Provide the
Service in accordance with

e the Service Information,

o the Accepted Plan or

e the applicable law.

NOTE: for maintenance purposes we are only
replacing equipment on “One to One” basis, any
equipment that is not exactly the same will not
be accepted, and hence the design parameters

will be required to be approved by the
Employers’ Engineering department.

10
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CONTRACT NO.

24

People

24.1

The Contractor either employs each key person
named to do the job stated in the Contract Data or
employs a replacement person who has been
accepted by the Service Manager. The Contractor
submits the name, relevant qualifications, and
experience of a proposed replacement person to
the Service Manager for acceptance. A reason for
not accepting the person is that his relevant
gualifications and experience are not as good as
those of the person who is to be replaced.

NOTE: all qualifications will be equal or better than
those stipulated in the Service information.

24.2

The Service Manager may, having stated his
reasons, instruct the Contractor to remove an
employee. The Contractor then arranges that, after
one day, the employee has no further connection
with the work included in this contract.

NOTE:

e Removal may include, not executing the duties
as per the Service information diligently

e Not reporting unsafe conditions

e Be under the influence of a substance such as
alcohol or drugs

e Provoke violence

e AWOL

e Theft

e Misconduct as per the Conditions of Service of
the Supplier and Employer

¢ Nonadherence to Employers Cardinal lifesaving
rules

25

Working with the Employer and Others

25.1

The Contractor co-operates with Others in obtaining
and providing information which they need in
connection with the service. He co-operates with
Others and shares the Affected Property with them
as stated in the Service Information.

NOTE: all work is done through an Authorized
method being PSR or ORHVS PTW system

e The Contractor Employees are duly Authorized
in terms of PSR and ORHVS to execute the
Services

e Submit a program for each breakdown or
planned work indicating the steps and
durations.

e Updating such program

e Take out PTW for others and supervise work on
various Plant.

e SDL & | targets and objectives

11
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25.2

The Employer and the Contractor provide facilities
and other things as stated in the Service
Information. Any cost incurred by the Employer as a
result of the Contractor not providing the facilities
and other things, he is to provide is assessed by
the Service Manager and paid by the Contractor.

NOTE:

e Allitems in the Service information to execute
the Services safely and diligently,

e Supplier development. According to the
requirements in the Service Information. The
Service provider may procure/hire Services and
Equipment from Subcontractors to improve and
assist on the SD&LI targets and objectives as
per the Service Information from SD&LI
(Supplier Development, Localization and
Industrialization) such values Spend and
utilized will be shown quarterly in the SD&LI
reports

26

Subcontracting

26.1

If the Contractor subcontracts work, he is
responsible for Providing the Service as if he had
not subcontracted. This contract applies as if a
Subcontractor’s employees and equipment were
the Contractor’s

26.2

The Contractor submits the name of each proposed
Subcontractor to the Service Manager for
acceptance. A reason for not accepting the
Subcontractor is that his appointment will not allow
the Contractor to Provide the Service. The
Contractor does not appoint a proposed
Subcontractor until the Service Manager has
accepted him

NOTE: this will assist in the requirements of SD&LI.

Quarterly feedback reports will be submitted for
detailing the proportions spend on SD&LI,
depending on the agreed Contract terms and
conditions.

26.3

Reasons for not accepting a Subcontractor:

They will not allow the Contractor to Provide the
Service, or

They do not include a statement that the parties to
the subcontract shall act in a spirit of mutual trust
and co-operation.

12
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CONTRACT NO.

27 Other Responsibilities
27.1 The Contractor obtains approval from Others where
necessary.
e PTW system
e Overtime
o Modifications
o Access for work
e Excavation permits
e Modifications
e Change in Service Information
27.3 The Contractor obeys an instruction which is in
accordance with this contract and is given to him by
the Service Manager.
27.4 The Contractor acts in accordance with the health
and safety requirements stated in the Service
Information
e Conduct monthly Safety audits as per the
requirements of the Employers’ Safety
department
e Conform to the requirements of the Department
of Labour
e Work in accordance to OHSACT and
Regulations, ACT 85 of 1993.
e The rules and regulations of the Employer.
3 Time
30.1 The starting date is.
30.1 The service period is 48 Months
32 Instructions to stop or not to start work
The Service Manager may instruct the Contractor to
32.1 stop or not to start any work and may later instruct

him that he may re-start or start it.
e Due to a delay in approvals

¢ Due to an engineering design
e Due to a fault of the Contractor

13
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4

Testing and Defects

CONTRACT NO.

40

Tests and inspections

40.3

The Contractor and the Service Manager each
notifies the other of each of his tests and
inspections before it starts and afterwards notifies
the other of its results. The Contractor notifies the
Service Manager in time for a test or inspection to
be arranged and done before doing work which
would obstruct the test or inspection. The Service
Manager may watch any test done by the
Contractor.
e Alltest reports to be submitted for engineering
approval before continuation of work or PTW
clearance

e Alltesting, as per the Service Information, shall
be witnessed by a delegate from the Employer

40.4

If a test or inspection shows that any work has a

Defect, the Contractor repeats the work (if possible)

and the test or inspection is repeated.

NOTE:

o A defect caused by the Contractor shall be a
REWORK.

e The man hours spend on a Defect caused by
the Contractor shall not be assessed for
Payment

e equipment issued to the Contractor, or brought
by the Contractor, and damaged by the
Contractor, shall be assessed, and
paid/replaced by the Contractor

40.5

14

The Service Manager does his tests and
inspections without causing unnecessary delay to

the work.

e The Employer or his delegates does not
unnecessary cause delays to the works or tests
required to be done by the Contractor, in order
to give approval/witness of the works.
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41 Testing and inspection before delivery
41.1 The Contractor does not deliver those Plant and

Materials which the Service Information states are

to be tested or inspected before delivery until the

Service Manager has naotified the Contractor that

they have passed the test or inspection.

e Any item (cable/ component) which is due for
installation, shall be tested and confirmed, that
it is fit for purpose, before such installation
commences.

e After installation and/or jointing such work will
be tested and results provided for approval
before final connection to the Electrical system

e Connections shall be torqued to the correct
tables provided, utilizing the correct approved
fasteners as per the Engineering instructions.
All such torqued fasteners shall be marked with
a permanent marker pen, for future reference.

42. Notifying and correcting Defects
42.1 Until the end of the service period, the Service

Manager notifies the Contractor of each Defect as

soon as he finds it and the Contractor notifies the

Service Manager of each Defect as soon as he

finds it. The Contractor corrects a Defect whether or

not the Service Manager notifies him of it.

¢ Any defect on the system regarding the Service
Information must be rectified.

o Whether there is a preventative maintenance
schedule (PMs) in place for the system or not,
the Contractor searches and correct Defects on
the system (cables or electrical fence) a
Notification is created on SAP for this found
Defects, and signed off after completion of the
Defect. This is for history purposes.

42.2 The Contractor corrects notified Defects within a
time which minimises the adverse effect on the

Employer or Others. If the Contractor does not

correct a Defect within the time required by this

contract, the Service Manager assesses the cost to
the Employer of having the Defect corrected by
other people and the Contractor pays this amount.

e See the Service information for response times
to attend to a Defect or Plant breakdown

e See “Period for Reply” response time in the
NEC

42.3 The Service Manager arranges for the Employer to

15

allow the Contractor access if it is needed for
correcting a Defect
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43

Accepting Defects

CONTRACT NO.

43.1

The Contractor and the Service Manager may each
propose to the other that the Service Information
should be changed so that a Defect does not have
to be corrected. If the Contractor and the Service
Manager are prepared to consider the change, the
Contractor submits a quotation for reduced Prices
to the Service Manager for acceptance. If the
Service Manager accepts the quotation, he gives
an instruction to change the Service Information

and the Prices accordingly.

e Any acceptance to a change in the works, must
be approved by the Employers’ Engineering
Department

e The Plant or Equipment must still be able to

perform to and fulfill the initial design and
function

Payment

50

Assessing the amount due

50.1

The assessment interval is

The first assessment date is decided by the Service
Manager to suit the procedures of the Parties and is
not later than the assessment interval after the
starting date. Later assessment dates occur at the
end of each assessment interval until four weeks
after the end of the service period.
e Dbetween the 25" day of each successive
month.

50.2

The amount due is:
e the Price for Services Provided to Date,

e plus, other amounts to be paid to the
Contractor,

e less amounts to be paid by or retained from the
Contractor.

Any tax which the law requires the Employer to pay
to the Contractor is included in the amount due.

e Amounts due is only for the Services provided,
which includes, work done to date, and
completed

e Hours worked by Contractor Employees,
excluding any leave taken by the Contractor
employees, including annual, sick, occasional,
study, or contingency leaves, which ever the
case may be.

e The Contractor provides a replacement
employee for those who are not providing the
Service.

o Employee cost is defined as Cost to company
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50.5 The Service Manager corrects any wrongly
assessed amount due in a later payment certificate

e Any amounts due, discovered to be wrongly
accessed will be paid to the Contractor or
recovered from the Contractor in the following
month, including the proportions of CPA where
applicable. Interest rate is as per 51.4

51.1 The currency of this contract is the South African Rand
51.2 The period within which payments are 4 weeks.
made is
51.4 The interest rate is the publicly quoted prime rate of interest

(calculated on a 365 day year) charged by from
time to time by the Standard Bank of South
Africa Limited (as certified, in the event of any
dispute, by any manager of such bank, whose
appointment it shall not be necessary to prove)
for amounts due in Rands and

(ii) the LIBOR rate applicable at the time for
amounts due in other currencies. LIBOR is the
6 month London Interbank Offered Rate quoted
under the caption “Money Rates” in The Wall
Street Journal for the applicable currency or if
no rate is quoted for the currency in question
then the rate for United States Dollars, and if no
such rate appears in The Wall Street Journal
then the rate as quoted by the Reuters Monitor
Money Rates Service (or such service as may
replace the Reuters Monitor Money Rates
Service) on the due date for the payment in
guestion, adjusted mutatis mutandis every 6
months thereafter (and as certified, in the event
of any dispute, by any manager employed in the
foreign exchange department of The Standard
Bank of South Africa Limited, whose
appointment it shall not be necessary to prove.

6 Compensation events There is no reference to Contract Data in this
section of the core clauses and terms in italics
used in this section are identified elsewhere in
this Contract Data

60 Compensation events

60.1 The following are compensation events.
Listed in Clause 60.1 (1) to (14), of the NEC3 Term
Service Contract April 20133 (TSC3)

61 Notifying compensation events For all practical reasons, any Compensation event

in this contract will be dealt with in the manner of
issuing a Task order Instruction to the Contractor
e See6l.1to61.7

3 Available from Engineering Contract Strategies Tel 011 803 3008 Fax 086 539 1902 www.ecs.co.za
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62 Quotations for compensation events

62.1 After discussing with the Contractor different ways
of dealing with the compensation event which are
practicable, the Service Manager may instruct the
Contractor to submit alternative quotations. The
Contractor submits the required quotations to the
Service Manager and may submit quotations for
other methods of dealing with the compensation
event which he considers practicable.

e See62.11062.5

63 Assessing compensation events e See63.11t063.9

64 The Service Manager’s assessments e Seeb64.1t064.3

65 Implementing compensation events e See65.11065.2

7 Use of Equipment Plant and

Materials

70.1 The Contractor has the right to use equipment,
Plant and Materials provided by the Employer only
to Provide the Service.

70.2 At the end of the service period the Contractor

e returns to the Employer, equipment and surplus
Plant and Materials provided by the Employer,

e provides items of Equipment for the Employer’s
use as stated in the Service Information and

e provides information and other things as stated
in the Service Information.

Note:

The Contractor may not remove any items,
equipment related to the Service, that has been
paid for by the Employer, at any stage of the
Contract term.

Any Equipment removed from the Plant (cables,
accessories, controls, measuring devices) for
replacement due to failure or whatever reason, is
the property of the Employer and may not be taken
by the Contractor.

Any Equipment, machinery or items which is used
by the Contractor to provide the Service, must be
included in a Tool list, and provided to the Service
Manager, at the initial stage of Contract Start date,
in order for the Contractor to remove such
equipment at Contract end Date. That is the
requirement for all items which belong to the
Contractor, which is brought on Site during the
execution phase of Contract.
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CONTRACT NO.

8

Risks and insurance

80.1

These are additional Employer's risks

Plant and equipment taken over by the Employer
for use or storage, after the guarantee and warranty
periods have lapsed

e see80.1

81

The Contractor’s risks

Plant, equipment and material not taken over by the
Employer

Contractors’ employees contributions to UIF,
medicals,

83.1

The Employer provides these insurances
from the Insurance Table

as stated for “Format TSC3” available on
http://www.eskom.co.za/Tenders/InsurancePolicies
Procedures/Pages/EIMS_Policies__

From_1 April_2014 To_31_ March_2015.aspx
(See Annexure A for basic guidance).

83.1

The Employer provides these additional
insurances

as stated for “Format TSC3” available on
http://www.eskom.co.za/Tenders/InsurancePolicies
Procedures/Pages/EIMS_Policies_

From_1_ April_2014_To_31 March_2015.aspx
(See Annexure A for basic guidance)

83.1

The Contractor provides these additional
insurances:

e Insurances against damage or loss of plant,
equipment, and materials under his control
e Loss of or damage caused by the
Contractor to the Employer’s property
e The Contractor’s liability for loss of or
damage to property (except the Employer’s
property, Plant and Materials and
Equipment) and liability for bodily injury to or
death of a person (not an employee of the
Contractor) arising from or in connection
with the Contractor’s Providing the Service
e Liability for death of or bodily injury to
employees of the Contractor arising out of
and in the course of their employment in
connection with this contract
Material and equipment of the Employer during
transportation from and to the Employers’ premises.

83.1

The minimum amount of cover for
insurance against loss and damage
caused by the Contractor to the
Employer’s property is

the amount of the deductibles relevant to the
event described in the “Format TSC3” insurance
policy available on
http://www.eskom.co.za/Tenders/InsurancePolicies
Procedures/Pages/EIMS_Policies_

From_1 April_2014 To_31 March_2015.aspx

83.1

The insurance against loss of or damage
to the works, Plant and Materials is to
include cover for Plant and Materials
provided by the Employer for an amount of

Replacement and or Repair cost of the item
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CONTRACT NO.

83.1 The minimum amount of cover for whatever the Contractor deems necessary in
insurance in respect of loss of or damage  addition to that provided by the Employer.
to property (except the Employer’s
property, Plant and Materials and
Equipment) and liability for bodily injury to
or death of a person (not an employee of
the Contractor) arising from or in
connection with the Contractor’s Providing
the Service for any one event is:

83.1 The minimum limit of indemnity for As prescribed by the Compensation for
insurance in respect of death of or bodily =~ Occupational Injuries and Diseases Act No. 130
injury to employees of the Contractor of 1993 and the Contractor’s common law
arising out of and in the course of their liability for people falling outside the scope of
employment in connection with this the Act with a limit of Indemnity of not less than
contract for any one event is: R500 000 (Five hundred thousand Rands).

9 Termination

90 Termination Subclauses 90.1 to 90.5 applies

91 Reasons for termination Subclause 91.1 to 91.7 applies

92 Procedures on termination Subclauses 92.1 to 92.2 applies

93 Payment on termination Subclauses 93.1 to 93.2 applies

10 Data for main Option clause

A Priced contract with price list

20.5 The Contractor prepares forecasts of the 4 weeks.
final total of the Prices for the whole of the
service at intervals no longer than

11 Data for Option W1

Wi1.1 The Adjudicator the person selected from the ICE-SA Division (or

its successor body) of the South African
Institution of Civil Engineering Panel of
Adjudicators by the Party intending to refer a
dispute to him. (see www.ice-sa.org.za). If the
Parties do not agree on an Adjudicator the
Adjudicator will be appointed by the Arbitration
Foundation of Southern Africa (AFSA).

Address Will be provided when the disputes arises

W1.2(3) The Adjudicator nominating body is: the Chairman of ICE-SA a joint Division of the
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W1.4(2) The tribunalis:

arbitration

W1.4(5) The arbitration procedure is

The place where arbitration is to be held is

The person or organisation who will

choose an arbitrator

- if the Parties cannot agree a choice or

- if the arbitration procedure does not
state who selects an arbitrator, is

the latest edition of Rules for the Conduct of
Arbitrations published by The Association of
Arbitrators (Southern Africa) or its successor
body.

South Africa
the Chairman for the time being or his nominee

of the Association of Arbitrators (Southern
Africa) or its successor body.

12 Data for secondary Option
clauses

X1 Price adjustment for inflation

X1.1 The base date for indices is

The proportions used to calculate the roportion linked to Index prepared b
Price Adjustment Factor are: prop index for prep y
15% non-adjustable
100%

X2 Changes in the law There is no reference to Contract Data in this
Option and terms in italics are identified
elsewhere in this Contract Data.

e The law of the Contract is the Law of the
Country, at the time when the contract was
signed..

X17 Low service damages

X17.1 The service level table is in e The penalty of 10% of the task order will be

deducted should the contractor fails to action
the task as required by the employer

¢ Repairs, at Cost to Contractor any Rework
within a 90-day period, that is not due to normal
wear and tear, or abuse, or vandalism.

e The Contractor will have within 3 months, all his
employees authorized in PSR and ORHVS,
hours recovery will be made from making use of
another Contractor RP( Responsible person)
(cost to the Employer)

X18 Limitation of liability

X18.1 The Contractor’s liability to the Employer RO0.0 (zero Rand)

for indirect or consequential loss is limited
to
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X18.2 For any one event, the Contractor’s
liability to the Employer for loss of or
damage to the Employer’s property is

limited to

X18.3

The Contractor’s liability for Defects due to

his design of an item of Equipment is limited

to

the amount of the deductibles relevant to the
event described in the “Format TSC3”
insurance policy available on
http://www.eskom.co.za/Tenders/InsurancePolicies
Procedures/Pages/EIMS_Policies__

From_1 April_2014 To_31_ March_2015.aspx

The greater of

o thetotal of the Prices at the Contract Date

and

e the amounts excluded and unrecoverable
from the Employer’s insurance (other than
the resulting physical damage to the
Employer’s property which is not excluded)
plus the applicable deductibles in the
Employer’s assets and works / maintenance
policies available on
http://www.eskom.co.za/Tenders/InsurancePoli
ciesProcedures/Pages/EIMS_Policies_

From_1 April_2014_To_31_ March_2015.aspx

X18.4 The Contractor’s total liability to the

Employer, for all matters arising under or

in connection with this contract, other than

the excluded matters, is limited to

X18.5 The end of liability date is

the total of the Prices other than for the
additional excluded matters.

The Contractor’s total liability for the additional
excluded matters is not limited.

The additional excluded matters are amounts
for which the Contractor is liable under this
contract for

o Defects due to his design, plan and
specification,

o Defects due to manufacture and fabrication
outside the Affected Property,

e loss of or damage to property (other than
the Employer’s property, Plant and
Materials),

e death of or injury to a person and

¢ infringement of an intellectual property
right.

2 months after the end of the service period.
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X19 Task Order

X19.1(2) A Task Order is the Service Manager’s instruction
to carry out a Task

19.2 Providing the Service A Task Order includes
e a detailed description of the work in the Task,

e a priced list of items of work in the Task in
which items taken from the Price List are
identified,

¢ the starting and completion dates for the Task,

¢ the amount of delay damages for the late
completion of the Task and

o the total of the Prices for the Task when
Option A or C is used or the forecast total of
the Prices for the Task if Option E is used.

The Service Manager consults the Contractor about
the contents of a Task Order before he issues it.

When a Task Order is issued

o the priced list of items for the Task is inserted
in the Price List, and
o the work involved is added to the Service
Information.
An instruction to carry out a Task is not a
compensation event.

X19.5 The Contractor submits a Task Order 2 days of receiving the Task Order
programme to the Service Manager within

X20 Key Performance Indicators Are in the Service Information;
Performance shall be measured, and a Non-
Conformance Report issued where deemed
necessary.

X20.1 The KPI's are part of the Maintenance Index and
safety requirements. The KPlIs is a Performance
measurement tool, and NOT an Incentive
Schedule

X20.2 From the starting date until the end of the service
period, the Contractor reports to the Service
Manager his performance against each of the Key
Performance Indicators. Reports are provided at
the intervals stated in the Contract Data and include
the forecast final measurement against each
indicator.
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Key Performance Indicators Table

statistics report)

Monthly Assessments Weight Base Target Ceiling
Gate keepers

1 Call backs rework (Days) 20% 80 90 100

2 Waiting time for spares (Days) 10% 3 2 1

3 MTTR Repair time (Hours) 10% 16 8 4

4 Plant availability per month (measured in%) 25% 80 90 100

5 Cost saving on repairs (Budget quotation / 10% 10 0 -10
actual cost) %

6 Contractor Safety performance (Safety 2506 1 0 0
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z

The additional conditions of contract are Z1to Z12 always apply.

Z1

Z2

Z3

Z4

Z1.1

Z1.2

Z2.1

222

Z2.3

Z3.1

Z3.2

Z3.3

Z3.4

Z4.1

Cession delegation and assignment

The Contractor does not cede, delegate or assign any of its rights or obligations to any person
without the written consent of the Employer.
NOTE; to follow the Eskom procurement process for Cession

Notwithstanding the above, the Employer may on written notice to the Contractor cede and
delegate its rights and obligations under this contract to any of its subsidiaries or any of its present
divisions or operations which may be converted into separate legal entities as a result of the
restructuring of the Electricity Supply Industry.

Joint ventures

If the Contractor constitutes a joint venture, consortium or other unincorporated grouping of two or
more persons or organisations then these persons or organisations are deemed to be jointly and
severally liable to the Employer for the performance of this contract.

Unless already notified to the Employer, the persons or organisations notify the Service Manager
within two weeks of the Contract Date of the key person who has the authority to bind the
Contractor on their behalf.

The Contractor does not alter the composition of the joint venture, consortium or other
unincorporated grouping of two or more persons without the consent of the Employer having been
given to the Contractor in writing.

Change of Broad Based Black Economic Empowerment (B-BBEE) status

Where a change in the Contractor’s legal status, ownership or any other change to his business
composition or business dealings results in a change to the Contractor’s B-BBEE status, the
Contractor notifies the Employer within seven days of the change.

The Contractor is required to submit an updated verification certificate and necessary supporting
documentation confirming the change in his B-BBEE status to the Service Manager within thirty
days of the notification or as otherwise instructed by the Service Manager.

Where, as a result, the Contractor’s B-BBEE status has decreased since the Contract Date the
Employer may either re-negotiate this contract or alternatively, terminate the Contractor’s
obligation to Provide the Service.

Failure by the Contractor to notify the Employer of a change in its B-BBEE status may constitute a
reason for termination. If the Employer terminates in terms of this clause, the procedures on
termination are P1, P2 and P4 as stated in clause 92, and the amount due is A1 and A3 as stated
in clause 93.

Ethics

Any offer, payment, consideration, or benefit of any kind made by the Contractor, which constitutes
or could be construed either directly or indirectly as an illegal or corrupt practice, as an inducement
or reward for the award or in execution of this contract constitutes grounds for terminating the
Contractor’s obligation to Provide the Service or taking any other action as appropriate against the
Contractor (including civil or criminal action).
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Z5

Z6

Z4.2

Z4.3

Z5.1

Z5.2

Z5.3

5.4

Z55

Z6.1

The Employer may terminate the Contractor’s obligation to Provide the Service if the Contractor (or
any member of the Contractor where the Contractor constitutes a joint venture, consortium or other
unincorporated grouping of two or more persons or organisations) is found guilty by a competent
court, administrative or regulatory body of participating in illegal or corrupt practices.

Such practices include making of offers, payments, considerations, or benefits of any kind or
otherwise, whether in connection with any procurement process or contract with the Employer or
other people or organisations and including in circumstances where the Contractor or any such
member is removed from the an approved vendor data base of the Employer as a consequence of
such practice.

Notwithstanding the provisions of core clause 90.2, the procedures on termination in terms of this
clause are P1, P2 and P4 as stated in the core clause 92 and the amount due is A1 and A3 as
stated in core clause 93.

Confidentiality

The Contractor does not disclose or make any information arising from or in connection with this
contract available to Others. This undertaking does not, however, apply to information which at the
time of disclosure or thereafter, without default on the part of the Contractor, enters the public
domain or to information which was already in the possession of the Contractor at the time of
disclosure (evidenced by written records in existence at that time). Should the Contractor disclose
information to Others in terms of clause 25.1, the Contractor ensures that the provisions of this
clause are complied with by the recipient.

If the Contractor is uncertain about whether any such information is confidential, it is to be
regarded as such until notified otherwise by the Service Manager.

In the event that the Contractor is, at any time, required by law to disclose any such information
which is required to be kept confidential, the Contractor, to the extent permitted by law prior to
disclosure, notifies the Employer so that an appropriate protection order and/or any other action
can be taken if possible, prior to any disclosure. In the event that such protective order is not, or
cannot, be obtained, then the Contractor may disclose that portion of the information which it is
required to be disclosed by law and uses reasonable efforts to obtain assurances that confidential
treatment will be afforded to the information so disclosed.

The taking of images (whether photographs, video footage or otherwise) of the Affected Property
or any portion thereof, in the course of Providing the Service and after the end of the service
period, requires the prior written consent of the Service Manager. All rights in and to all such
images vests exclusively in the Employer.

The Contractor ensures that all his subcontractors abide by the undertakings in this clause.

Waiver and estoppel: Add to core clause 12.3:

Any extension, concession, waiver or relaxation of any action stated in this contract by the Parties,
the Service Manager or the Adjudicator does not constitute a waiver of rights, and does not give
rise to an estoppel unless the Parties agree otherwise and confirm such agreement in writing.
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z7
Z7.1

Z7.2

Z8
Z8.1

Z8.2

Z8.3

Z9

Health, safety and the environment: Add to core clause 27.4

The Contractor undertakes to take all reasonable precautions to maintain the health and safety of

persons in and about the execution of the service. Without limitation the Contractor:

e accepts that the Employer may appoint him as the “Principal Contractor” (as defined and
provided for under the Construction Regulations 2014 (promulgated under the Occupational
Health & Safety Act 85 of 1993) (“the Construction Regulations”) for the Affected Property;

e warrants that the total of the Prices as at the Contract Date includes a sufficient amount for
proper compliance with the Construction Regulations, all applicable health & safety laws and
regulations and the health and safety rules, guidelines and procedures provided for in this
contract and generally for the proper maintenance of health & safety in and about the
execution of the service; and

e undertakes, in and about the execution of the service, to comply with the Construction
Regulations and with all applicable health & safety laws and regulations and rules, guidelines
and procedures otherwise provided for under this contract and ensures that his
Subcontractors, employees and others under the Contractor’s direction and control, likewise
observe and comply with the foregoing.

The Contractor, in and about the execution of the service, complies with all applicable
environmental laws and regulations and rules, guidelines and procedures otherwise provided for
under this contract and ensures that his Subcontractors, employees and others under the
Contractor’s direction and control, likewise observe and comply with the foregoing.

Provision of a Tax Invoice and interest. Add to core clause 51

Within one week of receiving a payment certificate from the Service Manager in terms of core
clause 51.1, the Contractor provides the Employer with a tax invoice in accordance with the
Employer's procedures stated in the Service Information, showing the amount due for payment
equal to that stated in the payment certificate.

If the Contractor does not provide a tax invoice in the form and by the time required by this
contract, the time by when the Employer is to make a payment is extended by a period equal in
time to the delayed submission of the correct tax invoice. Interest due by the Employer in terms of
core clause 51.2 is then calculated from the delayed date by when payment is to be made.

The Contractor (if registered in South Africa in terms of the companies Act) is required to comply
with the requirements of the Value Added Tax Act, no 89 of 1991 (as amended) and to include the
Employer’s VAT number 4740101508 on each invoice he submits for payment.

Notifying compensation events

Z9.1

Delete the last paragraph of core clause 61.3 and replace with:

If the Contractor does not notify a compensation event within eight weeks of becoming aware of
the event, he is not entitled to a change in the Prices.

Z10
Z10.1

Z10.2

Employer’s limitation of liability

The Employer’s liability to the Contractor for the Contractor’s indirect or consequential loss is
limited to R0.00 (zero Rand)

The Contractor’s entittlement under the indemnity in 82.1 is provided for in 60.1(12) and the
Employer’s liability under the indemnity is limited to compensation as provided for in core clause 63
and X19.11 if Option X19 Task Order applies to this contract.
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711 Termination: Add to core clause 91.1, at the second main bullet point, fourth sub-bullet
point, after the words "against it":

Z11.1  or had a business rescue order granted against it.
Z12 Early Termination Clause

Z12.1 Additional Z clause

The employer have a right to terminate the contract without penalties by giving at least 30 days
written notice to the Contractor where the following situations prevail:

e Ininstances where the approved contract price funds have been depleted;

In instances where Eskom’s business strategy changed and the continuation of the contract is
no longer economically viable for Eskom business.
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Annexure A: Insurance provided by the Employer

These notes are provided as guidance to tendering contractors and the Contractor about the insurance
provided by the Employer. The Contractor must obtain its own advice. Details of the insurance itself are
available from the internet web link given below.

1.

Services provided in a TSC3 contract could include some element of construction or refurbishment as
well as a continuous maintenance or operational service activity. If an event occurs which causes loss
or damage, a claim could be made either against the Employer’s “works” type policy which may be in
place for the Employer’s portion of the Affected Property concerned or against the Employer’s assets

policy which may be in place for the Employer’s portion of the Affected Property concerned, or both.

e The cover provided and the deductibles under the works policy are different to those under the
assets policy. Each policy has a range of applicable deductibles depending on the location of the
Affected Property and the nature of the insurable event.

The Contractor is required in terms of Contract Data for clause 83 to provide cover for the deductibles in
the insurance provided by the Employer. This can be provided from his own resources on a ‘self
insured’ basis or obtained by him from his own insurers. In order to assess the extent of this cover,
tendering contractors and their brokers should consult the internet web link given below and scroll to
‘Format TSC3’ to establish both the cover and the deductibles in relation to the service provided in
terms of this contract.

Tendering contractors should note that cover provided by the Employer is only per the policies available
on the internet web link listed below and may not be the cover required by the tendering contractor or as
intended by each of the listed insurances in the left hand column of the Insurance Table in clause 83.2.
In terms of clause 83.1 “the Contractor provides the insurances stated in the Insurance Table except any
insurance which the Employer is to provide”. Hence the Contractor provides insurance which the
Employer does not provide and in cases where the Employer does provide insurance the Contractor
insures for the difference between what the Insurance Table requires and what the Employer provides.

If Marine Insurance is required the Contractor needs to obtain a copy of the latest edition of Eskom’s
Marine Policies Procedures found at internet website given below.

Further information and full details of all Eskom provided policies and procedures may be obtained from:

http://www.eskom.co.za/Tenders/InsurancePoliciesProcedures/Pages/EIMS_Policies_
From_1 April_2014 To_31_ March_2015.aspx
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C1.2 Contract Data

Part two - Data provided by the Contractor

Completion of the data in full, according to Options chosen, is essential to create a complete contract.

Clause | Statement Data

10.1 The Contractor is (Name):

Address

Tel No.

Fax No.

11.2(8) The direct fee percentage is %

The subcontracted fee percentage is %

11.2(14) | The following matters will be included in
the Risk Register

11.2(15) | The Service Information for the
Contractor’s plan is in:

21.1 The plan identified in the Contract Data is
contained in:
24.1 The key people are:
1 Name:
Job:

Responsibilities:

Qualifications:

Experience:

2 Name:

Job

Responsibilities:

Qualifications:

Experience:
CV's (and further key person's data including
CVs) arein
A Priced contract with price list
11.2(12) The price listis in C2.2, Page 20 of this document
11.2(19) The tendered total of the Prices is R
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PART 2: PRICING DATA
TSC3 Option A

Document Title No of

reference pages
C2.1 | Pricing assumptions: Option A 2
C2.2 | The price list 4
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C2.1 Pricing assumptions: Option A

How work is priced and assessed for payment

Clause 11 in NEC3 Term Service Contract (TSC3) core clauses and Option A states:

Identified and 11
defined terms 11.2 (12) The Price List is the price list unless later changed in accordance with this
contract.

(17) The Price for Services Provided to Date is the total of

e the Price for each lump sum item in the Price List which the Contractor has
completed and

e where a quantity is stated for an item in the Price List, an amount
calculated by multiplying the quantity which the Contractor has completed
by the rate.

(19) The Prices are the amounts stated in the Price column of the Price List.
Where a quantity is stated for an item in the Price List, the Price is calculated
by multiplying the quantity by the rate.

This confirms that Option A is a priced contract where the Prices are derived from a list of items of service
which can be priced as lump sums or as expected quantities of service multiplied by a rate or a mix of both.

Function of the Price List

Clause 54.1 in Option A states: “Information in the Price List is not Service Information”. This confirms that
instructions to do work or how it is to be done are not included in the Price List but in the Service Information.
This is further confirmed by Clause 20.1 which states, “The Contractor Provides the Service in accordance
with the Service Information”. Hence the Contractor does not Provide the Service in accordance with the
Price List. The Price List is only a pricing document.

Link to the Contractor’s plan

Clause 21.4 states “The Contractor provides information which shows how each item description on the
Price List relates to the operations on each plan which he submits for acceptance”. Hence when compiling
the price list, the tendering contractor needs to develop his first clause 21.2 plan in such a way that
operations shown on it can be priced in the price list and result in a satisfactory cash flow in terms of clause
11.2(17).

Preparing the price list

Before preparing the price list, both the Employer and tendering contractors should read the TSC3
Guidance Notes pages 14 and 15. In an Option A contract, either Party may have entered items into the
price list either as a process of offer and acceptance (tendering) or by negotiation depending on the nature
of the service to be provided. Alternatively the Employer, in his Instructions to Tenderers or in a Tender
Schedule, may have listed some items that he requires the Contractor to include in the price list to be
prepared and priced by him.
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It is assumed that in preparing or finalising the price list the Contractor:

Has taken account of the guidance given in the TSC3 Guidance Notes relevant to Option A,
Understands the function of the Price List and how work is priced and paid for;

Is aware of the need to link operations shown in his plan to items shown in the Price List;

Has listed and priced items in the price list which are inclusive of everything necessary and
incidental to Providing the Service in accordance with the Service Information, as it was at the
time of tender, as well as correct any Defects not caused by an Employer’s risk;

Has priced work he decides not to show as a separate item within the Prices or rates of other
listed items in order to fulfil the obligation to complete the service for the tendered total of the
Prices.

Understands there is no adjustment to items priced as lump sums if the amount, or quantity, of
work within that item later turns out to be different to that which the Contractor estimated at time of
tender. The only basis for a change to the (lump sum) Prices is as a result of a compensation
event.

Format of the price list

(From the example given in an Appendix within the TSC3 Guidance Notes)

Entries in the first four columns in the price list in section C2.2 are made either by the Employer or the
tendering contractor.

If the Contractor is to be paid an amount for the item which is not adjusted if the quantity of work in the
item changes, the tendering contractor enters the amount in the Price column only, the Unit, Expected
Quantity and Rate columns being left blank.

If the Contractor is to be paid an amount for an item of work which is the rate for the work multiplied by
the quantity completed, the tendering contractor enters the rate which is then multiplied by the Expected
Quantity to produce the Price, which is also entered.

If the Contractor is to be paid a Price for an item proportional to the length of time for which a service is
provided, a unit of time is stated in the Unit column and the expected length of time (as a quantity of the
stated units of time) is stated in the Expected Quantity column.
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CONTRACT NO.

C2.2 the price list

Item No. Description @ 1 hrs Unit 4%%\?22:3:3 Rate/Hour Total Cost
1 Site manager x1 Hourly 3072
2 Supervisor x Hourly 8304
3 SHEQ officer Hourly 8304
4 Electrician (Fence installer) and COC Hourly 8304
5 Artisan electrical for cabling and COC Hourly 8304
6 Cable jointer / terminate Hourly 16608
7 General worker Hourly 41520

Totals for normal time

Item No. Description @1.5 hrs
1 Site manager x1 Hourly 384
2 Supervisorx1 Hourly 1920
3 SHEQ officer x1 Hourly 1920
4 Electrician (Fence installer) and COC x1 Hourly 1920
5 Artisan electrical for cabling and COC x1 Hourly 1920
6 Cable jointer / terminator x2 Hourly 3840
7 General worker x5 Hourly 9600

Totals for 1.5 hrs Overtime
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Item No. Description @2,0 hrs
1 Site manager x1 Hourly 240
2 Supervisor x1 Hourly 720
3 SHEQ officer x1 Hourly 720
4 Electrician (Fence installer) and COC x1 Hourly 720
5 Artisan electrical for cabling and COC x1 Hourly 720
6 Cable jointer / terminator x2 Hourly 1440
7 General worker x5 Hourly 3600

Totals for 2,0 hrs Overtime

Item No. Plant and Allowances (including kms and fuel

1 15 ton truck with crane and driver Daily 480
2 Transportation site daily Daily 1440
3 LDV 1 Ton Daily 1440
4 Test vehicle/equipment/ thumper Daily 480
5 cable trailer Daily 1440
6 pig and shovels/tape x 10 Lot 10

7 cherry picker Daily 1440
8 Hire TLB Daily 240

Totals Plant and Allowances

Item No. | Overheads and Office
1 Stationary/paper/documentation Monthly 48
2 Computers/telephones/furniture Lot 1
8 Accommodation provision/month X4 No 12

Totals Overheads and Office
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SPARES ITEMS
Item No. LOW VOLTAGE CABLES
0,5mm2 x 4 core (BVS04ACV) M 500
0,5mm2 x 8 pair (UVGO8ACYV) M 500
0,5mm2 x 12 pair (UVG12ACV) M 500
0.5mm2 x 10 pair (TPH10AX) M 500
0,75mm2 x 4 core (BVS04BCV) M 500
0,75mm2 x 7 core (BVS0O7BCV) M 500
0,75mm2 x 4 core (BVX04BCV) M 500
0,75mm2 x 12 core (BVS12BCV) M 500
2.5mm2 x 2 core (BVX2DCV) M 500
1,5mm2 x 3 core (BVX3CCV) M 500
2.5mm2 x 3 core (BVX3DCV) M 500
2.5mm2 x 4 core (BVX4DCV) M 500
2.5mm2 x4 core flexible trailing cable M 500
2.5mm2 x4 core cabtyre M 500
2.5mm2 x 7 core (BVX7DCV) M 500
1.5mm2 x 7 core (BVX7CCV) M 500
2.5mm2 x 12 core (BVX12DCV) M 500
2.5mm2 x 19 core (BVX19DCV) M 500
2.5mm2 x 37 core (BVX37DCV) M 500
4mm?2 x 2 core (BVX02ECV) M 500
4mm2 x 3 core (BVX03ECV) M 500
4mm2 x 4 core (BVX04ECV) M 500
4mm?2 x 4 core flexible trailing cable M 500
4mm2 x 7 core (BVXO7ECV) M 500
4mm2 x 12 core (BVX12ECV) M 500
4mm2 x 19 core (BVX19ECV) M 500
6mm2 x 4 core (BVX04FCV) M 500
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6mm2 x 2 core (BVX02FCV) M 500
6mm2 x 3 core (BVX03FCV) M 500
10mmz2 x 2 core (BVX02GCV) M 500
10mm?2 x 3 core (BVX03GCV) M 500
10mm?2 x 4 core (BVX04GCV) M 500
16mm2 x 2 core (BVX02HCV) M 500
16mm2 x 3 core (BVX03HCV) M 500
16mm2 x 4 core (BVX04HCV) M 500
35mm2 x 3 core (BVX03LCV) M 500
35mm2 x 4 core (BVX04LCV) M 500
70mm2 x 4 core (BVX04NVC) M 500
70mm2 x 3 core (BVX03NVC) M 500
95mm2 x 3 core (BVX03PCV) M 500
95mm2 x 4 core (BVX04PCV) M 500
120mm?2 x 3 core (BVX03QCV) M 500
120mm2 x 4 core (BVX04QCV) M 500
185mm?2 x 3 core (BVX03SCV) M 500
185mm2 x 4 core (BVX04SCV) M 500
Total LOW VOLTAGE CABLES
Iltem No. LOW VOLTAGE accessories/ miscellaneous
1 Joint kits 0,5mm 4 core to 12 core Each 10
2 Joint kits 0,75mm 4 core to 12 core Each 10
3 Joint kits1,5mm 2 core to 4 core Each 10
4 Joint kits 2,5mm 2 core to 37 core Each 10
5 joint kits 4mm 2core to 19 core Each 10
6 Joint kits 6mm 2 core to 4 core Each 10
7 Joint kits 10mm 2 core to 4 core Each 10
8 Joint kit 26mm 2core to 4core Each 10
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9 Joint kits 35mm 2 core to 4 core Each 10
10 joint kits 70mm 2 core to 4 core Each 10
11 Joint kit 95mm 2 core to 4 core Each 10
12 Joint kit 120mm 2 core to 4 core Each 10
13 Joint kit 185mm 2 core to 4 core Each 10
14 crimp lugs 0,5mm Each 100
15 crimp lugs 07,5mm Each 100
16 crimp lugs 1,5mm Each 100
17 crimp lugs 2,5mm Each 100
18 crimp lugs 4mm Each 100
19 crimp lugs 6mm Each 100
20 crimp lugs 10mm Each 100
21 crimp lugs 16mm Each 100
22 crimp lugs 20mm Each 100
23 crimp lugs 25mm Each 100
24 crimp lugs 35mm Each 100
25 crimp lugs 70mm Each 100
26 crimp lugs 95mm Each 100
27 crimp lugs 120mm Each 100
28 crimp lugs 185mm Each 100
29 crimp ferrules 0,5mm Each 100
30 crimp ferrules 07,5mm Each 100
31 crimp ferrules 1,5mm Each 100
32 crimp ferrules 2,5mm Each 100
33 crimp ferrules 4mm Each 100
34 crimp ferrules 6mm Each 100
35 crimp ferrules 10mm Each 100
36 crimp ferrules 16mm Each 100
37 crimp ferrules 20mm Each 100
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38 crimp ferrules 25mm Each 100
39 crimp ferrules 35mm Each 100
40 crimp ferrules 70mm Each 100
41 crimp ferrules 95mm Each 100
42 crimp ferrules 120mm Each 100
43 crimp ferrules 185mm Each 100
44 PVC tape red Each 100
45 PVC tape white Each 100
46 PVC tape blue Each 100
47 PVC tape yellow Each 100
48 PVC tape green Each 100
49 PVC tape black Each 100
50 Shrouts and glands for armoured cable size O Each 50
51 Shrouts and glands for armoured cable size 1 Each 50

Shrouts and glands for armoured cable size 2 Each 50

Shrouts and glands for armoured cable size 3 Each 50
1 Shrouts and glands for armoured cable size 4 Each 50
2 Shrouts and glands for armoured cable size 5 Each 50
3 Shrouts and glands for armoured cable size 6 Each 50

Shrout and gland compression cable size 0 Each 50
4 Shrout and gland compression cable size 1 Each 50
5 Shrout and gland compression cable size 2 Each 50
6 Shrout and gland compression cable size 3 Each 50
7 Shrout and gland compression cable size 4 Each 50
8 Shrout and gland compression cable size 5 Each 50
9 Shrout and gland compression cable size 6 Each 50

Total LOW VOLTAGE accessories/ miscellaneous
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Item No. MV Through Jointing kit
1 50mm2 6.35 kV/11kV Each 5
2 35mm2 6.35 kV/11kV Each 5
3 70mm2 6.35 kV/11kV Each 5
4 95mm2 6.35 kV/11kV Each 5
5 120mm?2 6.35 kV/11kV Each 5
6 150mm2 6.35 kV/11kV Each 5
7 185mm?2 6.35 kV/11kV Each 5
8 240mm2 6.35 kV/11kV Each 5
9 300mm2 6.35 kV/11kV Each 5
10 500mm2 1 core 6.35 kV/11kV Each 5
11 500mm2 x 1 core 17,5kV/22kV Each 5
Total MV Through Jointing kit
Item No. MV Termination Kit indoor
1 50mm2 6.35 kV/11kV Each 5
2 35mm2 6.35 kV/11kV Each 5
3 70mm2 6.35 kV/11kV Each 5
4 95mm2 6.35 kV/11kV Each 5
5 120mm2 6.35 kV/11kV Each 5
6 150mm2 6.35 kV/11kV Each 5
7 185mm?2 6.35 kV/11kV Each 5
8 240mm2 6.35 kV/11kV Each 5
9 300mm2 6.35 kV/11kV Each 5
10 500mm2 1 core 6.35 kV/11kV Each 5
11 500mm2 x 1 core 17,5kV/22kV Each 5

Total MV Termination Kit indoor
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Item No. MV Termination Kit outdoor(with T-boot)
1 50mm2 6.35 kV/11kV Each 5
2 35mm?2 6.35 kV/11kV Each 5
3 70mm2 6.35 kV/11kV Each 5
4 95mm?2 6.35 kV/11kV Each 5
5 120mm?2 6.35 kV/11kV Each 5
6 150mm2 6.35 kV/11kV Each 5
7 185mm?2 6.35 kV/11kV Each 5
8 240mm2 6.35 kV/11kV Each 5
9 300mm2 6.35 kV/11kV Each 5
10 500mm2 1 core 6.35 kV/11kV Each 5
11 500mm2 x 1 core 17,5kV/22kV Each 5

Total MV Termination Kit outdoor(with T-boot)

41



ESKOM HOLDINGS SOC Ltd CONTRACT NO.
THE PROVISION OF CABLING AND ELECTRICAL FENCE MAINTENANCE ON AS AND WHEN REQUIRED BASIS FOR THE PERIOD OF 48 MONTHS AT CAMDEN
POWER STATION.

MV VOLTAGE CABLES XLPE
50mm2 x 3 core (DXEO3MCV) 6,35kV/11kV, armoured with General

M 300
PVC outersheath
35mm2 x 3core (DXEO3LCV) 6.35 kV/11kV armoured with General PVC

M 300
outersheath
70mm2 x 3 core (DXEO3NCV) 6,35kV/11kV armoured with General PVC M 300
outersheath
95mm2 x 3 core (DXEO3PCV) 6,35kV/11kV armoured with General PVC M 300
outersheath
120mm2 x 3 core (DXEO3QCV) 6,35kV/11kV armoured with General

M 300
PVC outersheath
150mm2 x 3core (DXEO3RCV) 6.35 kV/11kV armoured with General

M 300
PVC outersheath
185mm2 x 3 core (DXEQ3SCV) 6,35kV/11kV armoured with General

M 300
PVC outersheath
240mm?2 x 3 core (DXEO3TCV) 6,35KV/11KV armoured with General

M 300
PVC outersheath
300mm2 x 3 core (DXEO3 UCV) 6,35KV/11KV armoured with General

M 300
PVC outersheath
500mm2 x 1 core (DXEO1WCYV) 6,35kV/11kV armoured with General

M 300
PVC outersheath
500mm2 x 1 core (FXEO1WCV) 17,5kV/22kV armoured with General

M 300
PVC outersheath

Total MV VOLTAGE CABLES XLPE
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MV Through Jointing kit

50mm2 6.35 kV/11kV Each 5
35mm2 6.35 kV/11kV Each 5
70mm2 6.35 kV/11kV Each 5
95mm2 6.35 kV/11kV Each 5
120mm?2 6.35 kV/11kV Each 5
150mm2 6.35 kV/11kV Each 5
185mm?2 6.35 kV/11kV Each 5
240mm2 6.35 kV/11kV Each 5
300mm2 6.35 kV/11kV Each 5
500mm2 1 core 6.35 kV/11kV Each 5
500mm2 x 1 core 17,5kV/22kV Each 5

Total MV Through Jointing kit

MV Termination Kit indoor

50mm2 6.35 kV/11kV Each 5
35mm2 6.35 kV/11kV Each 5
70mm2 6.35 kV/11kV Each 5
95mm2 6.35 kV/11kV Each 5
120mm2 6.35 kV/11kV Each 5
150mm2 6.35 kV/11kV Each 5
185mm?2 6.35 kV/11kV Each 5
240mm2 6.35 kV/11kV Each 5
300mm2 6.35 kV/11kV Each 5
500mm2 1 core 6.35 kV/11kV Each 5
500mm2 x 1 core 17,5kV/22kV Each 5

Total MV Termination Kit indoor
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MV Termination Kit outdoor(with T-boot)

50mm2 6.35 kV/11kV Each 5
35mm?2 6.35 kV/11kV Each 5
70mm2 6.35 kV/11kV Each 5
95mm?2 6.35 kV/11kV Each 5
120mm?2 6.35 kV/11kV Each 5
150mm2 6.35 kV/11kV Each 5
185mm?2 6.35 kV/11kV Each 5
240mm2 6.35 kV/11kV Each 5
300mm2 6.35 kV/11kV Each 5
500mm2 1 core 6.35 kV/11kV Each 5
500mm2 x 1 core 17,5kV/22kV Each 5

Total MV Termination Kit outdoor(with T-boot)

44



ESKOM HOLDINGS SOC Ltd
THE PROVISION OF CABLING AND ELECTRICAL FENCE MAINTENANCE ON AS AND WHEN REQUIRED BASIS FOR THE PERIOD OF 48 MONTHS AT CAMDEN
POWER STATION.

CONTRACT NO.

Fencing
Section A
ITEM Description Unit QL:V?Q::K?S Rate/Hour Total Cost
1 Civils
a Remove damaged poles and cement Each 30
b Supply and Installation of new pole planted in cement Each 30
c All poles affected by concret_e damage to be stabilized / replaced if Each 70
needed and concrete to be fixed
d concrete works Cub Meter 40
2 Spares
a BS120 Battery Charger Each 5
b Stinger BS017 energy/joule meter Each 1
c Battery 12V 7.5A/H Each 50
d 2.0 mm Aluminium Wire Drum 10
e Combi Tensioners Heavy Duty Each 2000
f Safety and warning Signs Each 1000
g 4mm / 6mm Aluminium Ferrules Each 10000
h Stinger Rs485 to Rs232 converter modules Each 3
i BS120 HT cables Meter 200
j Computer (PC) Each 1
k BS120 Stinger Energizer Each 5
I BS120 Stinger board Each 5
m BS 120 CT Units Each 10
n BS 120 40W charger Each 10
o] BS 120 HT transformer Each 10
p BS 120 Monitor board Each 1
q BS 120 synchronizing units Each 5
r Stinger isolators Each 5
s Strain isolators and studs Each 10000
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3 Other items

a Supply COC certificate for the entire electrical fence | Each | 1 |

Total Section A

SUMMARY

Totals for normal time

Totals for 1.5 hrs Overtime

Totals for 2,0 hrs Overtime

Totals Plant and Allowances

Totals Overheads and Office

SPARES ITEMS

Total LOW VOLTAGE CABLES

Total LOW VOLTAGE accessories/ miscellaneous

Total MV Through Jointing kit

Total MV Termination Kit indoor

Total MV VOLTAGE CABLES XLPE

Total MV Through Jointing kit

Total MV Termination Kit indoor

Total MV Termination Kit outdoor(with T-boot)

Fencing

Total Section A

Total (Excluding VAT)

Note:

o Suppliers/Service Providers to include in their pricing all activities associated with providing this service.

o Please do not change or alter the above price list, but rather add attachments should you want to show your breakdown.
o Suppliers/Service Providers who change/alter the above price list will be disqualified.
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PART 3: SCOPE OF WORK

CONTRACT NUMBER

Document | _. No of
Title
reference pages
This cover page 1
C3.1 | Employer’s Service Information 7

C3.2 | Contractor’s Service Information

Total number of pages
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1.

21

2.2

2.3

EMPLOYER’S SERVICE INFORMATION

. See attached Appendix A — SOW for scope details.

MANAGEMENT STRATEGY AND START UP
Invoicing and payment

On a monthly basis assessment to be conducted and signed off by both (The Consultant & the Employer) and
once assessment has been done payment against invoice will be made.

Within one week of receiving a payment certificate from the Service Manager in terms of core clause 51.1, the
Contractor provides the Employer with a tax invoice showing the amount due for payment equal to that stated
in the Service Manager’s payment certificate.

The Contractor shall address the tax invoice to
Eskom Holdings SOC

Finance Department

Camden Power Station

and include on each invoice the following information:

¢ Name and address of the Contractor and the Service Manager;

e The contract number and title;

e Contractor’s VAT registration number;

e The Employer’s VAT registration number 4740101508;

e Description of service provided for each item invoiced based on the Price List;

e Total amount invoiced excluding VAT, the VAT and the invoiced amount including VAT;
¢ (add other as required)

Records of Defined Cost to be kept by the Contractor

The contractor keeps accurate and complete books of accounts, records and other evidence relating to the
Actual Costs. These are opened to audit. All documentation is kept by Contractor for a period of three years
following completion of this contract. This information is kept up to date at all times and the Service Manager
shall have access to them at any time.

Management of work done by Task Order
SAP PMs will be used to manage work done

HEALTH AND SAFETY, ENVIRONMENT AND QUALITY ASSURANCE

Health and safety risk management

The contractor will comply with the following:

e Camden Power Station Health and Safety Standards as per Camden Power Station Contractors Safety
manual. This manual will be handed over on contract award.

o Adhere to the Occupational Health and Safety Act 85 of 1993 with special reference to Section 44 of this

act

National Environmental Management Act 107 of 1998

Mine Health and Safety Act 29 of 1996 (Where applicable)

Eskom / Camden Policies and Procedures

Compensation for Occupational Injuries and Diseases Act of 1993 (COID)

All staff will undergo a one day Safety Induction training course one week before site occupation
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3.2

Adhere to Eskom and Camden Power Station’s zero tolerance for non-compliance
to any of Eskom’s and/or Camden Power Station’s safety rules and regulations

Eskom Cardinal Rules:

Open, Isolate, Test, Earth, Bond and/or Insulate Before Touch

Hook up at Heights
Buckle Up
Be Sober

Ensure you have a permit to work

The Contractor must appoint Safety Representatives to assist but not limited to the following:

e Identify possible hazards, dangers and risks
¢ Eliminate potentially dangerous conditions and actions
e  Ensure a safe working environment

Inspect and record findings of his workplace and submit a copy on a monthly basis to The Project Manager

The Project Manager shall be entitled to request the Contractor to stop work, without penalty to the Employer,
when the Contractor’s personnel fail to conform to acceptable health & safety standards or contravene the
health and safety sections and regulations.

The Project Manager must be informed as soon as possible but not later than the end of the shift about any
injury or damage of property or any equipment by means of a flash report.

The Contractor must perform job observations on critical tasks as identified and provide proof to the project
manager.

Minimum SHE Documentation Required from the Contractor

The following minimum documents must be provided by the contractor in terms of
Health, Safety and Environmental performance contract commencement.

e Letter of good standing with COID or a registered insurance body

e An Organ gram indicating the names of all persons that will hold legal appointments on the project in
terms of the Act.

e  The expected roles, responsibilities and authority of those who are proposed to receive legal
appointments as well as their proof of competency.

e The resume’(s) of the proposed Safety Officer(s) and Environmental Officer(s) his/their roles,
responsibilities and authority is required in terms of the scope of work.

e  Proof of environmental, health and safety awareness training (provided by a recognized training body) for
all employees required to perform work at Camden. The contractor shall be responsible to ensure that his
employees are trained before commencing work at Camden. Proof of training provided, i.e. attendance
registers and the training content, shall be submitted to the Eskom Agents and/or Environmental and
Safety Officers for approval before commencing work on-site. Failure to do so shall result in an immediate
termination of the contract.

e The contractor's company Safety, Health and Environment policy.

e  Provide an overview of the system/program that is utilized to manage Safety, Health and Environment.
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4.1
41.1

4.1.2

4.1.3

PROCUREMENT
People

Minimum requirements of people employed on this site

The Contractor’s Site Manager shall ensure that only qualified people will be allowed to work on plant. The
Service Manager shall be entitled to verify the qualifications of the key people.

Note: The Service Manager and the Contract Supervisor must verify qualifications of all people that will be
used for this contract

Change of Broad Based Black Economic Empowerment (B-BBEE) Status
Where a change in the Contractor’s legal status, ownership or any other change to his/her business

composition or business dealings results in as change to the Contractor’s B-BBEE status, the Contractor
notifies the Employer within Seven Days of the change.

The Contractor is required to submit an updated verification certificate and necessary supporting
documentation confirming the change in his/her B-BBEE status to the Project Manager within thirty days of the
notification or as otherwise instructed by the Project Manager.

Where as a result, the Contractor’s B-BBEE status has decreased since the Contract Date the Employer may
either re-negotiate or alternatively terminate the Contractor’s obligation to provide the works.

Failure by the Contractor to notify the Employer of a change in its B-BBEE status may constitute a reason for
termination. If the Employer terminates in terms of this clause, the procedure on termination will apply.

Supplier Development & Localisation (SD & L)

The Contractor complies with and fulfils the Contractor’s obligations in respect of the SD & L in accordance
with and as provided for in the Contractor’'s SD & L compliance schedule stated below;

Pre-qualification Criteria

Failure to meet Pre-qualification at tender stage will lead to disqualification

YES NO
1.1 Minimum BBBEE status level of contributor? | 0
If Yes, what is the BBBEE status and/or level required 1-2
YES NO
1.2 Is there BBBEE category targeted for this enquiry? 4l [
If Yes, BBBEE category EME or QSE
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Section 2: Mandatory Requirement for Tender Submission

When applicable the following stipulated minimum threshold for Local Production and Content

must be achieved in full by the tenderer at tender stage

2.1 Local Content Designation

YES NO
a) Is this Commodity or part of it a Designated Sector? v [
Please indicate below Designated Components
Commodity Components Local Content Threshold
Steel Metal Fencing 100%

NOTE 1: SBD 6.2 Declaration Form and Annex C (Local Content Declaration-Summary Schedule) is
therefore mandatory and must be a tender returnable. Forms must be completed in full and signed.

Section 3: Mandatory Compliance for Contract Award

The following requirements are mandatory compliance for contract award and submissions can

be clarified during evaluations or negotiated before contract is awarded

3.3 Subcontracting Requirements

YES NO
Is there a requirement for subcontracting? ol n

If Yes, what is the targeted subcontracting percentage 15%

SDL&I Penalty and Performance Security

Eskom will apply a penalty of 2.5% of the Contract Value for failure to meet SDL&I obligations.

One of the following options will apply for SDL&I performance security:

e For the duration of the contract, Eskom will retain 2.5% of every invoice (excluding VAT) as
security for the fulfilment of all SDL&I Obligations. The retained amounts shall only be released to
the Contractor upon fulfiiment of all SDL&I obligations at the end of the contract.

e Alternatively, the Contractor shall submit a bond equivalent to 2.5% of the Contract Value and
shall only be released to the Contractor upon fulfilment of all SDL&I Obligations.

e Panels- Eskom will apply 2.5% retention on every invoice (excluding VAT) after all cumulative task
orders awarded to the Contractor/Service Provider that have reached a stipulated threshold as
security for the fulfilment of the SDL&I obligations.
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Reporting and Monitoring

The suppliers shall on a monthly/quarterly basis submit a report to Eskom in accordance with Data
Collection Template on their compliance with the SDL&I obligations described above.

Eskom shall review the SDL&I reports submitted by the suppliers within 60 (sixty) days of receipt
of the reports and notify the suppliers in writing if their SDL&I obligations have not been met.

Upon notification by Eskom that the suppliers have not met their SDL&I obligations, the suppliers
shall be required to implement corrective measures to meet those SDL&I obligations before the
commencement of the following report, failing which Retention clauses shall be invoked.

Every contract shall be accompanied by the SDL&I Implementation Schedule which must be
completed by the suppliers and returned to SDL & | representative for acceptance 30 days after
contract award.

Note:

See attached Appendix C - SDL & | Requirements for details.
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WORKING ON THE AFFECTED PROPERTY
Security arrangements

The Contractor applies for access permits (Contractor’s permit) at the Security gate on the start date of the
contract. The Contractor personnel shall be required to be in possession of an access permit at all times.

In order to assist Protection Services with the issuing of permits and the identification of personnel on site the
successful contractor is to supply a list of all personnel that he intends using on site, at least 72 hours prior to
entry of the Security Area.

This list must be delivered to Protection Services. The list, identified with the Contractor's name, is to contain
the following information:

Employee name

Employee ID Number

The Employer’s Safety Coordinator’s signature

Copy of the ID book of every employee of the Contractor,

Access permits must be returned to protection services when the worker/s leave the site, either after
completion of the services, or upon earlier termination of service of a worker during the contract period.

To speed up the process of gaining access to the site, the Contractor must compile detailed lists of all tools
and equipment (including serial numbers where applicable) to be taken on site before arriving at the Power
Station Security gate. An authorised copy of this list must be retained by the contractor - to be used again
when the tools and equipment are removed from site after the completion of the services.

Any additional tools or equipment brought to site, or any tools or equipment removed during the contract
period must be reported to protection services and all lists amended likewise. Gate release permits will not
issue for the removal of any tools or equipment not specified on the tool list.

The Contractor's visitors and all personnel shall conform at all times to the security arrangements in force at
the site. Application forms for visitors must be filled in by the Contractor's Site Manager and approved by the
Service Manager, one day before the visit and submitted to the Employer's Protection Services office. Visitors
will not be allowed on site if the necessary forms are not in the possession of the security staff.

The Chief of Protection Services may, with valid cause, remove any, of the Contractor's personnel from the
site, either temporarily, or permanently. He may deny access to the site to any person whom, in the opinion of
the said Chief of Protection Services, constitutes a security risk.

No unauthorised vehicles will be allowed on site. Only Contractor's Vehicles with displayed Contract Vehicle
Permits disks will be allowed on site. Contract Vehicle Applications should be directed to the Service Manager.

No recruiting of casual labour may be done on the Employer’s premises, including the area outside the Power
Station Security Gate.

Fire Precautions

Any tampering with the Employer's fire equipment is strictly forbidden.

All exit doors, fire escape routes, walkways, stairways, stair landings and access to electrical distribution
boards must be kept free of obstruction, and not be used for work or storage at any time. Fire-fighting
equipment must remain accessible at all times.

In case of a fire, report the location and extent of the fire to the Electrical Operating Desk at extension 3471.

Take the necessary action to safe guard the area to prevent injury and spreading of the fire.
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5.3 Reporting of accidents

The Employer follows an accident prevention policy that includes the investigation of all accidents involving
personnel and property. This is done with the intention of introducing control measures to prevent a
REOCCURRENCE of the same incidents. The Contractor is expected to fully co-operate to achieve this objective.
The Service Manager must be informed immediately of any incidents and any damage to property or
equipment must be reported within 12 hours.

NOTE! This report does not relieve the Contractor of his legal obligation to report certain incidents to the
Department of Labour, or to keep records in terms of the Occupational Health and Safety Act, and
Compensation for Occupational Injuries and Diseases Act.

5.4 Speed Limit

All vehicles must be driven with due consideration for personnel and property. A maximum speed limit of 40
kilometres per hour will be adhered to on the premises at all times.

5.5 Health and Safety Arrangements

The Contractor must ensure that all his personnel attend a Health and Safety Induction Course prior to starting
with their work. The Induction Course can, on request, be provided by the Employer and will be valid for the
duration of the services.

Safety Risk Management has the right and authority to visit and inspect the Contractor's workplace or site
establishment to ensure that tools, machinery and equipment comply with the minimum safety requirements.

The Service Manager shall be entitled to instruct the Contractor to stop work, without penalty to the Employer,
where the Contractor's personnel fail to conform to safety standards or contravene health and safety
regulations. The Service Manager is entitled to caLL the Contractor to discipline his employees and to submit
disciplinary action, and submit a report to the Service Manager. The Contractor shall implement additional
health and safety precautions where necessary.

The Contractor will provide all his personnel with the required personal protective equipment.
Risk Assessments, Pre-Job Briefs, Post — Job Briefs & Job Observations will be conducted for all jobs.
All Construction Regulation - safety requirements should also be adhered to.

e  Safety Plan
e Fall Protection Plan (repairing / replacing of conveying lines using scaffolding)
e 161 and 162 appointments

5.6 Health and safety facilities on the Affected Property

5.6.1 Medical Facilities

The Contractor provides a First Aid service to his employees. In the case where these prove to be
inadequate, as in the event of a serious injury, the Employer's Medical Centre and facilities will be available.

Outside the Employer's office hours, the Employer's First Aid Services will only be available for serious
injuries and life threatening situations.

The Employer shall be entitled, however, to recover the costs incurred, in the use of the above Employer's
facilities, from the Contractor.

5.7 Peoplerestrictions, hours of work, conduct and records

Lunch time is between 12:00 until 12:30, the Contractor’s personnel working at the plant is expected to be on
site until 12:00 then break for Lunch and back at 12:30 from lunch. Knock off time is 16:30.
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5.8 Environmental controls, fauna & flora
All work complies with relevant environmental regulations as required.

If the work includes some toxic and hazardous substances during normal and routine maintenance activities. It
this case the Contractor uses such hazardous substances in accordance with the applicable regulations and
procedures and is disposed off by the contractor in accordance with the applicable law.

5.9 Refuse Disposal

The Employer will provide and empty special colour coded bins for refuse disposal.
The Contractor ensures that all workers under his control strictly adhere to the correct use of refuse bins:

For the full duration of the services, the Contractor is responsible to keep the work area clean of any rubble,
and to place all refuse into the bins provided.

5.10 Records of Contractor’s Equipment

Contractors must keep records of Equipment on Site including whether it is owned or hired. The records will
include calibration certificates etc.:

6 EQUIPMENT PROVIDED BY THE EMPLOYER
None

7 SITE SERVICES AND FACILITIES
Provided by the Employer

7.1 Portable Water
The contractor may utilize water points on Site.

7.2 Electrical Power
Contractor may utilise power on site.

7.3 Sanitary Facilities
Permanent facilities to serve the Power Station terrace are provided by the employer.

7.4 Waste Removal
Household waste removal to the bins, as provided on site by the employer, is the responsibility of the
Contractor.

7.5 Telecommunication
Connections are available. The contractor applies via the Project Manager for a connection. Connection fees
and calls are for the Contractor’s account.

7.6 Accommodation and catering
The Contractor will be responsibility for the provision of accommodation to his personnel — the Employer does
not provide accommodation.

The Contractor or any of his employees or subcontractors will be allowed to use the Employer’s dining
facilities.

The Contractor or any of his employees or subcontractors may also buy take away meals from the fast foods
outlet on Site. Lunch time is from 12:00 to 12:30. The Contractor shall provide everything else necessary for
providing the Works.
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Task Order

Task Order form for use when work within the service is instructed to be carried out within a stated

period of time on a Task by Task basis

Task Order No. service

| propose to instruct you to carry out the following task:

Description

Starting date
Completion Date

Delay damages per week

Please submit your price and programme proposals below.

Signed: Date

(for Employer)

Total of Prices for items of work on the Price List
(details attached) R.

Total of Prices for items of work not on the Price List
(details attached). R.

Total of the Prices for this Task Order R

The programme for the Task is s

Signed: Date

(for Contractor)

[ref] (attached)

| accept the above price and programme and instruct you to carry out the Task

Signed: Date:

(for Employer)
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