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ESKOM HOLDINGS SOC Ltd ENQUIRY NUMBER: WCPK1051JC

Overhauling of Fuel Forwarding Pumps — Gourikwa Power Station

C1 Agreements & Contract Data

C1.1 Form of Offer and Acceptance

Offer

The Employer, identified in the Acceptance page signature block on the next page, has solicited offers to
enter into a contract for the procurement of:

Overhauling of Fuel Forwarding Pumps — Gourikwa Power
Station

The tenderer, identified in the signature block below, having examined the documents listed in the Tender
Data and addenda thereto as listed in the Tender Schedules, and by submitting this Offer has accepted the
Conditions of Tender.

By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer
and Acceptance the tenderer offers to perform all of the obligations and liabilities of the Contractor under the
Contract including compliance with all its terms and conditions according to their true intent and meaning for
an amount to be determined in accordance with the conditions of contract identified in the Contract Data.

The offered total of the Prices exclusive of VAT is R[e]
Value Added Tax @ 15% is R[e]
The offered total of the Prices inclusive of VAT is R[e]
(in words)

This Offer may be accepted by the Employer by signing the form of Acceptance overleaf and returning one
copy of this document including the Schedule of Deviations (if any) to the tenderer before the end of the
period of validity stated in the Tender Data, or other period as agreed, whereupon the tenderer becomes the
party named as the Contractor in the conditions of contract identified in the Contract Data.

Signature(s)

Name(s)

Capacity

For the (Insert name and address of organisation)

tenderer:

Name &
signature of Date
witness

Tenderer’s CIDB registration number:
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ESKOM HOLDINGS SOC Ltd ENQUIRY NUMBER: WCPK1051JC

Overhauling of Fuel Forwarding Pumps — Gourikwa Power Station

Acceptance

By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the
tenderer's Offer. In consideration thereof, the Employer shall pay the Contractor the amount due in
accordance with the conditions of contract identified in the Contract Data. Acceptance of the tenderer’s Offer
shall form an Agreement between the Employer and the tenderer upon the terms and conditions contained in
this Agreement and in the Contract that is the subject of this Agreement.

The terms of the Contract, are contained in:
Part 1 Agreements and Contract Data, (which includes this Form of Offer and Acceptance)
Part 2 Pricing Data

Part 3 Scope of Work: Service Information

and drawings and documents (or parts thereof), which may be incorporated by reference into the above
listed Parts.

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed
in the Tender Schedules as well as any changes to the terms of the Offer agreed by the tenderer and the
Employer during this process of Offer and Acceptance, are contained in the Schedule of Deviations attached
to and forming part of this Form of Offer and Acceptance. No amendments to or deviations from said
documents are valid unless contained in this Schedule, which must be signed by the duly authorised
representative(s) for both parties.

The tenderer shall within one week of receiving a completed copy of this Agreement, including the Schedule
of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) to arrange
the delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to be
provided in terms of the conditions of contract identified in the Contract Data at, or just after, the date this
Agreement comes into effect. Failure to fulfil any of these obligations in accordance with those terms shall
constitute a repudiation of this Agreement.

Notwithstanding anything contained herein, this Agreement comes into effect on the date when the tenderer

receives one fully completed and signed copy of this document, including the Schedule of Deviations (if any)
together with all the terms of the contract as listed above.

Signature(s)

Name(s)

Capacity

for the (Insert name and address of organisation)

Employer

Name &
signature of Date
witness
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ESKOM HOLDINGS SOC Ltd ENQUIRY NUMBER: WCPK1051JC

Overhauling of Fuel Forwarding Pumps — Gourikwa Power Station

Schedule of Deviations
Note:

1. To be completed by the Employer prior to award of contract. This part of the Offer & Acceptance would not be required if the
contract has been developed by negotiation between the Parties and is not the result of a process of competitive tendering.

2. The extent of deviations from the tender documents issued by the Employer prior to the tender closing date is limited to those
permitted in terms of the Conditions of Tender.

3. A tenderer’s covering letter must not be included in the final contract document. Should any matter in such letter, which
constitutes a deviation as aforesaid be the subject of agreement reached during the process of Offer and Acceptance, the
outcome of such agreement shall be recorded here and the final draft of the contract documents shall be revised to
incorporate the effect of it.

No. Subject Details

N o o0 b~ WO N P

By the duly authorised representatives signing this Schedule of Deviations below, the Employer and the
tenderer agree to and accept this Schedule of Deviations as the only deviations from and amendments to the
documents listed in the Tender Data and any addenda thereto listed in the Tender Schedules, as well as any
confirmation, clarification or changes to the terms of the Offer agreed by the tenderer and the Employer
during this process of Offer and Acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period

between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of
this Form shall have any meaning or effect in the contract between the parties arising from this Agreement.

For the tenderer: For the Employer

Signature

Name

Capacity

On behalf (Insert name and address of organisation) (Insert name and address of organisation)
of

Name &
signature
of witness

Date
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ESKOM HOLDINGS SOC Ltd

ENQUIRY NUMBER: WCPK1051JC

Overhauling of Fuel Forwarding Pumps — Gourikwa Power Station

C1.2 Contract Data
Data provided by the Employer

[Instructions to the contract compiler: (delete these two notes in the final draft of a contract)

1. Please read the relevant clauses in the NEC3 Term Service Short Contract (April 2013) (TSSC3)*
before you enter data. The number of the principal clause is shown for most statements however
other clauses may also use the same data.

2. Where the following symbol is used “[e]” - data is required to be inserted.]

Completion of the data in full is essential to create a complete contract.

Clause Statement Data
General
10.1 The Employer is (Name): Eskom Holdings SOC Ltd (reg no:
2002/015527/30), a state owned company
incorporated in terms of the company laws of
the Republic of South Africa
Address Registered office at Megawatt Park, Maxwell
Drive, Sandton, Johannesburg
If the Employer appoints an Employer’s
Agent , the Employer’s Agent is:.
14.5 Name Francois Du Toit
Address Niel Hare Road
Atlantis Industrial
Tel No. 021 537 6167
E-mail address dtoitfg@eskom.co.za
11.2(5) The service is Overhauling of Fuel Forwarding Pumps
11.2(6) The Service Information is in the document called ‘Service Information’ in
Part 3 of this contract.
30.1 The starting date is. Oct 2022 (actual start date to be confirmed)
30.1 The service period is. 12 months
13.2 The period for reply is 12 hours
50.1 The assessment day is the 25" of each month.
51.2 The interest rate on late payment is 0%
80.1 The Contractor is not liable to the

Employer for loss of or damage to the
Employer’s property in excess of

the amount of the deductibles relevant to the
event
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ESKOM HOLDINGS SOC Ltd ENQUIRY NUMBER: WCPK1051JC

Overhauling of Fuel Forwarding Pumps — Gourikwa Power Station

Does the United Kingdom Housing Grants,
Construction and Regeneration Act (1996)
apply? No

93.1 The Adjudicator is the person selected from the ICE-SA Division
(or its successor body) of the South African
Institution of Civil Engineering Panel of
Adjudicators by the Party intending to refer a
dispute to him. (see www.ice-sa.org.za). If the
Parties do not agree on an Adjudicator the
Adjudicator will be appointed by the Arbitration
Foundation of Southern Africa (AFSA).

93.2(2) The Adjudicator nominating body is: the Chairman of ICE-SA a joint Division of the
South African Institution of Civil Engineering
and the London Institution of Civil Engineers.
(See www.ice-sa.org.za ) or its successor body

93.4 The tribunal is: arbitration.

The arbitration procedure is the latest edition of Rules for the Conduct of
Arbitrations published by The Association of
Arbitrators (Southern Africa) or its successor
body.

The place where arbitration is to be held is Cape Town, Western Province, Republic of
South Africa

The person or organisation who will

choose an arbitrator

- if the Parties cannot agree a choice or the Chairman for the time being or his nominee

- if the arbitration procedure does not of the Association of Arbitrators (Southern
state who selects an arbitrator, is Africa) or its successor body.
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ESKOM HOLDINGS SOC Ltd ENQUIRY NUMBER: WCPK1051JC

Overhauling of Fuel Forwarding Pumps — Gourikwa Power Station

The conditions of contract are the NEC3 Term Service Short Contract (April 2013) and
the following additional conditions Z1 to Z14 which always apply:

Z1

Z2

Z3

Z1.1

Z1.2

Z2.1

22.2

Z2.3

72.4

Z3.1

Z3.2

Z3.3

Cession delegation and assignment

The Contractor does not cede, delegate or assign any of its rights or obligations to any person
without the written consent of the Employer.

Notwithstanding the above, the Employer may on written notice to the Contractor cede and
delegate its rights and obligations under this contract to any of its subsidiaries or any of its
present divisions or operations which may be converted into separate legal entities as a result
of the restructuring of the Electricity Supply Industry.

Change of Broad Based Black Economic Empowerment (B-BBEE) status

Where a change in the Contractor’s legal status, ownership or any other change to his business
composition or business dealings results in a change to the Contractor's B-BBEE status, the
Contractor notifies the Employer within seven days of the change.

The Contractor is required to submit an updated verification certificate and necessary
supporting documentation confirming the change in his B-BBEE status to the Employer within
thirty days of the notification or as otherwise instructed by the Employer.

Where, as a result, the Contractor's B-BBEE status has decreased since the starting date the
Employer may either re-negotiate this contract or alternatively, terminate the Contractor’s
obligation to Provide the Service.

Failure by the Contractor to notify the Employer of a change in its B-BBEE status may
constitute a reason for termination. If the Employer terminates in terms of this clause, the
procedures on termination are those stated in Clause 91.1 and the amount due on termination
includes amounts listed in Clause 92.1 less a deduction of the forecast additional cost to the
Employer of completing the service.

Confidentiality

The Contractor does not disclose or make any information arising from or in connection with
this contract available to others except where required by this contract. This undertaking does
not, however, apply to information which at the time of disclosure or thereafter, without default
on the part of the Contractor, enters the public domain or to information which was already in
the possession of the Contractor at the time of disclosure (evidenced by written records in
existence at that time). Should the Contractor disclose information to others where required by
this contract the Contractor ensures that the provisions of this clause are complied with by the
recipient.

If the Contractor is uncertain about whether any such information is confidential, it is to be
regarded as such until notified otherwise by the Employer.

In the event that the Contractor is, at any time, required by law to disclose any such information
which is required to be kept confidential, the Contractor, to the extent permitted by law prior to
disclosure, notifies the Employer so that an appropriate protection order and/or any other action
can be taken if possible, prior to any disclosure. In the event that such protective order is not,
or cannot, be obtained, then the Contractor may disclose that portion of the information which it
is required to be disclosed by law and uses reasonable efforts to obtain assurances that
confidential treatment will be afforded to the information so disclosed.
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Z4

Z5

Z6

Z7

Z3.4

Z3.5

Z4.1

Z5.1

Z5.2

Z6.1

76.2

Z6.3

Z7.1

The taking of images (whether photographs, video footage or otherwise) of the Employer’s
property or any portion thereof, in the course of Providing the Service and after the end of the
service period, requires the prior written consent of the Employer. All rights in and to all such
images vests exclusively in the Employer.

The Contractor ensures that all his subcontractors abide by the undertakings in this clause.

Waiver and estoppel: Add to clause 12.2:

Any extension, concession, waiver or relaxation of any action stated in this contract by the
Parties or their delegates or the Adjudicator does not constitute a waiver of rights, and does not
give rise to an estoppel unless the Parties agree otherwise and confirm such agreement in
writing.

Health, safety and the environment

The Contractor undertakes to take all reasonable precautions to maintain the health and safety

of persons in and about the execution of the service. Without limitation the Contractor:

e warrants that the total of the Prices as at the Contract Date includes a sufficient amount for
proper compliance with the Construction Regulations, all applicable health & safety laws
and regulations and the health and safety rules, guidelines and procedures provided for in
this contract and generally for the proper maintenance of health & safety in and about the
execution of service; and

e undertakes, in and about the execution of the service, to comply with the Construction
Regulations and with all applicable health & safety laws and regulations and rules,
guidelines and procedures otherwise provided for under this contract and ensures that his
Subcontractors, employees and others under the Contractor's direction and control,
likewise observe and comply with the foregoing.

The Contractor, in and about the execution of the service, complies with all applicable
environmental laws and regulations and rules, guidelines and procedures otherwise provided
for under this contract and ensures that his subcontractors, employees and others under the
Contractor’s direction and control, likewise observe and comply with the foregoing.

Provision of a Tax Invoice and interest. Add to clause 50

The Contractor provides the Employer with a tax invoice in accordance with the Employer's
procedures stated in the Service Information, showing the correctly assessed amount due for
payment.

If the Contractor does not provide a tax invoice in the form and by the time required by this
contract, the time by when the Employer is to make a payment is extended by a period equal in
time to the delayed submission of the correct tax invoice. Interest due by the Employer in terms
of clause 51.2 is then calculated from the delayed date by when payment is to be made.

The Contractor is required to comply with the requirements of the Value Added Tax Act, no 89
of 1991 (as amended) and to include the Employer’s VAT number 4740101508 on each invoice
he submits for payment.

Notifying compensation events

Delete from the last sentence in clause 61.1, “unless the event arises from an instruction of the
Employer.”
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ESKOM HOLDINGS SOC Ltd ENQUIRY NUMBER: WCPK1051JC

Overhauling of Fuel Forwarding Pumps — Gourikwa Power Station

Z8 Employer’s limitation of liability; Add to clause 80.2
Z8.1 The Employer’s liability to the Contractor for the Contractor’s indirect or consequential loss is
limited to R0.00 (zero Rand).
Z9 Termination: Add to clause 90.2, after the words "or its equivalent":
Z9.1 or had a business rescue order granted against it.
Z10 Addition to Clause 50.4
Z10.1 If the amount due for the Contractor’'s payment of delay damages reaches the limits stated in a
Task Order (if any), the Employer may terminate the Contractor’'s obligation to Provide the
Service.
Z10.2 If the Employer terminates in terms of this clause, the procedures on termination are those
stated in Clause 91.1 and the amount due on termination includes amounts listed in Clause
92.1 less a deduction of the forecast additional cost to the Employer of completing the service.
Z11 Ethics

For the purposes of this Z-clause, the following definitions apply:

Affected Party

means, as the context requires, any party, irrespective of whether it is the Contractor
or a third party, such party’s employees, agents, or Subcontractors or Subcontractor’s
employees, or any one or more of all of these parties’ relatives or friends,

Coercive means to harm or threaten to harm, directly or indirectly, an Affected Party or the

Action property of an Affected Party, or to otherwise influence or attempt to influence an
Affected Party to act unlawfully or illegally,

Collusive means where two or more parties co-operate to achieve an unlawful or illegal

Action purpose, including to influence an Affected Party to act unlawfully or illegally,

Committing means, as the context requires, the Contractor, or any member thereof in the case of

Party a joint venture, or its employees, agents, or Subcontractors or the Subcontractor’s

Corrupt Action

Fraudulent
Action

Obstructive

employees,

means the offering, giving, taking, or soliciting, directly or indirectly, of a good or
service to unlawfully or illegally influence the actions of an Affected Party,

means any unlawfully or illegally intentional act or omission that misleads, or attempts
to mislead, an Affected Party, in order to obtain a financial or other benefit or to avoid
an obligation or incurring an obligation,

means a Committing Party unlawfully or illegally destroying, falsifying, altering or

Action concealing information or making false statements to materially impede an
investigation into allegations of Prohibited Action, and

Prohibited means any one or more of a Coercive Action, Collusive Action Corrupt Action,

Action Fraudulent Action or Obstructive Action.

Z11.1 A Committing Party may not take any Prohibited Action during the course of the procurement
of this contract or in execution thereof.

Z11.2 The Employer may terminate the Contractor's obligation to Provide the Services if a
Committing Party has taken such Prohibited Action and the Contractor did not take timely and
appropriate action to prevent or remedy the situation, without limiting any other rights or
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ESKOM HOLDINGS SOC Ltd

Overhauling of Fuel Forwarding Pumps — Gourikwa Power Station

ENQUIRY NUMBER: WCPK1051JC

remedies the Employer has. It is not required that the Committing Party had to have been
found guilty, in court or in any other similar process, of such Prohibited Action before the
Employer can terminate the Contractor’s obligation to Provide the Services for this reason.

Z11.3

If the Employer terminates the Contractor’s obligation to Provide the Services for this reason,

the amounts due on termination are those intended in core clauses 92.1 and 92.2.

Z11.4

A Committing Party co-operates fully with any investigation pursuant to alleged Prohibited

Action. Where the Employer does not have a contractual bond with the Committing Party, the
Contractor ensures that the Committing Party co-operates fully with an investigation.

712

z 121

Insurance cover

Insurance

82
82.1

82.2

Replace condition of contract 82 with the following:

When requested by a Party, the other Party provides certificates from his insurer
or broker stating that the insurances required by this contract are in force.

The Contractor provides the insurances in the

Insurance Table A, from the

starting date until the until the earlier of Completion and the date of the

termination certificate.
INSURANCE TABLE A

Insurance against

Minimum amount of cover or
minimum limit of indemnity

Loss of or damage caused by the Contractor to the
Employer's property

The replacement cost where
not covered by the Employer’s
insurance

The Employer's policy
deductible as at contract date,
where covered by the
Employer’s insurance

Loss of or damage to equipment, plant and
materials

The replacement cost where
not covered by the Employer's
insurance

The Employer’s policy
deductible as at contract date,
where  covered by the
Employer’s insurance

The Contractor’s liability for loss of or damage to
property (except the Employer's property,
equipment and other things used to Provide the
Service) and for bodily injury to or death of a
person (not an employee of the Contractor) arising
from or in connection with the Contractor's
Providing the Service

Loss of or damage to property
The replacement cost

Bodily injury to or death of a
person

The amount required by the
applicable law

Liability for death of or bodily injury to employees
of the Contractor arising out of and in the course of
their employment in connection with this contract

The amount required by the
applicable law
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82.3  The Employer provides the insurances stated in the Insurance Table B

INSURANCE TABLE B

Insurance against or name | Minimum amount of cover or minimum limit

of policy of indemnity

Assets All Risk Per the insurance policy document
Contract Works insurance Per the insurance policy document
Environmental Liability Per the insurance policy document
General and Public Liability Per the insurance policy document
Transportation (Marine) Per the insurance policy document

Motor Fleet and Mobile Plant | Per the insurance policy document

Terrorism Per the insurance policy document

Cyber Liability Per the insurance policy document

Nuclear Material Damage and | Per the insurance policy document
Business Interruption

Nuclear Material Damage Per the insurance policy document
Terrorism

PART C1: AGREEMENTS AND CONTRACT DATA PAGE 11 C1.2 TSSC3 CONTRACT DATA PART 2



ESKOM HOLDINGS SOC Ltd
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Data provided by the Contractor (the Contractor’s Offer)

The tendering contractor is advised to read both the NEC3 Term Service Short Contract (April 2013) and the
relevant parts of its Guidance Notes (TSSC3-GN)? in order to understand the implications of this Data which
the tenderer is required to complete. An example of the completed Data is provided on page 24 of the
TSSC3 Guidance Notes.

Completion of the data in full is essential to create a complete contract.

10.1 The Contractor is (Name): [e]
Address [e]
Tel No. [e]
Fax No. [e]
E-mail address [e]
63.2 The percentage for overheads and profit
added to the Defined Cost for people is [*]1%
63.2 The percentage for overheads and profit
added to other Defined Cost is [¢]1%
11.2(4) The Price Listis in the document called ‘Price List’ in Part 2 of this
contract.
11.2(4) The offered total of the Prices for part of R excl VAT
the service in Part 1 of the Price List is
[Enter the total of the Prices from the Price [in words]
List]:
excl Vat
11.2(4) The offered total of the Prices for part of R excl VAT
the service in Part 2 of the Price List is
[Enter the total of the Prices from the Price [in words]
List]:
excl Vat
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C2 Pricing Data

C2.1 Pricing assumptions

The Price List is in two parts. Part 1 is for work described in the Service Information not requiring the
Employer to issue a Task Order. Part 2 is for work to be carried out within a stated period of time on a task
by Task basis and instructed by Task Order. The service may comprise work under Part 1 only or Part 2
only or a mix of both.

Entries in the first four columns of Part 1 of the Price List are made either by the Employer or the tenderer.
Entries in the first four columns of Part 2 of the Price List would normally be made by the Employer as the
Party most likely to know the kind of work which will be instructed by the issue of Task Orders. The tenderer
then enters a rate for each item and multiplies it by the Expected quantity to produce the Price to be entered
in the final column.

If the Contractor is to be paid an amount for the item which is not adjusted if the quantity of work in the item
changes, the tenderer enters the amount in the Price column only, the Unit, Expected quantity and Rate
columns being left blank.

If the Contractor is to be paid an amount for the item of work which is the rate for the work multiplied by the
quantity completed, the tenderer enters a rate for each item and multiplies it by the Expected quantity to
produce the Price, to be entered in the final column.

If the Contractor is to be paid a Price for an item proportional to the length of time for which a service is
provided, a unit of time is stated in the Unit column and the expected length of time (as a quantity of the
stated units of time) is stated in the Expected quantity column.

The rates and Prices entered for each item includes for all work and other things necessary to complete the
item.
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C2.2 Price List
Part 1

The rates and Prices entered for each item includes for all work and other things necessary to complete the
item.

Pumps — 71.1 KW (Gourikwa)

Iltem | Description Unit | Qty Rate Price
1 8 Ton Truck with the Qualified Rigger [Hr
2 Transportation km
3 Labour (Split Motor and Pump Assembly) Normal Time /Hr
4 Labour (Assemble Motor and Pump Assembly) Normal /Hr
Time
Labour (Assemble & De-Assembling) Normal Time [Hr
Labour (Assemble & De-Assembling) overtime and /Hr
weekend
Inspect and record all strip down measurements /Hr
Ball Bearings (Replacement) Ea
Roller Bearings (Replacement) Ea
10 Wear ring (Replacement) Ea
11 Neck Bush (Replacement) Ea
12 Shaft(Replacement) Ea
13 Impeller (Replacement) Ea
14 Spacer shim and the circlips(Replacement) Ea
15 1 mm topgraph gasket(Replacement) Ea
16 2 mm topgraph gasket(Replacement) Ea
17 Pressure test to 700 kPA Ea
18 Mechanical Seal (Replacement) Ea
19 Sand Blast and Paint Ea
20 Check the axial float of the pump. Tolerance = 0,03 mm — | Ea
0,2 mm.
21 Ceramic coat shaft sleeve or replace with new equivalent | Ea
ceramic coated sleeve
22 Check the condition of the impeller. Measure the outside Ea
diameter of the impeller wear ring and record (QC)
23 Renew all gaskets and the mechanical seal Ea
24 Casing machining Ea
25 Check the alignment of the pump Ea 3
26 Do Laser alignment test
Total of the Prices for Part 1
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Pumps — 19.3 KW ( Gourikwa)

Iltem no. Description Unit Quantity | Rate Price

1 Labour (Split Motor and Pump Assembly) [Hr
Normal Time

2 Labour (Assemble Motor and Pump [Hr
Assembly) Normal Time

3 Labour (Assemble & De-Assembling) [Hr
Normal Time

4 Labour (Assemble & De-Assembling) [Hr
overtime and weekend

5 Inspect and record all strip down [Hr
measurements

6 Ball Bearings (Replacement) Ea

7 Roller Bearings (Replacement) Ea

8 Wear ring (Replacement) Ea

9 Neck Bush (Replacement) Ea

10 Shaft(Replacement) Ea

11 Impeller (Replacement) Ea

12 Spacer shim and the circlips(Replacement) | Ea

13 1 mm topgraph gasket(Replacement) Ea

14 2 mm topgraph gasket(Replacement) Ea

15 Pressure test to 700 kPA Ea

16 Mechanical Seal (Replacement) Ea

17 Sand Blast and Paint Ea

18 Check the axial float of the pump. Ea

Tolerance = 0,03 mm — 0,2 mm.

19 Ceramic coat shaft sleeve or replace with Ea
new equivalent ceramic coated sleeve

20 Check the condition of the impeller. Ea
Measure the outside diameter of the
impeller wear ring and record (QC)

21 Renew all gaskets and the mechanical seal | Ea

22 Casing machining Ea

23 Check the alignment of the pump Ea 3
24 Do Laser alignment test

Total of the Prices for Part 1
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Pumps — 89.3 KW ( Gourikwa)

Item no. Description Unit Quantity | Rate Price

1 Labour (Split Motor and Pump Assembly) [Hr
Normal Time

2 Labour (Assemble Motor and Pump [Hr
Assembly) Normal Time

3 Labour (Assemble & De-Assembling) [Hr
Normal Time

4 Labour (Assemble & De-Assembling) [Hr
overtime and weekend

5 Inspect and record all strip down [Hr
measurements

6 Ball Bearings (Replacement) Ea

7 Roller Bearings (Replacement) Ea

8 Wear ring (Replacement) Ea

9 Neck Bush (Replacement) Ea

10 Shaft(Replacement) Ea

11 Impeller (Replacement) Ea

12 Spacer shim and the circlips(Replacement) | Ea

13 1 mm topgraph gasket(Replacement) Ea

14 2 mm topgraph gasket(Replacement) Ea

15 Pressure test to 700 kPA Ea

16 Mechanical Seal (Replacement) Ea

17 Sand Blast and Paint Ea

18 Check the axial float of the pump. Ea

Tolerance = 0,03 mm — 0,2 mm.

19 Ceramic coat shaft sleeve or replace with Ea
new equivalent ceramic coated sleeve

20 Check the condition of the impeller. Ea
Measure the outside diameter of the
impeller wear ring and record (QC)

21 Renew all gaskets and the mechanical seal | Ea

22 Casing machining Ea

23 Check the alignment of the pump Ea 3
24 Do Laser alignment test

Total of the Prices for Part 1
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C3: Scope of Work

C3.1 Service Information

3.1. Description of the service

The services entail the overhauling of the Fuel Forwarding Pumps for Open Circle Gas Turbine (OCGT)
Gourikwa Power Stations. The service will include,

e Collect Pumps (Qty.11) at Gourikwa Power Station

e Collect Pumps at site and move to workshop

e Send Quality control plan and method statement to Eskom for approval prior to commencing with
work

e Inspect and record all strip down measurements. (Hold point for Eskom Representative)

e On Impeller Check and replace the following if needed
Wear ring
Neck bush
Ball bearing (Replace)

Shatft.
Mechanical seal.

e Unscrew impeller fixing nut and recover the gasket

e Remove the impeller and recover gasket and key (record as found condition)

Remove the screws from the clamp plate, the fixing nuts from the mechanical seal cover and the

fixing nut from the casing cover, then remove the casing cover.

Remove the shaft sleeve together with the mechanical seal assembly with a bearing puller.

Check the axial float of the pump. Tolerance = 0,03 mm — 0,2 mm (record as found condition)

Remove the front and rear bearing housing end covers.

Extract the shaft assembly to the coupling/impeller side.

Extract the roller bearing outer ring from the bearing housing.

Remove the circlips and the spacer and extract the ball bearings

Remove the mechanical seal on the impeller and replace. (Witness Point) The mechanical seal must

be replaced.

Remove the clamp plate and the cover. Recover the O-ring gasket (record as found condition)

e Clean the parts.

e Inspect/Replace the bearings along with the shaft. — Shaft — check surface condition of the shaft.
Concentricity and deflection should not exceed 0,03mm. Bearing must be replaced. (QC) (record as
found condition)

e Check the condition of the shaft sleeve and special attention must be given to the “0” ring surfaces
and the sleeve step for any burs (record as found condition).

e Ceramic coat shaft sleeve or replace with new equivalent ceramic coated sleeve

e Check the condition of the impeller. Measure the outside diameter of the impeller wear ring and
record (QC) (record as found reading)

NOTE 1: If any impellers are to be changed contact Eskom representative
e Check the dimensions of the shaft and the bearing housing.

NOTE: Inspect all bearing outer races and bearing housings for fretting. If no fretting observed, the pump can
be re-assembled as is.
If there are any signs of bearing outer ring rotation or fretting observed, the bearing must be re-
installed in the housing using an
Approved Bearing Lock.

e Check the clearance between the impeller rear wear ring and the casing wear ring (record readings).
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Check the clearance between volute casing wear ring and impeller suction wear ring (record
readings).

Check the condition of each mechanical seal part (record as found condition)

Clean the groove and lubricate it well.

Clean the housing of the bearing and grease it adequately.

Assembly:

Renew all gaskets and the mechanical seal. (record the gasket material and sizes, and mechanical
seal details)

Install new wear rings on impeller neck and casing if required, with max clearance of 0.4mm. Casing
machining may be required Contact Eskom representative Hold point (QC) (record the installation
sizes)

Check that the circlips are in their grooves.

Mount the roller bearing outer ring into its housing.

Warm the ball bearings (507) and the roller bearing inner ring (508) with bearing heater to a
temperature of 70°C and fit them onto the shaft, in an “O”arrangement. Record the measuring and
testing equipment number and calibration date — temperature instrument and other equipment used)
NOTE: Mount the ball bearings in opposition.

Replace the spacer shim and the circlips.

Install the shaft with its bearings from the impeller’s side.

NOTE: The sliding surface of the mechanical seal must be free from dust or lubricant and an
approved thread lock must be used on the drive coller

if applicable.

Slide the shaft sleeve assembly onto the shaft, replace the pump cover and secure it with the fixing
nuts

Replace the cover wear ring and the impeller wear ring and renew O-ring (record o-ring material and
sizes

Renew the 1 mm topgraph gasket and replace the impeller and its key.

Renew the 2 mm topgraph gasket and screw in the impeller nut.

Fit the pump hydraulic unit into the dummy casing and pressure test to 700 kPA for 1 hour, then
check for leaks. (Record the test bench equipment number, calibration date and certificate number,
and the pump performance report which is traceable to each pump)

Install all removed washers.

Replace removed nuts and washers and tighten them as needed.

Check the alignment of the pump and box it.

Balancing of rotating assembly required, as well as flow/performance testing

All damage found must be recorded in a report which has to be sent to Eskom for recordkeeping
purposes

Paint Pump

Transport to Site

Quality Requirements

The Contractor complies with all quality requirements as set out in 240-105658000 Supplier Quality
Management: Specification.

The Contractor complies with the latest version of the 1SO 9001 Quality Management System
Requirements

The Contractor defines the level of QA/QC or inspection imposed on his subcontractors and
Contractor’s.

The programming of inspections, hold and witness points are agreed between Employer and the
Contractor prior to undertaking any work.

The QCPs make provision for signatures indicating Completion by the Contractor and acceptance by
the Employer at the end of each activity.

The Contractor is made aware that all documents or designs are submitted for review to the
Employer for acceptance, requires a process of review.

The QCPs make provision for signatures indicating Completion by the Contractor and acceptance by
the Employer at the end of each activity.
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e The Contractor defines the level of QA/QC or inspection imposed on his Sub-Contractors and
suppliers

3.2. Specifications

Title Date or Tick if publicly
revision available

General Specifications:

Life Saving Rules X
Health and Safety requirements OHSA No 85 of 1993

Environmental requirements: National Environmental X
Management Act of 1988

Site regulations and access control

Plant Safety Regulations ( 240-150642762) X

Eskom Procurement and Supply Chain Management X
Procedure 32-1034

3.3. Constraints on how the Contractor Provides the Service
3.3.1 Meetings

Before any work can commence on site Contractor and all staff to attend site induction

All personal to submit copies of their identity documents

Contractor will be required to sign on the workers register each morning and out in the afternoon
Pre job briefs to be attended before any work can commence

Safety Meeting in Table format or general comment

Safety File discussion and Toolbox talk

Condition of motors discussion with Contracts Manager

3.3.2 Use of standard forms

Standard forms to be used by the Contractor in the administration of the contract, for example the following,
Early Warning

Compensation Event Notifications

Communication will be thru templates, forms and letters and if the contractor does not have he/she should
indicate so that the employer could provide
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3.3.3 Invoicing and payment

In terms of core clause 50 the Contractor assesses the amount due and applies to the Employer for
payment. The Contractor applies for payment with a tax invoice addressed to the Employer as follows:

The Service Manager assesses payments with the Contractor on completion of the works and prior to
submission of the invoices for payment.

Electronic Invoices in PDF format are submitted to Invoiceseskomlocal@eskom.co.za

The Service Manager to be copied in on all electronic invoices emailed.
Failure to submit the invoice to the correct address could result in delays in payment.
It is recommended that a copy of the assessment certificate is submitted with the invoice

The Contractor includes the following on the Contractor's Tax Invoice:
- Name and address of Contractor's
- Contractor's VAT registration number if applicable
- Contractor's company registration number if applicable
- Contractor’s banking details
- Name and address of recipient
- Tax invoice number and date of issue,
- Description of goods/service provided,
- Relevant Goods Receipt/ Service Entry number,
- Quantity or volume of goods/services
- Period time for which the Tax Invoice is being rendered,
- Contract Number (commencing with a 46 prefix),
- Relevant Task Order Number (commencing with a 45 prefix),
- Relevant line item number,
- Statement whether value added tax is included or excluded.
- Employer's VAT registration no. 4740 101 508
- Invoices to be made out to Eskom Holdings SOC Ltd
The Contractor’s Tax Invoices comply with the requirements as stated in clause Z6 of the Contract Data

The Contractor attaches the detail assessment of all work done for each item in the Price List to each tax
invoice showing

e The Price for each lump sum item in the Price List or Task Order which the Contractor has
completed and

e Where a quantity is stated for an item in the Price List or Task Order, an amount calculated by
multiplying the quantity which the Contractor has completed by the rate.

3.3.4 Records of Defined Cost

In order to substantiate the Defined Cost of compensation events, the Employer requires that the Contractor
to keep the following,

e Record of Labour charges
e Record of material charges
e Record of Equipment Charges
These records need to be available on a spreadsheet in cases of a compensation event is agreed on.
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3.3.5 BBBEE and Preferencing scheme

Refer to Z2 of the contract data.
3.3.6 Cataloguing requirements by the Contractor

Not applicable

4. Requirements for the plan

Contractor to submit a plan in Primavera format or MS Project as well as PDF format detailing work
execution within the stipulated dates including Public holidays and weekends. Plan should include the
following

e Duration to complete each activity as per the scope of work

e Site induction and access

e Quality verification and testing activities

¢ Milestone dates for the activities to be provided from the date when the motors are collected until

they are delivered back on site

Plan needs to be updated on a daily basis and be available to the employer when required.
The contractor issues an early warning whenever there is a delay of any activity on the critical path.
Any changes to the plan have to be submitted to the Employer for acceptance.

5. Services and other things provided by the Employer
5.1 Electrical Supply

e  Supply will be provided

e The Employer indicates which supply points may be used

¢ Note The Contractor provides his own extension leads

5.2 Potable water supply
e All points of supply are provided in terms of availability and location
e The Employer indicates which supply points may be used

5.3 Lightning
e Contractor to provide own lightning for work

5.4 Designated smoking areas
e Personnel to smoke only at designated smoking areas.

5.5 Ablution facilities
e Ablution facilities will be made available by the Employer in designated areas

6. Property affected by the service

Not applicable
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PART 4: SITE INFORMATION

History

The station was named after an indigenous tribe (Gourikwas) who occupied the land on which the
station is build.

General

Construction of the first phase commenced in January 2006 and comprised of 3 x 148 MW units
which was completed and handed over for commercial operation by June 2007. The second
phase comprising of 2 x 148MW units was declared commercial during November 2008.

Technical Details:

e Type: Open Cycle Gas Turbines (OCGT)
Number of Units: 5

Output per unit: 148MW

Installed Capacity: 740 MW

Role

The OCGT are powered by Fuel oil (Diesel). It is intended to supply electricity into the National
Grid during peak hours and emergency situations. In addition to its generating capabilities the units
are also used to regulate network voltage fluctuations (SCO — Synchronous Condenser Operation)

Where is Gourikwa

In the Western Cape about 13km west of Mossel Bay, along the N2 Highway. It is situated on
farmlands adjacent to the PetroSA Refinery.
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Task Order

Task Order form for use when work within the service is instructed to be carried out within a stated
period of time on a Task by Task basis

Task Order No. [e] service [e]

| propose to instruct you to carry out the following task:

Description [e]

Starting date [e]
Completion Date [e]

Delay damages per week [e]

Please submit your price and programme proposals below.

Signed: Date

(for Employer)

Total of Prices for items of work on the Price List
(details attached) R.

Total of Prices for items of work not on the Price List
(details attached). R.

Total of the Prices for this Task Order R

The programme for the Taskis [ref] (attached)

Signed: Date

(for Contractor)

| accept the above price and programme and instruct you to carry out the Task
Signed: Date:

(for Employer)
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