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C1.1 FORM OF OFFER & ACCEPTANCE 
 

Offer 
 
The Employer, identified in the Acceptance page signature block on the next page, has solicited 
offers to enter into a contract for the procurement of: 
 
COAL AND ASH PLANT CLEANING SERVICES AT CAMDEN POWER STATION FOR A PERIOD OF 30 

MONTHS AT CAMDEN POWER STATION 

 
The tenderer, identified in the signature block below, having examined the documents listed in the 
Tender Data and addenda thereto as listed in the Tender Schedules, and by submitting this Offer 
has accepted the Conditions of Tender. 
 
By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of 
Offer and Acceptance the tenderer offers to perform all of the obligations and liabilities of the 
Contractor under the Contract including compliance with all its terms and conditions according to 
their true intent and meaning for an amount to be determined in accordance with the conditions of 
contract identified in the Contract Data.  
 

The offered total of the Prices not exceeding and exclusive of 
VAT is  

 

Value Added Tax @ 15% is  

The offered total of the Prices inclusive of VAT is  

(amount Including  VAT in words): 
 

 
This Offer may be accepted by the Employer by signing the form of Acceptance overleaf and 
returning one copy of this document including the Schedule of Deviations (if any) to the tenderer 
before the end of the period of validity stated in the Tender Data, or other period as agreed, 
whereupon the tenderer becomes the party named as the Contractor in the conditions of contract 
identified in the Contract Data. 
 
Signature    

    
Name    

    
Capacity    

    
Date    

 
Address:  

  
For the tenderer: 
Witness     
     
Name     

     
Signature     

     
Date     
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Acceptance 
 
By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the tenderer’s 
Offer.  In consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the 
conditions of contract identified in the Contract Data.  Acceptance of the tenderer’s Offer shall form an 
Agreement between the Employer and the tenderer upon the terms and conditions contained in this Agreement 
and in the Contract that is the subject of this Agreement. 
 
The terms of the Contract, are contained in:  
 

Part 1 Agreements and Contract Data, (which includes this Form of Offer and Acceptance) 
 
Part 2 Pricing Data 
 
Part 3 Scope of Work: Service Information 
 

and drawings and documents (or parts thereof), which may be incorporated by reference into the above listed 
Parts. 
 
Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed 
in the Tender Schedules as well as any changes to the terms of the Offer agreed by the tenderer and the 
Employer during this process of Offer and Acceptance, are contained in the Schedule of Deviations attached 
to and forming part of this Form of Offer and Acceptance.  No amendments to or deviations from said 
documents are valid unless contained in this Schedule, which must be signed by the duly authorised 
representative(s) for both parties. 
 
The tenderer shall within one week of receiving a completed copy of this Agreement, including the Schedule 
of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) to arrange 
the delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to be 
provided in terms of the conditions of contract identified in the Contract Data at, or just after, the date this 
Agreement comes into effect.  Failure to fulfil any of these obligations in accordance with those terms shall 
constitute a repudiation of this Agreement. 
 
Notwithstanding anything contained herein, this Agreement comes into effect on the date when the tenderer 
receives one fully completed copy of this document, including the Schedule of Deviations (if any) together with 
all the terms of the contract as listed above.  
 
 
Signature    

    
Name    

    

Capacity 
Camden Power Station General 
Manager 

  

    
Date    

 

Address: 
ESKOM HOLDINGS SOC LTD., Camden Power Station, Private Bag X1002, NUCAM, 
2355 

     
For the purchaser: 
     
Witness     
     
Name     

     
Signature     

     
Date     
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Schedule of Deviations  
 
Note: 

1.  To be completed by the Employer prior to award of contract.  This part of the Offer & 
Acceptance would not be required if the contract has been developed by negotiation between 
the Parties and is not the result of a process of competitive tendering. 

2. The extent of deviations from the tender documents issued by the Employer prior to the 
tender closing date is limited to those permitted in terms of the Conditions of Tender. 

3. A tenderer’s covering letter must not be included in the final contract document.  Should any 
matter in such letter, which constitutes a deviation as aforesaid be the subject of agreement 
reached during the process of Offer and Acceptance, the outcome of such agreement shall 
be recorded here and the final draft of the contract documents shall be revised to incorporate 
the effect of it. 

 

No. Subject Details 

1 
____N/A ___________________________________________________

______ 

 
By the duly authorised representatives signing this Schedule of Deviations below, the Employer and 
the tenderer agree to and accept this Schedule of Deviations as the only deviations from and 
amendments to the documents listed in the Tender Data and any addenda thereto listed in the 
Tender Schedules, as well as any confirmation, clarification or changes to the terms of the Offer 
agreed by the tenderer and the Employer during this process of Offer and Acceptance.   
 
It is expressly agreed that no other matter whether in writing, oral communication or implied during 
the period between the issue of the tender documents and the receipt by the tenderer of a 
completed signed copy of this Form shall have any meaning or effect in the contract between the 
parties arising from this Agreement.  
 
 For the tenderer:  For the Purchaser 

    
Signature    

    
Name    

    
Capacity   Camden Power Station General Manager 

    
Date    

    
On behalf 
of: 

 
 Eskom Holdings SOC LTD., Camden Power 

Station 

    
Witness    
    
Name    

    
Signature    

    
Date    
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C1.2 TSC3 Contract Data 

 

Part one - Data provided by the Employer 
 
Completion of the data in full is essential to create a complete contract. 
 

Clause Statement Data 

1 General  

 The conditions of contract are the core 
clauses and the clauses for main 
Option:  

 

  A:  Priced contract with price list 

 dispute resolution Option W1: Dispute resolution procedure 

 and secondary Options  

  X1:  Price adjustment for inflation 

  X2  Changes in the law 

  X17: Low service damages 

  X18: Limitation of liability 

  X19: Task Order 

  Z:  Additional conditions of contract 

 of the NEC3 Term Service Contract 
April 20131 (TSC3) 

 

10.1 The Employer is (Name): Eskom Holdings Limited (reg no: 
2002/015527/06), a juristic person 
incorporated in terms of the company laws 
of the Republic of South Africa 

Address Registered office at Megawatt Park, 
Maxwell Drive, Sandton, Johannesburg 

 Represented By: M Dhludhlu 

 Tel No. 013 693 2093 

 Fax No. 086 662 3162 

 E-mail address dhludhm@eskom.co.za 

 
 
 
 
 
 
 
 

 
1 Available from Engineering Contract Strategies Tel 011 803 3008 Fax 086 539 1902 www.ecs.co.za  

http://www.ecs.co.za/
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10.1 The Service Manager is (name):   

 Address  

 Tel  

 Fax  

 e-mail  

11.2(2) The Affected Property is Camden Power Station - Ash dam 

11.2(13) The service is  COAL AND ASH PLANT CLEANING SERVICES  

11.2(14) The following matters will be included 
in the Risk Register 

N/A 

11.2(15) The Service Information is in  Part 3: Scope of Work and all documents 
and drawings to which it makes reference. 

12.2 The law of the contract is the law of  the Republic of South Africa 

13.1 The language of this contract is  English 

13.3 The period for reply is 2 weeks 

2 The Contractor’s main 
responsibilities 

Data required by this section of the core 
clauses is also provided by the Contractor 
in Part 2 and terms in italics used in this 
section are identified elsewhere in this 
Contract Data 

21.1 The Contractor submits a first plan for 
acceptance within 

2 weeks of the Contract Date 

3 Time  

30.1 The starting date is.  

30.1 The service period is 30 Months 

4 Testing and defects There is no reference to Contract Data in 
this section of the core clauses and terms 
in italics used in this section are identified 
elsewhere in this Contract Data 

5 Payment  

50.1 The assessment interval is  between the 25th day of each successive 
month. 

51.1 The currency of this contract is the  South African Rand 

51.2 The period within which payments are 
made is 

4 weeks. 

 
 

51.4 The interest rate is  
 

the publicly quoted prime rate of interest 
(calculated on a 365 day year) charged by 
from time to time by the Standard Bank of 
South Africa Limited (as certified, in the 
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event of any dispute, by any manager of 
such bank, whose appointment it shall not 
be necessary to prove) for amounts due in 
Rands and  
 
(ii) the LIBOR rate applicable at the time for 
amounts due in other currencies.  LIBOR is 
the 6 month London Interbank Offered Rate 
quoted under the caption “Money Rates” in 
The Wall Street Journal for the applicable 
currency or if no rate is quoted for the 
currency in question then the rate for 
United States Dollars, and  if no such rate 
appears in The Wall Street Journal then the 
rate as quoted by the Reuters Monitor 
Money Rates Service (or such service as 
may replace the Reuters Monitor Money 
Rates Service) on the due date for the 
payment in question, adjusted mutatis 
mutandis every 6 months thereafter (and as 
certified, in the event of any dispute, by any 
manager employed in the foreign exchange 
department of The Standard Bank of South 
Africa Limited, whose appointment it shall 
not be necessary to prove. 

6 Compensation events There is no reference to Contract Data in 
this section of the core clauses and terms 
in italics used in this section are identified 
elsewhere in this Contract Data 

7 Use of Equipment Plant and 
Materials 

There is no reference to Contract Data in 
this section of the core clauses and terms 
in italics used in this section are identified 
elsewhere in this Contract Data 

8 Risks and insurance  

80.1 These are additional Employer's risks   N/A 

83.1 
 

The Employer provides these 
insurances from the Insurance Table 

as stated for “Format TSC3” available on 
http://www.eskom.co.za/Tenders/InsurancePoli
ciesProcedures/Pages/EIMS_Policies_ 
From_1_April_2014_To_31_March_2015.aspx  
(See Annexure A for basic guidance). 

83.1   
 

The Employer provides these 
additional insurances 

as stated for “Format TSC3” available on  
http://www.eskom.co.za/Tenders/InsurancePoli
ciesProcedures/Pages/EIMS_Policies_ 
From_1_April_2014_To_31_March_2015.aspx  
(See Annexure A for basic guidance) 

83.1 The Contractor provides these 
additional insurances: 

---------------------------------------------------------------
---- 
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83.1 The minimum amount of cover for 
insurance against loss and damage 
caused by the Contractor to the 
Employer’s property is 

the amount of the deductibles relevant to 
the event described in the “Format TSC3” 
insurance policy available on 
http://www.eskom.co.za/Tenders/InsurancePoli
ciesProcedures/Pages/EIMS_Policies_ 
From_1_April_2014_To_31_March_2015.aspx  

83.1 The insurance against loss of or 
damage to the works, Plant and 
Materials is to include cover for Plant 
and Materials provided by the 
Employer for an amount of 

[●] 

83.1 The minimum amount of cover for 
insurance in respect of loss of or 
damage to property (except the 
Employer’s property, Plant and 
Materials and Equipment) and liability 
for bodily injury to or death of a person 
(not an employee of the Contractor) 
arising from or in connection with the 
Contractor’s Providing the Service for 
any one event is: 

whatever the Contractor deems necessary 
in addition to that provided by the 
Employer. 

83.1 
 

The minimum limit of indemnity for 
insurance in respect of death of or 
bodily injury to employees of the 
Contractor arising out of and in the 
course of their employment in 
connection with this contract for any 
one event is:  

As prescribed by the Compensation for 
Occupational Injuries and Diseases Act No. 
130 of 1993 and the Contractor’s common 
law liability for people falling outside the 
scope of the Act with a limit of Indemnity of 
not less than R500 000 (Five hundred 
thousand Rand). 

9 Termination There is no reference to Contract Data in 
this section of the core clauses and terms 
in italics used in this section are identified 
elsewhere in this Contract Data. 

10 Data for main Option clause  

A Priced contract with price list  

20.5 The Contractor prepares forecasts of 
the final total of the Prices for the 
whole of the service at intervals no 
longer than  

2 weeks. 

 
 
 
 
 
 
 
 
 
 
 
 

11 Data for Option W1  
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W1.1 The Adjudicator  the person selected from the ICE-SA 
Division (or its successor body) of the 
South African Institution of Civil 
Engineering Panel of Adjudicators by the 
Party intending to refer a dispute to him.  
(see www.ice-sa.org.za). If the Parties do 
not agree on an Adjudicator the 
Adjudicator will be appointed by the 
Arbitration Foundation of Southern Africa 
(AFSA). 

 Address To be appointed when disputes arises 

 Tel No.  

 Fax No.  

 e-mail  

W1.2(3) The Adjudicator nominating body is:  the Chairman of ICE-SA a joint Division of the 
South African Institution of Civil Engineering 
and the Institution of Civil Engineers (London) 
(see www.ice-sa.org.za ) or its successor body. 

W1.4(2) The tribunal is:  arbitration 

W1.4(5) The arbitration procedure is  the latest edition of Rules for the Conduct of 
Arbitrations published by The Association of 
Arbitrators (Southern Africa) or its successor 
body. 

 The place where arbitration is to be 
held is 

The republic of South Africa 

 The person or organisation who will 
choose an arbitrator  
- if the Parties cannot agree a 

choice or 
- if the arbitration procedure does 

not state who selects an arbitrator, 
is 

the Chairman for the time being or his nominee 
of the Association of Arbitrators (Southern 
Africa) or its successor body. 

 
 
 
 
 
 
 
 
 

12 Data for secondary Option 
clauses 

 

X1 Price adjustment for inflation  

X1.1 The base date for indices is  Base date is September 2022 

 The proportions used to calculate 
the Price Adjustment Factor are: 

proportio
n 

linked to 
index for 

Index prepared by 

http://www.ice-sa.org.za/
http://www.ice-sa.org.za/
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 The prices will be fixed and firm for 
the period of 12 months except for 
fuel which will be adjusted on a 
quarterly basis. The escalation 
index is as follows: 

0.70 Labour  SEIFSA Table C3 

 0.10 Fuel SEIFSA Table L3 

 0.05 Consumables  SEIFSA Table D2 

  0.15 non-
adjustable 

 

  1.00   

Note: The above escalation clause is proposed, suppliers can also propose their preferred 
formula during the tender stage 

X2 Changes in the law There is no reference to Contract Data in this 
Option and terms in italics are identified 
elsewhere in this Contract Data. 

X17 Low service damages  

X17.1 The service level The penalty of R1 500.00 per day limited to 15% of 
the contract will be deducted should the contractor 
fails to perform/action the task as required by the 
employer. 

X18 Limitation of liability  

X18.1 The Contractor’s liability to the 
Employer for indirect or 
consequential loss is limited to 

R0.0 (zero Rand) 

X18.2 For any one event, the 
Contractor’s liability to the 
Employer for loss of or damage to 
the Employer’s property is limited 
to 

the amount of the deductibles relevant to the 
event described in the “Format TSC3” 
insurance policy available on 
http://www.eskom.co.za/Tenders/InsurancePolicie
sProcedures/Pages/EIMS_Policies_ 
From_1_April_2014_To_31_March_2015.aspx  

X18.3 The Contractor’s liability for Defects 
due to his design of an item of 
Equipment is limited to 

The greater of  
 

• the total of the Prices at the Contract Date 
and  

• the amounts excluded and unrecoverable 
from the Employer’s insurance (other than 
the resulting physical damage to the 
Employer’s property which is not excluded) 
plus the applicable deductibles in the 
Employer’s assets and works / maintenance 
policies available on 
http://www.eskom.co.za/Tenders/InsurancePoli
ciesProcedures/Pages/EIMS_Policies_ 
From_1_April_2014_To_31_March_2015.aspx  

X18.4 The Contractor’s total liability to 
the Employer, for all matters 
arising under or in connection with 
this contract, other than the 
excluded matters, is limited to 

the total of the Prices other than for the 
additional excluded matters. 
 
The Contractor’s total liability for the additional 
excluded matters is not limited.  
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The additional excluded matters are amounts 
for which the Contractor is liable under this 
contract for 
 

• Defects due to his design, plan and 
specification, 

• Defects due to manufacture and fabrication 
outside the Affected Property,  

• loss of or damage to property (other than 
the Employer’s property, Plant and 
Materials), 

• death of or injury to a person and 

• infringement of an intellectual property 
right. 

X18.5 The end of liability date is   months after the end of the service period. 

X19 Task Order  

X19.5 The Contractor submits a Task 
Order programme to the Service 
Manager within  

3 days of receiving the Task Order 

Z The additional conditions of 
contract are 

Z1 to Z11 always apply. 

Z1 Cession delegation and assignment 

Z1.1 The Contractor does not cede, delegate or assign any of its rights or obligations to 
any person without the written consent of the Employer. 

Z1.2 Notwithstanding the above, the Employer may on written notice to the Contractor 
cede and delegate its rights and obligations under this contract to any of its 
subsidiaries or any of its present divisions or operations which may be converted 
into separate legal entities as a result of the restructuring of the Electricity Supply 
Industry.  

Z2 Joint ventures 

Z2.1 If the Contractor constitutes a joint venture, consortium or other unincorporated 
grouping of two or more persons or organisations then these persons or 
organisations are deemed to be jointly and severally liable to the Employer for the 
performance of this contract. 

Z2.2 Unless already notified to the Employer, the persons or organisations notify the 
Service Manager within two weeks of the Contract Date of the key person who has 
the authority to bind the Contractor on their behalf. 

Z2.3 The Contractor does not alter the composition of the joint venture, consortium or 
other unincorporated grouping of two or more persons without the consent of the 
Employer having been given to the Contractor in writing. 

Z3 Change of Broad Based Black Economic Empowerment (B-BBEE) status 

Z3.1 Where a change in the Contractor’s legal status, ownership or any other change to 
his business composition or business dealings results in a change to the 
Contractor’s B-BBEE status, the Contractor notifies the Employer within seven 
days of the change. 

Z3.2 The Contractor is required to submit an updated verification certificate and 
necessary supporting documentation confirming the change in his B-BBEE status 
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to the Service Manager within thirty days of the notification or as otherwise 
instructed by the Service Manager. 

Z3.3 Where, as a result, the Contractor’s B-BBEE status has decreased since the 
Contract Date the Employer may either re-negotiate this contract or alternatively, 
terminate the Contractor’s obligation to Provide the Service. 

Z3.4 Failure by the Contractor to notify the Employer of a change in its B-BBEE status 
may constitute a reason for termination. If the Employer terminates in terms of this 
clause, the procedures on termination are P1, P2 and P4 as stated in clause 92, 
and the amount due is A1 and A3 as stated in clause 93. 

Z4 Ethics 

Z4.1 Any offer, payment, consideration, or benefit of any kind made by the Contractor, 
which constitutes or could be construed either directly or indirectly as an illegal or 
corrupt practice, as an inducement or reward for the award or in execution of this 
contract constitutes grounds for terminating the Contractor’s obligation to Provide 
the Service or taking any other action as appropriate against the Contractor 
(including civil or criminal action). 

Z4.2 The Employer may terminate the Contractor’s obligation to Provide the Service if 
the Contractor (or any member of the Contractor where the Contractor constitutes 
a joint venture, consortium or other unincorporated grouping of two or more 
persons or organisations) is found guilty by a competent court, administrative or 
regulatory body of participating in illegal or corrupt practices.    
 
Such practices include making of offers, payments, considerations, or benefits of 
any kind or otherwise, whether in connection with any procurement process or 
contract with the Employer or other people or organisations and including in 
circumstances where the Contractor or any such member is removed from the an 
approved vendor data base of the Employer as a consequence of such practice. 

Z4.3 Notwithstanding the provisions of core clause 90.2, the procedures on termination 
in terms of this clause are P1, P2 and P4 as stated in the core clause 92 and the 
amount due is A1 and A3 as stated in core clause 93. 

Z5 Confidentiality 

Z5.1 The Contractor does not disclose or make any information arising from or in 
connection with this contract available to Others. This undertaking does not, 
however, apply to information which at the time of disclosure or thereafter, without 
default on the part of the Contractor, enters the public domain or to information 
which was already in the possession of the Contractor at the time of disclosure 
(evidenced by written records in existence at that time).  Should the Contractor 
disclose information to Others in terms of clause 25.1, the Contractor ensures that 
the provisions of this clause are complied with by the recipient. 

Z5.2 If the Contractor is uncertain about whether any such information is confidential, it 
is to be regarded as such until notified otherwise by the Service Manager. 

Z5.3 In the event that the Contractor is, at any time, required by law to disclose any such 
information which is required to be kept confidential, the Contractor, to the extent 
permitted by law prior to disclosure, notifies the Employer so that an appropriate 
protection order and/or any other action can be taken if possible, prior to any 
disclosure.  In the event that such protective order is not, or cannot, be obtained, 
then the Contractor may disclose that portion of the information which it is required 
to be disclosed by law and uses reasonable efforts to obtain assurances that 
confidential treatment will be afforded to the information so disclosed. 
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Z5.4 The taking of images (whether photographs, video footage or otherwise) of the 
Affected Property or any portion thereof, in the course of Providing the Service and 
after the end of the service period, requires the prior written consent of the Service 
Manager.  All rights in and to all such images vests exclusively in the Employer.   

Z5.5 
The Contractor ensures that all his subcontractors abide by the undertakings in this 
clause. 

Z6 Waiver and estoppel: Add to core clause 12.3: 

Z6.1 Any extension, concession, waiver or relaxation of any action stated in this contract 
by the Parties, the Service Manager or the Adjudicator does not constitute a waiver 
of rights, and does not give rise to an estoppel unless the Parties agree otherwise 
and confirm such agreement in writing. 

Z7 Health, safety and the environment:  Add to core clause 27.4 

Z7.1 The Contractor undertakes to take all reasonable precautions to maintain the health 
and safety of persons in and about the execution of the service. Without limitation 
the Contractor: 

• accepts that the Employer may appoint him as the “Principal Contractor” (as 
defined and provided for under the Construction Regulations 2014 
(promulgated under the Occupational Health & Safety Act 85 of 1993) (“the 
Construction Regulations”) for the Affected Property; 

• warrants that the total of the Prices as at the Contract Date includes a sufficient 
amount for proper compliance with the Construction Regulations, all applicable 
health & safety laws and regulations and the health and safety rules, guidelines 
and procedures provided for in this contract and generally for the proper 
maintenance of health & safety in and about the execution of the service; and 

• undertakes, in and about the execution of the service, to comply with the 
Construction Regulations and with all applicable health & safety laws and 
regulations and rules, guidelines and procedures otherwise provided for under 
this contract and ensures that his Subcontractors, employees and others under 
the Contractor’s direction and control, likewise observe and comply with the 
foregoing. 

Z7.2 The Contractor, in and about the execution of the service, complies with all 
applicable environmental laws and regulations and rules, guidelines and procedures 
otherwise provided for under this contract and ensures that his Subcontractors, 
employees and others under the Contractor’s direction and control, likewise observe 
and comply with the foregoing. 

Z8 Provision of a Tax Invoice and interest.  Add to core clause 51 

Z8.1 Within one week of receiving a payment certificate from the Service Manager in 
terms of core clause 51.1, the Contractor provides the Employer with a tax invoice 
in accordance with the Employer's procedures stated in the Service Information, 
showing the amount due for payment equal to that stated in the payment 
certificate. 

Z8.2 If the Contractor does not provide a tax invoice in the form and by the time required 
by this contract, the time by when the Employer is to make a payment is extended 
by a period equal in time to the delayed submission of the correct tax invoice.  
Interest due by the Employer in terms of core clause 51.2 is then calculated from 
the delayed date by when payment is to be made. 

Z8.3 The Contractor (if registered in South Africa in terms of the companies Act) is 
required to comply with the requirements of the Value Added Tax Act, no 89 of 
1991 (as amended) and to include the Employer’s VAT number 4740101508 on 
each invoice he submits for payment. 



 
PART C1: AGREEMENTS AND CONTRACT DATA PAGE 14 C1.2 TSSC3 CONTRACT DATA PART 1 

Z9 Notifying compensation events 

Z9.1 Delete the last paragraph of core clause 61.3 and replace with: 
 
If the Contractor does not notify a compensation event within eight weeks of 
becoming aware of the event, he is not entitled to a change in the Prices. 

Z10 Employer’s limitation of liability 

Z10.1 The Employer’s liability to the Contractor for the Contractor’s indirect or 
consequential loss is limited to R0.00 (zero Rand) 

Z10.2 The Contractor’s entitlement under the indemnity in 82.1 is provided for in 60.1(12) 
and the Employer’s liability under the indemnity is limited to compensation as 
provided for in core clause 63 and X19.11 if Option X19 Task Order applies to this 
contract.  

Z11 
Termination: Add to core clause 91.1, at the second main bullet point, fourth 
sub-bullet point, after the words "against it":   

 
 
 

Annexure A: Insurance provided by the Employer 

 
These notes are provided as guidance to tendering contractors and the Contractor about the 
insurance provided by the Employer. The Contractor must obtain its own advice. Details of the 
insurance itself are available from the internet web link given below.  
 
1. Services provided in a TSC3 contract could include some element of construction or 

refurbishment as well as a continuous maintenance or operational service activity.  If an event 
occurs which causes loss or damage, a claim could be made either against the Employer’s 
“works” type policy which may be in place for the Employer’s portion of the Affected Property 
concerned or against the Employer’s assets policy which may be in place for the Employer’s 
portion of the Affected Property concerned, or both. 

 
2. The cover provided and the deductibles under the works policy are different to those under the 

assets policy.   Each policy has a range of applicable deductibles depending on the location of 
the Affected Property and the nature of the insurable event.    

 
3. The Contractor is required in terms of Contract Data for clause 83 to provide cover for the 

deductibles in the insurance provided by the Employer.  This can be provided from his own 
resources on a ‘self insured’ basis or obtained by him from his own insurers.   In order to 
assess the extent of this cover, tendering contractors and their brokers should consult the 
internet web link given below and scroll to ‘Format TSC3’ to establish both the cover and the 
deductibles in relation to the service provided in terms of this contract. 

 
4. Tendering contractors should note that cover provided by the Employer is only per the policies 

available on the internet web link listed below and may not be the cover required by the tendering 
contractor or as intended by each of the listed insurances in the left hand column of the Insurance 
Table in clause 83.2.  In terms of clause 83.1 “the Contractor provides the insurances stated in 
the Insurance Table except any insurance which the Employer is to provide”.  Hence the 
Contractor provides insurance which the Employer does not provide and in cases where the 
Employer does provide insurance the Contractor insures for the difference between what the 
Insurance Table requires and what the Employer provides. 

 
5. If Marine Insurance is required the Contractor needs to obtain a copy of the latest edition of 

Eskom’s Marine Policies Procedures found at internet website given below. 
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6. Further information and full details of all Eskom provided policies and procedures may be 
obtained from:  

 
http://www.eskom.co.za/Tenders/InsurancePoliciesProcedures/Pages/EIMS_Policies_ 

From_1_April_2014_To_31_March_2015.aspx  
 

 
Annexure B: The Employer’s Panel of Adjudicators  
 

The following persons listed in alphabetical order of their surname have indicated their willingness 
to be included in the Eskom Panel of Adjudicators.  Their CV’s may be obtained by using the 
contact details provided. 

 

Name Location Contact details (phone & e mail) 

Nigel ANDREWS Gauteng +27 11 836-6760 
nigela@quoin.net  

Andrew BAIRD Gauteng +27 11 803 3008 
andrewbaird@ecsconsult.co.za 

Christopher BINNINGTON Gauteng +27 11 888-6141 
cdb@bca.co.za 

Bruce LEECH Gauteng +27 11 290 4000 
leech@counsel.co.za  

Nigel NILEN Gauteng +27 11 465 3601; 
nilences@global.co.za  

Robert St. LEGER Cape Town +27 21 794 7488 
bobst@iafrica.com 

Peter THURLOW Gauteng +27 11 787 6226 
info@thurlowassoc.com  

 
 
Information about the Panel and appointment of the selected Adjudicator is available from 
Eskom Supply Chain Operations management, by contacting Leighton Itholeng on 011 800 
4031 or [Leighton.Itholeng@eskom.co.za]  
 
 

mailto:nigela@quoin.net
mailto:andrewbaird@ecsconsult.co.za
mailto:cdb@bca.co.za
mailto:leech@counsel.co.za
mailto:nilences@global.co.za
mailto:bobst@iafrica.com
mailto:info@thurlowassoc.com
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C1.2 Contract Data 
 

Part two - Data provided by the Contractor 
 
Notes to a tendering contractor: 
 
Completion of the data in full, according to Options chosen, is essential to create a complete contract. 
 

Clause Statement Data 

10.1 The Contractor is (Name):  

 Address  

 Tel No.  

 Email   

11.2(8) The direct fee percentage is  

 The subcontracted fee percentage is  

11.2(14) The following matters will be included in 
the Risk Register N/A 

11.2(15) The Service Information for the 
Contractor’s plan is in: N/A 

21.1 The plan identified in the Contract Data is 
contained in: 

 
-------------------------------------------------------------------- 

24.1 The key people are:  

1 Name: As per the submitted documents that is the file 

 Job: 

 Responsibilities: 

 Qualifications: 

 Experience: 

 
 
 

A Priced contract with price list  

11.2(12) The price list is in Page 19 

11.2(19) The tendered total of the Prices is  
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PART 2: PRICING DATA 
TSC3 Option A 
 
 
 
 
 
 
 
 
 
 

Document 
reference 

Title No of 
pages 

C2.1 Pricing assumptions: Option A 2 

C2.2 The price list  1 
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C2 Pricing Data 
 

1. How work is priced and assessed for payment 

Clause 11 in NEC3 Term Service Contract (TSC3) core clauses and Option A states: 
 
Identified and 
defined terms 

11 
11.2 

 
(12) The Price List is the price list unless later changed in accordance with 
this contract. 
 

  (17) The Price for Services Provided to Date is the total of  
 

• the Price for each lump sum item in the Price List which the Contractor 
has completed and 

• where a quantity is stated for an item in the Price List, an amount 
calculated by multiplying the quantity which the Contractor has 
completed by the rate. 

 
  (19) The Prices are the amounts stated in the Price column of the Price List. 

Where a quantity is stated for an item in the Price List, the Price is calculated 
by multiplying the quantity by the rate. 
 

 
This confirms that Option A is a priced contract where the Prices are derived from a list of items of service 
which can be priced as lump sums or as expected quantities of service multiplied by a rate or a mix of both. 

2. Function of the Price List 

Clause 54.1 in Option A states: “Information in the Price List is not Service Information”.  This confirms that 
instructions to do work or how it is to be done are not included in the Price List but in the Service Information.  
This is further confirmed by Clause 20.1 which states, “The Contractor Provides the Service in accordance 
with the Service Information”. Hence the Contractor does not Provide the Service in accordance with the Price 
List.   The Price List is only a pricing document.   

3. Link to the Contractor’s plan 

Clause 21.4 states “The Contractor provides information which shows how each item description on the 
Price List relates to the operations on each plan which he submits for acceptance”.  Hence when compiling 
the price list, the tendering contractor needs to develop his first clause 21.2 plan in such a way that 
operations shown on it can be priced in the price list  and result in a satisfactory cash flow in terms of clause 
11.2(17).  

4. Preparing the price list 

Before preparing the price list, both the Employer and tendering contractors should read the TSC3 Guidance 
Notes pages 14 and 15.  In an Option A contract, either Party may have entered items into the price list 
either as a process of offer and acceptance (tendering) or by negotiation depending on the nature of the 
service to be provided.  Alternatively the Employer, in his Instructions to Tenderers or in a Tender Schedule, 
may have listed some items that he requires the Contractor to include in the price list to be prepared and 
priced by him.  
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It is assumed that in preparing or finalising the price list the Contractor: 
 

• Has taken account of the guidance given in the TSC3 Guidance Notes relevant to Option A; 

• Understands the function of the Price List and how work is priced and paid for; 

• Is aware of the need to link operations shown in his plan to items shown in the Price List; 

• Has listed and priced items in the price list which are inclusive of everything necessary and incidental 
to Providing the Service in accordance with the Service Information, as it was at the time of tender, 
as well as correct any Defects not caused by an Employer’s risk; 

• Has priced work he decides not to show as a separate item within the Prices or rates of other listed 
items in order to fulfil the obligation to complete the service for the tendered total of the Prices.  

• Understands there is no adjustment to items priced as lump sums if the amount, or quantity, of work 
within that item later turns out to be different to that which the Contractor estimated at time of tender. 
The only basis for a change to the (lump sum) Prices is as a result of a compensation event.  

 

4.1 Format of the price list 

(From the example given in an Appendix within the TSC3 Guidance Notes) 
 
Entries in the first four columns in the price list in section C2.2 are made either by the Employer or the 
tendering contractor.  
 
If the Contractor is to be paid an amount for the item which is not adjusted if the quantity of work in the item 
changes, the tendering contractor enters the amount in the Price column only, the Unit, Expected Quantity 
and Rate columns being left blank. 
 
If the Contractor is to be paid an amount for an item of work which is the rate for the work multiplied by the 
quantity completed, the tendering contractor enters the rate which is then multiplied by the Expected 
Quantity to produce the Price, which is also entered. 
 
If the Contractor is to be paid a Price for an item proportional to the length of time for which a service is 
provided, a unit of time is stated in the Unit column and the expected length of time (as a quantity of the 
stated units of time) is stated in the Expected Quantity column. 
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C2.2 the price list 
 

 

Cleaning of Ash and Coal plants 
  

Items Description Unit Qty Rate Total 

  Preliminary and Generals         

1 Fixed Charge Items         

1.1 Site establishment  lot 1     

1.2 Site de-establishment lot 1     

1.3 Tools and Equipment lot 1     

1.5 Medical In  no 48     

1.6 Medical Exit no 48     

1.7 PPE no 48     

  Fixed Charge Items Cost       
 
  

            

2 Time related items         

  Normal Workin Hours         

  Site Supervisor x 1 Hrs 5190     

  Safety Officer x 1 Hrs 5190     

2.1 
Team Leader Normal 
Hours x (4) Hrs 20760     

2.2 
General workers  Normal 
Hours x 40  Hrs 207600     

  
Normal Workin Hours 
Cost         

            

3 Overtime Saturday         

3.1 Site Supervisor x 1 Hrs 1200     

3.2 Safety Officer x 1 Hrs 1200     

3.3 Team Leader  x 4 Hrs 3600     

3.4 General workers x 40 Hrs 36000     

  Overtime Saturday Cost         
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4 
Overtime Sunday and 
Publics Holidays         

4.1 Site Supervisor x 1 Hrs 1440     

4.2 Safety Officer x 1 Hrs 1440     

4.3 Team Leader  x4 Hrs 5760     

4.4 General workers x 40 Hrs 64800     

  
Overtime Sunday and 
Publics Holidays Cost         

            

3 Transportation         

3.1 65 Seater Monthly 30     

3.2 
High Pressure Jetting 
Machine x1 Monthly 30     

3.3 Bob Cat x1 Monthly 30     

            

  Transportation Cost         

            

  Total Cost         

 

 
Note: 
 

• Suppliers/Service Providers to include in their pricing all activities /costs associated with 
providing this service. 
 

• Please do not change or alter the above price list, but rather add attachments should you 
want to show your breakdown and/or additional information. 

. 
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PART 3: SCOPE OF WORK 
 
 
 
 
 
 
 
 
 

Document 
reference 

Title 
No of 
pages 

 This cover page 1 

C3.1 Employer’s Service Information 9 

C3.2 Contractor’s Service Information 
 

 

   

   

   

   

   

   

   

 Total number of pages  
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1. EMPLOYER’S SERVICE INFORMATION 

COAL AND ASH PLANT CLEANING SERVICES AT CAMDEN POWER STATION FOR A PERIOD OF 30 
MONTHS AT CAMDEN POWER STATION 

 
   Detailed scope is attached as appendix B 
 

2. MANAGEMENT STRATEGY AND START UP 

2.1  Invoicing and payment 

On a monthly basis assessment to be conducted and signed off by both (The Consultant & the 
Employer) and once assessment has been done payment against invoice will be made. 
 
Within one week of receiving a payment certificate from the Service Manager in terms of core clause 
51.1, the Contractor provides the Employer with a tax invoice showing the amount due for payment 
equal to that stated in the Service Manager’s payment certificate.   
 
The Contractor shall address the tax invoice to  
Eskom Holdings SOC 
Finance Department 
Camden Power Station 
 
and include on each invoice the following information: 
 

• Name and address of the Contractor and the Service Manager;  

• The contract number and title; 

• Contractor’s VAT registration number; 

• The Employer’s VAT registration number 4740101508; 

• Description of service provided for each item invoiced based on the Price List; 

• Total amount invoiced excluding VAT, the VAT and the invoiced amount including VAT; 

• (add other as required) 
 

2.2  Records of Defined Cost to be kept by the Contractor 

The contractor keeps accurate and complete books of accounts, records and other evidence relating 
to the Actual Costs. These are opened to audit. All documentation is kept by Contractor for a period 
of three years following completion of this contract. This information is kept up to date at all times 
and the Service Manager shall have access to them at any time. 

 

2.3  Management of work done by Task Order 

SAP PMs will be used to manage work done 

 

3. HEALTH AND SAFETY, ENVIRONMENT AND QUALITY ASSURANCE 

3.1 Health and safety risk management 
 

The contractor will comply with the following: 
 

• Camden Power Station Health and Safety Standards as per Camden Power Station Contractors 
Safety manual.  This manual will be handed over on contract award. 

• Adhere to the Occupational Health and Safety Act 85 of 1993 with special reference to Section 
44 of this act 
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• National Environmental Management Act 107 of 1998 

• Mine Health and Safety Act 29 of 1996 (Where applicable) 

• Eskom / Camden Policies and Procedures 

• Compensation for Occupational Injuries and Diseases Act of 1993 (COID) 

• All staff will undergo a one day Safety Induction training course one week before site occupation 

• Adhere to Eskom and Camden Power Station’s zero tolerance for non-compliance 

• to any of Eskom’s and/or Camden Power Station’s safety rules and regulations 

• Eskom Cardinal Rules: 

• Open, Isolate, Test, Earth, Bond and/or Insulate Before Touch 

• Hook up at Heights 

• Buckle Up 

• Be Sober 

• Ensure you have a permit to work 

 
The Contractor must appoint Safety Representatives to assist but not limited to the following: 

 

• Identify possible hazards, dangers and risks 

• Eliminate potentially dangerous conditions and actions 

• Ensure a safe working environment 
 

Inspect and record findings of his workplace and submit a copy on a monthly basis to The Project 
Manager 
 
The Project Manager shall be entitled to request the Contractor to stop work, without penalty to the 
Employer, when the Contractor’s personnel fail to conform to acceptable health & safety standards 
or contravene the health and safety sections and regulations. 
 
The Project Manager must be informed as soon as possible but not later than the end of the shift 
about any injury or damage of property or any equipment by means of a flash report. 
 
The Contractor must perform job observations on critical tasks as identified and provide proof to the 
project manager. 

 

3.2 Minimum SHE Documentation Required from the Contractor 

 
The following minimum documents must be provided by the contractor in terms of 
Health, Safety and Environmental performance contract commencement. 

 

• Letter of good standing with COID or a registered insurance body 

• An Organ gram indicating the names of all persons that will hold legal appointments on the 
project in terms of the Act. 

• The expected roles, responsibilities and authority of those who are proposed to receive legal 
appointments as well as their proof of competency. 

• The resume’(s) of the proposed Safety Officer(s) and Environmental Officer(s) his/their roles, 
responsibilities and authority is required in terms of the scope of work. 

• Proof of environmental, health and safety awareness training (provided by a recognized training 
body) for all employees required to perform work at Camden. The contractor shall be 
responsible to ensure that his employees are trained before commencing work at Camden. 
Proof of training provided, i.e. attendance registers and the training content, shall be submitted 
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to the Eskom Agents and/or Environmental and Safety Officers for approval before commencing 
work on-site. Failure to do so shall result in an immediate termination of the contract. 

• The contractor’s company Safety, Health and Environment policy. 

• Provide an overview of the system/program that is utilized to manage Safety, Health and 
Environment. 

 

4. PROCUREMENT 

4.1 People 

4.1.1 Minimum requirements of people employed on this site 

The Contractor’s Site Manager shall ensure that only qualified people will be allowed to work on plant. 
The Service Manager shall be entitled to verify the qualifications of the key people.  
 
Note: The Service Manager and the Contract Supervisor must verify qualifications of all people that 
will be used for this contract 

 
4.1.2 Change of Broad Based Black Economic Empowerment (B-BBEE) Status 
 

Where a change in the Contractor’s legal status, ownership or any other change to his/her business 
composition or business dealings results in as change to the Contractor’s B-BBEE status, the 
Contractor notifies the Employer within Seven Days of the change. 

 

The Contractor is required to submit an updated verification certificate and necessary supporting 
documentation confirming the change in his/her B-BBEE status to the Project Manager within thirty 
days of the notification or as otherwise instructed by the Project Manager. 

 

Where as a result, the Contractor’s B-BBEE status has decreased since the Contract Date the 
Employer may either re-negotiate or alternatively terminate the Contractor’s obligation to provide the 
works. 

 

Failure by the Contractor to notify the Employer of a change in its B-BBEE status may constitute a 
reason for termination. If the Employer terminates in terms of this clause, the procedure on termination 
will apply.  

 

4.1.3 Supplier Development & Localisation (SD & L) 
 

The Contractor complies with and fulfils the Contractor’s obligations in respect of the SD & L in 
accordance with and as provided for in the Contractor’s SD & L compliance schedule stated below; 

 

The Contractor shall keep accurate records and provide the Project Manager with the reports on the 
Contractor’s actual delivery against the above stated SD & L criteria. 

 

The Contractor’s failure to comply with his/her SD & L obligations constitutes substantial failure on the 
part of the Contractor to comply with his/her obligation under this contract. 

 

2.5% Supplier Development and Localization (SD&L) retention will be withheld over and above the 
normal contract retention. The retention money will be released once the SD&L commitments have 
been achieved at the end of the contract. 

 

See attached invitation to tender for SDL& I Requirements for details. 
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5. WORKING ON THE AFFECTED PROPERTY 

5.1 Security arrangements 
 

The Contractor applies for access permits (Contractor’s permit) at the Security gate on the start date 
of the contract. The Contractor personnel shall be required to be in possession of an access permit 
at all times. 
 
In order to assist Protection Services with the issuing of permits and the identification of personnel 
on site the successful contractor is to supply a list of all personnel that he intends using on site, at 
least 72 hours prior to entry of the Security Area. 
 
This list must be delivered to Protection Services. The list, identified with the Contractor's name, is to 
contain the following information: 

 

• Employee name 

• Employee ID Number 

• The Employer’s Safety Coordinator’s signature 

• Copy of the ID book of every employee of the Contractor,  
 
Access permits must be returned to protection services when the worker/s leave the site, either after 
completion of the services, or upon earlier termination of service of a worker during the contract 
period. 
 
To speed up the process of gaining access to the site, the Contractor must compile detailed lists of 
all tools and equipment (including serial numbers where applicable) to be taken on site before 
arriving at the Power Station Security gate. An authorised copy of this list must be retained by the 
contractor - to be used again when the tools and equipment are removed from site after the 
completion of the services. 
 
Any additional tools or equipment brought to site, or any tools or equipment removed during the 
contract period must be reported to protection services and all lists amended likewise.  Gate release 
permits will not issue for the removal of any tools or equipment not specified on the tool list. 
 
The Contractor's visitors and all personnel shall conform at all times to the security arrangements in 
force at the site. Application forms for visitors must be filled in by the Contractor's Site Manager and 
approved by the Service Manager, one day before the visit and submitted to the Employer's 
Protection Services office. Visitors will not be allowed on site if the necessary forms are not in the 
possession of the security staff. 
 
The Chief of Protection Services may, with valid cause, remove any, of the Contractor's personnel 
from the site, either temporarily, or permanently. He may deny access to the site to any person 
whom, in the opinion of the said Chief of Protection Services, constitutes a security risk. 
 
No unauthorised vehicles will be allowed on site. Only Contractor's Vehicles with displayed Contract 
Vehicle Permits disks will be allowed on site. Contract Vehicle Applications should be directed to the 
Service Manager.  
 
No recruiting of casual labour may be done on the Employer’s premises, including the area outside 
the Power Station Security Gate. 
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5.2 Fire Precautions 
 

Any tampering with the Employer's fire equipment is strictly forbidden. 
 
All exit doors, fire escape routes, walkways, stairways, stair landings and access to electrical 
distribution boards must be kept free of obstruction, and not be used for work or storage at any time. 
Fire-fighting equipment must remain accessible at all times. 
 
In case of a fire, report the location and extent of the fire to the Electrical Operating Desk at 
extension 3471. 
 
Take the necessary action to safe guard the area to prevent injury and spreading of the fire. 

 
5.3 Reporting of accidents 
 

The Employer follows an accident prevention policy that includes the investigation of all accidents 
involving personnel and property. This is done with the intention of introducing control measures to 
prevent a REOCCURRENCE of the same incidents. The Contractor is expected to fully co-operate to 
achieve this objective. The Service Manager must be informed immediately of any incidents and any 
damage to property or equipment must be reported within 12 hours. 
 
NOTE! This report does not relieve the Contractor of his legal obligation to report certain incidents to 
the Department of Labour, or to keep records in terms of the Occupational Health and Safety Act, 
and Compensation for Occupational Injuries and Diseases Act. 
 

5.4 Speed Limit 
 

All vehicles must be driven with due consideration for personnel and property. A maximum speed 
limit of 40 kilometres per hour will be adhered to on the premises at all times. 
 

5.5 Health and Safety Arrangements 
 

The Contractor must ensure that all his personnel attend a Health and Safety Induction Course prior 
to starting with their work. The Induction Course can, on request, be provided by the Employer and 
will be valid for the duration of the services. 
 
Safety Risk Management has the right and authority to visit and inspect the Contractor's workplace 
or site establishment to ensure that tools, machinery and equipment comply with the minimum 
safety requirements. 
 
The Service Manager shall be entitled to instruct the Contractor to stop work, without penalty to the 
Employer, where the Contractor's personnel fail to conform to safety standards or contravene health 
and safety regulations. The Service Manager is entitled to caLL the Contractor to discipline his 
employees and to submit disciplinary action, and submit a report to the Service Manager. The 
Contractor shall implement additional health and safety precautions where necessary. 
 
 
The Contractor will provide all his personnel with the required personal protective equipment.  
 
Risk Assessments, Pre-Job Briefs, Post – Job Briefs & Job Observations will be conducted for all 
jobs. 
 
All Construction Regulation - safety requirements should also be adhered to. 

 

• Safety Plan 
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• Fall Protection Plan (repairing / replacing of conveying lines using scaffolding) 
 

• 161 and 162 appointments 
 
5.6 Health and safety facilities on the Affected Property 

5.6.1 Medical Facilities 

The Contractor provides a First Aid service to his employees. In the case where these prove to be 
inadequate, as in the event of a serious injury, the Employer's Medical Centre and facilities will be 
available. 
 
Outside the Employer's office hours, the Employer's First Aid Services will only be available for 
serious injuries and life threatening situations. 
 
The Employer shall be entitled, however, to recover the costs incurred, in the use of the above 
Employer's facilities, from the Contractor. 

 
5.7 People restrictions, hours of work, conduct and records 

 
Lunch time is between 12:00 until 12:30, the Contractor’s personnel working at the plant is expected 
to be on site until 12:00 then break for Lunch and back at 12:30 from lunch. Knock off time is 16:30. 

 
5.8 Environmental controls, fauna & flora 

 
All work complies with relevant environmental regulations as required.  
 
If the work includes some toxic and hazardous substances during normal and routine maintenance 
activities. It this case the Contractor uses such hazardous substances in accordance with the 
applicable regulations and procedures and is disposed off by the contractor in accordance with the 
applicable law. 

 

5.9 Refuse Disposal 

The Employer will provide and empty special colour coded bins for refuse disposal. 
 
The Contractor ensures that all workers under his control strictly adhere to the correct use of refuse 
bins:  
 
For the full duration of the services, the Contractor is responsible to keep the work area clean of any 
rubble, and to place all refuse into the bins provided. 

 
5.10 Records of Contractor’s Equipment 

 
Contractors must keep records of Equipment on Site including whether it is owned or hired.  The 
records will include calibration certificates etc.:   

 

6 EQUIPMENT PROVIDED BY THE EMPLOYER 

None 
   

7 SITE SERVICES AND FACILITIES 

Provided by the Employer 
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7.1 Portable Water 
The contractor may utilize water points on Site.  

 
7.2 Electrical Power 

Contractor may utilise power on site.  
 

7.3 Sanitary Facilities 
Permanent facilities to serve the Power Station terrace are provided by the employer. 

 
 

7.4 Waste Removal 
Household waste removal to the bins, as provided on site by the employer, is the responsibility of 
the Contractor.  

 
7.5 Telecommunication 

Connections are available. The contractor applies via the Project Manager for a connection. 
Connection fees and calls are for the Contractor’s account. 

 
7.6 Accommodation and catering 

The Contractor will be responsibility for the provision of accommodation to his personnel – the 
Employer does not provide accommodation. 
 
The Contractor or any of his employees or subcontractors will be allowed to use the Employer’s 
dining facilities. 
 
The Contractor or any of his employees or subcontractors may also buy take away meals from the 
fast foods outlet on Site. Lunch time is from 12:00 to 12:30. The Contractor shall provide everything 
else necessary for providing the Works. 
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Task Order 
 
 

 
Task Order form for use when work within the service is instructed to be carried out within a stated 
period of time on a Task by Task basis 

 

Task Order No.  service  

To:....................................................................................................................................................... 
.......................................................................................................................... (Contractor) 

 

I propose to instruct you to carry out the following task: 

Description  

  

  

Starting date  

Completion Date  

Delay damages per week  

  

Please submit your price and programme proposals below. 

Signed: 
 

Date 

(for Employer)  

  

Total of Prices for items of work on the Price List 
(details attached) 

 
R.___________________________________ 

Total of Prices for items of work not on the Price List 
(details attached). 

 
R.___________________________________ 

Total of the Prices for this Task Order R ___________________________________ 

  

The programme for the Task is   ........................................... [ref] (attached) 

Signed: 
 

Date 

(for Contractor)  

  

 

I accept the above price and programme and instruct you to carry out the Task 

Signed: 
 

Date: 

(for Employer)  

 


