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C1.1 Form of Offer & Acceptance 
 

Offer 
 
The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract for 
the procurement of: 
 
The provision of Coal sampling, preparation and analyses of Coal delivered to Camden Power 
Station for a period of 36 Months. 
 
The tenderer, identified in the Offer signature block, has examined the documents listed in the Tender Data 
and addenda thereto and by submitting this Offer has accepted the Conditions of Tender. 
 
By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer 
and Acceptance the tenderer offers to perform all of the obligations and liabilities of the Contractor under the 
contract including compliance with all its terms and conditions according to their true intent and meaning for 
an amount to be determined in accordance with the conditions of contract identified in the Contract Data.  
 

Options A  The offered total of the Prices exclusive of VAT is  R 

 Value Added Tax @ 15% is R 

 The offered total of the amount due inclusive of VAT is1 R 

 Amount in words (Excl. VAT) 
________________________________________________________________________ 

 
This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and 
Acceptance and returning one copy of this document including the Schedule of Deviations (if any) to the 
tenderer before the end of the period of validity stated in the Tender Data, or other period as agreed, 
whereupon the tenderer becomes the party named as the Contractor in the conditions of contract identified 
in the Contract Data. 
 
Signature    

    
Name    

    
Capacity    

    
Date    

 
Address:  

  
For the tenderer: 
     
Witness     
     
Name     

     
Signature     

     
Date     

     

 
1 This total is required by the Employer for budgeting purposes only.  Actual amounts due will be assessed in 
terms of the conditions of contract. 



ESKOM HOLDINGS SOC Ltd  CONTRACT NO. ___________________ 

THE PROVISION OF COAL SAMPLING, PREPARATION AND ANALYSES OF COAL DELIVERED TO CAMDEN 
POWER STATION FOR A PERIOD OF 36 MONTHS 

4 
 

Acceptance 
 
By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the 
tenderer’s Offer.  In consideration thereof, the Employer shall pay the Contractor the amount due in 
accordance with the conditions of contract identified in the Contract Data.  Acceptance of the tenderer’s Offer 
shall form an agreement between the Employer and the tenderer upon the terms and conditions contained in 
this agreement and in the contract that is the subject of this agreement. 
 
The terms of the contract, are contained in:  
 

Part C1  Agreements and Contract Data, (which includes this Form of Offer and Acceptance) 
 
Part C2  Pricing Data 
 
Part C3  Scope of Work: Service Information 
 

and drawings and documents (or parts thereof), which may be incorporated by reference into the above 
listed Parts. 
 
Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed 
in the Returnable Schedules as well as any changes to the terms of the Offer agreed by the tenderer and the 
Employer during this process of offer and acceptance, are contained in the Schedule of Deviations attached 
to and forming part of this Form of Offer and Acceptance.  No amendments to or deviations from said 
documents are valid unless contained in this Schedule. 
 
The tenderer shall within two weeks of receiving a completed copy of this agreement, including the Schedule 
of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) to arrange 
the delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to be 
provided in terms of the conditions of contract identified in the Contract Data at, or just after, the date this 
agreement comes into effect.  Failure to fulfil any of these obligations in accordance with those terms shall 
constitute a repudiation of this agreement. 
 
Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer 
receives one fully completed and signed original copy of this document, including the Schedule of Deviations 
(if any).   
 
 
Signature    

    
Name    

    
Capacity Camden Power Station Manager   

    
Date    

 
Address: ESKOM HOLDINGS SOC LTD., Camden Power Station, Private Bag X1002, NUCAM, 2355 

     
For the purchaser: 
     
Witness     
     
Name     

     
Signature     

     
Date     
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Schedule of Deviations to be completed by the Employer prior to contract award 
 

No. Subject Details 

1 Station closure Contract end date before/after or on contract term 

2 Spares The supply of equipment/ spares items to enhance or execute the 
works, during the contract term, which is not listed in the SOW, and/or 
Price Lists 

3   

 
By the duly authorised representatives signing this Schedule of Deviations below, the Employer and the 
tenderer agree to and accept this Schedule of Deviations as the only deviations from and amendments to the 
documents listed in the Tender Data and any addenda thereto listed in the Tender Schedules, as well as any 
confirmation, clarification or changes to the terms of the Offer agreed by the tenderer and the Employer 
during this process of Offer and Acceptance.   
 
It is expressly agreed that no other matter whether in writing, oral communication or implied during the period 
between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of 
this Form shall have any meaning or effect in the contract between the parties arising from this Agreement.  
 
 
 For the tenderer:  For the Purchaser 
    
Signature    

    
Name    

    
Capacity   Camden Power Station Manager 

    
Date    

    
On behalf of:   Eskom Holdings SOC LTD., Camden Power Station 

    
Witness    
    
Name    

    
Signature    

    
Date    
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C1.2 TSC3 Contract Data 
 

Part one - Data provided by the Employer 
 
 
Completion of this data in full, according to the Options chosen, is essential to create a complete contract. 
 

Clause Statement Data 

1 General  

 The conditions of contract are the Core 
clauses and the clauses for main Option:  

 

  A:  Priced contract with price list 

 dispute resolution Option W1: Dispute resolution procedure 

 and secondary Options  

  X1:        Price adjustment for inflation 

  X2:  Changes in the law 

  X17: Low service damages 

  X18: Limitation of liability 

  X19: Task Order 
X20:      Key Performance Indicators 

  Z:  Additional conditions of contract 

 of the NEC3 Term Service Contract April 
20132 (TSC3) 

 

10.1 The Employer is (name): Eskom Holdings SOC Ltd (Reg. No.: 
2002/015527/30), a state owned company 
incorporated in terms of the company laws of 
the Republic of South Africa 

 Address Registered office at Megawatt Park, Maxwell 
Drive, Sandton, Johannesburg 

 Tel No.  

 Email  

 
 
 
 
 
 
 
 
 
 
 
 

 
2 Available from Engineering Contract Strategies Tel 011 803 3008 Fax 086 539 1902 www.ecs.co.za  

http://www.ecs.co.za/
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10.1 The Service Manager is (name):   

 Address Camden Power Station 
Nucam 
Ermelo 
2351 

 Tel  

 Email  

10 
10.1 

Actions The Employer, the Contractor and the Service 
Manager shall act as stated in this contract and in a 
spirit of mutual trust and co-operation. 

11.2(2) The Affected Property is Camden Power Station 

11.2(13) The service is  The provision of Coal sampling, preparation 
and analyses of Coal delivered to Camden 
Power Station for a period of 36 Months. 
 

11.2(14) The following matters will be included in 
the Risk Register 

• Station Closure 

• Spares and equipment supply and 
delivery through contract, not listed in 
Price lists 

• Renegotiating terms and conditions of 
contract during Service Period- 
Business requirements. 

• NOTE: the Risks shall be as deemed and 
determined by the Employer and 
Supplier on continues basis with 
regards to the Service Information in 
this Contract, to comply an minimize the  
Risks as Identified from time to time. 
The Risk register shall be a continual 
working document. See 11.2 (14) of Core 
Clauses 

11.2(15) The Service Information is in  Part 3: Scope of Work and all documents and 
drawings to which it makes reference. 

12.2 The law of the contract is the law of  the Republic of South Africa 

13.1 The language of this contract is  English 

13.1  Each instruction, certificate, submission, proposal, 
record, acceptance, notification, reply and other 
communication which this contract requires is 
communicated in a form which can be read, copied 
and recorded. Writing is in the language of this 
contract. 

13.3 The period for reply is • 1 week for e- mailed communications. (out 
of office) 

• 3 days for instructions and communications 
in writing. 
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14 The Service Manager  

14.1  The Service Manager’s acceptance of a 
communication from the Contractor or of his work 
does not change the Contractor’s responsibility to 
Provide the Service or his liability for his plan or his 
design 

14.2  The Service Manager, after notifying the 
Contractor, may delegate any of his actions and 
may cancel any delegation. A reference to an 
action of the Service Manager in this contract 
includes an action by his delegate. 
Note: The Service manager delegates the 
management of this contract to the direct reports in 
EMD. 

14.3  The Service Manager may give an instruction to the 
Contractor which changes the Service Information 

14.4  The Employer may replace the Service Manager 
after he has notified the Contractor of the name of 
the replacement. 

15 Employer provides right of access and 
things 

 

15.2  The Employer provides things which he is to 
provide as stated in the Service Information 

16 Early warning  

16.1  The Contractor and the Service Manager give an early 
warning by notifying the other as soon as either 
becomes aware of any matter which could 

• increase the total of the Prices, 

• interfere with the timing of the service or 

• impair the effectiveness of the service. 

Note: any delay with regards to the Service 
rendered, should be communicated to the 
Service Manager  

16.2  Either the Service Manager or the Contractor may 
instruct the other to attend a risk reduction meeting. 
Each may instruct other people to attend if the other 
agrees. 
Note: both parties work in mutual agreement for the 
benefit of both parties and the project to reduce 
Risks 

16.4  The Service Manager revises the Risk Register to 
record the decisions made at each risk reduction 
meeting and issues the revised Risk Register to the 
Contractor. If a decision needs a change to the 
Service Information, the Service Manager instructs 
the change at the same time as he issues the 
revised Risk Register. 
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17. Ambiguities and inconsistencies  

17.1  The Service Manager or the Contractor notifies the 
other as soon as either becomes aware of an 
ambiguity or inconsistency in or between the 
documents which are part of this contract. The 
Service Manager gives an instruction resolving the 
ambiguity or inconsistency. 

18 Illegal and impossible requirements  

18.1  The Contractor notifies the Service Manager as 
soon as he considers that the Service Information 
requires him to do anything which is illegal or 
impossible. If the Service Manager agrees, he gives 
an instruction to change the Service Information 
appropriately. 
NOTE: 

• The Contractor only accepts instructions 
from the Service manager (or delegate). 

• The Contractor does NO WORK, that is not 
approved by the Service manager 

• Searching for defects and repairing defects 
on WORK completed is not a 
compensation event but is seen as 
REWORK. (refurbishable items only) 

• No person executes or Instructs Work that 
is an Illegal act in Terms of the Law of the 
Country 

• Instructs or execute work that is an 
UNSAFE act. 

• Instructs or execute work that will benefit 
any party unlawful. 

2 The Contractor’s main 
responsibilities 

Data required by this section of the core 
clauses is also provided by the Contractor in 
Part 2 and terms in italics used in this section 
are identified elsewhere in this Contract Data 

20.1  The Contractor Provides the Service in accordance 
with the Service Information 

21.1  The Contractor submits a first plan for acceptance 
within 1Week of the Contract Date. 

21.2  The Contractor shows on each plan which he submits 
for acceptance 

• the starting date and the end of the service 
period, 

• the order and timing of the work of the 
Employer and Others as last agreed with them by 
the Contractor or, if not so agreed, as stated in the 
Service Information, 

• provisions for 

• time risk allowances, 

• health and safety requirements and 

• the procedures set out in this 
contract, 
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• Plant and Materials, equipment and 
other things to be provided by the Employer 
and information from Others, 

. 

   

23 Design of Equipment  

23.1  The Contractor submits particulars of the design of an 
item of Equipment to the Service Manager for 
acceptance if the Service Manager instructs him to. A 
reason for not accepting is that the design of the item 
will not allow the Contractor to Provide the Service in 
accordance with 

• the Service Information, 

• the Accepted Plan or 

• the applicable law. 

• Like for like equipment 

NOTE: for maintenance purposes we are only 
replacing equipment on “One to One” basis, any 
equipment that is not exactly the same will not be 
accepted, and hence the design parameters will be 
required to be approved by the Employers’ 
Engineering department. 

In the event that new replacement equipment 
must be provided, where repair is ineffective, the 
product should be usable without modification on 
Site at the Employer. 

24 People   

24.2  The Service Manager may, having stated his reasons, 
instruct the Contractor to remove an employee. The 
Contractor then arranges that, after one day, the 
employee has no further connection with the work 
included in this contract. This refers to people working 
or visiting the Employers Site. 

NOTE:  

• Removal may include, not executing the 
duties as per the Service information diligently 

• Not reporting unsafe conditions 

• Be under the influence of a substance such 
as alcohol or drugs 

• Provoke violence  

• AWOL 

• Theft 

• Misconduct as per the Conditions of Service 
of the Supplier and Employer 

• Nonadherence to Employers Cardinal 
lifesaving rules 

 

 

25 Working with the Employer and Others  

25.1  The Employer and Contractor co-operates with Others 
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in obtaining and providing information which they 
need in connection with the service. He co-operates 
with Others and shares the Affected Property with 
them as stated in the Service Information. 

26 Subcontracting  

26.1  If the Contractor subcontracts work, he is responsible 
for Providing the Service as if he had not 
subcontracted. This contract applies as if a 
Subcontractor’s employees and equipment were the 
Contractor’s 

26.2  The Contractor submits the name of each proposed 
Subcontractor to the Service Manager for acceptance. 
A reason for not accepting the Subcontractor is that 
his appointment will not allow the Contractor to 
Provide the Service.  

NOTE: this will assist in the requirements of SD&LI. 

Quarterly feedback reports will be submitted for 
detailing the proportions spend on SD&LI, depending 
on the agreed Contract terms and conditions.   

26.3  Reasons for not accepting a Subcontractor: 

They will not allow the Contractor to Provide the 
Service, or 

They do not include a statement that the parties to the 
subcontract shall act in a spirit of mutual trust and co-
operation. 

27 Other Responsibilities  

27.1  The Contractor obtains approval from Others where 
necessary, when working on the Affected property of 
the Employer 

• PTW system 

• Overtime 

• Modifications 

• Access for work 

• Excavation permits 

• Modifications 

• Change in Service Information 

27.4  The Contractor acts in accordance with the health and 
safety requirements stated in the Service Information 

• Work in accordance to OHSACT and 
Regulations, ACT 85 of 1993. 

• The rules and regulations of the Employer 
when on the premises of the Employer. 

   

3 Time  

30.1 The starting date is. To be inserted at contract award 

30.1 The service period is 36 Months 
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32 Instructions to stop or not to start work  

 
32.1 
 

 The Service Manager may instruct the Contractor to 
stop or not to start any work and may later instruct 
him that he may re-start or start it. 

• Due to a delay in approvals 

• Due to an engineering design 

• Due to a fault of the Contractor 

• Due to limitation of access 

• Due to a fault of the Employer 

4 Testing and Defects  

40 Tests and inspections  

40.3  The Contractor and the Service Manager each 
notifies the other of each of his tests and 
inspections before it starts and afterwards notifies 
the other of its results. The Contractor notifies the 
Service Manager in time for a test or inspection to 
be arranged and done before doing work which 
would obstruct the test or inspection. The Service 
Manager may watch any test done by the 
Contractor. 

• All test reports to be submitted for each 
repairable item of the Employer at the Contractors’ 
Works 

• All testing, as per the Service Information, 
shall be witnessed by a delegate from the Employer  

40.4  If a test or inspection shows that any work has a 
Defect, the Contractor repeats the work (if possible) 
and the test or inspection is repeated. 
NOTE: 

• Defects found during inspection and Testing  
must be repaired at the Contractors’ premises, 
before dispatching equipment to the Employers 
Site.  

40.5  The Service Manager does his tests and 
inspections without causing unnecessary delay to 

the work. 
• The Employer or his delegates does not 

unnecessary cause delays to the works or tests 
required to be done by the Contractor, in order to 
give approval/witness of the works. 
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41 Testing and inspection before delivery  

41.1   
The Contractor does not deliver those Plant and 
Materials which the Service Information states are 
to be tested or inspected before delivery until the 
Service Manager has notified the Contractor that 

they have passed the test or inspection. 
• All testing and inspections on Refurbishable 

items must be witnessed by the Service manager, 
or his delegate. 

42. Notifying and correcting Defects  

42.3  The Service Manager arranges for the Employer to 
allow the Contractor access if it is needed for 
correcting a Defect 

   

5 Payment  

50 Assessing the amount due  

50.1 The assessment interval is  The first assessment date is decided by the Service 
Manager to suit the procedures of the Parties and is 
not later than the assessment interval after the 
starting date. Later assessment dates occur at the 
end of each assessment interval until four weeks 
after the end of the service period. 

• between the 25th day of each successive 
month. 

50.2  The amount due is: 

• the Price for Services Provided to Date, 

• plus, other amounts to be paid to the 
Contractor, 

• less amounts to be paid by or retained from 
the Contractor. 

Any tax which the law requires the Employer to pay 
to the Contractor is included in the amount due. 
 

• Amounts due is only for the Services 
provided, which includes, work done to date, and 
completed 

Materials and Equipment delivered to Site 

 

50.5  The Service Manager corrects any wrongly 
assessed amount due in a later payment certificate 

• Any amounts due, discovered to be 
wrongly accessed will be paid to the Contractor 
or recovered from the Contractor in the following 
month, including the proportions of CPA where 
applicable.  Interest rate is as per 51.4  

51.1 The currency of this contract is the  South African Rand 
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51.2 The period within which payments are 
made is 

4 weeks. 

 

51.4 The interest rate is  
 

the publicly quoted prime rate of interest 
(calculated on a 365 day year) charged by from 
time to time by the Standard Bank of South 
Africa Limited (as certified, in the event of any 
dispute, by any manager of such bank, whose 
appointment it shall not be necessary to prove) 
for amounts due in Rands and  
 
(ii) the LIBOR rate applicable at the time for 
amounts due in other currencies.  LIBOR is the 
6 month London Interbank Offered Rate quoted 
under the caption “Money Rates” in The Wall 
Street Journal for the applicable currency or if 
no rate is quoted for the currency in question 
then the rate for United States Dollars, and  if no 
such rate appears in The Wall Street Journal 
then the rate as quoted by the Reuters Monitor 
Money Rates Service (or such service as may 
replace the Reuters Monitor Money Rates 
Service) on the due date for the payment in 
question, adjusted mutatis mutandis every 6 
months thereafter (and as certified, in the event 
of any dispute, by any manager employed in the 
foreign exchange department of The Standard 
Bank of South Africa Limited, whose 
appointment it shall not be necessary to prove. 

6 Compensation events There is no reference to Contract Data in this 
section of the core clauses and terms in italics 
used in this section are identified elsewhere in 
this Contract Data 

   

7 Use of Equipment Plant and 
Materials 
 
 

 

70.1  The Contractor has the right to use equipment, 
Plant and Materials provided by the Employer only 
to Provide the Service. 

70.2  At the end of the service period the Contractor 

• returns to the Employer, equipment and 
surplus Plant and Materials provided by the 
Employer, 

• provides items of Equipment for the 
Employer’s use as stated in the Service 
Information and 

• provides information and other things as 
stated in the Service Information. 
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8 Risks and insurance  

80.1 These are additional Employer's risks   Equipment taken over by the Employer for use or 
storage, after the guarantee and warranty periods 
have lapsed 

• see 80.1 

81 The Contractor’s risks Equipment and material not taken over by the 
Employer, not delivered to Site of the Employer. 
Employees liability to health and Safety when on 
the Employers premises 
 

83.1 
 

The Employer provides these insurances 
from the Insurance Table 

as stated for “Format TSC3” available on 
http://www.eskom.co.za/Tenders/InsurancePolicies
Procedures/Pages/EIMS_Policies_ 
From_1_April_2014_To_31_March_2015.aspx  
(See Annexure A for basic guidance). 

83.1   
 

The Employer provides these additional 
insurances 

as stated for “Format TSC3” available on  
http://www.eskom.co.za/Tenders/InsurancePolicies
Procedures/Pages/EIMS_Policies_ 
From_1_April_2014_To_31_March_2015.aspx  
(See Annexure A for basic guidance) 

 
 

83.1 The Contractor provides these additional 
insurances: 

• Insurances against damage or loss of 
equipment, and materials under his control 

• Loss of or damage caused by the 
Contractor to the Employer’s property 

• The Contractor’s liability for loss of or 
damage to property (except the Employer’s 
property, Plant and Materials and 
Equipment) and liability for bodily injury to or 
death of a person (not an employee of the 
Contractor) arising from or in connection 
with the Contractor’s Providing the Service 

• Liability for death of or bodily injury to 
employees of the Contractor arising out of 
and in the course of their employment in 
connection with this contract 

• Material and equipment of the Employer 
during transportation from and to the 
Employers’ premises. 

83.1 The minimum amount of cover for 
insurance against loss and damage 
caused by the Contractor to the 
Employer’s property is 

the amount of the deductibles relevant to the 
event described in the “Format TSC3” insurance 
policy available on 
http://www.eskom.co.za/Tenders/InsurancePolicies
Procedures/Pages/EIMS_Policies_ 
From_1_April_2014_To_31_March_2015.aspx  

83.1 The insurance against loss of or damage 
to the works, Plant and Materials is to 
include cover for Plant and Materials 
provided by the Employer for an amount of 

Replacement and or Repair cost of the item 

83.1 The minimum amount of cover for 
insurance in respect of loss of or damage 
to property (except the Employer’s 

whatever the Contractor deems necessary in 
addition to that provided by the Employer. 
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property, Plant and Materials and 
Equipment) and liability for bodily injury to 
or death of a person (not an employee of 
the Contractor) arising from or in 
connection with the Contractor’s Providing 
the Service for any one event is: 

83.1 
 

The minimum limit of indemnity for 
insurance in respect of death of or bodily 
injury to employees of the Contractor 
arising out of and in the course of their 
employment in connection with this 
contract for any one event is:  

As prescribed by the Compensation for 
Occupational Injuries and Diseases Act No. 130 
of 1993 and the Contractor’s common law 
liability for people falling outside the scope of 
the Act with a limit of Indemnity of not less than 
R500 000 (Five hundred thousand Rands). 

9 Termination There is no reference to Contract Data in this 
section of the core clauses and terms in italics 
used in this section are identified elsewhere in 
this Contract Data 

   

10 Data for main Option clause  

A Priced contract with price list  

20.5 The Contractor prepares forecasts of the 
final total of the Prices for the whole of the 
service at intervals no longer than  

4 weeks. 

11 Data for Option W1  

W1.1 The Adjudicator  the person selected from the ICE-SA Division (or 
its successor body) of the South African 
Institution of Civil Engineering Panel of 
Adjudicators by the Party intending to refer a 
dispute to him.  (see www.ice-sa.org.za). If the 
Parties do not agree on an Adjudicator the 
Adjudicator will be appointed by the Arbitration 
Foundation of Southern Africa (AFSA). 

 Address Will be provided when the disputes arises 

 
 
 
 
 
 
 

W1.2(3) The Adjudicator nominating body is:  the Chairman of ICE-SA a joint Division of the 
South African Institution of Civil Engineering 
and the Institution of Civil Engineers (London) 
(see www.ice-sa.org.za ) or its successor body. 

W1.4(2) The tribunal is:  arbitration 

W1.4(5) The arbitration procedure is  the latest edition of Rules for the Conduct of 
Arbitrations published by The Association of 
Arbitrators (Southern Africa) or its successor 
body. 

http://www.ice-sa.org.za/
http://www.ice-sa.org.za/
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 The place where arbitration is to be held is  South Africa 

 The person or organisation who will 
choose an arbitrator  
- if the Parties cannot agree a choice or 
- if the arbitration procedure does not 

state who selects an arbitrator, is 

the Chairman for the time being or his nominee 
of the Association of Arbitrators (Southern 
Africa) or its successor body. 

12 Data for secondary Option 
clauses 

 

X1 Price adjustment for inflation  

X1.1 The base date for indices is   

 The proportions used to calculate the 
Price Adjustment Factor are: 

   

     

X2 Changes in the law There is no reference to Contract Data in this 
Option and terms in italics are identified 
elsewhere in this Contract Data. 

• The law of the Contract is the Law of the 
Country, at the time when the contract was signed.. 

X17 Low service damages  

X17.1 The service level table is in • Repairs during Inspection and testing at the 
Contractors’ premises (defects found) 

 

X18 Limitation of liability  

X18.1 The Contractor’s liability to the Employer 
for indirect or consequential loss is limited 
to 

R0.0 (zero Rand) 

 
 
 
 
 
 
 

X18.2 For any one event, the Contractor’s 
liability to the Employer for loss of or 
damage to the Employer’s property is 
limited to 

the amount of the deductibles relevant to the 
event described in the “Format TSC3” 
insurance policy available on 
http://www.eskom.co.za/Tenders/InsurancePolicies
Procedures/Pages/EIMS_Policies_ 
From_1_April_2014_To_31_March_2015.aspx  

X18.3 The Contractor’s liability for Defects due to 
his design of an item of Equipment is limited 
to 

The greater of  
 

• the total of the Prices at the Contract Date 
and  

• the amounts excluded and unrecoverable 
from the Employer’s insurance (other than 
the resulting physical damage to the 
Employer’s property which is not excluded) 
plus the applicable deductibles in the 
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Employer’s assets and works / maintenance 
policies available on 
http://www.eskom.co.za/Tenders/InsurancePoli
ciesProcedures/Pages/EIMS_Policies_ 

From_1_April_2014_To_31_March_2015.aspx  

X18.4 The Contractor’s total liability to the 
Employer, for all matters arising under or 
in connection with this contract, other than 
the excluded matters, is limited to 

the total of the Prices other than for the 
additional excluded matters. 
 
The Contractor’s total liability for the additional 
excluded matters is not limited.  
 
The additional excluded matters are amounts 
for which the Contractor is liable under this 
contract for 
 

• Defects due to his design, plan and 
specification, 

• Defects due to manufacture and fabrication 
outside the Affected Property,  

• loss of or damage to property (other than 
the Employer’s property, Plant and 
Materials), 

• death of or injury to a person and 

• infringement of an intellectual property 
right. 

X18.5 The end of liability date is  2 months after the end of the service period. 

X19 Task Order  

X19.1(2)   A Task Order is the Service Manager’s instruction 
to carry out a Task 

X19.5 The Contractor submits a Task Order 
programme to the Service Manager within  

3 days of receiving the Task Order 

   

Z The additional conditions of contract 
are 

Z1 to Z11 always apply. 

 

 
 
 
 
 

Z1 Cession delegation and assignment 

Z1.1 The Contractor does not cede, delegate or assign any of its rights or obligations to any person 
without the written consent of the Employer.  
NOTE; to follow the Eskom procurement process for Cession 

 
 

Z1.2 Notwithstanding the above, the Employer may on written notice to the Contractor cede and 
delegate its rights and obligations under this contract to any of its subsidiaries or any of its 
present divisions or operations which may be converted into separate legal entities as a result 
of the restructuring of the Electricity Supply Industry.  
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Z2 Joint ventures 

Z2.1 If the Contractor constitutes a joint venture, consortium or other unincorporated grouping of two 
or more persons or organisations then these persons or organisations are deemed to be jointly 
and severally liable to the Employer for the performance of this contract. 

Z2.2 Unless already notified to the Employer, the persons or organisations notify the Service 
Manager within two weeks of the Contract Date of the key person who has the authority to bind 
the Contractor on their behalf. 

Z2.3 The Contractor does not alter the composition of the joint venture, consortium or other 
unincorporated grouping of two or more persons without the consent of the Employer having 
been given to the Contractor in writing. 

  

Z3 Change of Broad Based Black Economic Empowerment (B-BBEE) status 

Z3.1 Where a change in the Contractor’s legal status, ownership or any other change to his business 
composition or business dealings results in a change to the Contractor’s B-BBEE status, the 
Contractor notifies the Employer within seven days of the change. 

Z3.2 The Contractor is required to submit an updated verification certificate and necessary 
supporting documentation confirming the change in his B-BBEE status to the Service Manager 
within thirty days of the notification or as otherwise instructed by the Service Manager. 

Z3.3 Where, as a result, the Contractor’s B-BBEE status has decreased since the Contract Date the 
Employer may either re-negotiate this contract or alternatively, terminate the Contractor’s 
obligation to Provide the Service. 

Z3.4 Failure by the Contractor to notify the Employer of a change in its B-BBEE status may 
constitute a reason for termination. If the Employer terminates in terms of this clause, the 
procedures on termination are P1, P2 and P4 as stated in clause 92, and the amount due is A1 
and A3 as stated in clause 93. 
 

  

Z4 Ethics 

Z4.1 Any offer, payment, consideration, or benefit of any kind made by the Contractor, which 
constitutes or could be construed either directly or indirectly as an illegal or corrupt practice, as 
an inducement or reward for the award or in execution of this contract constitutes grounds for 
terminating the Contractor’s obligation to Provide the Service or taking any other action as 
appropriate against the Contractor (including civil or criminal action). 

Z4.2 The Employer may terminate the Contractor’s obligation to Provide the Service if the Contractor 
(or any member of the Contractor where the Contractor constitutes a joint venture, consortium 
or other unincorporated grouping of two or more persons or organisations) is found guilty by a 
competent court, administrative or regulatory body of participating in illegal or corrupt practices.    
 
Such practices include making of offers, payments, considerations, or benefits of any kind or 
otherwise, whether in connection with any procurement process or contract with the Employer 
or other people or organisations and including in circumstances where the Contractor or any 
such member is removed from the an approved vendor data base of the Employer as a 
consequence of such practice. 

 

Z4.3 Notwithstanding the provisions of core clause 90.2, the procedures on termination in terms of 
this clause are P1, P2 and P4 as stated in the core clause 92 and the amount due is A1 and A3 
as stated in core clause 93. 
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Z5 Confidentiality 

Z5.1 The Contractor does not disclose or make any information arising from or in connection with 
this contract available to Others. This undertaking does not, however, apply to information 
which at the time of disclosure or thereafter, without default on the part of the Contractor, enters 
the public domain or to information which was already in the possession of the Contractor at the 
time of disclosure (evidenced by written records in existence at that time).  Should the 
Contractor disclose information to Others in terms of clause 25.1, the Contractor ensures that 
the provisions of this clause are complied with by the recipient. 

Z5.2 If the Contractor is uncertain about whether any such information is confidential, it is to be 
regarded as such until notified otherwise by the Service Manager. 

Z5.3 In the event that the Contractor is, at any time, required by law to disclose any such information 
which is required to be kept confidential, the Contractor, to the extent permitted by law prior to 
disclosure, notifies the Employer so that an appropriate protection order and/or any other action 
can be taken if possible, prior to any disclosure.  In the event that such protective order is not, 
or cannot, be obtained, then the Contractor may disclose that portion of the information which it 
is required to be disclosed by law and uses reasonable efforts to obtain assurances that 
confidential treatment will be afforded to the information so disclosed. 

Z5.4 The taking of images (whether photographs, video footage or otherwise) of the Affected 
Property or any portion thereof, in the course of Providing the Service and after the end of the 
service period, requires the prior written consent of the Service Manager.  All rights in and to all 
such images vests exclusively in the Employer.   

Z5.5 The Contractor ensures that all his subcontractors abide by the undertakings in this clause. 

  

Z6 Waiver and estoppel: Add to core clause 12.3: 

Z6.1 Any extension, concession, waiver or relaxation of any action stated in this contract by the 
Parties, the Service Manager or the Adjudicator does not constitute a waiver of rights, and does 
not give rise to an estoppel unless the Parties agree otherwise and confirm such agreement in 
writing. 

  

Z7 Health, safety and the environment:  Add to core clause 27.4 

Z7.1 The Contractor undertakes to take all reasonable precautions to maintain the health and safety 
of persons in and about the execution of the service. Without limitation the Contractor: 

• accepts that the Employer may appoint him as the “Principal Contractor” (as defined and 
provided for under the Construction Regulations 2014 (promulgated under the Occupational 
Health & Safety Act 85 of 1993) (“the Construction Regulations”) for the Affected Property; 

• warrants that the total of the Prices as at the Contract Date includes a sufficient amount for 
proper compliance with the Construction Regulations, all applicable health & safety laws 
and regulations and the health and safety rules, guidelines and procedures provided for in 
this contract and generally for the proper maintenance of health & safety in and about the 
execution of the service; and 

• undertakes, in and about the execution of the service, to comply with the Construction 
Regulations and with all applicable health & safety laws and regulations and rules, 
guidelines and procedures otherwise provided for under this contract and ensures that his 
Subcontractors, employees and others under the Contractor’s direction and control, 
likewise observe and comply with the foregoing. 

 

Z7.2 The Contractor, in and about the execution of the service, complies with all applicable 
environmental laws and regulations and rules, guidelines and procedures otherwise provided 
for under this contract and ensures that his Subcontractors, employees and others under the 
Contractor’s direction and control, likewise observe and comply with the foregoing. 
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Z8 Provision of a Tax Invoice and interest.  Add to core clause 51 

Z8.1 Within one week of receiving a payment certificate from the Service Manager in terms of core 
clause 51.1, the Contractor provides the Employer with a tax invoice in accordance with the 
Employer's procedures stated in the Service Information, showing the amount due for payment 
equal to that stated in the payment certificate. 

Z8.2 If the Contractor does not provide a tax invoice in the form and by the time required by this 
contract, the time by when the Employer is to make a payment is extended by a period equal in 
time to the delayed submission of the correct tax invoice.  Interest due by the Employer in terms 
of core clause 51.2 is then calculated from the delayed date by when payment is to be made. 

Z8.3 The Contractor (if registered in South Africa in terms of the companies Act) is required to 
comply with the requirements of the Value Added Tax Act, no 89 of 1991 (as amended) and to 
include the Employer’s VAT number 4740101508 on each invoice he submits for payment. 

  

Z9 Notifying compensation events 

Z9.1 Delete the last paragraph of core clause 61.3 and replace with: 
 
If the Contractor does not notify a compensation event within eight weeks of becoming aware of 
the event, he is not entitled to a change in the Prices. 

  

Z10 Employer’s limitation of liability 

Z10.1 The Employer’s liability to the Contractor for the Contractor’s indirect or consequential loss is 
limited to R0.00 (zero Rand) 

Z10.2 The Contractor’s entitlement under the indemnity in 82.1 is provided for in 60.1(12) and the 
Employer’s liability under the indemnity is limited to compensation as provided for in core 
clause 63 and X19.11 if Option X19 Task Order applies to this contract.  

  

Z11 
Termination: Add to core clause 91.1, at the second main bullet point, fourth sub-bullet 
point, after the words "against it":   

Z11.1    or had a business rescue order granted against it. 

Z12 Early Termination Clause 

Z12.1 Additional Z clause  
 

The employer have a right to terminate the contract without penalties by giving at least 30 days 
written notice to the Contractor where the following situations prevail: 

• In instances where the approved contract price funds have been depleted; 

• In instances where Eskom’s business strategy changed and the continuation of the contract 
is no longer economically viable for Eskom business. 
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Annexure A: Insurance provided by the Employer 
 
These notes are provided as guidance to tendering contractors and the Contractor about the insurance 
provided by the Employer. The Contractor must obtain its own advice. Details of the insurance itself are 
available from the internet web link given below.  
 
1. Services provided in a TSC3 contract could include some element of construction or refurbishment as 

well as a continuous maintenance or operational service activity.  If an event occurs which causes loss 
or damage, a claim could be made either against the Employer’s “works” type policy which may be in 
place for the Employer’s portion of the Affected Property concerned or against the Employer’s assets 
policy which may be in place for the Employer’s portion of the Affected Property concerned, or both. 

 

• The cover provided and the deductibles under the works policy are different to those under the 
assets policy.   Each policy has a range of applicable deductibles depending on the location of the 
Affected Property and the nature of the insurable event.    

 
2. The Contractor is required in terms of Contract Data for clause 83 to provide cover for the deductibles in 

the insurance provided by the Employer.  This can be provided from his own resources on a ‘self 
insured’ basis or obtained by him from his own insurers.   In order to assess the extent of this cover, 
tendering contractors and their brokers should consult the internet web link given below and scroll to 
‘Format TSC3’ to establish both the cover and the deductibles in relation to the service provided in 
terms of this contract. 

 
3. Tendering contractors should note that cover provided by the Employer is only per the policies available 

on the internet web link listed below and may not be the cover required by the tendering contractor or as 
intended by each of the listed insurances in the left hand column of the Insurance Table in clause 83.2.  
In terms of clause 83.1 “the Contractor provides the insurances stated in the Insurance Table except any 
insurance which the Employer is to provide”.  Hence the Contractor provides insurance which the 
Employer does not provide and in cases where the Employer does provide insurance the Contractor 
insures for the difference between what the Insurance Table requires and what the Employer provides. 

 
4. If Marine Insurance is required the Contractor needs to obtain a copy of the latest edition of Eskom’s 

Marine Policies Procedures found at internet website given below. 
 
5. Further information and full details of all Eskom provided policies and procedures may be obtained from:  
 

http://www.eskom.co.za/Tenders/InsurancePoliciesProcedures/Pages/EIMS_Policies_ 
From_1_April_2014_To_31_March_2015.aspx  
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C1.2 Contract Data 
 

Part two - Data provided by the Contractor 
 
Completion of the data in full, according to Options chosen, is essential to create a complete contract. 
 

Clause Statement Data 

10.1 The Contractor is (Name):  

 Address  

 Tel No.  

 Fax No.  

11.2(8) The direct fee percentage is 0% 

 The subcontracted fee percentage is 5% 

11.2(14) The following matters will be included in 
the Risk Register 

 
 

11.2(15) The Service Information for the 
Contractor’s plan is in: 

 
 

21.1 The plan identified in the Contract Data is 
contained in: 

 
 

24.1 The key people are:  

 1  Name:  

   Job:  

   Responsibilities:  

   Qualifications:  

   Experience:  

 2  Name:  

   Job  

   Responsibilities:  

   Qualifications:  

   Experience:  

   

  CV's (and further key person's data including 
CVs) are in _____________________________. 

A Priced contract with price list  

11.2(12) The price list is in To be completed once finalized 

11.2(19) The tendered total of the Prices is To be completed once finalized 
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PART 2: PRICING DATA 
TSC3 Option A 
 
 
 
 

Document 
reference 

Title No of 
pages 

C2.1 Pricing assumptions: Option A 2 

C2.2 The price list  4 

 
 
 
 
 



ESKOM HOLDINGS SOC Ltd  CONTRACT NO. ___________________ 

THE PROVISION OF COAL SAMPLING, PREPARATION AND ANALYSES OF COAL DELIVERED TO CAMDEN 
POWER STATION FOR A PERIOD OF 36 MONTHS 

25 
 

 

C2.1 Pricing assumptions: Option A 
 

How work is priced and assessed for payment 

Clause 11 in NEC3 Term Service Contract (TSC3) core clauses and Option A states: 
 
Identified and 
defined terms 

11 
11.2 

 
(12) The Price List is the price list unless later changed in accordance with this 
contract. 
 

  (17) The Price for Services Provided to Date is the total of  
 

• the Price for each lump sum item in the Price List which the Contractor has 
completed and 

• where a quantity is stated for an item in the Price List, an amount 
calculated by multiplying the quantity which the Contractor has completed 
by the rate. 

 
  (19) The Prices are the amounts stated in the Price column of the Price List. 

Where a quantity is stated for an item in the Price List, the Price is calculated 
by multiplying the quantity by the rate. 
 

 
This confirms that Option A is a priced contract where the Prices are derived from a list of items of service 
which can be priced as lump sums or as expected quantities of service multiplied by a rate or a mix of both. 

Function of the Price List 

Clause 54.1 in Option A states: “Information in the Price List is not Service Information”.  This confirms that 
instructions to do work or how it is to be done are not included in the Price List but in the Service Information.  
This is further confirmed by Clause 20.1 which states, “The Contractor Provides the Service in accordance 
with the Service Information”. Hence the Contractor does not Provide the Service in accordance with the 
Price List.   The Price List is only a pricing document.   

Link to the Contractor’s plan 

Clause 21.4 states “The Contractor provides information which shows how each item description on the 
Price List relates to the operations on each plan which he submits for acceptance”.  Hence when compiling 
the price list, the tendering contractor needs to develop his first clause 21.2 plan in such a way that 
operations shown on it can be priced in the price list  and result in a satisfactory cash flow in terms of clause 
11.2(17).  

Preparing the price list 

Before preparing the price list, both the Employer and tendering contractors should read the TSC3 
Guidance Notes pages 14 and 15.  In an Option A contract, either Party may have entered items into the 
price list either as a process of offer and acceptance (tendering) or by negotiation depending on the nature 
of the service to be provided.  Alternatively the Employer, in his Instructions to Tenderers or in a Tender 
Schedule, may have listed some items that he requires the Contractor to include in the price list to be 
prepared and priced by him.  
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It is assumed that in preparing or finalising the price list the Contractor: 
 

• Has taken account of the guidance given in the TSC3 Guidance Notes relevant to Option A; 

• Understands the function of the Price List and how work is priced and paid for; 

• Is aware of the need to link operations shown in his plan to items shown in the Price List; 

• Has listed and priced items in the price list which are inclusive of everything necessary and 
incidental to Providing the Service in accordance with the Service Information, as it was at the 
time of tender, as well as correct any Defects not caused by an Employer’s risk; 

• Has priced work he decides not to show as a separate item within the Prices or rates of other 
listed items in order to fulfil the obligation to complete the service for the tendered total of the 
Prices.  

• Understands there is no adjustment to items priced as lump sums if the amount, or quantity, of 
work within that item later turns out to be different to that which the Contractor estimated at time of 
tender. The only basis for a change to the (lump sum) Prices is as a result of a compensation 
event.  

 

Format of the price list 

(From the example given in an Appendix within the TSC3 Guidance Notes) 
 

Entries in the first four columns in the price list in section C2.2 are made either by the Employer or the 
tendering contractor.  
 
If the Contractor is to be paid an amount for the item which is not adjusted if the quantity of work in the 
item changes, the tendering contractor enters the amount in the Price column only, the Unit, Expected 
Quantity and Rate columns being left blank. 
 
If the Contractor is to be paid an amount for an item of work which is the rate for the work multiplied by 
the quantity completed, the tendering contractor enters the rate which is then multiplied by the Expected 
Quantity to produce the Price, which is also entered. 
 
If the Contractor is to be paid a Price for an item proportional to the length of time for which a service is 
provided, a unit of time is stated in the Unit column and the expected length of time (as a quantity of the 
stated units of time) is stated in the Expected Quantity column. 
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C2.2 the price list 
 
 
 

            

PROVISION OF COAL SAMPLING, PREPARATION AND ANALYSES OF COAL DELIVERED FOR A PERIOD OF 36 MONTHS 

    

ITEM  DESCRIPTION UNIT QTY   RATE   AMOUNT  

100 Preliminaries and General         

101 Safety Lum Sum 1  R                    R                                            

102 PPE 
Yearly 3  R                     R                                          

103 Medicals Yearly 3  R                     R                                           

104 Tools 
Yearly 3  R                     R                                            

105 Transport 
Monthly 36  R                     R                                            

  
Preliminaries and Generals Total Cost        R                                            

    
        

200 SAMPLING, PREPARATION AND ANALYZING   
      

201 Prepare and Sample two samples as per ISO18283 or 13909 
Monthly 36  R                    R                                            
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202 Trucks Sampling and analysis 
Monthly 80  R                     R                                            

203 Adhock Moisture Preparations on the mills 
Monthly 100  R                    R                                            

204 
Transportation of Samples  Monthly 36  R                     R                                            

205 Perform all analysis in accordance to the latest approved ISO 
standards Monthly 36  R                     R                                           

206 
Reporting of results to be done on daily basis in accordance 
with ISO reequipments Monthly 36  R                 R                                           

  
Coal Sampling Services Cost        R                                            

    
        

Total Cost 
  

    
   R                                           

 
 
 
 
 

            
 
 
 
Note: 

• Suppliers/Service Providers to include in their pricing all activities associated with providing this service. 

• Please do not change or alter the above price list, but rather add attachments should you want to show your breakdown. 

• Suppliers/Service Providers who change/alter the above price list will be disqualified. 
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PART 3: SCOPE OF WORK 
 
 
 
 
 
 
 
 
 

Document 
reference 

Title 
No of 
pages 

 This cover page 1 

C3.1 Employer’s Service Information 7 

C3.2 Contractor’s Service Information 
 

 

   

   

   

   

   

   

   

 Total number of pages  
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1. EMPLOYER’S SERVICE INFORMATION 

 

• See attached SOW for scope details. 
 

2. MANAGEMENT STRATEGY AND START UP 

2.1  Invoicing and payment 
 
On a monthly basis assessment to be conducted and signed off by both (The Consultant & the Employer) and 
once assessment has been done payment against invoice will be made. 
 
Within one week of receiving a payment certificate from the Service Manager in terms of core clause 51.1, the 
Contractor provides the Employer with a tax invoice showing the amount due for payment equal to that stated 
in the Service Manager’s payment certificate.   
 
The Contractor shall address the tax invoice to 
 Invoiceseskomlocal@eskom.co.za 
 
 
and include on each invoice the following information: 
 

• Name and address of the Contractor and the Service Manager;  

• The contract number and title; 

• Contractor’s VAT registration number; 

• The Employer’s VAT registration number 4740101508; 

• Description of service provided for each item invoiced based on the Price List; 

• Total amount invoiced excluding VAT, the VAT and the invoiced amount including VAT; 

• (add other as required) 

 

2.2  Records of Defined Cost to be kept by the Contractor 
The contractor keeps accurate and complete books of accounts, records and other evidence relating to the 
Actual Costs. These are opened to audit. All documentation is kept by Contractor for a period of three years 
following completion of this contract. This information is kept up to date at all times and the Service Manager 
shall have access to them at any time. 

 

2.3  Management of work done by Task Order 
    Task Order to be issued, and a Purchase order to the Contractor 

3. HEALTH AND SAFETY, ENVIRONMENT AND QUALITY ASSURANCE 
 

3.1 Health and safety risk management 
 

The contractor will comply with the following only when the Contractor is on Employers’ premises: 
 

• Camden Power Station Health and Safety Standards as per Camden Power Station Contractors Safety 
manual.  This manual will be handed over on contract award. 

• Adhere to the Occupational Health and Safety Act 85 of 1993 with special reference to Section 44 of this 
act 

• Compensation for Occupational Injuries and Diseases Act of 1993 (COID) 

• All staff will undergo a one day Safety Induction training course one week before site occupation 
 

• Adhere to Eskom and Camden Power Station’s zero tolerance for non-compliance 

• to any of Eskom’s and/or Camden Power Station’s safety rules and regulations 

• Eskom Cardinal Rules: 
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• Open, Isolate, Test, Earth, Bond and/or Insulate Before Touch 

• Hook up at Heights 

• Buckle Up 

• Be Sober 

• Ensure you have a permit to work 

 
 

3.2 Minimum SHE Documentation Required from the Contractor 

 

The following minimum documents must be provided by the contractor in terms of 
Health, Safety and Environmental performance contract commencement. 

 

• Letter of good standing with COID or a registered insurance body 

• An Organ gram indicating the names of all persons that will hold legal appointments on the project in 
terms of the Act. 

• The expected roles, responsibilities and authority of those who are proposed to receive legal 
appointments as well as their proof of competency. 

• The resume’(s) of the proposed Safety Officer(s) and Environmental Officer(s) his/their roles, 
responsibilities and authority is required in terms of the scope of work. 

• Proof of environmental, health and safety awareness training (provided by a recognized training body) for 
all employees required to perform work at Camden. The contractor shall be responsible to ensure that his 
employees are trained before commencing work at Camden. Proof of training provided, i.e. attendance 
registers and the training content, shall be submitted to the Eskom Agents and/or Environmental and 
Safety Officers for approval before commencing work on-site. Failure to do so shall result in an immediate 
termination of the contract. 

• The contractor’s company Safety, Health and Environment policy. 

• Provide an overview of the system/program that is utilized to manage Safety, Health and Environment. 
 
 
 

4. PROCUREMENT 
4.1 People 

4.1.1 Minimum requirements of people employed on this site 

The Contractor’s Site Manager shall ensure that only qualified people will be allowed to work on plant. The 
Service Manager shall be entitled to verify the qualifications of the key people.  
 
Note: The Service Manager and the Contract Supervisor must verify qualifications of all people that will be 
used for this contract 

 
4.1.2 Change of Broad Based Black Economic Empowerment (B-BBEE) Status 
 

Where a change in the Contractor’s legal status, ownership or any other change to his/her business 
composition or business dealings results in as change to the Contractor’s B-BBEE status, the Contractor 
notifies the Employer within Seven Days of the change. 

 

The Contractor is required to submit an updated verification certificate and necessary supporting 
documentation confirming the change in his/her B-BBEE status to the Project Manager within thirty days of the 
notification or as otherwise instructed by the Project Manager. 

 

Where as a result, the Contractor’s B-BBEE status has decreased since the Contract Date the Employer may 
either re-negotiate or alternatively terminate the Contractor’s obligation to provide the works. 
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Failure by the Contractor to notify the Employer of a change in its B-BBEE status may constitute a reason for 
termination. If the Employer terminates in terms of this clause, the procedure on termination will apply.  

 

4.1.3 Supplier Development & Localisation (SD & L) 

 

The Contractor complies with and fulfils the Contractor’s obligations in respect of the SD & L in accordance 
with and as provided for in the Contractor’s SD & L compliance schedule stated below; 

 

Note: 

SDL & I are not required for this transaction. 

 

 

5. WORKING ON THE AFFECTED PROPERTY 
5.1 Security arrangements 
 

The Contractor applies for access permits (Contractor’s permit) at the Security gate on the start date of the 
contract. The Contractor personnel shall be required to be in possession of an access permit at all times. 
 
In order to assist Protection Services with the issuing of permits and the identification of personnel on site the 
successful contractor is to supply a list of all personnel that he intends using on site, at least 72 hours prior to 
entry of the Security Area. 
 
This list must be delivered to Protection Services. The list, identified with the Contractor's name, is to contain 
the following information: 

 

• Employee name 

• Employee ID Number 

• The Employer’s Safety Coordinator’s signature 

• Copy of the ID book of every employee of the Contractor,  
 
Access permits must be returned to protection services when the worker/s leave the site, either after 
completion of the services, or upon earlier termination of service of a worker during the contract period. 
 
To speed up the process of gaining access to the site, the Contractor must compile detailed lists of all tools 
and equipment (including serial numbers where applicable) to be taken on site before arriving at the Power 
Station Security gate. An authorised copy of this list must be retained by the contractor - to be used again 
when the tools and equipment are removed from site after the completion of the services. 
 
Any additional tools or equipment brought to site, or any tools or equipment removed during the contract 
period must be reported to protection services and all lists amended likewise.  Gate release permits will not 
issue for the removal of any tools or equipment not specified on the tool list. 
 
The Contractor's visitors and all personnel shall conform at all times to the security arrangements in force at 
the site. Application forms for visitors must be filled in by the Contractor's Site Manager and approved by the 
Service Manager, one day before the visit and submitted to the Employer's Protection Services office. Visitors 
will not be allowed on site if the necessary forms are not in the possession of the security staff. 
 
The Chief of Protection Services may, with valid cause, remove any, of the Contractor's personnel from the 
site, either temporarily, or permanently. He may deny access to the site to any person whom, in the opinion of 
the said Chief of Protection Services, constitutes a security risk. 
 
No unauthorised vehicles will be allowed on site. Only Contractor's Vehicles with displayed Contract Vehicle 
Permits disks will be allowed on site. Contract Vehicle Applications should be directed to the Service Manager.  
 
No recruiting of casual labour may be done on the Employer’s premises, including the area outside the Power 
Station Security Gate. 
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5.2 Fire Precautions 
 

Any tampering with the Employer's fire equipment is strictly forbidden. 
 
All exit doors, fire escape routes, walkways, stairways, stair landings and access to electrical distribution 
boards must be kept free of obstruction, and not be used for work or storage at any time. Fire-fighting 
equipment must remain accessible at all times. 
 
In case of a fire, report the location and extent of the fire to the Electrical Operating Desk at extension 3471. 
 
Take the necessary action to safe guard the area to prevent injury and spreading of the fire. 

 
 

5.3 Reporting of accidents 
 

The Employer follows an accident prevention policy that includes the investigation of all accidents involving 
personnel and property. This is done with the intention of introducing control measures to prevent a 
REOCCURRENCE of the same incidents. The Contractor is expected to fully co-operate to achieve this objective. 
The Service Manager must be informed immediately of any incidents and any damage to property or 
equipment must be reported within 12 hours. 
 
NOTE! This report does not relieve the Contractor of his legal obligation to report certain incidents to the 
Department of Labour, or to keep records in terms of the Occupational Health and Safety Act, and 
Compensation for Occupational Injuries and Diseases Act. 
 

5.4 Speed Limit 
 

All vehicles must be driven with due consideration for personnel and property. A maximum speed limit of 40 
kilometres per hour will be adhered to on the premises at all times. 
 

5.5 Health and Safety Arrangements 
 

The Contractor must ensure that all his personnel attend a Health and Safety Induction Course prior to starting 
with their work. The Induction Course can, on request, be provided by the Employer and will be valid for the 
duration of the services. 
 
Safety Risk Management has the right and authority to visit and inspect the Contractor's workplace or site 
establishment to ensure that tools, machinery and equipment comply with the minimum safety requirements. 
 
The Service Manager shall be entitled to instruct the Contractor to stop work, without penalty to the Employer, 
where the Contractor's personnel fail to conform to safety standards or contravene health and safety 
regulations. The Service Manager is entitled to caLL the Contractor to discipline his employees and to submit 
disciplinary action, and submit a report to the Service Manager. The Contractor shall implement additional 
health and safety precautions where necessary. 
 
The Contractor will provide all his personnel with the required personal protective equipment.  
 
Risk Assessments, Pre-Job Briefs, Post – Job Briefs & Job Observations will be conducted for all jobs. 
 
All Construction Regulation - safety requirements should also be adhered to. 

 

• Safety Plan 

• Fall Protection Plan (repairing / replacing of conveying lines using scaffolding) 

• 16.1 and 16.2 appointments 
 

5.6 Health and safety facilities on the Affected Property 

5.6.1 Medical Facilities 
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The Contractor provides a First Aid service to his employees. In the case where these prove to be 
inadequate, as in the event of a serious injury, the Employer's Medical Centre and facilities will be available. 
 
Outside the Employer's office hours, the Employer's First Aid Services will only be available for serious 
injuries and life threatening situations. 
 
The Employer shall be entitled, however, to recover the costs incurred, in the use of the above Employer's 
facilities, from the Contractor. 

 

5.7 People restrictions, hours of work, conduct and records 
 
Lunch time is between 12:00 until 12:30, the Contractor’s personnel working at the plant is expected to be on 
site until 12:00 then break for Lunch and back at 12:30 from lunch. Knock off time is 16:30. 

 
5.8 Environmental controls, fauna & flora 

 
All work complies with relevant environmental regulations as required.  
 
If the work includes some toxic and hazardous substances during normal and routine maintenance activities. It 
this case the Contractor uses such hazardous substances in accordance with the applicable regulations and 
procedures and is disposed off by the contractor in accordance with the applicable law. 

 

5.9 Refuse Disposal 

The Employer will provide and empty special colour coded bins for refuse disposal. 
 
The Contractor ensures that all workers under his control strictly adhere to the correct use of refuse bins:  
 
For the full duration of the services, the Contractor is responsible to keep the work area clean of any rubble, 
and to place all refuse into the bins provided. 

 
5.10 Records of Contractor’s Equipment 

 
Contractors must keep records of Equipment on Site including whether it is owned or hired.  The records will 
include calibration certificates etc.:   

 

6 EQUIPMENT PROVIDED BY THE EMPLOYER 
None 

   

7 SITE SERVICES AND FACILITIES 

Provided by the Employer 

 

7.1 Portable Water 
The contractor may utilize water points on Site.  

 

7.2 Electrical Power 
Contractor may utilise power on site.  

 
7.3 Sanitary Facilities 

Permanent facilities to serve the Power Station terrace are provided by the employer. 
 

7.4 Waste Removal 
Household waste removal to the bins, as provided on site by the employer, is the responsibility of the 
Contractor.  

 

7.5 Telecommunication 
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Connections are available. The contractor applies via the Project Manager for a connection. Connection fees 
and calls are for the Contractor’s account. 

 

7.6 Accommodation and catering 
The Contractor will be responsibility for the provision of accommodation to his personnel – the Employer does 
not provide accommodation. 
 
The Contractor or any of his employees or subcontractors will be allowed to use the Employer’s dining 
facilities. 
 
The Contractor or any of his employees or subcontractors may also buy take away meals from the fast foods 
outlet on Site. Lunch time is from 12:00 to 12:30. The Contractor shall provide everything else necessary for 
providing the Works. 

 
 

Task Order 
 
 

 
Task Order form for use when work within the service is instructed to be carried out within a stated 
period of time on a Task by Task basis 

 

Task Order No.  service  

To:....................................................................................................................................................... 
.......................................................................................................................... (Contractor) 

 

I propose to instruct you to carry out the following task: 

Description  

  

  

Starting date  

Completion Date  

Delay damages per week  

  

Please submit your price and programme proposals below. 

Signed: 
 

Date 

(for Employer)  

  

Total of Prices for items of work on the Price List 
(details attached) 

 
R.___________________________________ 

Total of Prices for items of work not on the Price List 
(details attached). 

 
R.___________________________________ 

Total of the Prices for this Task Order R ___________________________________ 

  

The programme for the Task is   ........................................... [ref] (attached) 
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Signed: 
 

Date 

(for Contractor)  

  

 

I accept the above price and programme and instruct you to carry out the Task 

Signed: 
 

Date: 

(for Employer)  

 
 


