Supplier Develo pméﬁ{ | Template Identifier 240-43921804 Rev B
Localisation and Document ldentifier | 240-148918142 Rev
®€skom | |  Localisati :
ndustrialisation (SDL&[) Effective Date 01 September 2019
Strategy Review Date September 2022
Business Unit Matla Power Stafion GX
Description/ Scope of Work Sootblower Maintenance
Duration of the Project 60 months
Budget
Name of Buyer Maisebela Mosoatsi

Section 1: Pre-qualification Criteria for Preferential Procurement

YES NO

a) Minimum BBBEE status level of contributor? O] =
If Yes, what 1s the BBBEE status and/or level required Not Applicable

YES NO

b) Is there BBBEE category targeted for this enquiry? 0 ¥
If Yes, BBBEE category Not Applicable

The Contractor will be expected to mamtain or improve its B-BBEE Contribution Level Status for
the duration of the Contract Failure to do so will be a Breach of Contract

Tender Returnable if the above elements are requirements;

« Anonginal or certified copy of sworn affidavit in the case of EME’s must be submitted
(affidavit must be completed fuily), or

« Anongnal or certified copy of B-BBEE Certificate issued by CIPC for EME's OR

¢ Anongmnal or cerlified copy of the B-BBEE certificate / sworn affidavit in the case of QSE's
must be submitted, or

« An original or certified copy of the B-BBEE certificate issued by SANAS Accredited
Verfication Agency for LME's must be submiited, or

s For JV's only an original or cettified copy B-BBEE Certificate 1ssued by a SANAS
Accredited Verification Agency wili be accepted
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Section 2: Mandatory Compliance
2.1 Designated Sectors

| vEs NO
a) s thus Commodity or part of it a Designated [ ¥
Sector?
Please indicate below Desighated Components
Commodity Components Local Content
Threshold

NOTE 1
N/A

2.2 CiDB Skills Development

“Mandatory Requirements on contract award -

YES NO
a) s there CIDB compuisory training? ] +
If Yes, what s the% of the Construction Skills Development Not Applicable
Goal % (CSDG)

If the answer above 1s Yes, )t will then become a condition for Contract Award

Skilis Type Number of | Intake Outcome
learners

1

2

3

2. 3 National Industrial Participation Programme (NiPP)

N/A
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Section 3: SD&L Undertaking

B-BBEE Requirements

Tenderers will be required to maintain or Improve thesr B-BBEE Recognition Leve! for the duration of
the contract

Subcontracting
YES NO
Minimum subcontracting reguirement for this? A M
If Yos, what 1s the miumum percentage? 30%

Tender Returnable if the above element is a requirement.

¢ signed sub-contracting intent agreement / signed sub-contracting agreement between the
main contractor and sub-contractor,

« onginal or certified copy of B-BBEE certificate ar onginal signed sworn affidavit,

s company registration documents for all sub-contractors,

e confirmation that the sub-contractor 1s registered on CSD, medical certificate In the event of
BPwD entity being proposed as a subcontractor,

o certificate from Department of Military Veterans in the event that the subcontracted entity I1s at
least 51% owned by black people who are military veterans,

+ proof of address in the event that the subcontracted entity 1s at least 51% owned by biack
people from rural or underdeveloped areas or townships,

s ID copy of the owner in the event that the subcontracted entity i1s at least 51% bilack youth
owned,

Entities for subcontracting
4+ an EME or QSE which 1s 51% owned by black people

Job Opportunities

Tenderer to indicate number of Jobs to be created and/or retained due to thus contract,

Number of Jobs to be created Number of Jobs to be retained

During nstallation, the Contractar should ensure that it recruits its General Workers and Semi-Skilled
Workers within the vicinity of the station In accordance with the Matimba Power Station's Recrutment
Procedure/Stakeholder Management Forum

Enterprise Supplier Development (ESD)

4+ Not Applicable
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Skills Development
Tenderers are required to propose aganst the following training intiatives

Skills Category Eskom Entry output Tenderers
Target Proposal
Mechanical Fitters 2 N2/Grade 12 or | Trade Test
Equivalent
Riggers 2 N2/Grade 12 or  Trade Test
Equivalent o
Note

Qualifying candidates shall be currently unemployed graduates from university, Technical and
Vocational Education and Traiming {TVET) Colleges and/or Matriculants The skills development
candidates shall be representative of the population demographics of South Africa and be sourced
from within the vicinity of the station

Section 4: SD&L Penalty

. a al . of . ontracal |le to met S& I| 105 o

For the duration of the contract, Eskom will retain 2 5% of every invoice (excluding VAT) as security
for the fulfilment of alt SDL&I Obhgations The refaned amounts shall only be released fo the
Contractor upon fulfitment of all SDL&I obligations at the end of the contract

Section 5: Reporting and Monitoring

e The suppliers shall on a quarterly basis submit a report to Eskom in accordance with Data
Collection Template on their compliance with the SDL&I abligations described above.

« Eskom shall review the SDL&I reports submitted by the suppliers within 30 (thirty) days of receipt
of the reports and nofify the supphers in writing if their SDL&I obligations have not been met

¢ Upon notification by Eskom that the suppliers have not met their SDL&I obligations, the supplers
shall be required to implement corrective measures to meet those SDL&] obligations before the
commencement of the following report, failing which Retention clauses shall be invoked.

« Every contract shall be accompanied by the SDL&I Implementation Schedule, which must be
completed by the suppliers and returned to SDL&I representative for acceptance 28 days after
contract award This will be used as a reference document for montoring, measuring and
reporting on the supplier's progress in delivering on their stated SDL&| commitments

Section 6: Market Research
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