ACTIVITY SCHEDULE: HYDRA FIRE DETECTOR - CABLING, SUPPLY AND INSTALLATION OF A SMOKE DETECTING SYSTEM

ITEM NO JDESCRIPTION

1]PRELIMINARIES AND GENERAL Unit Qry Rate Total Estimate

1.1JFixed Costs
1.1.1]Conditions of contract Sum 1.00
1.1.2]Site Establishment Sum 1.00
11.3 SHEQ compliance, as per Eskom and all other statutory

"“Irequirements. Sum 1.00
1.1.5]Tools and Equipment Sum 1.00
1.1.7]Security during construction Sum 1.00
1.1.8]Site De-establishment Sum 1.00

SUB TOTAL

1.2]Time Related Costs
1.2.1]Site Facilities Sum 1.00
1.2.2)JAccommodation Sum 1.00
1.2.3]Transport Sum 1.00
1.2.3]Supervision and Management during construction. Sum 1.00
1.2.4]Company and head office overheads costs Sum 1.00
1.2.5]SHEQ compliance, as per Eskom and all other statutory requireme| Sum 1.00
1.2.6]Tools and Equipment Sum 1.00
1.2.7]Day Work Sum 1.00

SUB TOTAL

2 CABLING, SUPPLY AND INSTALLATION OF A SMOKE
DETECTING SYSTEM.

2.1]CABLING
2.1.1]Disconnecting, removal, installation and termination of cables Sum 1.00
SUB TOTAL
2.2]IDISMANTLING AND ERECTION OF EQUIPMENT
2.2.1]Supply and install Aspirartion Fire Detector Monitors No 39.00
2.2.2JRemove and replace checker plates No 270.00
SUB TOTAL
23]TRENCHING
2.3.1}Remove and replace trench covers No 5,654.00
SUB TOTAL

TOTAL AMOUNT (EXCL VAT)




