

ACTIVITY SCHEDULE: HYDRA FIRE DETECTOR - CABLING, SUPPLY AND INSTALLATION OF A SMOKE DETECTING SYSTEM

ITEM NO DESCRIPTION					
1	PRELIMINARIES AND GENERAL	Unit	QTY	Rate	Total Estimate
1.1	Fixed Costs				
1.1.1	Conditions of contract	Sum	1.00		
1.1.2	Site Establishment	Sum	1.00		
1.1.3	SHEQ compliance, as per Eskom and all other statutory requirements.	Sum	1.00		
1.1.5	Tools and Equipment	Sum	1.00		
1.1.7	Security during construction	Sum	1.00		
1.1.8	Site De-establishment	Sum	1.00		
	SUB TOTAL				
1.2	Time Related Costs				
1.2.1	Site Facilities	Sum	1.00		
1.2.2	Accommodation	Sum	1.00		
1.2.3	Transport	Sum	1.00		
1.2.3	Supervision and Management during construction.	Sum	1.00		
1.2.4	Company and head office overheads costs	Sum	1.00		
1.2.5	SHEQ compliance, as per Eskom and all other statutory requireme	Sum	1.00		
1.2.6	Tools and Equipment	Sum	1.00		
1.2.7	Day Work	Sum	1.00		
	SUB TOTAL				
2	CABLING, SUPPLY AND INSTALLATION OF A SMOKE DETECTING SYSTEM.				
2.1	CABLING				
2.1.1	Disconnecting, removal, installation and termination of cables	Sum	1.00		
	SUB TOTAL				
2.2	DISMANTLING AND ERECTION OF EQUIPMENT				
2.2.1	Supply and install Aspirarion Fire Detector Monitors	No	39.00		
2.2.2	Remove and replace checker plates	No	270.00		
	SUB TOTAL				
2.3	TRENCHING				
2.3.1	Remove and replace trench covers	No	5,654.00		
	SUB TOTAL				
TOTAL AMOUNT (EXCL VAT)					