
ITEM NO DESCRIPTION

1 PRELIMINARIES AND GENERAL Unit QTY Rate Total Estimate

1.1 Fixed Costs

1.1.1 Conditions of contract Sum 1.00                 

1.1.2 Site Establishment Sum 1.00                 

1.1.3
SHEQ compliance, as per Eskom and all other statutory 

requirements. Sum 1.00                 

1.1.5 Tools and Equipment Sum 1.00                 

1.1.7 Security during construction Sum 1.00                 

1.1.8 Site De-establishment Sum 1.00                 

1.2 Time Related Costs

1.2.1 Site Facilities Sum 1.00                 

1.2.2 Accommodation Sum 1.00                 

1.2.3 Transport Sum 1.00                 

1.2.3 Supervision and Management during construction. Sum 1.00                 

1.2.4 Company and head office overheads costs Sum 1.00                 

1.2.5 SHEQ compliance, as per Eskom and all other statutory requirements.Sum 1.00                 

1.2.6 Tools and Equipment Sum 1.00                 

1.2.7 Day Work Sum 1.00                 

2
CABLING, SUPPLY AND INSTALLATION OF A SMOKE 

DETECTING SYSTEM.

2.1 CABLING

2.1.1 Disconnecting, removal, installation and termination of cables
Sum 1.00                 

2.2 DISMANTLING AND ERECTION OF EQUIPMENT

2.2.1 Supply and install Aspirartion Fire Detector Monitors No 39.00                     

2.2.2 Remove and replace checker plates No 270.00                   

2.3 TRENCHING

2.3.1 Remove and replace trench covers No 5,654.00                

SUB TOTAL

TOTAL AMOUNT (EXCL VAT)

ACTIVITY SCHEDULE: HYDRA FIRE DETECTOR - CABLING, SUPPLY AND INSTALLATION OF A SMOKE DETECTING SYSTEM

SUB TOTAL

SUB TOTAL

SUB TOTAL

SUB TOTAL


