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ESKOM HOLDINGS SOC Ltd CONTRACT NUMBER
STANDBY EMERGENCY WELD REPAIR SERVICE FORUNIT 1 & 2

C1 Agreements & Contract Data

C1.1 Form of Offer and Acceptance

Offer

The Employer, identified in the Acceptance page signature block on the next page, has solicited offers to
enter into a contract for the procurement of:

Standby Emergency Weld Repair Service For Unit 1 & 2 at Drakensberg
Pumped Storage Scheme

The tenderer, identified in the signature block below, having examined the documents listed in the Tender
Data and addenda thereto as listed in the Tender Schedules, and by submitting this Offer has accepted the
Conditions of Tender.

By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer
and Acceptance the tenderer offers to perform all of the obligations and liabilities of the Contractor under the
Contract including compliance with all its terms and conditions according to their true intent and meaning for
an amount to be determined in accordance with the conditions of contract identified in the Contract Data.

The offered total of the Prices exclusive of VAT is R[e]
Value Added Tax @ 15% is R[e]
The offered total of the Prices inclusive of VAT is R[e]
(in words)

This Offer may be accepted by the Employer by signing the form of Acceptance overleaf and returning one
copy of this document including the Schedule of Deviations (if any) to the tenderer before the end of the
period of validity stated in the Tender Data, or other period as agreed, whereupon the tenderer becomes the
party named as the Contractor in the conditions of contract identified in the Contract Data.

Signature(s)

Name(s)

Capacity

For the (Insert name and address of organisation)

tenderer:

Name &
signature of Date
witness

Tenderer’s CIDB registration number:
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ESKOM HOLDINGS SOC Ltd CONTRACT NUMBER
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Acceptance

By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the
tenderer's Offer. In consideration thereof, the Employer shall pay the Contractor the amount due in
accordance with the conditions of contract identified in the Contract Data. Acceptance of the tenderer’s Offer
shall form an Agreement between the Employer and the tenderer upon the terms and conditions contained in
this Agreement and in the Contract that is the subject of this Agreement.

The terms of the Contract, are contained in:
Part 1 Agreements and Contract Data, (which includes this Form of Offer and Acceptance)
Part 2 Pricing Data

Part 3 Scope of Work: Service Information

and drawings and documents (or parts thereof), which may be incorporated by reference into the above
listed Parts.

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed
in the Tender Schedules as well as any changes to the terms of the Offer agreed by the tenderer and the
Employer during this process of Offer and Acceptance, are contained in the Schedule of Deviations attached
to and forming part of this Form of Offer and Acceptance. No amendments to or deviations from said
documents are valid unless contained in this Schedule, which must be signed by the duly authorised
representative(s) for both parties.

The tenderer shall within one week of receiving a completed copy of this Agreement, including the Schedule
of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) to arrange
the delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to be
provided in terms of the conditions of contract identified in the Contract Data at, or just after, the date this
Agreement comes into effect. Failure to fulfil any of these obligations in accordance with those terms shall
constitute a repudiation of this Agreement.

Notwithstanding anything contained herein, this Agreement comes into effect on the date when the tenderer
receives one fully completed and signed copy of this document, including the Schedule of Deviations (if any)
together with all the terms of the contract as listed above.

Signature(s)
Name(s) Avi Singh
Capacity General Manager: Peaking Power
Stations
for the (Insert name and address of organisation)
Employer Eskom Holdings SOC Ltd
c/o 15 Pasita Street
Rosenpark
7530
Name &
signature of M Bester Date
withess Procurement Manager
Note: If a tenderer wishes to submit alternative tender offers, further copies of this document may be used for that purpose, duly

endorsed, ‘Alternative Tender No.
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Schedule of Deviations
Note:

1. To be completed by the Employer prior to award of contract. This part of the Offer & Acceptance would not be required if the
contract has been developed by negotiation between the Parties and is not the result of a process of competitive tendering.

2. The extent of deviations from the tender documents issued by the Employer prior to the tender closing date is limited to those
permitted in terms of the Conditions of Tender.

3. A tenderer’s covering letter must not be included in the final contract document. Should any matter in such letter, which
constitutes a deviation as aforesaid be the subject of agreement reached during the process of Offer and Acceptance, the
outcome of such agreement shall be recorded here and the final draft of the contract documents shall be revised to
incorporate the effect of it.

No. Subject Details

N o o0~ WO N P

By the duly authorised representatives signing this Schedule of Deviations below, the Employer and the
tenderer agree to and accept this Schedule of Deviations as the only deviations from and amendments to the
documents listed in the Tender Data and any addenda thereto listed in the Tender Schedules, as well as any
confirmation, clarification or changes to the terms of the Offer agreed by the tenderer and the Employer
during this process of Offer and Acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period
between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of
this Form shall have any meaning or effect in the contract between the parties arising from this Agreement.

For the tenderer: For the Employer
Signature
Name Avi Singh
Capacity General Manager: Peaking Power Stations
On behalf (Insert name and address of organisation) (Insert name and address of organisation)
of Eskom Holdings SOC Ltd
c/o 15 Pasita Street
Rosenpark
7530
Name &
signature M Bester
of witness Procurement Manager
Date
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ESKOM HOLDINGS SOC Ltd
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C1.2 Contract Data
Data provided by the Employer

CONTRACT NUMBER

Clause Statement Data
General
10.1 The Employer is (Name): Eskom Holdings SOC Ltd (reg no:
2002/015527/30), a state owned company
incorporated in terms of the company laws of
the Republic of South Africa
Address Registered office at Megawatt Park, Maxwell
Drive, Sandton, Johannesburg
Tel No. 011 800 8111
Fax No. N/A
E-mail address N/A

If the Employer appoints an Employer’s
Agent , the Employer’s Agent is:

14.5 Name

Address

Tel No.
Fax No.

E-mail address

The authority of the Employer’s Agent is

Zandile Mnukwa

Drakensberg Pumped Storage Scheme
Off R74 between Harrismith and Bergville
Jagersrust 3354

046 438 2034
None

MnukwaCN@eskom.co.za

To carry out all the actions of the Employer in
this contract

11.2(5) The service is

Standby Emergency Weld Repair Service For
Unit1 & 2

11.2(6) The Service Information is in the document called ‘Service Information’ in
Part 3 of this contract.

30.1 The starting date is. 06" January 2023

30.1 The service period is. 15 days

13.2 The period for reply is Planning phase — 2 calendar days
Execution phase -5 hours

50.1 The assessment day is the On completion of the task order

51.2 The interest rate on late payment is 0% per complete week of delay

80.1 The Contractor is not liable to the

Employer for loss of or damage to the
Employer’s property in excess of

the amount of the deductibles relevant to the
event
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Does the United Kingdom Housing Grants,
Construction and Regeneration Act (1996)
apply? No

93.1 The Adjudicator is the person selected from the ICE-SA Division
(or its successor body) of the South African
Institution of Civil Engineering Panel of
Adjudicators by the Party intending to refer a
dispute to him. (see www.ice-sa.org.za). If the
Parties do not agree on an Adjudicator the
Adjudicator will be appointed by the Arbitration
Foundation of Southern Africa (AFSA).

93.2(2) The Adjudicator nominating body is: the Chairman of ICE-SA a joint Division of the
South African Institution of Civil Engineering
and the London Institution of Civil Engineers.
(See www.ice-sa.org.za ) or its successor body

93.4 The tribunal is: arbitration.

The arbitration procedure is the latest edition of Rules for the Conduct of
Arbitrations published by The Association of
Arbitrators (Southern Africa) or its successor
body.

The place where arbitration is to be held is Johannesburg, South Africa

The person or organisation who will

choose an arbitrator

- ifthe Parties cannot agree a choice or the Chairman for the time being or his nominee

- if the arbitration procedure does not of the Association of Arbitrators (Southern
state who selects an arbitrator, is Africa) or its successor body.

The conditions of contract are the NEC3 Term Service Short Contract (April 2013)*? and
the following additional conditions Z1 to Z11 which always apply:

Z1 Cession delegation and assignment

Z1.1 The Contractor does not cede, delegate or assign any of its rights or obligations to any person
without the written consent of the Employer.

Z1.2 Notwithstanding the above, the Employer may on written notice to the Contractor cede and
delegate its rights and obligations under this contract to any of its subsidiaries or any of its
present divisions or operations which may be converted into separate legal entities as a result
of the restructuring of the Electricity Supply Industry.

Z2 Change of Broad Based Black Economic Empowerment (B-BBEE) status

Z2.1 Where a change in the Contractor’s legal status, ownership or any other change to his business
composition or business dealings results in a change to the Contractor’'s B-BBEE status, the
Contractor notifies the Employer within seven days of the change.

Z2.2 The Contractor is required to submit an updated verification certificate and necessary
supporting documentation confirming the change in his B-BBEE status to the Employer within

1 1f the previous edition applies change ‘April 2013’ for 'September 2009’.
2 State whether attached as a ‘PDF’ file in terms of Eskom’s licence, or to be obtained from Engineering
Contract Strategies Tel 011 803 3008, Fax 086 539 1902 or www.ecs.co.za
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Z3

Z4

Z5

Z2.3

2.4

Z3.1

Z3.2

Z3.3

Z3.4

Z3.5

Z4.1

Z5.1

thirty days of the notification or as otherwise instructed by the Employer.

Where, as a result, the Contractor’s B-BBEE status has decreased since the starting date the
Employer may either re-negotiate this contract or alternatively, terminate the Contractor’'s
obligation to Provide the Service.

Failure by the Contractor to notify the Employer of a change in its B-BBEE status may
constitute a reason for termination. If the Employer terminates in terms of this clause, the
procedures on termination are those stated in Clause 91.1 and the amount due on termination
includes amounts listed in Clause 92.1 less a deduction of the forecast additional cost to the
Employer of completing the service.

Confidentiality

The Contractor does not disclose or make any information arising from or in connection with
this contract available to others except where required by this contract. This undertaking does
not, however, apply to information which at the time of disclosure or thereafter, without default
on the part of the Contractor, enters the public domain or to information which was already in
the possession of the Contractor at the time of disclosure (evidenced by written records in
existence at that time). Should the Contractor disclose information to others where required by
this contract the Contractor ensures that the provisions of this clause are complied with by the
recipient.

If the Contractor is uncertain about whether any such information is confidential, it is to be
regarded as such until notified otherwise by the Employer.

In the event that the Contractor is, at any time, required by law to disclose any such information
which is required to be kept confidential, the Contractor, to the extent permitted by law prior to
disclosure, notifies the Employer so that an appropriate protection order and/or any other action
can be taken if possible, prior to any disclosure. In the event that such protective order is not,
or cannot, be obtained, then the Contractor may disclose that portion of the information which it
is required to be disclosed by law and uses reasonable efforts to obtain assurances that
confidential treatment will be afforded to the information so disclosed.

The taking of images (whether photographs, video footage or otherwise) of the Employer’s
property or any portion thereof, in the course of Providing the Service and after the end of the
service period, requires the prior written consent of the Employer. All rights in and to all such
images vests exclusively in the Employer.

The Contractor ensures that all his subcontractors abide by the undertakings in this clause.

Waiver and estoppel: Add to clause 12.2:

Any extension, concession, waiver or relaxation of any action stated in this contract by the
Parties or their delegates or the Adjudicator does not constitute a waiver of rights, and does not
give rise to an estoppel unless the Parties agree otherwise and confirm such agreement in
writing.

Health, safety and the environment

The Contractor undertakes to take all reasonable precautions to maintain the health and safety

of persons in and about the execution of the service. Without limitation the Contractor:

e warrants that the total of the Prices as at the Contract Date includes a sufficient amount for
proper compliance with the Construction Regulations, all applicable health & safety laws
and regulations and the health and safety rules, guidelines and procedures provided for in
this contract and generally for the proper maintenance of health & safety in and about the
execution of service; and
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CONTRACT NUMBER
STANDBY EMERGENCY WELD REPAIR SERVICE FORUNIT 1 & 2

undertakes, in and about the execution of the service, to comply with the Construction
Regulations and with all applicable health & safety laws and regulations and rules,
guidelines and procedures otherwise provided for under this contract and ensures that his

Subcontractors, employees and others under the Contractor’s direction and control,
likewise observe and comply with the foregoing.

Z5.2 The Contractor, in and about the execution of the service, complies with all applicable
environmental laws and regulations and rules, guidelines and procedures otherwise provided
for under this contract and ensures that his subcontractors, employees and others under the
Contractor’s direction and control, likewise observe and comply with the foregoing.
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Z6
Z6.1
Z6.2
Z6.3
z7
Z7.1
Z8
Z8.1
Z9
Z9.1
Z10
Z10.1
Z10.2
Z11

Provision of a Tax Invoice and interest. Add to clause 50

The Contractor provides the Employer with a tax invoice in accordance with the Employer's
procedures stated in the Service Information, showing the correctly assessed amount due for
payment.

If the Contractor does not provide a tax invoice in the form and by the time required by this
contract, the time by when the Employer is to make a payment is extended by a period equal in
time to the delayed submission of the correct tax invoice. Interest due by the Employer in terms
of clause 51.2 is then calculated from the delayed date by when payment is to be made.

The Contractor is required to comply with the requirements of the Value Added Tax Act, no 89
of 1991 (as amended) and to include the Employer's VAT number 4740101508 on each invoice
he submits for payment.

Notifying compensation events

Delete from the last sentence in clause 61.1, “unless the event arises from an instruction of the
Employer.”

Employer’s limitation of liability; Add to clause 80.2

The Employer’s liability to the Contractor for the Contractor’s indirect or consequential loss is
limited to R0.00 (zero Rand).

Termination: Add to clause 90.2, after the words "or its equivalent":

or had a business rescue order granted against it.

Addition to Clause 50.4

If the amount due for the Contractor’'s payment of delay damages reaches the limits stated in a
Task Order (if any), the Employer may terminate the Contractor’s obligation to Provide the
Service.

If the Employer terminates in terms of this clause, the procedures on termination are those
stated in Clause 91.1 and the amount due on termination includes amounts listed in Clause
92.1 less a deduction of the forecast additional cost to the Employer of completing the service.

Ethics

For the purposes of this Z-clause, the following definitions apply:

Affected Party means, as the context requires, any party, irrespective of whether it is the Contractor

or a third party, such party’s employees, agents, or Subcontractors or Subcontractor’s
employees, or any one or more of all of these parties’ relatives or friends,

Coercive means to harm or threaten to harm, directly or indirectly, an Affected Party or the

Action property of an Affected Party, or to otherwise influence or attempt to influence an
Affected Party to act unlawfully or illegally,

Collusive means where two or more parties co-operate to achieve an unlawful or illegal

Action purpose, including to influence an Affected Party to act unlawfully or illegally,

Committing means, as the context requires, the Contractor, or any member thereof in the case of
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Party

Corrupt Action

Fraudulent
Action

Obstructive
Action

Prohibited
Action

a joint venture, or its employees, agents, or Subcontractors or the Subcontractor’s
employees,

means the offering, giving, taking, or soliciting, directly or indirectly, of a good or
service to unlawfully or illegally influence the actions of an Affected Party,

means any unlawfully or illegally intentional act or omission that misleads, or attempts
to mislead, an Affected Party, in order to obtain a financial or other benefit or to avoid
an obligation or incurring an obligation,

means a Committing Party unlawfully or illegally destroying, falsifying, altering or
concealing information or making false statements to materially impede an
investigation into allegations of Prohibited Action, and

means any one or more of a Coercive Action, Collusive Action Corrupt Action,
Fraudulent Action or Obstructive Action.

Z11.1 A Committing Party may not take any Prohibited Action during the course of the procurement
of this contract or in execution thereof.

Z11.2 The Employer may terminate the Contractor’s obligation to Provide the Services if a
Committing Party has taken such Prohibited Action and the Contractor did not take timely and
appropriate action to prevent or remedy the situation, without limiting any other rights or
remedies the Employer has. It is not required that the Committing Party had to have been
found guilty, in court or in any other similar process, of such Prohibited Action before the
Employer can terminate the Contractor’s obligation to Provide the Services for this reason.

Z11.3 If the Employer terminates the Contractor’s obligation to Provide the Services for this reason,
the amounts due on termination are those intended in core clauses 92.1 and 92.2.

Z11.4 A Committing Party co-operates fully with any investigation pursuant to alleged Prohibited
Action. Where the Employer does not have a contractual bond with the Committing Party, the
Contractor ensures that the Committing Party co-operates fully with an investigation.

Z12 Insurance

Z 121 Replace condition of contract 82 with the following:

Insurance cover

82

82.1 When requested by a Party, the other Party provides certificates from his insurer
or broker stating that the insurances required by this contract are in force.

82.2  The Contractor provides the insurances in the Insurance Table A, from the
starting date until the until the earlier of Completion and the date of the
termination certificate.

INSURANCE TABLE A

Insurance against Minimum amount of cover or
minimum limit of indemnity

Loss of or damage caused by the Contractor to the | The replacement cost where
Employer’s property not covered by the Employer's
insurance

The Employer’s policy
deductible as at contract date,
where covered by the
Employer’s insurance
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Loss of or damage to equipment, plant and The replacement cost where
materials not covered by the Employer’s
insurance

The Employer’s policy
deductible as at contract date,
where covered by the
Employer’s insurance

The Contractor’s liability for loss of or damage to Loss of or damage to property
property (except the Employer’s property, The replacement cost
equipment and other things used to Provide the
Service) and for bodily injury to or death of a
person (not an employee of the Contractor) arising |Bodily injury to or death of a

from or in connection with the Contractor’s person
Providing the Service The amount required by the

applicable law

Liability for death of or bodily injury to employees The amount required by the
of the Contractor arising out of and in the course of |applicable law
their employment in connection with this contract

82.3  The Employer provides the insurances stated in the Insurance Table B

INSURANCE TABLE B

Insurance against or name | Minimum amount of cover or minimum limit

of policy of indemnity

Assets All Risk Per the insurance policy document
Contract Works insurance Per the insurance policy document
Environmental Liability Per the insurance policy document
General and Public Liability Per the insurance policy document
Transportation (Marine) Per the insurance policy document

Motor Fleet and Mobile Plant | Per the insurance policy document

Terrorism Per the insurance policy document

Cyber Liability Per the insurance policy document

Nuclear Material Damage and | Per the insurance policy document
Business Interruption

Nuclear Material Damage Per the insurance policy document
Terrorism

Z13 Nuclear Liability

Z13.1 The Employer is the operator of the Koeberg Nuclear Power Station (KNPS), a nuclear installation,
as designated by the National Nuclear Regulator of the Republic of South Africa, and is the holder
of a nuclear licence in respect of the KNPS.

Z13.2 The Employer is solely responsible for and indemnifies the Contractor or any other person against
any and all liabilities which the Contractor or any person may incur arising out of or resulting from
nuclear damage, as defined in Act 47 of 1999, save to the extent that any liabilities are incurred
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Z13.3

Z13.4

Z13.5

714

due to the unlawful intent of the Contractor or any other person or the presence of the Contractor
or that person or any property of the Contractor or such person at or in the KNPS or on the KNPS
site, without the permission of the Employer or of a person acting on behalf of the Employer.

Subject to clause Z13.4 below, the Employer waives all rights of recourse, arising from the
aforesaid, save to the extent that any claims arise or liability is incurred due or attributable to the
unlawful intent of the Contractor or any other person, or the presence of the Contractor or that
person or any property of the Contractor or such person at or in the KNPS or on the KNPS site,
without the permission of the Employer or of a person acting on behalf of the Employer.

The Employer does not waive its rights provided for in section 30 (7) of Act 47 of 1999, or any
replacement section dealing with the same subject matter.

The protection afforded by the provisions hereof shall be in effect until the KNPS is
decommissioned.

Asbestos

For the purposes of this Z-clause, the following definitions apply:

AAIA means approved asbestos inspection authority.

ACM means asbestos containing materials.

AL means action level, i.e. a level of 50% of the OEL, i.e. 0.1 regulated asbestos fibres
per ml of air measured over a 4 hour period. The value at which proactive actions is
required in order to control asbestos exposure to prevent exceeding the OEL.

Ambient Air means breathable air in area of work with specific reference to breathing zone, which
is defined to be a virtual area within a radius of approximately 30cm from the nose
inlet.

Compliance means compliance sampling used to assess whether or not the personal exposure of

Monitoring workers to regulated asbestos fibres is in compliance with the Standard’s requirements
for safe processing, handling, storing, disposal and phase-out of asbestos and
asbestos containing material, equipment and articles.

OEL means occupational exposure limit.

Parallel means measurements performed in parallel, yet separately, to existing measurements

Measurements to verify validity of results.

Safe Levels means airborne asbestos exposure levels conforming to the Standard’s requirements
for safe processing, handling, storing, disposal and phase-out of asbestos and
asbestos containing material, equipment and articles.

Standard means the Employer’s Asbestos Standard 32-303: Requirements for Safe Processing,
Handling, Storing, Disposal and Phase-out of Asbestos and Asbestos Containing
Material, Equipment and Articles.

SANAS means the South African National Accreditation System.

TWA means the average exposure, within a given workplace, to airborne asbestos fibres,
normalised to the baseline of a 4 hour continuous period, also applicable to short term
exposures, i.e. 10-minute TWA.

Z14.1 The Employer ensures that the Ambient Air in the area where the Contractor will Provide the

Services conforms to the acceptable prescribed South African standard for asbestos, as per the
regulations published in GNR 155 of 10 February 2002, under the Occupational Health and Safety
Act, 1993 (Act 85 of 1993) (“Asbestos Regulations”). The OEL for asbestos is 0.2 regulated
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Z14.2

Z14.3

Z214.4

Z14.5

Z14.6

2147

asbestos fibres per millilitre of air as a 4-hour TWA, averaged over any continuous period of four
hours, and the short term exposure limit of 0.6 regulated asbestos fibres per millilitre of air as a 10-
minute TWA, averaged over any 10 minutes, measured in accordance with HSG248 and
monitored according to HSG173 and OESSM.

Upon written request by the Contractor, the Employer certifies that these conditions prevail. All
measurements and reporting are effected by an independent, competent, and certified
occupational hygiene inspection body, i.e. a SANAS accredited and Department of Employment
and Labour approved AAIA. The Contractor may perform Parallel Measurements and related
control measures at the Contractor’'s expense. For the purposes of compliance the results
generated from Parallel Measurements are evaluated only against South African statutory limits as
detailed in clause Z14.1. Control measures conform to the requirements stipulated in the AAIA-
approved asbestos work plan.

The Employer manages asbestos and ACM according to the Standard.

In the event that any asbestos is identified while Providing the Services, a risk assessment is
conducted and if so required, with reference to possible exposure to an airborne concentration of
above the AL for asbestos, immediate control measures are implemented and relevant air
monitoring conducted in order to declare the area safe.

The Contractor’s personnel are entitled to stop working and leave the contaminated area forthwith
until such time that the area of concern is declared safe by either Compliance Monitoring or an
AAIA approved control measure intervention, for example, per the emergency asbestos work plan,
if applicable.

The Contractor continues to Provide the Services, without additional control measures presented,
on presentation of Safe Levels. The contractually agreed dates to Provide the Services, including
the Completion Date, are adjusted accordingly. The contractually agreed dates are extended by
the notification periods required by regulations 3 and 21 of the Asbestos Regulations, 2001.

Any removal and disposal of asbestos, asbestos containing materials and waste, is done by a
registered asbestos contractor, instructed by the Employer at the Employer’s expense, and
conducted in line with South African legislation.
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CONTRACT NUMBER

Data provided by the Contractor (the Contractor’s Offer)

The tendering contractor is advised to read both the NEC3 Term Service Short Contract (April 2013) and the
relevant parts of its Guidance Notes (TSSC3-GN)?2 in order to understand the implications of this Data which
the tenderer is required to complete. An example of the completed Data is provided on page 24 of the

TSSC3 Guidance Notes.

Completion of the data in full is essential to create a complete contract.

10.1 The Contractor is (Name):
Address
Tel No.
Fax No.

E-mail address

[e]
[e]
[e]
[e]
[e]

63.2 The percentage for overheads and profit
added to the Defined Cost for people is

63.2 The percentage for overheads and profit
added to other Defined Cost is

[o]%

[¢]%

11.2(4) The Price Listis in

the document called ‘Price List’ in Part 2 of this
contract.

11.2(4) The offered total of the Prices for part of
the service in Part 1 of the Price List is
[Enter the total of the Prices from the Price
List]:

R[e]

excluding VAT
[in words]

[e]

excluding VAT

11.2(4) The offered total of the Prices for part of
the service in Part 2 of the Price List is
[Enter the total of the Prices from the Price
List]:

R[e]

excluding VAT
[in words]

[e]

excluding VAT

3 Available from Engineering Contract Strategies Tel 011 803 3008, Fax 086 539 1902, or www.ecs.co.za.
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C2 Pricing Data

C2.1 Pricing assumptions

The Price List is in two parts. Part 1 is for work described in the Service Information not requiring the
Employer to issue a Task Order. Part 2 is for work to be carried out within a stated period of time on a task
by Task basis and instructed by Task Order. The service may comprise work under Part 1 only or Part 2
only or a mix of both.

Entries in the first four columns of Part 1 of the Price List are made either by the Employer or the tenderer.
Entries in the first four columns of Part 2 of the Price List would normally be made by the Employer as the
Party most likely to know the kind of work which will be instructed by the issue of Task Orders. The tenderer
then enters a rate for each item and multiplies it by the Expected quantity to produce the Price to be entered
in the final column.

If the Contractor is to be paid an amount for the item which is not adjusted if the quantity of work in the item
changes, the tenderer enters the amount in the Price column only, the Unit, Expected quantity and Rate
columns being left blank.

If the Contractor is to be paid an amount for the item of work which is the rate for the work multiplied by the
guantity completed, the tenderer enters a rate for each item and multiplies it by the Expected quantity to
produce the Price, to be entered in the final column.

If the Contractor is to be paid a Price for an item proportional to the length of time for which a service is
provided, a unit of time is stated in the Unit column and the expected length of time (as a quantity of the
stated units of time) is stated in the Expected quantity column.

The rates and Prices entered for each item includes for all work and other things necessary to complete the
item.
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C2.2 Price List

CONTRACT NUMBER

Part 1

The rates and Prices entered for each item includes for all work and other things necessary to complete the

item.

ITEM DESCRIPTION QTY UNIT RATE TOTAL

1 P&Gs

1.1 Site Establishment (offices, storage shed) sum 1

1.2 Transport days 8

1.3 Accommodation days 10

14 Compliance with Employers Safety sum 1
requirements, Compile Health & Safety File

15 Plant, tools & Equipment. sum 1

1.6 Site De-establishment (offices, storage sum 1
shed)

2. 1 x IWS Welding supervisor for 8 days Hours 64

3. 1 x IWS Welding supervisor for 2 Saturdays | Hours 16
(Over time Rates)

4, 2 X 6G Welder for 8 days Hours 128
2 x 6G Welder for 2 Saturdays (Over time Hours 32
Rates)

6. 1 x semiskilled labour for 8 days Hours 64

7. 1 x semiskilled labour for 2 Saturdays (Over | Hours 16
time Rates)

8. 2 x 6G Welder to EN 10137-2 S690QL for 8 | Hours 128
days

9. 2 x 6G Welder to EN 10137-2 S690QL for 2 | Hours 32
Saturdays (Over time Rates)

10. Data book No 1

11. 1 x pipe fitter for 8 days Hours 64

12. 1 x pipe fitter for 2 Saturdays (Over time 16
Rates)

13. Heat treatment preparations (Repair to hours 10
include all equipment and consumables)

14. Pre weld Hydrogen bake-out (Repair to hours 9
include all equipment and consumables)

15. Post weld Hydrogen bake-out (Repair to hours 9
include all equipment and consumables)
PWHT (Repair to include all equipment and

16. consumables) DAY 1

Total of the Prices for Part 1
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CONTRACT NUMBER

Part 2

The rates and Prices entered for each item includes for all work and other things necessary to complete the
item.

Item no. Description Unit Quantity | Rate Price

The total of the Prices for Part 2

PART C2: PRICING DATA
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C3: Scope of Work

C3.1 Service Information

The waterways at Drakensberg Pumped Storage Scheme upstream of the machine hall complex comprise the
headrace tunnel, the surge shaft, the pressure shafts, the pressure tunnels and the steel lined penstocks.
There are two waterways serving four generator units and these are referred to as waterways 1/2 and 3/4
respectively. The layout of these waterways is depicted on drawing No.

0.48/4821.

Units 1 and 2 which are served by waterway 1/2 were commissioned in 1981. The waterway units of 1 and 2
were last dewatered and inspected in 2020. The forthcoming outage will be the fourth inspection in the life of
the structure.

It is planned to dewater the waterway of unit 1 and 2 in January 2023. The waterway is a high pressure system
consisting of a concrete pre-stressed lining. During the outage the steel lining will be weld repaired if required.
The estimated of the total length of weldments that will be inspected by MT and UT are approximately 2600m and
1300m respectively.

The penstock consists of a total of 79 cans. Each can was constructed in the shop and contains from 1 to 5
strakes. Depending on the diameter of the can, the strakes will be constructed with one or two longitudinal
welds. The strake-to-strake circumferential welds would also have been done in the shop, which are
considered to be of a better quality than site welds

12 O'clock

1 CIRC WELD IN CAN12S
Cwi24/128

ity 7/

f| cwi2s/a

1" CIRC WELD IN CAN126
O~ CW125/126
i CW 125

| $1-1W7

STRAKE 3

WELD NUMBER SYSTEM FOR THE “CAN" CONFIGURATION

A detailed scope will be determined if the need arises for a repair in the waterways. As part of our emergency
plan, we’d like to have a qualified and experienced welding team on standby in the event the need arises.

If a significant defect is discovered, the contractor will be informed that the services of the weld repair team is
required and to conduct the repairs. The weld repair team to be certified and coded welders. In the event of a weld
defect/flaw being detected by NDE and requiring repairs, the contractor will compile a weld design/repair based on

the weld defect/flaws. Welding to include Build up/weld repair of fillet and butt welds. Thereafter, the scope will be
finalized in conjunction with Eskom.

1. Description of the service

Provide a Standby Emergency Weld Repair team, as and when required.
2. Specifications

WELD SPECIFICATIONS
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e Joint Type: Butt
e Parent metal:EN 10137-2 S690QL
e Weldedto: EN 10137-2 S690QL

e  Filler metal designation: ER 120S-G

e  Filler metal size: 2mm

e  Preheat temperature: 100 °C

e  Maximum interpass temperature: 250 °C

e  Welding to comply with BS EN standards.

e Welding to be done as per drawing 0.48/2294.

e  Buildup/repair of welds to fillet and butt joints.

e The system design and operating pressure is 7.2MPa

e Material to be welded is 16Mo3 Carbonized steel. Further detail in drawing 0.48/2294

e  The working medium is water.

e  Thicknesses of pipe range between 25mm and 70mm. Further detail in drawing 0.48/2294
e The pipes are coated with COPON EP 2300.

e  Work will be performed in a level 1 classified plant.

e Acceptance level, according to design code, to be level B.

Weldment repair technical specifications

e Welding company must comply with ISO 3834-2 as the work performed is on Eskom level 1 classified plant.
e Welding to comply with BS EN standards.

e Weld Joint Type: Butt

e Parent metal: S690QL

e Thicknesses of pipe range between 25mm and 70mm. Further detail in drawing 0.48/2294

e The system design and operating pressure is 7.2MPa

e  The working medium is water.

e The pipes are coated with COPON EP 2300.

e NDT Acceptance level, according to design code, to be level B

Welding Procedure Specifications (WPS)

The Contractor submits to the Employer for acceptance, a WPS for S690QL material butt weld procedure covering a
qualified thickness range of 3 - 70mm. The WPS must be approved by IWE/IWT. (WPS is in accordance with BS EN
1ISO15614-1 L2 or ASME IX.)

Welding Procedure Qualification Records (WPQR)

The Contractor submits to the Employer for acceptance, a WPQR for S690QL material butt weld procedure covering a
qualified thickness range of 3 - 70mm. The WPS must be approved by IWE/IWT. (WPQR is in accordance with BS EN
1ISO15614-1 L2 or ASME IX.)

Welder Qualification Records (WQRSs)

The Contractor submits to the Employer for acceptance, a valid Welder Qualification Records (WQRSs) covering the PQR
filler material group and dimensions. WQR is approved by the Contractor’s responsible welding coordinator. Refer to
240-106628253 Standard for Welding Requirements on Eskom Plant.

Specifications

Reference number Title PetE &7 | TIEk i sl
revision available

SANS 1200 SANS Series Standardized Specifications for Civil latest v
Engineering

QM 58 Supp_ll_er Qontract Quality Requirements Latest
Specification

R1010 Construction Regulations —No. 2003

OHSA No 85 0f 1993 - 1993 As 4
Occupational Health and Safety Act amended
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National Environmental Management Act of 1988
240-83539994 Eskom NDT Personnel Approval (NPA) for Quality
Related Special Processes on Eskom Plant
Standard
240-83540088 Requirements for Non-Destructive Testing (NDT) v
on Eskom Plant Standard
GGR 0992 Plant Safety Regulations v
240-106628253 Standard for Welding Requirements on Eskom
2021 v
Plant
Drawings
Drawing number | Revision Title
0.48/4821 0 Layout of the Scheme
0.48/4837 0 Pressure Shaft and Tunnel Details

3. Constraints on how the Contractor Provides the Service

The Contractor provides

e Proof of security Screening
Acceptance of this tender is subject to the condition that both the contracting company’s management and
its employees will provide Eskom with a clear criminal record not older than thirty (30) days from a reputable
screening company. If the principal contractor appoints a subcontractor, the same provisions and measures
will apply to the subcontractor. Acceptance of the tender is also subject to the condition that the contractor
will implement all such security measures for the safe performance of the work as required in the scope of
the contract

e Accommodation and Transport
The Contractor provides accommodation and transport for all his staff

e Telephone facilities

Telephone facilities are not provided. The Contractor shall make arrangements for his telephone facilities

Items to be supplied by the Contractor in his tender

e Lead time to site establishment after order is placed

e Method statement and QCP

o Welding certificates applicable to the code

e Proof provided of similar work done in confined space with reference contact detail
3.1 Meetings

Before ay work can commence on site the Contractor and all staff to attend site induction. The Contractor is
to allow 2 hours for this. Contractors are required to submit the SAPS Clearance certificate obtained by the
employee along with a copy of his/her identity document or passport.

The Contractor will be required to sign on to the workers register each morning and sign out each afternoon.
A responsible person (RP) will be appointed by site and will be responsible for the area where the works is
taking place. The RP will be responsible for ensuring that everyone signs on and off the workers register,
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ensure that everyone is aware of the Eskom rules and will confirm that the area is still safe for work. The
Contractor must notify the RP of the daily work plan prior to execution of works.

The Contractor is to hold a toolbox talk each morning before commencing with the works to discuss the
previous day’s work and to ensure that everyone understands what is required of them.

When required, the Contractor must have a representative at each daily morning Outage meeting.
3.2 Use of standard forms

Standard forms to be used by the Contractor in the administration of the contract, for example early warning
and compensation event notifications.

3.3 Invoicing and payment

In terms of core clause 50 the Contractor assesses the amount due and applies to the Employer for
payment. The Contractor applies for payment with a tax invoice addressed to the Employer as follows:

The Contractor includes the following information on each tax invoice:

e Name and address of Contractor;

e Contractor’s VAT registration number if applicable;
Contractor’s company registration number if applicable;
Contractor’s banking details;

Name and address of recipient ;

Tax invoice number and date of issue;

Description of goods/services provided;

Period time for which the Tax invoice is being rendered,;
Contract Number (commencing with a 46 prefix);

Relevant Task Number (commencing with a 45 prefix);
Relevant Task Order line item number;

Relevant good receipt/service entry number received from the Employer’s Service Manager;
Statement whether value added tax is included or excluded
Invoices to be made out to Eskom Holdings SOC Ltd

The Contractor attaches the detail assessment of all work done for each item in the Price List to each tax
invoice showing

e the Price for each lump sum item in the Price List or Task Order which the Contractor has completed
and

e where a quantity is stated for an item in the Price List or Task Order, an amount calculated by
multiplying the quantity which the Contractor has completed by the rate.

All invoices to be accompanied by the Payment Assessment Certificate as issued by the Service
Manager invoices to be submitted electronically as PDF documents to:

invoiceseskomlocal@eskom.co.za

3.3.1 Eskom information
e Eskom Tax clearance and BBBEE certificate is available at:
https://www.eskom.co.za/Tenders/BBBEECertificate/Pages/Eskom BBBEE _Certificate.aspx
e Eskom VAT Number is 4740101508

3.4 Records of Defined Cost
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In order to substantiate the Defines Cost of compensation events, the Employer requires that the Contractor
keeps records of amounts paid by him for people employed by the Contractor, Plant and Materials, work
subcontracted by the Contractor and equipment. [See clause 11.2(2) and 63.2]. These records need to be
available on a spreadsheet in case a compensation event is agreed on.

3.5 Accelerated Shared Growth Initiative — South Africa (ASGI-SA)

Not applicable in this instance
3.6 BBBEE and preferencing scheme

Contractor to ensure Employer has an updated valid certified copy of BBBEE certificate or sworn affidavit
during contract period. Failure to do so, could result in Eskom Vendor Management Dept blocking the vendor
details on Eskom vendor management system which affects payment processing of invoices.
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3.7 Cataloguing requirements by the Contractor

Not applicable
4. Requirements for the plan

The Contractor is to submit a bar chart program detailing how he is to execute the works within the stipulated
dates. The program must indicate the start and completion dates and duration of all activities. Take full
cognizance of the contractor risk and obligations in terms of the contract. The program will be subject to
acceptance by the Project Manager.

If the program has to be revise because the contractor is falling behind, the Contractor shall submit a revised
program showing how he intends to meet the completion date. Any proposal by the contractor to increase
the tempo or work must incorporate positive steps to increase production either by the provision of more
labour and plant on the site or by using the available labour and plant in a more efficient manner.

The Contractor must submit with his tender, daywork rates for al personnel, materials and equipment to be
used in execution of the works.

5. Services and other things provided by the Employer

Iltem Date by which it
will be provided

e Water Supply

The nearest potable water connections will be indicated but it is the
Contractor’s responsibility to arrange for all such services required in the
execution of the works. No warranty is offered or given by the Employer that
the existing available water supply will be necessarily adequate for the
contractor’s purposes nor that such supply is in any way guaranteed. All
water for construction purpose shall be clean, free from undesirable
concentrations of deleterious salts and other materials.

e Potable Water

The Contractor makes his own connections from the location as indicated on
site

e Electricity Supply

220V and 380V electrical supply are generally available in the power station
complex. The nearest electrical power supply will be indicated but it is the
Contractor’s responsibility to arrange for all such services required in the
execution of the works. No warranty is offered or given by the Employer that
the existing available electrical supply will necessarily be adequate for the
contractor’s purposes nor that such supply is in any way guaranteed.

The distribution of electricity shall be carried out by the contractor strictly in
accordance with the applicable laws and regulations.

e Ablution facilities

Only available at the power station complex

e Telephone facilities

none
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e Areafor Contractors Site Establishment

An area in which the contractor may erect its offices, workshop, stores and
other facilities, which it requires for the purposes of the contract, will be
identified and pointed out at the site meeting. If, the contractor finds the area
unsuitable for his requirements, he shall, at his own cost, be responsible for
locating and making all arrangements necessary in securing an area suitable
to meet its needs

Security to the Contractors storage or site yard is the responsibility of the
Contractor

e Storage yard

A storage yard will be indicated to the Contractor

e Spoil Area

A spoil area will be indicated to the Contractor

e Compressed Air

No compressed air is available.

6. Property affected by the service

DRAKENSBERG
POWER STATION

g LADYSMITH
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Off R74 between Bergville and Harrismith
is reached from Harrismith via the R49 to Kestel. The R74 turn-off to Bergville is 2,8 kms along the R49. Turn left
after 8,7 kms and travel 23,5 kms to the Natal/Free State boundary at the top of the Oliviershoek Pass. From there,

travel 13,1 kms down the pass and turn left. Follow the signposted directions to the power station for approximately
9,5 Kms. The total distance from Harrismith is approximately 60 kms

GPS Co-ordinates

Site Latitude Longitude

Drakensberg power station -28.564689187276056 29.084088524999807
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Task Order

Task Order form for use when work within the service is instructed to be carried out within a stated
period of time on a Task by Task basis

Task Order No. [e] service [e]

| propose to instruct you to carry out the following task:

Description [e]

Starting date [e]
Completion Date [e]

Delay damages per week [e]

Please submit your price and programme proposals below.
Signed: Date

(for Employer)

Total of Prices for items of work on the Price List
(details attached) R.

Total of Prices for items of work not on the Price List
(details attached). R.

Total of the Prices for this Task Order R

The programme for the Taskis [ref] (attached)
Signed: Date

(for Contractor)

| accept the above price and programme and instruct you to carry out the Task

Signed: Date:

(for Employer)
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