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C1 Agreements & Contract Data 

C1.1 Form of Offer and Acceptance 

 

Offer 
 
The Employer, identified in the Acceptance page signature block on the next page, has solicited offers to 
enter into a contract for the procurement of: 
 
 

Standby Emergency Weld Repair Service For Unit 1 & 2 at Drakensberg 
Pumped Storage Scheme 

 
The tenderer, identified in the signature block below, having examined the documents listed in the Tender 
Data and addenda thereto as listed in the Tender Schedules, and by submitting this Offer has accepted the 
Conditions of Tender. 
 
By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer 
and Acceptance the tenderer offers to perform all of the obligations and liabilities of the Contractor under the 
Contract including compliance with all its terms and conditions according to their true intent and meaning for 
an amount to be determined in accordance with the conditions of contract identified in the Contract Data.  
 

The offered total of the Prices exclusive of VAT is  R[●] 

Value Added Tax @ 15% is R[●] 

The offered total of the Prices inclusive of VAT is R[●] 

(in words)       
 

 
 
This Offer may be accepted by the Employer by signing the form of Acceptance overleaf and returning one 
copy of this document including the Schedule of Deviations (if any) to the tenderer before the end of the 
period of validity stated in the Tender Data, or other period as agreed, whereupon the tenderer becomes the 
party named as the Contractor in the conditions of contract identified in the Contract Data. 
 
 
Signature(s) 
 

   

Name(s)  
 

  

Capacity 
 

   

For the 
tenderer: 
 

(Insert name and address of organisation) 

 

 
Name & 
signature of 
witness 

   
 
Date 

 

Tenderer’s CIDB registration number:   
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Acceptance 
 
By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the 
tenderer’s Offer.  In consideration thereof, the Employer shall pay the Contractor the amount due in 
accordance with the conditions of contract identified in the Contract Data.  Acceptance of the tenderer’s Offer 
shall form an Agreement between the Employer and the tenderer upon the terms and conditions contained in 
this Agreement and in the Contract that is the subject of this Agreement. 
 
The terms of the Contract, are contained in:  
 

Part 1 Agreements and Contract Data, (which includes this Form of Offer and Acceptance) 
 
Part 2 Pricing Data 
 
Part 3 Scope of Work: Service Information 
 
 

and drawings and documents (or parts thereof), which may be incorporated by reference into the above 
listed Parts. 
 
Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed 
in the Tender Schedules as well as any changes to the terms of the Offer agreed by the tenderer and the 
Employer during this process of Offer and Acceptance, are contained in the Schedule of Deviations attached 
to and forming part of this Form of Offer and Acceptance.  No amendments to or deviations from said 
documents are valid unless contained in this Schedule, which must be signed by the duly authorised 
representative(s) for both parties. 
 
The tenderer shall within one week of receiving a completed copy of this Agreement, including the Schedule 
of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) to arrange 
the delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to be 
provided in terms of the conditions of contract identified in the Contract Data at, or just after, the date this 
Agreement comes into effect.  Failure to fulfil any of these obligations in accordance with those terms shall 
constitute a repudiation of this Agreement. 
 
Notwithstanding anything contained herein, this Agreement comes into effect on the date when the tenderer 
receives one fully completed and signed copy of this document, including the Schedule of Deviations (if any) 
together with all the terms of the contract as listed above.  
 
 
Signature(s) 
 

   

Name(s) Avi Singh  
 

  

Capacity 
 

General Manager: Peaking Power 
Stations 

  

for the 
Employer 
 

(Insert name and address of organisation) 

Eskom Holdings SOC Ltd 
c/o 15 Pasita Street 
Rosenpark 
7530 

 
Name & 
signature of 
witness 

 
 
M Bester 
Procurement Manager 

  
 
Date 

 

 
Note:  If a tenderer wishes to submit alternative tender offers, further copies of this document may be used for that purpose, duly 

endorsed, ‘Alternative Tender No. _____ ‘ 
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Schedule of Deviations  
Note: 

1.  To be completed by the Employer prior to award of contract.  This part of the Offer & Acceptance would not be required if the 
contract has been developed by negotiation between the Parties and is not the result of a process of competitive tendering. 

2. The extent of deviations from the tender documents issued by the Employer prior to the tender closing date is limited to those 
permitted in terms of the Conditions of Tender. 

3. A tenderer’s covering letter must not be included in the final contract document.  Should any matter in such letter, which 
constitutes a deviation as aforesaid be the subject of agreement reached during the process of Offer and Acceptance, the 
outcome of such agreement shall be recorded here and the final draft of the contract documents shall be revised to 
incorporate the effect of it. 

 

No. Subject Details 

1             

2             

3             

4             

5             

6             

7             

   

 
 
By the duly authorised representatives signing this Schedule of Deviations below, the Employer and the 
tenderer agree to and accept this Schedule of Deviations as the only deviations from and amendments to the 
documents listed in the Tender Data and any addenda thereto listed in the Tender Schedules, as well as any 
confirmation, clarification or changes to the terms of the Offer agreed by the tenderer and the Employer 
during this process of Offer and Acceptance.   
 
It is expressly agreed that no other matter whether in writing, oral communication or implied during the period 
between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of 
this Form shall have any meaning or effect in the contract between the parties arising from this Agreement.  
 
 
 For the tenderer: 

 

 For the Employer 
 

Signature 
 

   

Name  
 

 Avi Singh 

Capacity 
 

  General Manager: Peaking Power Stations 

On behalf 
of 

(Insert name and address of organisation) 

 
 
 

 (Insert name and address of organisation) 

Eskom Holdings SOC Ltd 
c/o 15 Pasita Street 
Rosenpark 
7530 

Name & 
signature 
of witness 

   
M Bester 
Procurement Manager 

 
Date 
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C1.2 Contract Data 

Data provided by the Employer 
 

Clause Statement Data 

 General  

10.1 The Employer is (Name): Eskom Holdings SOC Ltd (reg no: 
2002/015527/30), a state owned company 
incorporated in terms of the company laws of 
the Republic of South Africa 

Address Registered office at Megawatt Park, Maxwell 
Drive, Sandton, Johannesburg 

 Tel No. 011 800 8111 

 Fax No. N/A 

 E-mail address N/A 

 If the Employer appoints an Employer’s 
Agent , the Employer’s Agent  is: 

 

14.5 Name Zandile Mnukwa 

Address Drakensberg Pumped Storage Scheme 
Off R74 between Harrismith and Bergville 
Jagersrust 3354 
 

 Tel No. 046 438 2034 

 Fax No. None 

 E-mail address MnukwaCN@eskom.co.za 
 

 The authority of the Employer’s Agent  is To carry out all the actions of the Employer in 
this contract 
 

11.2(5) The service is  Standby Emergency Weld Repair Service For 
Unit 1 & 2 

11.2(6) The Service Information is in the document called ‘Service Information’ in 
Part 3 of this contract. 

30.1 The starting date is. 06th January 2023 

30.1 The service period is. 15 days 

13.2 The period for reply is Planning phase – 2 calendar days 
Execution phase – 5 hours 

50.1 The assessment day is the On completion of the task order 

51.2 The interest rate on late payment is  0% per complete week of delay 

80.1 The Contractor is not liable to the 
Employer for loss of or damage to the 
Employer’s property in excess of 

 
the amount of the deductibles relevant to the 
event  

mailto:MnukwaCN@eskom.co.za
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 Does the United Kingdom Housing Grants, 
Construction and Regeneration Act (1996) 
apply? 

 
 
No 

93.1 The Adjudicator is  the person selected from the ICE-SA Division 
(or its successor body) of the South African 
Institution of Civil Engineering Panel of 
Adjudicators by the Party intending to refer a 
dispute to him.  (see www.ice-sa.org.za). If the 
Parties do not agree on an Adjudicator the 
Adjudicator will be appointed by the Arbitration 
Foundation of Southern Africa (AFSA).  

93.2(2) The Adjudicator nominating body is:  the Chairman of ICE-SA a joint Division of the 
South African Institution of Civil Engineering 
and the London Institution of Civil Engineers. 
(See www.ice-sa.org.za ) or its successor body 

93.4 The tribunal is:  arbitration. 

 The arbitration procedure is  the latest edition of Rules for the Conduct of 
Arbitrations published by The Association of 
Arbitrators (Southern Africa) or its successor 
body. 

The place where arbitration is to be held is Johannesburg, South Africa 

The person or organisation who will 
choose an arbitrator  
- if the Parties cannot agree a choice or 
- if the arbitration procedure does not 

state who selects an arbitrator, is 

 
 
the Chairman for the time being or his nominee 
of the Association of Arbitrators (Southern 
Africa) or its successor body. 

  
The conditions of contract are the NEC3 Term Service Short Contract (April 2013)12 and 
the following additional conditions Z1 to Z11 which always apply: 

  

Z1 Cession delegation and assignment 

Z1.1 The Contractor does not cede, delegate or assign any of its rights or obligations to any person 
without the written consent of the Employer. 

Z1.2 Notwithstanding the above, the Employer may on written notice to the Contractor cede and 
delegate its rights and obligations under this contract to any of its subsidiaries or any of its 
present divisions or operations which may be converted into separate legal entities as a result 
of the restructuring of the Electricity Supply Industry.  

  

Z2 Change of Broad Based Black Economic Empowerment (B-BBEE) status 

Z2.1 Where a change in the Contractor’s legal status, ownership or any other change to his business 
composition or business dealings results in a change to the Contractor’s B-BBEE status, the 
Contractor notifies the Employer within seven days of the change. 

Z2.2 The Contractor is required to submit an updated verification certificate and necessary 
supporting documentation confirming the change in his B-BBEE status to the Employer within 

 
1 If the previous edition applies change ‘April 2013’ for ’September 2009’. 
2 State whether attached as a ‘PDF’ file in terms of Eskom’s licence, or to be obtained from Engineering 
Contract Strategies Tel 011 803 3008, Fax 086 539 1902 or www.ecs.co.za 

http://www.ice-sa.org.za/
http://www.ice-sa.org.za/


ESKOM HOLDINGS SOC Ltd  CONTRACT NUMBER _____________ 
STANDBY EMERGENCY WELD REPAIR SERVICE FOR UNIT 1 & 2   

 
PART C1: AGREEMENTS AND CONTRACT DATA PAGE 7 C1.2 TSSC3 CONTRACT DATA PART 1 

thirty days of the notification or as otherwise instructed by the Employer. 

Z2.3 Where, as a result, the Contractor’s B-BBEE status has decreased since the starting date the 
Employer may either re-negotiate this contract or alternatively, terminate the Contractor’s 
obligation to Provide the Service. 

Z2.4 Failure by the Contractor to notify the Employer of a change in its B-BBEE status may 
constitute a reason for termination. If the Employer terminates in terms of this clause, the 
procedures on termination are those stated in Clause 91.1 and the amount due on termination 
includes amounts listed in Clause 92.1 less a deduction of the forecast additional cost to the 
Employer of completing the service. 

  

Z3 Confidentiality 

Z3.1 The Contractor does not disclose or make any information arising from or in connection with 
this contract available to others except where required by this contract. This undertaking does 
not, however, apply to information which at the time of disclosure or thereafter, without default 
on the part of the Contractor, enters the public domain or to information which was already in 
the possession of the Contractor at the time of disclosure (evidenced by written records in 
existence at that time).  Should the Contractor disclose information to others where required by 
this contract the Contractor ensures that the provisions of this clause are complied with by the 
recipient. 

Z3.2 If the Contractor is uncertain about whether any such information is confidential, it is to be 
regarded as such until notified otherwise by the Employer. 

Z3.3 In the event that the Contractor is, at any time, required by law to disclose any such information 
which is required to be kept confidential, the Contractor, to the extent permitted by law prior to 
disclosure, notifies the Employer so that an appropriate protection order and/or any other action 
can be taken if possible, prior to any disclosure.  In the event that such protective order is not, 
or cannot, be obtained, then the Contractor may disclose that portion of the information which it 
is required to be disclosed by law and uses reasonable efforts to obtain assurances that 
confidential treatment will be afforded to the information so disclosed. 

Z3.4 The taking of images (whether photographs, video footage or otherwise) of the Employer’s 
property or any portion thereof, in the course of Providing the Service and after the end of the 
service period, requires the prior written consent of the Employer.  All rights in and to all such 
images vests exclusively in the Employer.   

Z3.5 The Contractor ensures that all his subcontractors abide by the undertakings in this clause. 

  

Z4 Waiver and estoppel: Add to clause 12.2: 

Z4.1 Any extension, concession, waiver or relaxation of any action stated in this contract by the 
Parties or their delegates or the Adjudicator does not constitute a waiver of rights, and does not 
give rise to an estoppel unless the Parties agree otherwise and confirm such agreement in 
writing. 

  

Z5 Health, safety and the environment 

Z5.1 The Contractor undertakes to take all reasonable precautions to maintain the health and safety 
of persons in and about the execution of the service. Without limitation the Contractor: 

• warrants that the total of the Prices as at the Contract Date includes a sufficient amount for 
proper compliance with the Construction Regulations, all applicable health & safety laws 
and regulations and the health and safety rules, guidelines and procedures provided for in 
this contract and generally for the proper maintenance of health & safety in and about the 
execution of service; and 
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• undertakes, in and about the execution of the service, to comply with the Construction 
Regulations and with all applicable health & safety laws and regulations and rules, 
guidelines and procedures otherwise provided for under this contract and ensures that his 
Subcontractors, employees and others under the Contractor’s direction and control, 
likewise observe and comply with the foregoing. 

Z5.2 The Contractor, in and about the execution of the service, complies with all applicable 
environmental laws and regulations and rules, guidelines and procedures otherwise provided 
for under this contract and ensures that his subcontractors, employees and others under the 
Contractor’s direction and control, likewise observe and comply with the foregoing. 
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Z6 Provision of a Tax Invoice and interest.  Add to clause 50 

Z6.1 The Contractor provides the Employer with a tax invoice in accordance with the Employer's 
procedures stated in the Service Information, showing the correctly assessed amount due for 
payment. 

Z6.2 If the Contractor does not provide a tax invoice in the form and by the time required by this 
contract, the time by when the Employer is to make a payment is extended by a period equal in 
time to the delayed submission of the correct tax invoice.  Interest due by the Employer in terms 
of clause 51.2 is then calculated from the delayed date by when payment is to be made. 

Z6.3 The Contractor is required to comply with the requirements of the Value Added Tax Act, no 89 
of 1991 (as amended) and to include the Employer’s VAT number 4740101508 on each invoice 
he submits for payment. 

  

Z7 Notifying compensation events 

Z7.1 Delete from the last sentence in clause 61.1, “unless the event arises from an instruction of the 
Employer.” 

  

Z8 Employer’s limitation of liability; Add to clause 80.2 

Z8.1 The Employer’s liability to the Contractor for the Contractor’s indirect or consequential loss is 
limited to R0.00 (zero Rand). 

  

Z9 Termination: Add to clause 90.2, after the words "or its equivalent":   

Z9.1    or had a business rescue order granted against it. 

  

Z10 Addition to Clause 50.4 

Z10.1 If the amount due for the Contractor’s payment of delay damages reaches the limits stated in a 
Task Order (if any), the Employer may terminate the Contractor’s obligation to Provide the 
Service. 

Z10.2 If the Employer terminates in terms of this clause, the procedures on termination are those 
stated in Clause 91.1 and the amount due on termination includes amounts listed in Clause 
92.1 less a deduction of the forecast additional cost to the Employer of completing the service. 

  

Z11 Ethics 

For the purposes of this Z-clause, the following definitions apply: 

Affected Party means, as the context requires, any party, irrespective of whether it is the Contractor 
or a third party, such party’s employees, agents, or Subcontractors or Subcontractor’s 
employees, or any one or more of all of these parties’ relatives or friends, 

Coercive 
Action 

means to harm or threaten to harm, directly or indirectly, an Affected Party or the 
property of an Affected Party, or to otherwise influence or attempt to influence an 
Affected Party to act unlawfully or illegally, 

Collusive 
Action 

means where two or more parties co-operate to achieve an unlawful or illegal 
purpose, including to influence an Affected Party to act unlawfully or illegally, 

Committing means, as the context requires, the Contractor, or any member thereof in the case of 
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Party a joint venture, or its employees, agents, or Subcontractors or the Subcontractor’s 
employees, 

Corrupt Action means the offering, giving, taking, or soliciting, directly or indirectly, of a good or 
service to unlawfully or illegally influence the actions of an Affected Party, 

Fraudulent 
Action 

means any unlawfully or illegally intentional act or omission that misleads, or attempts 
to mislead, an Affected Party, in order to obtain a financial or other benefit or to avoid 
an obligation or incurring an obligation, 

Obstructive 
Action 

means a Committing Party unlawfully or illegally destroying, falsifying, altering or 
concealing information or making false statements to materially impede an 
investigation into allegations of Prohibited Action, and 

Prohibited 
Action 

means any one or more of a Coercive Action, Collusive Action Corrupt Action, 
Fraudulent Action or Obstructive Action. 

Z11.1 A Committing Party may not take any Prohibited Action during the course of the procurement 
of this contract or in execution thereof. 

Z11.2 The Employer may terminate the Contractor’s obligation to Provide the Services if a 
Committing Party has taken such Prohibited Action and the Contractor did not take timely and 
appropriate action to prevent or remedy the situation, without limiting any other rights or 
remedies the Employer has. It is not required that the Committing Party had to have been 
found guilty, in court or in any other similar process, of such Prohibited Action before the 
Employer can terminate the Contractor’s obligation to Provide the Services for this reason. 

Z11.3 If the Employer terminates the Contractor’s obligation to Provide the Services for this reason, 
the amounts due on termination are those intended in core clauses 92.1 and 92.2. 

Z11.4 A Committing Party co-operates fully with any investigation pursuant to alleged Prohibited 
Action. Where the Employer does not have a contractual bond with the Committing Party, the 
Contractor ensures that the Committing Party co-operates fully with an investigation. 

 
 
 
Z12 Insurance 

Z __12.1 Replace condition of contract 82 with the following: 

 

Insurance cover 82  

 82.1 When requested by a Party, the other Party provides certificates from his insurer 
or broker stating that the insurances required by this contract are in force. 

   

 82.2 The Contractor provides the insurances in the Insurance Table A, from the 
starting date until the until the earlier of Completion and the date of the 
termination certificate. 

  INSURANCE TABLE A 

Insurance against Minimum amount of cover or 
minimum limit of indemnity 

Loss of or damage caused by the Contractor to the 
Employer’s property 

The replacement cost where 
not covered by the Employer’s 
insurance 

 

The Employer’s policy 
deductible as at contract date, 
where covered by the 
Employer’s insurance 
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Loss of or damage to equipment, plant and 
materials 

The replacement cost where 
not covered by the Employer’s 
insurance 

 

The Employer’s policy 
deductible as at contract date, 
where covered by the 
Employer’s insurance 

The Contractor’s liability for loss of or damage to 
property (except the Employer’s property, 
equipment and other things used to Provide the 
Service) and for bodily injury to or death of a 
person (not an employee of the Contractor) arising 
from or in connection with the Contractor’s 
Providing the Service 

Loss of or damage to property 

The replacement cost 

 

Bodily injury to or death of a 
person 

The amount required by the 
applicable law 

Liability for death of or bodily injury to employees 
of the Contractor arising out of and in the course of 
their employment in connection with this contract 

The amount required by the 
applicable law 

 

   

   

   

 82.3 The Employer provides the insurances stated in the Insurance Table B 

   

  INSURANCE TABLE B 

Insurance against or name 
of policy 

Minimum amount of cover or minimum limit 
of indemnity 

Assets All Risk Per the insurance policy document 

Contract Works insurance Per the insurance policy document 

Environmental Liability Per the insurance policy document 

General and Public Liability Per the insurance policy document 

Transportation (Marine) Per the insurance policy document 

Motor Fleet and Mobile Plant Per the insurance policy document 

Terrorism Per the insurance policy document 

Cyber Liability Per the insurance policy document 

Nuclear Material Damage and 
Business Interruption 

Per the insurance policy document 

Nuclear Material Damage 
Terrorism 

Per the insurance policy document 

 

   

 

Z13 Nuclear Liability 

Z13.1 The Employer is the operator of the Koeberg Nuclear Power Station (KNPS), a nuclear installation, 
as designated by the National Nuclear Regulator of the Republic of South Africa, and is the holder 
of a nuclear licence in respect of the KNPS. 

Z13.2 The Employer is solely responsible for and indemnifies the Contractor or any other person against 
any and all liabilities which the Contractor or any person may incur arising out of or resulting from 
nuclear damage, as defined in Act 47 of 1999, save to the extent that any liabilities are incurred 



ESKOM HOLDINGS SOC Ltd  CONTRACT NUMBER _____________ 
STANDBY EMERGENCY WELD REPAIR SERVICE FOR UNIT 1 & 2   

 
PART C1: AGREEMENTS AND CONTRACT DATA PAGE 12 C1.2 TSSC3 CONTRACT DATA PART 1 

due to the unlawful intent of the Contractor or any other person or the presence of the Contractor 
or that person or any property of the Contractor or such person at or in the KNPS or on the KNPS 
site, without the permission of the Employer or of a person acting on behalf of the Employer. 

Z13.3 Subject to clause Z13.4 below, the Employer waives all rights of recourse, arising from the 
aforesaid, save to the extent that any claims arise or liability is incurred due or attributable to the 
unlawful intent of the Contractor or any other person, or the presence of the Contractor or that 
person or any property of the Contractor or such person at or in the KNPS or on the KNPS site, 
without the permission of the Employer or of a person acting on behalf of the Employer. 

Z13.4 The Employer does not waive its rights provided for in section 30 (7) of Act 47 of 1999, or any 
replacement section dealing with the same subject matter. 

Z13.5 The protection afforded by the provisions hereof shall be in effect until the KNPS is 
decommissioned. 

Z14 Asbestos 

 

For the purposes of this Z-clause, the following definitions apply: 

AAIA means approved asbestos inspection authority. 

ACM means asbestos containing materials. 

AL means action level, i.e. a level of 50% of the OEL, i.e. 0.1 regulated asbestos fibres 
per ml of air measured over a 4 hour period. The value at which proactive actions is 
required in order to control asbestos exposure to prevent exceeding the OEL. 

Ambient Air means breathable air in area of work with specific reference to breathing zone, which 
is defined to be a virtual area within a radius of approximately 30cm from the nose 
inlet. 

Compliance 
Monitoring 

means compliance sampling used to assess whether or not the personal exposure of 
workers to regulated asbestos fibres is in compliance with the Standard’s requirements 
for safe processing, handling, storing, disposal and phase-out of asbestos and 
asbestos containing material, equipment and articles. 

OEL means occupational exposure limit. 

Parallel 
Measurements 

means measurements performed in parallel, yet separately, to existing measurements 
to verify validity of results. 

Safe Levels means  airborne asbestos exposure levels conforming to the Standard’s requirements 
for safe processing, handling, storing, disposal and phase-out of asbestos and 
asbestos containing material, equipment and articles. 

Standard means the Employer’s Asbestos Standard 32-303: Requirements for Safe Processing, 
Handling, Storing, Disposal and Phase-out of Asbestos and Asbestos Containing 
Material, Equipment and Articles. 

SANAS means the South African National Accreditation System. 

TWA means the average exposure, within a given workplace, to airborne asbestos fibres, 
normalised to the baseline of a 4 hour continuous period, also applicable to short term 
exposures, i.e. 10-minute TWA. 

Z14.1 The Employer ensures that the Ambient Air in the area where the Contractor will Provide the 
Services conforms to the acceptable prescribed South African standard for asbestos, as per the 
regulations published in GNR 155 of 10 February 2002, under the Occupational Health and Safety 
Act, 1993 (Act 85 of 1993) (“Asbestos Regulations”). The OEL for asbestos is 0.2 regulated 
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asbestos fibres per millilitre of air as a 4-hour TWA, averaged over any continuous period of four 
hours, and the short term exposure limit of 0.6 regulated asbestos fibres per millilitre of air as a 10-
minute TWA, averaged over any 10 minutes, measured in accordance with HSG248 and 
monitored according to HSG173 and OESSM. 

Z14.2 Upon written request by the Contractor, the Employer certifies that these conditions prevail. All 
measurements and reporting are effected by an independent, competent, and certified 
occupational hygiene inspection body, i.e. a SANAS accredited and Department of Employment 
and Labour approved AAIA. The Contractor may perform Parallel Measurements and related 
control measures at the Contractor’s expense. For the purposes of compliance the results 
generated from Parallel Measurements are evaluated only against South African statutory limits as 
detailed in clause Z14.1. Control measures conform to the requirements stipulated in the AAIA-
approved asbestos work plan. 

Z14.3 The Employer manages asbestos and ACM according to the Standard. 

Z14.4 In the event that any asbestos is identified while Providing the Services, a risk assessment is 
conducted and if so required, with reference to possible exposure to an airborne concentration of 
above the AL for asbestos, immediate control measures are implemented and relevant air 
monitoring conducted in order to declare the area safe. 

Z14.5 The Contractor’s personnel are entitled to stop working and leave the contaminated area forthwith 
until such time that the area of concern is declared safe by either Compliance Monitoring or an 
AAIA approved control measure intervention, for example, per the emergency asbestos work plan, 
if applicable. 

Z14.6 The Contractor continues to Provide the Services, without additional control measures presented, 
on presentation of Safe Levels. The contractually agreed dates to Provide the Services, including 
the Completion Date, are adjusted accordingly. The contractually agreed dates are extended by 
the notification periods required by regulations 3 and 21 of the Asbestos Regulations, 2001. 

Z14.7 Any removal and disposal of asbestos, asbestos containing materials and waste, is done by a 
registered asbestos contractor, instructed by the Employer at the Employer’s expense, and 
conducted in line with South African legislation. 
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Data provided by the Contractor (the Contractor’s Offer) 
 
The tendering contractor is advised to read both the NEC3 Term Service Short Contract (April 2013) and the 
relevant parts of its Guidance Notes (TSSC3-GN)3 in order to understand the implications of this Data which 
the tenderer is required to complete.  An example of the completed Data is provided on page 24 of the 
TSSC3 Guidance Notes. 
 
Completion of the data in full is essential to create a complete contract. 
 
 

10.1 The Contractor is (Name): [●] 

 Address [●] 

 Tel No. [●] 

 Fax No. [●] 

 E-mail address [●] 

63.2 The percentage for overheads and profit 
added to the Defined Cost for people is 

 
[●]% 

63.2 The percentage for overheads and profit 
added to other Defined Cost is 

 
[●]% 

11.2(4) The Price List is in the document called ‘Price List’ in Part 2 of this 
contract. 

11.2(4) The offered total of the Prices for part of 
the service in Part 1 of the Price List is  
[Enter the total of the Prices from the Price 
List]: 

R[●]  
excluding VAT 
[in words]  
[●]  
excluding VAT 

11.2(4) The offered total of the Prices for part of 
the service in Part 2 of the Price List is  
[Enter the total of the Prices from the Price 
List]: 

R[●]  
excluding VAT 
[in words]  
[●]  
excluding VAT 

 
 

 
3 Available from Engineering Contract Strategies Tel 011 803 3008, Fax 086 539 1902, or www.ecs.co.za. 
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C2 Pricing Data 
 

C2.1 Pricing assumptions 

 
The Price List is in two parts.  Part 1 is for work described in the Service Information not requiring the 
Employer to issue a Task Order.  Part 2 is for work to be carried out within a stated period of time on a task 
by Task basis and instructed by Task Order.  The service may comprise work under Part 1 only or Part 2 
only or a mix of both. 
 
Entries in the first four columns of Part 1 of the Price List are made either by the Employer or the tenderer.  
Entries in the first four columns of Part 2 of the Price List would normally be made by the Employer as the 
Party most likely to know the kind of work which will be instructed by the issue of Task Orders.  The tenderer 
then enters a rate for each item and multiplies it by the Expected quantity to produce the Price to be entered 
in the final column. 
 
If the Contractor is to be paid an amount for the item which is not adjusted if the quantity of work in the item 
changes, the tenderer enters the amount in the Price column only, the Unit, Expected quantity and Rate 
columns being left blank. 
 
If the Contractor is to be paid an amount for the item of work which is the rate for the work multiplied by the 
quantity completed, the tenderer enters a rate for each item and multiplies it by the Expected quantity to 
produce the Price, to be entered in the final column. 
 
If the Contractor is to be paid a Price for an item proportional to the length of time for which a service is 
provided, a unit of time is stated in the Unit column and the expected length of time (as a quantity of the 
stated units of time) is stated in the Expected quantity column. 
 
 
The rates and Prices entered for each item includes for all work and other things necessary to complete the 
item. 
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C2.2 Price List 

Part 1 
 
The rates and Prices entered for each item includes for all work and other things necessary to complete the 
item. 
 

ITEM DESCRIPTION QTY UNIT RATE TOTAL 

1 P&Gs     

1.1 Site Establishment (offices, storage shed) sum 1   

1.2 Transport days 8   

1.3 Accommodation days 10   

1.4 Compliance with Employers Safety 
requirements, Compile Health & Safety File 

sum 1   

1.5 Plant, tools & Equipment. sum 1   

1.6 Site De-establishment (offices, storage 
shed) 

sum 1   

2. 1 x IWS Welding supervisor for 8 days Hours 64   

3. 1 x IWS Welding supervisor for 2 Saturdays 
(Over time Rates) 

Hours 16   

4. 2 x 6G Welder for 8 days Hours 128   

5. 2 x 6G Welder for 2 Saturdays (Over time 
Rates) 

Hours 32   

6. 1 x semiskilled labour for 8 days Hours 64   

7. 1 x semiskilled labour for 2 Saturdays (Over 
time Rates) 

Hours 16   

8. 2 x 6G Welder to EN 10137-2 S690QL for 8 
days 

Hours 128   

9. 2 x 6G Welder to EN 10137-2 S690QL for 2 
Saturdays (Over time Rates) 

Hours 32   

10. Data book No 1   

11. 1 x pipe fitter for 8 days Hours 64   

12. 1 x pipe fitter for 2 Saturdays (Over time 
Rates)  

 16   

13. Heat treatment preparations (Repair to 
include all equipment and consumables) 

hours  10   

14. Pre weld Hydrogen bake-out (Repair to 
include all equipment and consumables) 

hours  9   

15. Post weld Hydrogen bake-out (Repair to 
include all equipment and consumables) 

hours  9   

16. 
PWHT (Repair to include all equipment and 
consumables) DAY  1 

  

 

 Total of the Prices for Part 1    
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Part 2 
 
The rates and Prices entered for each item includes for all work and other things necessary to complete the 
item. 
 

Item no. Description Unit Quantity Rate Price 

      

      

      

      

      

      

      

      

 

 The total of the Prices for Part 2    
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C3:  Scope of Work 
 

C3.1 Service Information 

 
The waterways at Drakensberg Pumped Storage Scheme upstream of the machine hall complex comprise the 
headrace tunnel, the surge shaft, the pressure shafts, the pressure tunnels and the steel lined penstocks. 
There are two waterways serving four generator units and these are referred to as waterways 1/2 and 3/4 
respectively. The layout of these waterways is depicted on drawing No.  
0.48/4821. 
 
Units 1 and 2 which are served by waterway 1/2 were commissioned in 1981. The waterway units of 1 and 2 
were last dewatered and inspected in 2020. The forthcoming outage will be the fourth inspection in the life of 
the structure. 
It is planned to dewater the waterway of unit 1 and 2 in January 2023. The waterway is a high pressure system 
consisting of a concrete pre-stressed lining. During the outage the steel lining will be weld repaired if required. 
The estimated of the total length of weldments that will be inspected by MT and UT are approximately 2600m and 
1300m respectively. 
 
The penstock consists of a total of 79 cans. Each can was constructed in the shop and contains from 1 to 5 
strakes. Depending on the diameter of the can, the strakes will be constructed with one or two longitudinal 
welds. The strake-to-strake circumferential welds would also have been done in the shop, which are 
considered to be of a better quality than site welds 

 
 
 

 
 
A detailed scope will be determined if the need arises for a repair in the waterways. As part of our emergency 
plan, we’d like to have a qualified and experienced welding team on standby in the event the need arises. 
 
If a significant defect is discovered, the contractor will be informed that the services of the weld repair team is 
required and to conduct the repairs. The weld repair team to be certified and coded welders. In the event of a weld 
defect/flaw being detected by NDE and requiring repairs, the contractor will compile a weld design/repair based on 
the weld defect/flaws. Welding to include Build up/weld repair of fillet and butt welds. Thereafter, the scope will be 
finalized in conjunction with Eskom. 

 
 

1. Description of the service  
 

 

Provide a Standby Emergency Weld Repair team, as and when required. 
 

2. Specifications 
 

WELD SPECIFICATIONS 
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• Joint Type: Butt 

• Parent metal: EN 10137-2 S690QL 

• Welded to: EN 10137-2 S690QL 

• Filler metal designation: ER 120S-G 

• Filler metal size: 2mm 

• Preheat temperature: 100 °C 

• Maximum interpass temperature: 250 °C 

• Welding to comply with BS EN standards.  

• Welding to be done as per drawing 0.48/2294.  

• Buildup/repair of welds to fillet and butt joints. 

• The system design and operating pressure is 7.2MPa 

• Material to be welded is 16Mo3 Carbonized steel. Further detail in drawing 0.48/2294 

• The working medium is water. 

• Thicknesses of pipe range between 25mm and 70mm. Further detail in drawing 0.48/2294 

• The pipes are coated with COPON EP 2300. 

• Work will be performed in a level 1 classified plant. 

• Acceptance level, according to design code, to be level B. 

 

Weldment repair technical specifications 
• Welding company must comply with ISO 3834-2 as the work performed is on Eskom level 1 classified plant. 

• Welding to comply with BS EN standards. 

• Weld Joint Type: Butt 

• Parent metal: S690QL 

• Thicknesses of pipe range between 25mm and 70mm. Further detail in drawing 0.48/2294 

• The system design and operating pressure is 7.2MPa 

• The working medium is water. 

• The pipes are coated with COPON EP 2300. 

• NDT Acceptance level, according to design code, to be level B 

 

Welding Procedure Specifications (WPS)  

The Contractor submits to the Employer for acceptance, a WPS for S690QL material butt weld procedure covering a 

qualified thickness range of 3 - 70mm. The WPS must be approved by IWE/IWT. (WPS is in accordance with BS EN 

ISO15614-1 L2 or ASME IX.)  

 

Welding Procedure Qualification Records (WPQR)  

The Contractor submits to the Employer for acceptance, a WPQR for S690QL material butt weld procedure covering a 

qualified thickness range of 3 - 70mm. The WPS must be approved by IWE/IWT. (WPQR is in accordance with BS EN 

ISO15614-1 L2 or ASME IX.)  

 

Welder Qualification Records (WQRs)  

The Contractor submits to the Employer for acceptance, a valid Welder Qualification Records (WQRs) covering the PQR 

filler material group and dimensions. WQR is approved by the Contractor’s responsible welding coordinator. Refer to 

240-106628253 Standard for Welding Requirements on Eskom Plant. 

 

Specifications 

 

Reference number Title 
Date or 
revision 

Tick if publicly 
available 

SANS 1200 SANS Series Standardized Specifications for Civil 
Engineering 

latest ✓ 

QM 58 Supplier Contract Quality Requirements 
Specification 

Latest ✓ 

R1010 Construction Regulations –No.  2003 ✓ 

OHSA No 85 0f 1993 Occupational Health and Safety Act  
1993 As 
amended 

✓ 
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 National Environmental Management Act of 1988   

240-83539994 Eskom NDT Personnel Approval (NPA) for Quality 
Related Special Processes on Eskom Plant 
Standard 

  

240-83540088 Requirements for Non-Destructive Testing (NDT) 
on Eskom Plant Standard 

 ✓ 

GGR 0992 Plant Safety Regulations  ✓ 

240-106628253 Standard for Welding Requirements on Eskom 
Plant 

2021 ✓ 

Drawings 

 

Drawing number  Revision  Title 
     

0.48/4821  0  Layout of the Scheme 
     

0.48/4837  0  Pressure Shaft and Tunnel Details 
   

     

 

3. Constraints on how the Contractor Provides the Service 

 
 
The Contractor provides 
 

• Proof of security Screening  
 

Acceptance of this tender is subject to the condition that both the contracting company’s management and 
its employees will provide Eskom with a clear criminal record not older than thirty (30) days from a reputable 
screening company. If the principal contractor appoints a subcontractor, the same provisions and measures 
will apply to the subcontractor. Acceptance of the tender is also subject to the condition that the contractor 
will implement all such security measures for the safe performance of the work as required in the scope of 
the contract  

 
 

• Accommodation and Transport  
 
The Contractor provides accommodation and transport for all his staff 
 

• Telephone facilities  
 
Telephone facilities are not provided. The Contractor shall make arrangements for his telephone facilities 
 
Items to be supplied by the Contractor in his tender  
 

• Lead time to site establishment after order is placed  

• Method statement and QCP 

• Welding certificates applicable to the code 

• Proof provided of similar work done in confined space with reference contact detail 
 

3.1 Meetings 
 
Before ay work can commence on site the Contractor and all staff to attend site induction. The Contractor is 
to allow 2 hours for this. Contractors are required to submit the SAPS Clearance certificate obtained by the 
employee along with a copy of his/her identity document or passport.  
 
The Contractor will be required to sign on to the workers register each morning and sign out each afternoon. 
A responsible person (RP) will be appointed by site and will be responsible for the area where the works is 
taking place. The RP will be responsible for ensuring that everyone signs on and off the workers register, 
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ensure that everyone is aware of the Eskom rules and will confirm that the area is still safe for work. The 
Contractor must notify the RP of the daily work plan prior to execution of works.  
 
The Contractor is to hold a toolbox talk each morning before commencing with the works to discuss the 
previous day’s work and to ensure that everyone understands what is required of them.  
 
When required, the Contractor must have a representative at each daily morning Outage meeting.  
 
3.2 Use of standard forms 
 
Standard forms to be used by the Contractor in the administration of the contract, for example early warning 
and compensation event notifications. 
 
3.3 Invoicing and payment 
 
In terms of core clause 50 the Contractor assesses the amount due and applies to the Employer for 
payment.  The Contractor applies for payment with a tax invoice addressed to the Employer as follows:  
______________________________________________________________________  
 
The Contractor includes the following information on each tax invoice: 
 

• Name and address of Contractor; 

• Contractor’s VAT registration number if applicable; 

• Contractor’s company registration number if applicable; 

• Contractor’s banking details; 

• Name and address of recipient ; 

• Tax invoice number and date of issue; 

• Description of goods/services provided; 

• Period time for which the Tax invoice is being rendered; 

• Contract Number (commencing with a 46 prefix); 

• Relevant Task Number (commencing with a 45 prefix); 

• Relevant Task Order line item number; 

• Relevant good receipt/service entry number received from the Employer’s Service Manager; 

• Statement whether value added tax is included or excluded 

• Invoices to be made out to Eskom Holdings SOC Ltd 
 

 
The Contractor attaches the detail assessment of all work done for each item in the Price List to each tax 
invoice showing  
 

• the Price for each lump sum item in the Price List or Task Order which the Contractor has completed 
and 

• where a quantity is stated for an item in the Price List or Task Order, an amount calculated by 
multiplying the quantity which the Contractor has completed by the rate. 

 

All invoices to be accompanied by the Payment Assessment Certificate as issued by the Service 
Manager invoices to be submitted electronically as PDF documents to:  

 

invoiceseskomlocal@eskom.co.za 

  

3.3.1 Eskom information 

• Eskom Tax clearance and BBBEE certificate is available at: 

https://www.eskom.co.za/Tenders/BBBEECertificate/Pages/Eskom_BBBEE_Certificate.aspx 

• Eskom VAT Number is 4740101508  
 
3.4 Records of Defined Cost 

mailto:invoiceseskomlocal@eskom.co.za
https://www.eskom.co.za/Tenders/BBBEECertificate/Pages/Eskom_BBBEE_Certificate.aspx
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In order to substantiate the Defines Cost of compensation events, the Employer requires that the Contractor 
keeps records of amounts paid by him for people employed by the Contractor, Plant and Materials, work 
subcontracted by the Contractor and equipment. [See clause 11.2(2) and 63.2].  These records need to be 
available on a spreadsheet in case a compensation event is agreed on. 
 

3.5 Accelerated Shared Growth Initiative – South Africa (ASGI-SA)  

Not applicable in this instance  
 

3.6 BBBEE and preferencing scheme 

 
Contractor to ensure Employer has an updated valid certified copy of BBBEE certificate or sworn affidavit 
during contract period. Failure to do so, could result in Eskom Vendor Management Dept blocking the vendor 
details on Eskom vendor management system which affects payment processing of invoices.  
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3.7 Cataloguing requirements by the Contractor 
 
Not applicable 
 

4.  Requirements for the plan  
 
The Contractor is to submit a bar chart program detailing how he is to execute the works within the stipulated 
dates. The program must indicate the start and completion dates and duration of all activities. Take full 
cognizance of the contractor risk and obligations in terms of the contract. The program will be subject to 
acceptance by the Project Manager.  
 
If the program has to be revise because the contractor is falling behind, the Contractor shall submit a revised 
program showing how he intends to meet the completion date. Any proposal by the contractor to increase 
the tempo or work must incorporate positive steps to increase production either by the provision of more 
labour and plant on the site or by using the available labour and plant in a more efficient manner.  
 
The Contractor must submit with his tender, daywork rates for al personnel, materials and equipment to be 
used in execution of the works.  
 
 

5. Services and other things provided by the Employer  
 

Item Date by which it 
will be provided 

• Water Supply  
 
The nearest potable water connections will be indicated but it is the 
Contractor’s responsibility to arrange for all such services required in the 
execution of the works. No warranty is offered or given by the Employer that 
the existing available water supply will be necessarily adequate for the 
contractor’s purposes nor that such supply is in any way guaranteed. All 
water for construction purpose shall be clean, free from undesirable 
concentrations of deleterious salts and other materials.  

 

• Potable Water   

The Contractor makes his own connections from the location as indicated on 
site  

 

  
• Electricity Supply  

 
220V and 380V electrical supply are generally available in the power station 
complex. The nearest electrical power supply will be indicated but it is the 
Contractor’s responsibility to arrange for all such services required in the 
execution of the works. No warranty is offered or given by the Employer that 
the existing available electrical supply will necessarily be adequate for the 
contractor’s purposes nor that such supply is in any way guaranteed.  
 
The distribution of electricity shall be carried out by the contractor strictly in 
accordance with the applicable laws and regulations. 
 

 

•  Ablution facilities 
 
Only available at the power station complex 

 

• Telephone facilities 
 

none   
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• Area for Contractors Site Establishment 
 
An area in which the contractor may erect its offices, workshop, stores and 
other facilities, which it requires for the purposes of the contract, will be 
identified and pointed out at the site meeting. If, the contractor finds the area 
unsuitable for his requirements, he shall, at his own cost, be responsible for 
locating and making all arrangements necessary in securing an area suitable 
to meet its needs 
 
Security to the Contractors storage or site yard is the responsibility of the 
Contractor 

 

 

• Storage yard 
 

A storage yard will be indicated to the Contractor 

 

• Spoil Area 
 
A spoil area will be indicated to the Contractor 

 

• Compressed Air 
 

No compressed air is available. 
 

 

  

 

6. Property affected by the service 
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Off R74 between Bergville and Harrismith 
 
is reached from Harrismith via the R49 to Kestel. The R74 turn-off to Bergville is 2,8 kms along the R49. Turn left 
after 8,7 kms and travel 23,5 kms to the Natal/Free State boundary at the top of the Oliviershoek Pass. From there, 
travel 13,1 kms down the pass and turn left. Follow the signposted directions to the power station for approximately 
9,5 Kms. The total distance from Harrismith is approximately 60 kms 
 
 
GPS Co-ordinates 
 

Site Latitude Longitude 

Drakensberg power station -28.564689187276056 29.084088524999807 
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Task Order 
 
 

 
Task Order form for use when work within the service is instructed to be carried out within a stated 
period of time on a Task by Task basis 

 

Task Order No. [●] service .[●] 

To: [●]....................................................................................................................................................... 
.......................................................................................................................... (Contractor) 

 

I propose to instruct you to carry out the following task: 

Description [●] 

  

  

Starting date [●] 

Completion Date [●] 

Delay damages per week [●] 

  

Please submit your price and programme proposals below. 

Signed: 
 

Date 

(for Employer)  

  

Total of Prices for items of work on the Price List 
(details attached) 

 
R.___________________________________ 

Total of Prices for items of work not on the Price List 
(details attached). 

 
R.___________________________________ 

Total of the Prices for this Task Order R ___________________________________ 

  

The programme for the Task is   ........................................... [ref] (attached) 

Signed: 
 

Date 

(for Contractor)  

  

 

I accept the above price and programme and instruct you to carry out the Task 

Signed: 
 

Date: 

(for Employer)  

 


