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C1.1 Form of Offer & Acceptance 
 
Offer 
 
The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract for 
the procurement of: 
 
General Facilities Maintenance Contract for Eskom Telecommunications Radio Sites in the Eastern 
Cape for a period of 3 Years on an as-and-when required basis. 
 
The tenderer, identified in the Offer signature block, has examined the documents listed in the Tender Data 
and addenda thereto and by submitting this Offer has accepted the Conditions of Tender. 
 
By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer 
and Acceptance the tenderer offers to perform all of the obligations and liabilities of the Contractor under the 
contract including compliance with all its terms and conditions according to their true intent and meaning for 
an amount to be determined in accordance with the conditions of contract identified in the Contract Data.  
 

Options A  The offered total of the Prices exclusive of VAT is  Rates only 

 Sub total Rates only 

 Value Added Tax @ 14% is Rates only 

 The offered total of the amount due inclusive of VAT is1 Rates only 

 (in words)  
 

 
This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and 
Acceptance and returning one copy of this document including the Schedule of Deviations (if any) to the 
tenderer before the end of the period of validity stated in the Tender Data, or other period as agreed, 
whereupon the tenderer becomes the party named as the Contractor in the conditions of contract identified 
in the Contract Data. 
 
Signature(s) 
 

   

Name(s) 
 

   

Capacity 
 

   

For the 
tenderer: 
 

 

 
Name & 
signature of 
witness 

(Insert name and address of organisation)   
 
Date 

 

  

 

 
1 This total is required by the Employer for budgeting purposes only.  Actual amounts due will be assessed in 
terms of the conditions of contract. 

5% 
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Acceptance
 
By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the 

 pay the Contractor the amount due in 
accordance with the conditions of contract 
shall form an agreement between the Employer and the tenderer upon the terms and conditions contained in 
this agreement and in the contract that is the subject of this agreement. 
 
The terms of the contract, are contained in:  
 

Part C1  Agreements and Contract Data, (which includes this Form of Offer and Acceptance) 
 
Part C2  Pricing Data 
 
Part C3  Scope of Work: Service Information 
 

and drawings and documents (or parts thereof), which may be incorporated by reference into the above 
listed Parts. 
 
Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed 
in the Returnable Schedules as well as any changes to the terms of the Offer agreed by the tenderer and the 
Employer during this process of offer and acceptance, are contained in the Schedule of Deviations attached 
to and forming part of this Form of Offer and Acceptance.  No amendments to or deviations from said 
documents are valid unless contained in this Schedule. 
 
The tenderer shall within two weeks of receiving a completed copy of this agreement, including the Schedule 
of Deviations (if any), contact the Employer
the delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to be 
provided in terms of the conditions of contract identified in the Contract Data at, or just after, the date this 
agreement comes into effect.  Failure to fulfil any of these obligations in accordance with those terms shall 
constitute a repudiation of this agreement. 
 
Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer 
receives one fully completed and signed original copy of this document, including the Schedule of Deviations 
(if any).   
 
 
Signature(s) 
 

   

Name(s) Mfundiso Hina  
 

  

Capacity 
 

Middle Manager 
Telecommunications 

  

for the 
Employer 
 

 
Eskom Holdings SOC Ltd,  
No.2 Maxwell Drive Sunninghill, Sandton  

 
Name & 
signature of 
witness 

   
 
Date 

 

 
Note: If a tenderer wishes to submit alternative tenders, use another copy of this Form of Offer and 
Acceptance. 
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Schedule of Deviations to be completed by the Employer prior to contract award
Note: 

1.  This part of the Offer & Acceptance would not be required if the contract has been developed by negotiation between the 
Parties and is not the result of a process of competitive tendering. 

2. The extent of deviations from the tender documents issued by the Employer prior to the tender closing date is limited to those 
permitted in terms of the Conditions of Tender. 

3. ould any matter in such letter, which 
constitutes a deviation as aforesaid be the subject of agreement reached during the process of Offer and Acceptance, the 
outcome of such agreement shall be recorded here and the final draft of the contract documents shall be revised to 
incorporate the effect of it. 

 

No. Subject Details 

1   

2   

3   

4   

5   

6   

7   

  

 
 
By the duly authorised representatives signing this Schedule of Deviations below, the Employer and the 
tenderer agree to and accept this Schedule of Deviations as the only deviations from and amendments to the 
documents listed in the Tender Data and any addenda thereto listed in the Tender Schedules, as well as any 
confirmation, clarification or changes to the terms of the Offer agreed by the tenderer and the Employer 
during this process of Offer and Acceptance.   
 
It is expressly agreed that no other matter whether in writing, oral communication or implied during the period 
between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of 
this Form shall have any meaning or effect in the contract between the parties arising from this Agreement.  
 
 
 For the tenderer: 

 
 For the Employer 

 
Signature 
 

   

Name  
 

 Mfundiso Hina  
 

Capacity 
 

  Middle Manager Telecommunications 

On behalf 
of 

(Insert name and address of organisation) 
 
 
 

 Eskom Holdings SOC Ltd,  
No.2 Maxwell Drive Sunninghill, Sandton  

Name & 
signature 
of witness 

   

 
Date 
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C1.2 TSC3 Contract Data 
 

Part one - Data provided by the Employer 
 
 

1. Please read the relevant clauses in the conditions of contract before you enter data.  The number of 
the clause which requires the data is shown in the left hand column for each statement however 
other clauses may also use the same data.   

 
2. Some TSC3 options are always selected by Eskom Holdings SOC Ltd.   The remaining TSC3 

options are identified by shading in the left hand column.  In the event that the option is not required 
select and - data is required to be 
inserted relevant to the specific option selected.] 

 
Completion of this data in full, according to the Options chosen, is essential to create a complete contract. 
 

Clause Statement Data 

1 General  

 The conditions of contract are the core 
clauses and the clauses for main Option:  

 

  A:  Priced contract with price list 

 dispute resolution Option W1: Dispute resolution procedure 

 and secondary Options  

  X2  Changes in the law 

  X18: Limitation of liability 

  X19: Task Order 

  Z:  Additional conditions of contract 

 of the NEC3 Term Service Contract April 
20131 (TSC3) 

 

10.1 The Employer is (name): Eskom Holdings SOC Ltd (reg no: 
2002/015527/30), a state owned company 
incorporated in terms of the company laws of 
the Republic of South Africa 

 Address Registered office at Megawatt Park, Maxwell 
Drive, Sandton, Johannesburg 

10.1 The Service Manager is (name):  Dallas Dreyer 

 Address Eskom Ducats Complex, 7-8 Milestone 
Macleantown Road, Beacon Bay North 

 Tel 043 703 2872 

 Fax 086 538 8397 

 
1 Available from Engineering Contract Strategies Tel 011 803 3008 Fax 086 539 1902 www.ecs.co.za  
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 e-mail dreyerd@eskom.co.za  

11.2(2) The Affected Property is Eskom Telecommunications Radio Sites in the 
Eastern Cape. 

11.2(13) The service is  General Facilities Maintenance Contract for 
Eskom Telecommunications Radio Sites in 
the Eastern Cape for a period of 3 Years on 
an as-and-when required basis 

11.2(14) The following matters will be included in 
the Risk Register 

 
 

11.2(15) The Service Information is in  Part 3: Scope of Work and all documents and 
drawings to which it makes reference. 

12.2 The law of the contract is the law of  the Republic of South Africa 

13.1 The language of this contract is  English 

13.3 The period for reply is 2 (two) weeks 

2 The Contractor
responsibilities 

Data required by this section of the core 
clauses is also provided by the Contractor in 
Part 2 and terms in italics used in this section 
are identified elsewhere in this Contract Data 

21.1 The Contractor submits a first plan for 
acceptance within 

 
2 (two) weeks of the Contract Date 

3 Time  

30.1 The starting date is. TBA 

30.1 The service period is 36 (thirty six) months 

4 Testing and defects There is no reference to Contract Data in this 
section of the core clauses and terms in italics 
used in this section are identified elsewhere in 
this Contract Data 

5 Payment  

50.1 The assessment interval is  25th day of each successive month 

51.1 The currency of this contract is the  South African Rand 

51.2 The period within which payments are 
made is 

 
Either 14 (fourteen) days or 30 (thirty) days 
depending on the  BBBEE status at 
date of payment 

51.4 The interest rate is  
 

the publicly quoted prime rate of interest 
(calculated on a 365 day year) charged by from 
time to time by the Standard Bank of South 
Africa Limited (as certified, in the event of any 
dispute, by any manager of such bank, whose 
appointment it shall not be necessary to prove) 
for amounts due in Rands and  
 
(ii) the LIBOR rate applicable at the time for 
amounts due in other currencies.  LIBOR is the 
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6 month London Interbank Offered Rate quoted 

Street Journal for the applicable currency or if 
no rate is quoted for the currency in question 
then the rate for United States Dollars, and  if no 
such rate appears in The Wall Street Journal 
then the rate as quoted by the Reuters Monitor 
Money Rates Service (or such service as may 
replace the Reuters Monitor Money Rates 
Service) on the due date for the payment in 
question, adjusted mutatis mutandis every 6 
months thereafter (and as certified, in the event 
of any dispute, by any manager employed in the 
foreign exchange department of The Standard 
Bank of South Africa Limited, whose 
appointment it shall not be necessary to prove. 

6 Compensation events There is no reference to Contract Data in this 
section of the core clauses and terms in italics 
used in this section are identified elsewhere in 
this Contract Data 

7 Use of Equipment Plant and 
Materials 

There is no reference to Contract Data in this 
section of the core clauses and terms in italics 
used in this section are identified elsewhere in 
this Contract Data 

8 Risks and insurance  

80.1 These are additional Employer's risks   1.  

  2.  

  3.  

83.1 
 

The Employer provides these insurances 
from the Insurance Table 

as stated for Format TSC3
http://www.eskom.co.za/Tenders/InsurancePolicies
Procedures/Pages/EIMS_Policies_ 
From_1_April_2014_To_31_March_2015.aspx  
(See Annexure A for basic guidance). 

83.1   
 

The Employer provides these additional 
insurances 

as stated for Format TSC3  
http://www.eskom.co.za/Tenders/InsurancePolicies
Procedures/Pages/EIMS_Policies_ 
From_1_April_2014_To_31_March_2015.aspx  
(See Annexure A for basic guidance) 

83.1 The Contractor provides these additional 
insurances: 

 

83.1 The minimum amount of cover for 
insurance against loss and damage 
caused by the Contractor to the 
Employer property is 

the amount of the deductibles relevant to the 
event described in the Format TSC3  
insurance policy available on 
http://www.eskom.co.za/Tenders/InsurancePolicies
Procedures/Pages/EIMS_Policies_ 
From_1_April_2014_To_31_March_2015.aspx  

83.1 The insurance against loss of or damage 
to the works, Plant and Materials is to 
include cover for Plant and Materials 
provided by the Employer for an amount of 
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83.1 The minimum amount of cover for 
insurance in respect of loss of or damage 
to property (except the Employer
property, Plant and Materials and 
Equipment) and liability for bodily injury to 
or death of a person (not an employee of 
the Contractor) arising from or in 
connection with the Contractor
the Service for any one event is: 

 
 
 
 
 
 
 
whatever the Contractor deems necessary in 
addition to that provided by the Employer. 

83.1 
 

The minimum limit of indemnity for 
insurance in respect of death of or bodily 
injury to employees of the Contractor 
arising out of and in the course of their 
employment in connection with this 
contract for any one event is:  

As prescribed by the Compensation for 
Occupational Injuries and Diseases Act No. 130 
of 1993 and the  common law 
liability for people falling outside the scope of 
the Act with a limit of Indemnity of not less than 
R500 000 (Five hundred thousand Rands).. 

9 Termination There is no reference to Contract Data in this 
section of the core clauses and terms in italics 
used in this section are identified elsewhere in 
this Contract Data. 

10 Data for main Option clause  

A Priced contract with price list  

20.5 The Contractor prepares forecasts of the 
final total of the Prices for the whole of the 
service at intervals no longer than  

 
 
2 weeks 

11 Data for Option W1  

W1.1 The Adjudicator  the person selected from the ICE-SA Division 
(or its successor body) of the South African 
Institution of Civil Engineering Panel of 
Adjudicators by the Party intending to refer a 
dispute to him.  (see www.ice-sa.org.za). If the 
Parties do not agree on an Adjudicator the 
Adjudicator will be appointed by the Arbitration 
Foundation of Southern Africa (AFSA). 

 Address 1st Floor 
Maisels Chambers 
4 Protea Place 
Sandton 

 Tel No. (011) 320 0600 

 Fax No. (011) 320 0533 

 e-mail info@arbitration.co.za  

W1.2(3) The Adjudicator nominating body is:  the Chairman of ICE-SA a joint Division of the 
South African Institution of Civil Engineering 
and the Institution of Civil Engineers (London) 
(see www.ice-sa.org.za ) or its successor body. 

W1.4(2) The tribunal is:  Arbitration 

W1.4(5) The arbitration procedure is  the latest edition of Rules for the Conduct of 
Arbitrations published by The Association of 
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Arbitrators (Southern Africa) or its successor 
body. 

 The place where arbitration is to be held is  South Africa 

 The person or organisation who will 
choose an arbitrator  
- if the Parties cannot agree a choice or 
- if the arbitration procedure does not 

state who selects an arbitrator, is 

 
 
the Chairman for the time being or his nominee 
of the Association of Arbitrators (Southern 
Africa) or its successor body. 

12 Data for secondary Option 
clauses 

 

X2 Changes in the law There is no reference to Contract Data in this 
Option and terms in italics are identified 
elsewhere in this Contract Data. 

X18 Limitation of liability  

X18.1 The Contractor Employer 
for indirect or consequential loss is limited 
to 

 
 
R0.0 (zero Rand) 

X18.2 For any one event, the Contractor
liability to the Employer for loss of or 
damage to the Employer  
limited to 

the amount of the deductibles relevant to the 
event described in the Format TSC3  
insurance policy available on 
http://www.eskom.co.za/Tenders/InsurancePolicies
Procedures/Pages/EIMS_Policies_ 
From_1_April_2014_To_31_March_2015.aspx  

X18.3 The Contractor
his design of an item of Equipment is limited 
to 

The greater of  
 
 the total of the Prices at the Contract Date 

and  
 the amounts excluded and unrecoverable 

from the Employer (other than 
the resulting physical damage to the 
Employer which is not excluded) 
plus the applicable deductibles in the 
Employer
policies available on 
http://www.eskom.co.za/Tenders/InsurancePoli
ciesProcedures/Pages/EIMS_Policies_ 

From_1_April_2014_To_31_March_2015.aspx  

X18.4 The Contractor
Employer, for all matters arising under or 
in connection with this contract, other than 
the excluded matters, is limited to 

the total of the Prices other than for the 
additional excluded matters. 
 
The  total liability for the additional 
excluded matters is not limited.  
 
The additional excluded matters are amounts 
for which the Contractor is liable under this 
contract for 
 
 Defects due to his design, plan and 

specification, 
 Defects due to manufacture and fabrication 

outside the Affected Property,  
 loss of or damage to property (other than 
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the Employer , Plant and 
Materials), 

 death of or injury to a person and 
 infringement of an intellectual property 

right. 

X18.5 The end of liability date is   months after the end of the service period. 

X19 Task Order  

X19.5 The Contractor submits a Task Order 
programme to the Service Manager within  

 
 days of receiving the Task Order 

Z The additional conditions of contract 
are 

 
Z1 to Z11 always apply. 

  

Z1 Cession delegation and assignment 

Z1.1 The Contractor does not cede, delegate or assign any of its rights or obligations to any person 
without the written consent of the Employer. 

Z1.2 Notwithstanding the above, the Employer may on written notice to the Contractor cede and 
delegate its rights and obligations under this contract to any of its subsidiaries or any of its 
present divisions or operations which may be converted into separate legal entities as a result 
of the restructuring of the Electricity Supply Industry.  

  

Z2 Joint ventures 

Z2.1 If the Contractor constitutes a joint venture, consortium or other unincorporated grouping of two 
or more persons or organisations then these persons or organisations are deemed to be jointly 
and severally liable to the Employer for the performance of this contract. 

Z2.2 Unless already notified to the Employer, the persons or organisations notify the Service 
Manager within two weeks of the Contract Date of the key person who has the authority to bind 
the Contractor on their behalf. 

Z2.3 The Contractor does not alter the composition of the joint venture, consortium or other 
unincorporated grouping of two or more persons without the consent of the Employer having 
been given to the Contractor in writing. 

  

Z3 Change of Broad Based Black Economic Empowerment (B-BBEE) status 

Z3.1 Where a change in the  legal status, ownership or any other change to his business 
composition or business dealings results in a change to the Contractor -BBEE status, the 
Contractor notifies the Employer within seven days of the change. 

Z3.2 The Contractor is required to submit an updated verification certificate and necessary 
supporting documentation confirming the change in his B-BBEE status to the Service Manager 
within thirty days of the notification or as otherwise instructed by the Service Manager. 

Z3.3 Where, as a result, the  B-BBEE status has decreased since the Contract Date the 
Employer may either re-negotiate this contract or alternatively, terminate the Contractor
obligation to Provide the Service. 

Z3.4 Failure by the Contractor to notify the Employer of a change in its B-BBEE status may 
constitute a reason for termination. If the Employer terminates in terms of this clause, the 
procedures on termination are P1, P2 and P4 as stated in clause 92, and the amount due is A1 
and A3 as stated in clause 93. 
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Z4 Confidentiality 

Z4.1 The Contractor does not disclose or make any information arising from or in connection with 
this contract available to Others. This undertaking does not, however, apply to information 
which at the time of disclosure or thereafter, without default on the part of the Contractor, enters 
the public domain or to information which was already in the possession of the Contractor at the 
time of disclosure (evidenced by written records in existence at that time).  Should the 
Contractor disclose information to Others in terms of clause 25.1, the Contractor ensures that 
the provisions of this clause are complied with by the recipient. 

Z4.2 If the Contractor is uncertain about whether any such information is confidential, it is to be 
regarded as such until notified otherwise by the Service Manager. 

Z4.3 In the event that the Contractor is, at any time, required by law to disclose any such information 
which is required to be kept confidential, the Contractor, to the extent permitted by law prior to 
disclosure, notifies the Employer so that an appropriate protection order and/or any other action 
can be taken if possible, prior to any disclosure.  In the event that such protective order is not, 
or cannot, be obtained, then the Contractor may disclose that portion of the information which it 
is required to be disclosed by law and uses reasonable efforts to obtain assurances that 
confidential treatment will be afforded to the information so disclosed. 

Z4.4 The taking of images (whether photographs, video footage or otherwise) of the Affected 
Property or any portion thereof, in the course of Providing the Service and after the end of the 
service period, requires the prior written consent of the Service Manager.  All rights in and to all 
such images vests exclusively in the Employer.   

Z4.5 The Contractor ensures that all his subcontractors abide by the undertakings in this clause. 

  

Z5 Waiver and estoppel: Add to core clause 12.3: 

Z5.1 Any extension, concession, waiver or relaxation of any action stated in this contract by the 
Parties, the Service Manager or the Adjudicator does not constitute a waiver of rights, and does 
not give rise to an estoppel unless the Parties agree otherwise and confirm such agreement in 
writing. 

  

Z6 Health, safety and the environment:  Add to core clause 27.4 

Z6.1 The Contractor undertakes to take all reasonable precautions to maintain the health and safety 
of persons in and about the execution of the service. Without limitation the Contractor: 
 accepts that the Employer 

provided for under the Construction Regulations 2014 (promulgated under the Occupational 
Affected Property; 

 warrants that the total of the Prices as at the Contract Date includes a sufficient amount for 
proper compliance with the Construction Regulations, all applicable health & safety laws 
and regulations and the health and safety rules, guidelines and procedures provided for in 
this contract and generally for the proper maintenance of health & safety in and about the 
execution of the service; and 

 undertakes, in and about the execution of the service, to comply with the Construction 
Regulations and with all applicable health & safety laws and regulations and rules, 
guidelines and procedures otherwise provided for under this contract and ensures that his 
Subcontractors, employees and others under the  direction and control, 
likewise observe and comply with the foregoing. 

Z6.2 The Contractor, in and about the execution of the service, complies with all applicable 
environmental laws and regulations and rules, guidelines and procedures otherwise provided 
for under this contract and ensures that his Subcontractors, employees and others under the 

 direction and control, likewise observe and comply with the foregoing. 
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Z7 Provision of a Tax Invoice and interest.  Add to core clause 51 

Z7.1 Within one week of receiving a payment certificate from the Service Manager in terms of core 
clause 51.1, the Contractor provides the Employer with a tax invoice in accordance with the 
Employer's procedures stated in the Service Information, showing the amount due for payment 
equal to that stated in the payment certificate. 

Z7.2 If the Contractor does not provide a tax invoice in the form and by the time required by this 
contract, the time by when the Employer is to make a payment is extended by a period equal in 
time to the delayed submission of the correct tax invoice.  Interest due by the Employer in terms 
of core clause 51.2 is then calculated from the delayed date by when payment is to be made. 

Z7.3 The Contractor (if registered in South Africa in terms of the companies Act) is required to 
comply with the requirements of the Value Added Tax Act, no 89 of 1991 (as amended) and to 
include the Employer 508 on each invoice he submits for payment. 

  

Z8 Notifying compensation events 

Z8.1 Delete the last paragraph of core clause 61.3 and replace with: 
 
If the Contractor does not notify a compensation event within eight weeks of becoming aware of 
the event, he is not entitled to a change in the Prices. 

  

Z9  limitation of liability 

Z9.1 The  liability to the Contractor for the  indirect or consequential loss is 
limited to R0.00 (zero Rand) 

Z9.2 The Contractor t under the indemnity in 82.1 is provided for in 60.1(12) and the 
Employer  to compensation as provided for in core 
clause 63 and X19.11 if Option X19 Task Order applies to this contract.  

  

Z10 
Termination: Add to core clause 91.1, at the second main bullet point, fourth sub-bullet 
point, after the words "against it":   

Z10.1    or had a business rescue order granted against it. 

  

Z11 Ethics 

 
For the purposes of this Z-clause, the following definitions apply: 
 
Affected Party means, as the context requires, any party, irrespective of whether it is the Contractor 

 or 
friends, 

 
Coercive Action means to harm or threaten to harm, directly or indirectly, an Affected Party or the 

property of an Affected Party, or to otherwise influence or attempt to influence an 
Affected Party to act unlawfully or illegally, 

 
Collusive Action means where two or more parties co-operate to achieve an unlawful or illegal 

purpose, including to influence an Affected Party to act unlawfully or illegally, 
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Committing Party means, as the context requires, the Contractor, or any member thereof in the case 

employees,  
 
Corrupt Action means the offering, giving, taking, or soliciting, directly or indirectly, of a good or 

service to unlawfully or illegally influence the actions of an Affected Party, 
 
Fraudulent Action means any unlawfully or illegally intentional act or omission that misleads, or 

attempts to mislead, an Affected Party, in order to obtain a financial or other benefit 
or to avoid an obligation or incurring an obligation, 

 
Obstructive Action means a Committing Party unlawfully or illegally destroying, falsifying, altering or 

concealing information or making false statements to materially impede an 
investigation into allegations of Prohibited Action and 

 
Prohibited Action means any one or more of a Coercive Action, Collusive Action Corrupt Action, 

Fraudulent Action or Obstructive Action. 
 
Z 11.1  A Committing Party may not take any Prohibited Action during the course of the procurement of this 

contract or in execution thereof.  
 
Z 11.2  The Employer may terminate the Contractor

has taken such Prohibited Action and the Contractor did not take timely and appropriate action to 
prevent or remedy the situation, without limiting any other rights or remedies the Employer has. It is 
not required that the Committing Party had to have been found guilty, in court or in any other similar 
process, of such Prohibited Action before the Employer can terminate the Contractor
Provide the Service for this reason. 

 
Z 11.3  If the Employer terminates the Contractor

procedures and amounts due on termination are respectively P1, P2, P3 and P4, and A1 and A3. 
 
Z 11.4  A Committing Party co-operates fully with any investigation pursuant to alleged Prohibited Action. 

Where the Employer does not have a contractual bond with the Committing Party, the Contractor 
ensures that the Committing Party co-operates fully with an investigation. 
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Annexure A: Insurance provided by the Employer 
 
These notes are provided as guidance to tendering contractors and the Contractor about the insurance 
provided by the Employer. The Contractor must obtain its own advice. Details of the insurance itself are 
available from the internet web link given below.  
 
1. Services provided in a TSC3 contract could include some element of construction or refurbishment as 

well as a continuous maintenance or operational service activity.  If an event occurs which causes loss 
or damage, a claim could be made either against the Employer
place for the Employer Employer
policy which may be in place for the Employer  

 
2. The cover provided and the deductibles under the works policy are different to those under the assets 

policy.   Each policy has a range of applicable deductibles depending on the location of the Affected 
Property and the nature of the insurable event.    

 
3. The Contractor is required in terms of Contract Data for clause 83 to provide cover for the deductibles in 

the insurance provided by the Employer.  This can be provided from his own resources on a self 
insured  basis or obtained by him from his own insurers.   In order to assess the extent of this cover, 
tendering contractors and their brokers should consult the internet web link given below and scroll to 

 to establish both the cover and the deductibles in relation to the service provided in 
terms of this contract. 

 
4. Tendering contractors should note that cover provided by the Employer is only per the policies available 

on the internet web link listed below and may not be the cover required by the tendering contractor or as 
intended by each of the listed insurances in the left hand column of the Insurance Table in clause 83.2.  
In terms of clause 83 Contractor provides the insurances stated in the Insurance Table except any 
insurance which the Employer Contractor provides insurance which the 
Employer does not provide and in cases where the Employer does provide insurance the Contractor 
insures for the difference between what the Insurance Table requires and what the Employer provides. 

 
5. If Marine Insurance is required the Contractor 

Marine Policies Procedures found at internet website given below. 
 
6. Further information and full details of all Eskom provided policies and procedures may be obtained from:  
 

http://www.eskom.co.za/Tenders/InsurancePoliciesProcedures/Pages/EIMS_Policies_ 
From_1_April_2014_To_31_March_2015.aspx  
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C1.2 Contract Data 
 

Part two - Data provided by the Contractor 
 
Whenever a cell is shaded in the left hand column it denotes this data is optional and would be required in 
relation to the option selected.  In the event that the option is not required select and delete the whole row.] 
 
Notes to a tendering contractor: 
 

1. Please read both the both the NEC3 Term Service Contract April 2013 and the relevant parts of its 
Guidance Notes (TSC3-GN)1 in order to understand the implications of this Data which the tenderer 
is required to complete. 

2. The number of the clause which requires the data is shown in the left hand column for each 
statement however other clauses may also use the same data. 

3. Where a form field like this [     ] appears, data is required to be inserted relevant to the option 
selected. Click on the form field once and type in the data.  Otherwise complete by hand and in ink. 

 
Completion of the data in full, according to Options chosen, is essential to create a complete contract. 
 

Clause Statement Data 

10.1 The Contractor is (Name):       

 Address       

 Tel No.       

 Fax No.       

11.2(8) The direct fee percentage is      % 

 The subcontracted fee percentage is      % 

11.2(14) The following matters will be included in 
the Risk Register 

 
      

11.2(15) The Service Information for the 
Contractor  

 
      

21.1 The plan identified in the Contract Data is 
contained in: 

 
      

24.1 The key people are:  

 1  Name:       

   Job:       

   Responsibilities:       

   Qualifications:       

   Experience:       

 2  Name:       

   Job       

 
1 Available from Engineering Contract Strategies Tel 011 803 3008 Fax 086 5391902 or www.ecs.co.za  
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   Responsibilities:       

   Qualifications:       

   Experience:       

        

  CV's (and further key person's data including 
CVs) are in      . 

A Priced contract with price list  

11.2(12) The price list is in       

11.2(19) The tendered total of the Prices is R      
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TSC3 Option A 
 
 
 
 
 
 
 
 
 
 

Document 
reference 

Title No of 
pages 

C2.1 Pricing assumptions: Option A 2 

C2.2 The price list  1 
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C2.1 Pricing assumptions: Option A 
 

1. How work is priced and assessed for payment 

Clause 11 in NEC3 Term Service Contract (TSC3) core clauses and Option A states: 
 
Identified and 
defined terms 

11 
11.2 

 
(12) The Price List is the price list unless later changed in accordance with this 
contract. 
 

  (17) The Price for Services Provided to Date is the total of  
 
 the Price for each lump sum item in the Price List which the Contractor has 

completed and 
 where a quantity is stated for an item in the Price List, an amount 

calculated by multiplying the quantity which the Contractor has completed 
by the rate. 

 
  (19) The Prices are the amounts stated in the Price column of the Price List. 

Where a quantity is stated for an item in the Price List, the Price is calculated 
by multiplying the quantity by the rate. 
 

 
This confirms that Option A is a priced contract where the Prices are derived from a list of items of service 
which can be priced as lump sums or as expected quantities of service multiplied by a rate or a mix of both. 

2. Function of the Price List 

Clause 54.1 in Option A states: Price List is not Service Information This confirms that 
instructions to do work or how it is to be done are not included in the Price List but in the Service Information.  
This is further confirmed by Clause 20.1 which states Contractor Provides the Service in accordance 
with the Service Hence the Contractor does not Provide the Service in accordance with the 
Price List.   The Price List is only a pricing document.   

3. Link to the Contractor  

Clause 2 Contractor provides information which shows how each item description on the 
Price List relates to the operations on each plan 
the price list, the tendering contractor needs to develop his first clause 21.2 plan in such a way that 
operations shown on it can be priced in the price list  and result in a satisfactory cash flow in terms of clause 
11.2(17).  

4. Preparing the price list 

Before preparing the price list, both the Employer and tendering contractors should read the TSC3 
Guidance Notes pages 14 and 15.  In an Option A contract, either Party may have entered items into the 
price list either as a process of offer and acceptance (tendering) or by negotiation depending on the nature 
of the service to be provided.  Alternatively the Employer, in his Instructions to Tenderers or in a Tender 
Schedule, may have listed some items that he requires the Contractor to include in the price list to be 
prepared and priced by him.  
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It is assumed that in preparing or finalising the price list the Contractor: 
 

 Has taken account of the guidance given in the TSC3 Guidance Notes relevant to Option A; 
 Understands the function of the Price List and how work is priced and paid for; 
 Is aware of the need to link operations shown in his plan to items shown in the Price List; 
 Has listed and priced items in the price list which are inclusive of everything necessary and 

incidental to Providing the Service in accordance with the Service Information, as it was at the 
time of tender, as well as correct any Defects not caused by an  risk; 

 Has priced work he decides not to show as a separate item within the Prices or rates of other 
listed items in order to fulfil the obligation to complete the service for the tendered total of the 
Prices.  

 Understands there is no adjustment to items priced as lump sums if the amount, or quantity, of 
work within that item later turns out to be different to that which the Contractor estimated at time of 
tender. The only basis for a change to the (lump sum) Prices is as a result of a compensation 
event.  

 

4.1. Format of the price list 

(From the example given in an Appendix within the TSC3 Guidance Notes) 
 

Entries in the first four columns in the price list in section C2.2 are made either by the Employer or the 
tendering contractor.  
 
If the Contractor is to be paid an amount for the item which is not adjusted if the quantity of work in the 
item changes, the tendering contractor enters the amount in the Price column only, the Unit, Expected 
Quantity and Rate columns being left blank. 
 
If the Contractor is to be paid an amount for an item of work which is the rate for the work multiplied by 
the quantity completed, the tendering contractor enters the rate which is then multiplied by the Expected 
Quantity to produce the Price, which is also entered. 
 
If the Contractor is to be paid a Price for an item proportional to the length of time for which a service is 
provided, a unit of time is stated in the Unit column and the expected length of time (as a quantity of the 
stated units of time) is stated in the Expected Quantity column. 
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C2.2 the price list 
 

Item nr Description Unit Rate 

1 Hr  

2 Hr  

3 Hr  

4 Hr  

5 Hr  

6 Hr  

7 Hr  

8 Hr  

9 Hr  

10 Hr  

11 Hr  

12 Hr  

13 Hr  

14 Hr  

15 Hr  

16 Km  

17 Km  

18 % Mark-up  

19 per Night  

 

The total of the Prices  

 
 

Notes:   
     

The Tendered rates exclude VAT 

 Accommodation to be agreed with Eskom official beforehand. It will only be paid if approval is given prior 

to any work being done 
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Any overtime or weekend work must be agreed beforehand with the Eskom Official
 

   Eskom reserves a right to split the contracts during award stage 
 
  The line item Material / Purchases / Hiring Equipment / Professional Services at % Mark-up  is intended 

to allow for the purchase of any materials, consumables (including diesel), parts, hiring of equipment 
and professional services bought in as required by the end user. This to be billed for at cost plus 
percentage mark-up as tendered for. Proof of purchase price to be submitted to Eskom official on 
requested 

 
 A plan for efficient travel to cater for maintenance to multiple sites in an area must be prepared by the 

contractor beforehand and be included in their quote for scoped work if it is required that work be 
carried out at multiple sites on the same trip 

 
 Defects identified during maintenance visits will be reported to the Eskom Senior Supervisor. He will 

then determine how to proceed using a task order based system or Purchase Order. Either right away if 
it is possible with resources already on-site, or during a follow-up visit 

 
   Defects identified by Eskom Technicians will be reported to the contractor for action. A Task Order 

System will be used if required, as unforeseen defects are not a known output and it may make sense 
for the contractor to carry out the maintenance right away while on site 

 
  There is a requirement to use a 4x4 for certain sites as specified at time of quoting by the Eskom 

Official. Billing for this is provided for as a separate line item Travel per KM - 4x4  
 
 

The above is subject to the following: 
 

    A request for services/works will be given to the Consultant/Contractor by the Employer, in its total 
discretion and on an as and when needed basis, in the form of a Task Order / Instruction. Signatories 
of both parties on the Task Order/ Instruction are required prior to any Obligation being created for 
commencement of or payment for Services/works. 

 

       A Task Order/Instruction is an order/instruction by the Employer to perform services/works as 
nominated by the Employer from the skills and services/works category, in terms of the above Price 
List, for which the Consultant/Contractor has been found by the Employer, in its total discretion, to 
have the relevant and present competency and capacity and no serious misconducts by key persons 
of the Consultant/Contractor  

 

       The Consultant/Contractor should not commence with any services/works regarding any Task 
Order/Instruction without receiving the purchase order number (45# number) from the contract 
custodian. 
 

       This contract is the only contract which can be used to request the services/works deemed to be for 
General Facilities Maintenance of Eskom Telecommunications Radio Sites in the Eastern 
Cape. 
 
 
 

   ________________________    __________________ 
Contractor                   Date 
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reference 

Title No of 
pages 

 This cover page 1 

C3.1 Employer Service Information  

C3.2 Contractor Service Information 
 

 

   

   

   

   

   

   

   

 Total number of pages  
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1 Description of the service 

1.1 Executive overview  

The aim of this contract is to cater General Facilities Maintenance for 68 Eskom Telecomms Radio Sites in 
the Eastern Cape. 
 
 
 

1.2 Employer service 

User Requirement Specification  

 
General Facilities Maintenance Contract for 
Eskom Telecommunications Radio Sites in the Eastern Cape for a period of 3 
Years on an as-and-when required basis 
 

1 Site Locations and Access Road Conditions 

1.1 The table below contains information on the Radio Sites covered under this contract. Should an 
omission be identified or a new site built during the contract, they will automatically be included. 
The contractor will be notified of any changes. Most of the sites falling under this contract are at 

face because of altitude and its associated weather) and are at the end of fairly challenging gravel 

requirement to gain access, although this may change in bad weather. 

Number Description 
Housing 

Type 
Access 

Service 
Centre 

Coordinates Altitude 

Braemar RS Brick Raised Body LDV EL 32º15'15.5"S, 27º11'30.8"E 1279 

Butterworth RS Container Raised Body LDV EL 32º21'07.1"S, 28º08'12.8"E 696 

Cathcart RS Container 4x4 LDV EL 32º17'52.2"S, 27º06'56.3"E 1609 

Dordrecht RS Container   EL 31º21'47.6"S, 27º04'00.8"E 1931 

Dryhurst RS Brick Raised Body LDV EL 32º22'16.58"S, 27º26'36.25"E 1323 

Grays RS Brick Raised Body LDV EL 32º37'04.86"S, 27º43'25.6"E 850 

Hogsback RS Container Raised Body LDV EL 32º34'53"S, 26º56'15"E 1546 

Indwe RS Container   EL 31º27'10.1"S, 27º18'09.0"E 1513 

Jamestown RS Container   EL 31º06'10.4"S, 26º46'15.24"E 1934 

Katberg RS Container   EL 32º27'26.2"S, 26º39'00.6"E 1615 

Kei Mouth RS Container Raised Body LDV EL 32º39'36"S, 28º17'08"E 248 

Knapdaar RS Container Raised Body LDV EL 30º42'28.5"S, 26º07'11.9"E   

Kramberg RS Container Raised Body LDV EL 30º47'00.5"S, 26º33'59.8"E 1986 

Lady Frere RS Container 4x4 LDV EL 31º41'22"S, 27º06'49"E 1737 

Langpunt RS Container Raised Body LDV EL 30º51'28"S, 27º25'54"E 2248 

Madeira RS Brick Raised Body LDV EL 31º52'28.9"S, 26º49'29.3"E 1585 

Molteno RS Container   EL 31º35'27.7"S, 26º08'47.6"E 2091 

Mt Kemp RS Brick Raised Body LDV EL 32º40'56"S, 27º15'35"E 1406 

Mt Shepstone RS Container Raised Body LDV EL 31º43'56.5"S, 26º46'47.4"E 1978 
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Ncora RS Container Raised Body LDV EL 31º51'28"S, 27º40'16"E 1316

Needs Camp RS Brick Raised Body LDV EL 33º00'36.03"S, 27º36'58.73"E 356 

Nqamakwe RS Container Raised Body LDV EL 32º11'34.6"S, 27º56'31.7"E 1107 

Post Retief RS Container 4x4 LDV EL 32º31'56.6"S, 26º30'25.8"E 1576 

Rhodes RS Container 4x4 LDV EL 30º51'46.5"S, 27º51'39.1"E 2062 

Sada RS Container Raised Body LDV EL 32º14'04.1"S, 26º33'53.4"E 1718 

Tarkastad RS Brick Raised Body LDV EL 32º00'02.9"S, 26º17'09.6"E 1385 

Wesley RS Container Raised Body LDV EL 33º12'57.5"S, 27º20'59.4"E 277 

Witberg EC RS Container 4x4 LDV EL 30º41'44.6"S, 27º16'10.5"E 2405 

Barkley Pass RS Container Raised Body LDV Mthatha 31º12'25"S, 27º49'47"E 2075 

Baziya RS Brick 4x4 LDV Mthatha 31º33'25.7"S, 28º23'56.2"E 1653 

Cala RS Container 4x4 LDV Mthatha 31º33'14"S, 27º44'56"E 1735 

Coffeebay RS Container Raised Body LDV Mthatha 31º48'14.2"S, 29º04'43.8"E 653 

Gudlani_MTN RS Container   Mthatha 30º37'53.54"S, 28º33'12.39"E 1744 

Lusikisiki RS Container   Mthatha 31º22'59"S, 29º33'54.3"E   

Mt Ayliff RS Container Raised Body LDV Mthatha 30º50'14"S, 29º23'56"E   

Mt Frere_MTN RS     Mthatha 30º55'33.73"S, 28º58'57.04"E   

Mt Hargreaves RS Container Raised Body LDV Mthatha 30º23'34.3"S, 28º45'55.7"E 2130 

Port St Johns RS Container Raised Body LDV Mthatha 31º36'42.9"S, 29º31'17.9"E 356 

Vaalkop EC RS Container Raised Body LDV Mthatha 31º11'29.8"S, 27º58'24.8"E 2351 

Willowvale RS Container Raised Body LDV Mthatha 32º16'02"S, 28º30'40"E 599 

Aberdeen RS Container Raised Body LDV PE 32º41'08.8"S, 23º59'54.6"E 1003 

Adamskraal RS Container Raised Body LDV PE 33º31'20.2"S, 23º35'49.1"E 1090 

Alexandria RS Container Raised Body LDV PE 33º37'56.2"S, 26º10'49.7"E 357 

Baviaanskloof RS Container 4x4 LDV PE 33º35'09.2"S, 23º56'16.3"E 996 

Bedford RS Brick Raised Body LDV PE 32º38'04.0"S, 26º02'50.6"E 1423 

Bulberg RS Container 4x4 LDV PE 31º17'08.0"S, 25º35'24.8"E 1797 

Coldstream RS Container Raised Body LDV PE 33º18'58.8"S, 26º24'27.0"E 809 

Cradock RS Brick Raised Body LDV PE 32º18'02.7"S, 25º32'30.2"E 1820 

Cradock RS (Old Site) Brick Raised Body LDV PE 32º18'02.7"S, 25º32'30.2"E 1820 

Elandsrivier RS Container Raised Body LDV PE 33º38'52.4"S, 24º48'00.3"E 822 

Fullerton RS Container 4x4 LDV PE 33º12'15.3"S, 24º19'27.5"E 1043 

Governorskop RS Brick Raised Body LDV PE 33º17'04.6"S, 26º42'13.1"E 849 

Joubertina RS Container Raised Body LDV PE 33º49'14.2"S, 23º52'20.3"E 737 

Kareedouw Mountain RS Container Raised Body LDV PE 34º01'31.5"S, 24º25'45.6"E 736 

Kasouga RS Container Raised Body LDV PE 33º42'11.5"S, 26º33'36.0"E 193 

Kruisfontein RS Container Raised Body LDV PE 34º00'55.6"S, 24º44'38.8"E 210 

Lady Slipper RS Brick Raised Body LDV PE 33º53'10.3"S, 25º15'46.6"E 576 

Louterwater RS Container Raised Body LDV PE 33º48'05.1"S, 23º39'59.2"E 667 

Lovemore Heights RS Brick Raised Body LDV PE 33º59'32.6"S, 25º31'13.9"E 243 

Misgund RS Container 4x4 LDV PE 33º45'00"S, 23º31'09"E 948 

Olifantskop RS Brick Raised Body LDV PE 33º18'57.7"S, 25º58'07.6"E 707 

Ouberg RS Container Raised Body LDV PE 32º05'36"S, 24º26'36"E 1687 

Ouposberg RS Container Raised Body LDV PE 33º33'16"S, 23º16'43.7"E 1266 

Pearston RS Container 4x4 LDV PE 32º53'02.4"S, 25º08'09.1"E 852 
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Suurberg RS Container Raised Body LDV PE 33º14'43.5"S, 25º32'51.8"E 951

Tygerhoek RS Container 4x4 LDV PE 33º34'27.4"S, 25º00'06.3"E 1024 

Uniondale RS Container Raised Body LDV PE 33º43'24.0"S, 23º03'04.4"E 1043 

Viewlands RS Brick Raised Body LDV PE 33º16'21.7"S, 25º46'01.7"E 901 

Willowmore RS Container Raised Body LDV PE 33º14'06.6"S, 23º27'34.6"E 1402 

 

 

2 Contract Kick-Off 

2.1 At the kick-off of this contract, an evaluation will be carried out to establish initial maintenance 
requirements. This evaluation will include a site visit to each site and be carried out by both an 
Eskom Official and contractor appointee. The information gathered will be evaluated by Eskom and 
translated into a schedule. Eskom will after this initial phase initiate further action as it identifies 
defects. The contractor will be able to bill for expenses to carry out the initial evaluation 

2.2 A tick sheet will form the basis of the initial evaluation to ensure all aspects are assessed and will be 
provided by Eskom 

3 Services Required 

3.1 The list below is not exhaustive and is provided to give the contractor an idea of what skills they 
should possess in-house to be able to carry out requirements of this contract. Should an omission 
be identified later, the service can still be requested, based on establishing whether it is within the 
contractors capabilities. Skills outside those identified on the list can be procured by the contractor 
under the Material / Purchases / Hiring Equipment / Professional Services at % Mark-  line item 
in the price list 

4 Travel / Work / Accommodation Arrangements 

4.1 It is accepted that travel / work be undertaken by a minimum of 2 people (eg: Artisan or Supervisor + 
Assistant). This to ensure safety, both while driving as well as while working on site 

4.2 Should a larger team be required due to the nature of the work, it should be negotiated between 
Eskom and the contractor 
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4.3 It is accepted that teams stay over should safety dictate it. This is to be communicated to the Eskom 
Senior Supervisor before doing so 

4.4 Any accommodation requirement that should crop up due to unforeseen circumstances / delays 
should be negotiated with the Eskom Senior Supervisor 

5 Hand Tools / Equipment / Portable Electrical Equipment and Plant 

5.1 It is expected that the contractor has the necessary Hand Tools, Equipment and Portable Electrical 
Equipment in-house to carry out General Facilities Maintenance 

5.2 Transport of goods and material that is within the capability of a LDV or 4x4 bakkie is covered under 

Material / Purchases / Hiring Equipment / Professional Services at % Mark-up  
5.3 Material / Purchases / Hiring 

Equipment / Professional Services at % Mark-up
negotiation with the Eskom Senior Supervisor 

5.4 Any vehicles, specialized equipment or plant owned by the contractor and used under this contract 
which cannot be billed against one of the standard line items should be billed out at standard 
market rates under l Material / Purchases / Hiring Equipment / Professional Services at % 
Mark-up  

6 Process for Carrying Out Work 

6.1 Any work to be carried out will be requested by the Eskom Senior Supervisor 
6.2 This to be done on a quote based system where Eskom requests a quote based on the scope 

required 
6.3 On acceptance of a quote, the Eskom Senior Supervisor will issue a Purchase or Task Order 

(depending on time constraints) 
6.4 Should the nature of work change due to unforeseen conditions identified on-site, such changes will 

be conveyed to the Eskom Senior Supervisor who will give consent to such variation from the 
scope. This to be followed up by re-quoting and amending of Purchase / Task order ASAP 

7 Pricing / Quoting 

7.1 The nature of pricing in this contract is mostly based on time and materials 
7.2 Contractor will quote to carry out required scope as presented by the Eskom Senior Supervisor 

based on the following line items: 
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7.3  In support of travel expenses (during quoting), the contractor will submit a Travel Plan containing an 
active Google Maps Route Link. This must match up with km and travel time (@100km/hr) quoted 
on 

7.4 Travel will be calculated from the contractors base as negotiated-on at contract award 
7.5 Invoices from contractors suppliers will be submitted in support of billing against the line item 

Material / Purchases / Hiring Equipment / Professional Services at % Mark-up  
7.6 No travel km can be claimed within a radius of 50km 
7.7 Transport of goods, where it is beyond the capability of an LDV or 4x4 must be billed against the line 

Material / Purchases / Hiring Equipment / Professional Services at % Mark-up  
7.8 Maintenance visits must be clustered according to what is reasonable to keep travel expenses down 

for Eskom. Eskom requires that the contractor submits a Travel Plan as part of the quoting process 
to ensure travel has been evaluated to be most efficient 

8 Example Example 

8.1 To help the contractor develop a better understanding of how the contract should be priced, an 
example of a quote is presented below: 

8.2 Stoning of Barkly Pass Radio Site - 150mm depth of 19mm crushed stone 
8.2.1 Distance from base (EL in this example)  270km one-way. One double cab would be sufficient 

8.2.2 Travel time  2hr42min calculated @ an average of 100km/hr 

8.2.3 Site dimensions  20x20m 

8.2.4 Labour duration  2 Days at 8hrs per day to complete on-site works 

8.2.5 Staffing  1 x Artisan or Supervisor plus 3 x Assistants 

8.2.6 Accommodation  It will be required that the team stay over for three nights to keep overtime 
expenditure down. They will travel up on the first day, work for two days and return on the 
morning of the forth, totalling 3 nights out 

8.2.7 The rates presented in the table below are only for the purpose of this example 

 

Quotation 

  Number of Units Rate Sub-Total 

Artisan / Supervisor Labour (2 days x 8hrs) 16 R 200 R 3 200 

Assistant Labour (3 people @ 2days x 8hrs) 48 R 100 R 4 800 

Artisan / Supervisor Travel-Time (travel time 
2hr42m one-way = 5hr24m) 5.4 R 150 R 810 

Assistant Travel-Time (same as above) 5.4 R 75 R 405 

Travel km (270 x 2 = 540km) - Double Cab Bakkie 540 R 6 R 3 240 

Material (20 x 20 x 0.15 = 60m³ of crushed stone 
delivered = R 30 000.  As invoiced by supplier) R 30 000 15% Mark-up R 34 500 

Accommodation (4 people for 3 nights = 12) 12 R 700 R 8 400 

Total R 55 355 
 

9 Verification of Work 

9.1 All work to be checked for quality and completeness by Eskom Official before sign-off and payment 
9.2 Where it makes sense, photographic proof must be provided on request by the Eskom official as 

proof of quality and completeness. This will be negotiated on a per job basis or as such situations 
arise 
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10 Policies, Procedures and Standards

10.1 
provided as needed per job 

11 General 

11.1 There are no toilet facilities on site 
11.2 There is no water on site 
11.3 There is electricity on site (except for a couple solar sites) 
11.4 No transportation of personnel on the back of a bakkie / truck 

 
 

1.3 Interpretation and terminology 

 
The following abbreviations are used in this Service Information: 
 

Abbreviation Meaning given to the abbreviation 

ASAP As soon as possible 

COC Certificate of Compliance  

EC Eastern Cape 

Hr Hour 

Km Kilometre 

LDV Light Delivery Vehicle 

Min Minute 

PO Purchase Order 

RS Radio Site 
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2 Management strategy and start up. 

2.1 The Contractor service 

Covered under 1.2 
 
 

2.2 Management meetings 

An initial kick off meeting will be held within two weeks of contract award during which clarification of working 
arrangements will be established as well as details of kick-off sites visit will be decided on. Any further 
meetings required will be scheduled as needed. 
 
 

2.3 Contractor management, supervision and key people 

As the maintenance teams will generally consist of two people, supervision will be carried out by the more 
senior contractor official on site. A risk assessment will be carried out and sent to the Service Manager as 
stated in this contract by suitable electronic means prior to commencement of work on each day. 
 
 

2.4 Provision of bonds and guarantees 

The form in which a bond or guarantee required by the conditions of contract (if any) is to be provided by the 
Contractor is given in Part 1 Agreements and Contract Data, document C1.3, Sureties.   
 
The Employer may withhold payment of amounts due to the Contractor until the bond or guarantee required 
in terms of this contract has been received and accepted by the person notified to the Contractor by the 
Service Manager to receive and accept such bond or guarantee.  Such withholding of payment due to the 
Contractor does not affect the Employer  
 

2.5 Documentation control 

Official communication in terms of this contract (eg. non-conformances) will be carried out between the 
Service Manager as stated in this contract and the appointed contractor s official. Normal business can be 
carried out via emails with quoting and invoicing being done in a separate document which includes the 
official company letterhead. 
 
 

2.6 Invoicing and payment 

As per standard Eskom requirements below: 
 
Within one week of receiving a payment certificate from the Service Manager in terms of core clause 51.1, 
the Contractor provides the Employer with a tax invoice showing the amount due for payment equal to that 
stated in the Service Manager payment certificate.   
 
The Contractor shall address the tax invoice to  
Eskom 
and include on each invoice the following information: 
 

Name and address of the Contractor and the Service Manager;  
The contract number and title; 
Contractor  
The Employer 4740101508; 
Description of service provided for each item invoiced based on the Price List; 
Total amount invoiced excluding VAT, the VAT and the invoiced amount including VAT; 
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(add other as required)
 
Further: 
 
Please note that all invoices are to be submitted in electronic format to invoiceseskomlocal@eskom.co.za 
 
Any queries with regards to payments can be directed to Finance Shared Services (FSS) on (011) 800 5060. 
 
The following needs to appear on the invoice:  
 
"Your invoice is encrypted in order to comply with SARS requirements that invoices and statements sent 
electronically are tamperproof." 
 
Your banking details have to appear on all invoices in order to prevent payments into incorrect accounts 
and/or late payments due to verification of account details. 
 
(SARS REQUIREMENT I.T.O TAX INVOICES FOR VAT PURPOSES) 
In terms of the Revenue Laws Amendment Act, Act 45 of 2003, published on 22 December 2003, the 
following amendment will be made to Section 20 of the Value Added Tax Act 89 of 1991 ("the VAT Act"): 
(1) Section 20 of the Value Added Tax Act, 1991, is hereby 
    amended by the substitution subsection (4) for paragraph (c) 
    of the following paragraph: "(c) the [legal or trading] 
    name, address and where the recipient is a registered 
    vendor, the registration number of the recipient." 
(2) Subsection (1) shall come into operation on 1 March 2005 and 
    shall apply in respect of any supply made on or after that date. 
 
The effect of the above amendment is that Eskom's VAT registration number will have to appear on all tax 
invoices it receives from its suppliers in order for it to be a valid tax invoice in terms of Section 20 of the VAT 
Act from 1 March 2005. 
 
We thus kindly request that the VAT registration number of Eskom as set out below is reflected on all tax 
invoices sent to Eskom for payment at the soonest of your convenience, but by the latest from 1 March 2005. 
 
The VAT registration number for Eskom Holdings SOC Ltd is 4740101508 
 

2.7 Contract change management  

As per NEC Compensation Events 
 
 

2.8 Records of Defined Cost to be kept by the Contractor 

N/A  Only pertains to option C or E 
 

2.9 Insurance provided by the Employer 

 
N/A 

2.10 Training workshops and technology transfer 

N/A 
 
 
 

2.11 Design and supply of Equipment 

Should fabrication of equipment be required, Eskom will supply appropriate drawings supporting such. 
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2.12 Things provided at the end of the service period for the Employer  

 

N/A 

 

N/A 
 

2.13 Management of work done by Task Order 

it becomes necessary to carry out work at short notice, where it is not possible to generate a PO, the Task 

associated with generating a PO. Using the Task Order system will be the exception rather than the norm. 
Should a Task Order be issued, a PO will then be generated in line with the Task Order ASAP. 
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3 Health and safety, the environment and quality assurance 

3.1 Health and safety risk management 

 
The Divisional/Regional Safety Risk Manager or his representative having jurisdiction over the service must 
provide the relevant safety, health and environmental (SHE) criteria for incorporation into this Service 
Information. The SHE specification / scope must be signed off by the Divisional/Regional Safety Risk 
Manager or his representative confirming that the applicable safety criteria have been taken into account. 
 
The Commodity Manager / Buyer must refer the tender to the Divisional/Regional Safety Risk Manager or his 
representative in order to evaluate against enquiry-specific safety criteria. 
 
 
The Contractor shall comply with the health and safety requirements. 
 

3.2 Environmental constraints and management 

All materials disposed of by the contractor, should be signed over using a Waste Transfer from supplied by 
Eskom. Further, if it is a hazardous substance, the contractor will dispose of it at an accredited waste 
disposal facility and provide the Service Manager with a Safe Disposal Certificate. 
 
 

3.3 Quality assurance requirements 

Quality Compliance to be carried out through inspection of work by Eskom Official or through the submission 
of electronic documentation / media (photos or videos) on request of the Service Manager 
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4 Procurement 

All work is to be pre-approved (inferred by the issue of a PO) by the Service Manager (telephonic or text in 
the case of a Task Order. 
 
 

4.1 People 

 

N/A 
 
 

 

According to Eskom guidlines 
 

 

N/A 
 

4.2 Subcontracting 

 

There are no preferred subcontractors but it is accepted that the contractor can buy in specialist services 
from subcontractors. 
 
 

 

Subcontractors subject to the same SHEQ requirements as main contractor. 
 
 

 

It is expected that the main contractor be able to carry out 80% 
 

 

 

It may be necessary that a subcontractor attend scheduled meeti  
 

4.3 Plant and Materials 

 

Eskom reserves the right to supply specifications of plant or material to be supplied or used at any time for 
the duration of the contract. 
 

 

As negotiated with  
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The Service Manager has the right to call for two quotes should the need arise to verify the intended 
purchase price of Plant and Materials. Any warranties offered to the contractor on purchase should be 
carried over to Eskom. 
 
 

 

 
 

 

Electricity will be provided on site. 
Any Plant or Materials Eskom issues will be collected at a negotiated location and transported to site at the 
rates stipulated in the price list. 
 

 

N/A 

5 Working on the Affected Property 

 

5.1 Employer site entry and security control, permits, and site regulations 

As Eskom Telecomms Radio Sites are not manned sites, access to site must be prearranged by either 
having an Eskom official accompany the contractor to site or signing out an official Eskom Telecomms key 
should it make sense to allow the contractor freedom of access for certain work. 
 

5.2 People restrictions, hours of work, conduct and records 

Record of daily attendance while carrying out work for Eskom will be kept and made available to the Service 
Managers on request. 
 

5.3 Health and safety facilities on the Affected Property 

There are no H & S facilities at Radio Sites. First Aid Kits to be part of vehicle standard PPE 
 

5.4 Environmental controls, fauna & flora 

All incidents to be immediately reported to the Service Manager. 
 

5.5 Cooperating with and obtaining acceptance of Others 

As most Eskom Telecomms Sites are located on farms, the contractor must take cognisance and exercise 
courtesy. All gates to be left in the state they were found. Any incidents to be reported to the Service 
Manager immediately. 
 

5.6 Records of Contractor  

          N/A 
 

5.7 Equipment provided by the Employer 

 
           N/A 
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5.8 Site services and facilities

 

Power, baring during power failure or load-shedding 
There is no water on site 
There are no ablutions on site 

 

 

All other facilities necessary to carry out the services. Especially if scope calls for multiple days on 
site. If procured in, to be billed under the % Mark-up line item. 

 

5.9 Control of noise, dust, water and waste  

           All waste to be removed from site. 
 

5.10 Hook ups to existing works 

Eskom Telecomms does not provide any official hook-ups on building or towers, but through the use 
of an approved Sky-hook, attachment to towers is possible. 

 

5.11 Tests and inspections 

 

As identified per scope 
 
 

 

As identified per scope 
 

6 List of drawings 

6.1 Drawings issued by the Employer 

This is the list of drawings issued by the Employer at or before the Contract Date and which apply to this 
contract. 
 
 

Drawing  number Revision Title 

None   

  

  

  

 


