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C1.1 Form of Offer & Acceptance

Offer

The Employer, identified in the Acceptance signature block, has solicited offers to enter a contract for the
procurement of:

PROVISION OF HOME - SITE CAMP - LINE - SITE CAMP - HOME EMPLOYEE
TRANSPORTATION SERVICE FROM VARIOUS PICK-UP POINTS AT LEPHALALE AND
SURROUNDING AREAS TO MEDUPI WITKOP 400KV TRANSMISSION LINE SECTION A AND
B ON AS AND WHEN REQUIRED BASIS FOR 11 MONTHS.

The tenderer, identified in the Offer signature block, has examined the documents listed in the Tender Data
and addenda thereto and by submitting this Offer has accepted the Conditions of Tender.

By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer
and Acceptance the tenderer offers to perform all of the obligations and liabilities of the Contractor under the
contract including compliance with all its terms and conditions according to their true intent and meaning for
an amount to be determined in accordance with the conditions of contract identified in the Contract Data.

Options A | The offered total of the Prices exclusive of VAT is R
Value Added Tax @ 15% is R
The offered total of the amount due inclusive of VAT is? R

In words (in words)

This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and
Acceptance and returning one copy of this document including the Schedule of Deviations (if any) to the
tenderer before the end of the period of validity stated in the Tender Data, or other period as agreed,
whereupon the tenderer becomes the party named as the Contractor in the conditions of contract identified
in the Contract Data.

Signature(s)

Name(s)

Capacity

For the Tenderer
tenderer:

Name & Date
signature of
witness

N/A

Tenderer’s CIDB registration number:

Acceptance
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By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the
tenderer’s Offer. In consideration thereof, the Employer shall pay the Contractor the amount due in
accordance with the conditions of contract identified in the Contract Data. Acceptance of the tenderer’s Offer
shall form an agreement between the Employer and the tenderer upon the terms and conditions contained in
this agreement and in the contract that is the subject of this agreement.

The terms of the contract, are contained in:

Part C1 Agreements and Contract Data, (which includes this Form of Offer and Acceptance)
Part C2 Pricing Data
Part C3 Scope of Work: Service Information and drawings and documents (or parts thereof),

which may be incorporated by reference into the above listed Parts.

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed
in the Returnable Schedules as well as any changes to the terms of the Offer agreed by the tenderer and the
Employer during this process of offer and acceptance, are contained in the Schedule of Deviations attached
to and forming part of this Form of Offer and Acceptance. No amendments to or deviations from said
documents are valid unless contained in this Schedule.

The tenderer shall within two weeks of receiving a completed copy of this agreement, including the Schedule
of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) to arrange
the delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to be
provided in terms of the conditions of contract identified in the Contract Data at, or just after, the date this
agreement comes into effect. Failure to fulfil any of these obligations in accordance with those terms shall
constitute a repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer

receives one fully completed and signed original copy of this document, including the Schedule of Deviations
(if any).

Signature(s)

Name(s)

Capacity

for the
Employer

Eskom Rotek Industries SOC Ltd, Lower Germiston Road,
Rosherville, Cleveland, Johannesburg, 2001
Name &
signature of Date
witness

Schedule of Deviations to be completed by the Employer prior to contract award.

Note:
1. This part of the Offer & Acceptance would not be required if the contract has been developed by negotiation between the
Parties and is not the result of a process of competitive tendering.
2. The extent of deviations from the tender documents issued by the Purchaser prior to the tender closing date is limited to those
permitted in terms of the Conditions of Tender.
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3. A tenderer’s covering letter must not be included in the final contract document. Should any matter in such letter, which
constitutes a deviation as aforesaid be the subject of agreement reached during the process of Offer and Acceptance, the
outcome of such agreement shall be recorded here, and the final draft of the contract documents shall be revised to
incorporate the effect of it.

No. Subject Details
[e] [e]
[e] [e]
[e] [e]
[e] [e]

A W N P

By the duly authorised representatives signing this Schedule of Deviations below, the Employer and the
tenderer agree to and accept this Schedule of Deviations as the only deviations from and amendments to the
documents listed in the Tender Data and any addenda thereto listed in the Tender Schedules, as well as any
confirmation, clarification or changes to the terms of the Offer agreed by the tenderer and the Employer
during this process of Offer and Acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period

between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of
this Form shall have any meaning or effect in the contract between the parties arising from this Agreement.

(i) For the tenderer: (i) For the Employer

Signature

Name

Capacity

On behalf  Tenderer Eskom Rotek Industrial SOC Ltd
of

Name &
signature
of witness

Date
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C1l.2 TSC3 Contract Data

Part one - Data provided by the Employer.

Completion of this data in full, according to the Options chosen, is essential to create a complete contract.

Clause Statement Data

1 General

The conditions of contract are the core clauses
and the clauses for main Option:

A: Priced contract with price list

dispute resolution Option W1: Dispute resolution procedure
and secondary Options

X2: Changes in the law
X17: Low service damages
X18: Limitation of Liability

X19: Task Order

Z: Additional conditions of contract
of the NEC3 Term Service Contract April 2013
(TSC3)
10.1 The Employer is (name): Eskom Rotek Industries SOC Ltd
(Reg no: 1990/006897/30), a state-owned
company incorporated in terms of the
company laws of the Republic of South
Africa
Address Registered Address:
3 Lower Germiston Road
Rosherville
Cleveland\2022
Tel No. 011 621 3000
10.1 The Service Manager is (name): Keitemogetse Tabane
Address Rosherville, Johannesburg, 2022
Tel 011 629 8000
E-mail TabaneK@eskom.co.za
11.2(2) The Affected Property is Medupi Witkop 400 KV Powerline
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11.2(13)

The service is

PROVISION OF HOME - SITE CAMP -
LINE - SITE CAMP - HOME EMPLOYEE
TRANSPORTATION SERVICE FROM
VARIOUS PICK-UP POINTS AT
LEPHALALE AND SURROUNDING AREAS
TO MEDUPI WITKOP 400KV
TRANSMISSION LINE SECTION A AND B
ON AS AND WHEN REQUIRED BASIS
FOR 11 MONTHS.

11.2(14)  The following matters will be included in the Risk 1. Late Delivery of Service
Register 2. Scope (working areas) not clearly

defined or ambiguous
3. Substandard Transportation delivery to
site
4. Contractor not being able to deliver as
contracted

11.2(15) The Service Information is in Document part called Scope of Works.

12.2 The law of the contract is the law of The Republic of South Africa

13.1 The language of this contract is English

13.3 The period for reply is 5 Working Days

2 The Contractor’s main responsibilities Datarequired by this section of the core
clauses is also provided by the Contractor
in Part 2 and terms in italics used in this
section are identified elsewhere in this
Contract Data

21.1 The Contractor submits a first plan for

acceptance within 7 days of the contract date.

3 Time

30.1 The starting date is. TBC

30.1 The service period is 11 months

4 Testing and defects There is no reference to Contract Data in
this section of the core clauses and terms
in italics used in this section are identified
elsewhere in this Contract Data

5 Payment

50.1 The assessment interval is Between the 20" and 25" day of each
successive month.

51.1 The currency of this contract is the South African Rand

51.2 The period within which payments are made is 30 days from issue of invoice

51.4 The interest rate is The publicly quoted prime rate of interest

(calculated on a 365-day year) charged by
from time to time by the Standard Bank of
South Africa Limited (as certified, in the
event of any dispute, by any manager of
such bank, whose appointment it shall not
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be necessary to prove) for amounts due in
Rand.

6 Compensation Events There is no reference to Contract Data in
this section of the core clauses and terms
in italics used in this section are identified
elsewhere in this Contract Data

7 Use of Equipment Plant and There is no reference to Contract Data in

Material this section of the core clauses and terms
in italics used in this section are identified
elsewhere in this Contract Data

8 Risks and insurance

80.1 These are additional Employer's risks ¢ Inclement Weather (rain, wind,

hailstorm, heatwave)

e Labour strike and Community Unrest
impacting access to Site

e Access constraints due to Animals
around the Powerline servitude

e Access constraints and interfacing
with Others

e Localisation requirements for use of
local labour and suppliers

83.1 The Contractor provides these insurances from As stated for “Format TSC3” available on

the Insurance table: http://www.eskom.co.zal/live/content.php?i
tem D=9248
(see Annexure A for basic guidance)
83.1 The Contractor provides these additional As stated for “Format TSC3” available on
insurances: http://www.eskom.co.zal/live/content.php?i
tem D=9248
(see Annexure A for basic guidance)
83.1 The minimum amount of cover for insurance The amount of the deductibles relevant to
against loss and damage caused by the the event described in the “Format TSC3”
Contractor to the Employer’s property is insurance policy available on
http://www.eskom.co.zal/live/content.php?i
tem D=9248
(see Annexure A for basic guidance)
83.1 The minimum amount of cover for insurance in Whatever the Contractor deems
respect of loss of or damage to property (except  necessary in addition to that provided by
the Employer’s property, Plant and Materials and the Employer.
Equipment) and liability for bodily injury to or
death of a person (not an employee of the
Contractor) arising from or in connection with the
Contractor’s Providing the Service for any one
event is:
83.1 The minimum limit of indemnity for insurance in As prescribed by the Compensation for

respect of death of or bodily injury to employees
of the Contractor arising out of and in the course
of their employment in connection with this
contract for any one event is:

Occupational Injuries and Diseases Act
No. 130 of 1993 and the Contractor’s
common law liability for people falling
outside the scope of the Act with a limit of
Indemnity of not less than R 500 000 (Five
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Hundred Thousand Rands).

9 Termination Notice period — 30 days
10 Data for main Option clause
A Priced contract with price list
20.5 The Contractor prepares forecasts of the final
total of the Prices for the whole of the service at
intervals no longer than 4 weeks.
11 Data for Option W1
W1.1 The Adjudicator The strategic team comprising the
Employer’s Contract Manager and the
Contractor’s Director chaired by the Site
stability representative.
W1.2(3) The Adjudicator nominating body is: N/A
W1.4(2) The tribunal is: Arbitration
W1.4(5) The arbitration procedure is The latest edition of Rules for the Conduct
of Arbitrations published by The
Association of Arbitrators (Southern
Africa) or its successor body.
The place where arbitration is to be held is South Africa
The person or organisation who will choose an
arbitrator.
- if the Parties cannot agree a choice or The Chairman for the time being or his
- if the arbitration procedure does not state nominee of the Association of Arbitrators
who selects an arbitrator, is (Southern Africa) or its successor body.
12 Data for secondary Option clauses
X1 Price Adjustment for inflation
X1.1 The base date for indices is TBC
* Fixed portion and formula.
» First year to be fixed, and will be fixed
from Base Date
X1.1 The proportions used to calculate the proportion | linked to index Index prepared
Price Adjustment Factor are: for by
X2 Changes in the Law
X2.1 A Change in the law in South Africa, this is a compensation
event if the change happens after the
Contract Date
X17 Low Performance Damages
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X17.1 The amount for low performance damages | amount performance level

per day per vehicle:
e Unavailable vehicle RS 000.00 Per day.

X18 Limitation of Liability

X18.1 The Contractor’s liability to the Employer for 10% of the value of the contract.
indirect or consequential loss is limited to

X18.2 For any one event, the Contractor’s liability to the | The Amount of the deductibles relevant
Employer for loss or damage to the Employer’s to the event described in the “Format
property is limited to TSC3” insurance policy available on

http://www.eskom.co.zallive/content.php
?item ID=9248

X18.3 The Contractor’s liability for Defects due to his Not Applicable
design of an item of Equipment is limited to

X18.4 The Contractor’s total liability to the Employer for | Not Applicable
all matters arising under or in connection with this
contract, other than the excluded matters, is
limited to

X19 Task Order

X19.5 The Contractor submits a Task Order programme 1 week of receiving the Task Order
to the Service Manager within

Z The additional conditions of contract are Z1to Z15 always apply.

Z1 Cession delegation and assignment

Z1.1 The Contractor does not cede, delegate, or assign any of its rights or obligations to any person
without the written consent of the Employer.

Z1.2 Notwithstanding the above, the Employer may on written notice to the Contractor cede and
delegate its rights and obligations under this contract to any of its present divisions or
operations which may be converted into separate legal entities or to Eskom SOC Limited or any
of Eskom SOC Limited’s subsidiaries.

Z2 Joint ventures

Z2.1 Not Applicable.

Z3 Change of Broad Based Black Economic Empowerment (B-BBEE) status

Z3.1 Where a change in the Contractor’s legal status, ownership or any other change to his business
composition or business dealings results in a change to the Contractor’'s B-BBEE status, the
Contractor notifies the Employer within seven days of the change.

Z3.2 The Contractor is required to submit an updated verification certificate and necessary
supporting documentation confirming the change in his B-BBEE status to the Service Manager
within thirty days of the notification or as otherwise instructed by the Service Manager.

Z3.3 Where, as a result, the Contractor’s B-BBEE status has decreased since the Contract Date the
Employer may either re-negotiate this contract or alternatively, terminate the Contractor’s
obligation to Provide the Service.

Z3.4 Failure by the Contractor to notify the Employer of a change in its B-BBEE status may

constitute a reason for termination. If the Employer terminates in terms of this clause, the
procedures on termination are P1, P2 and P4 as stated in clause 92, and the amount due is Al
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and A3 as stated in clause 93.

Z4

Z4.1

Z4.2

Z4.3

Ethics

Any offer, payment, consideration, or benefit of any kind made by the Contractor, which
constitutes or could be construed either directly or indirectly as an illegal or corrupt practice, as
an inducement or reward for the award or in execution of this contract constitutes grounds for
terminating the Contractor’s obligation to Provide the Service or taking any other action as
appropriate against the Contractor (including civil or criminal action).

The Employer may terminate the Contractor’s obligation to Provide the Service if the Contractor
(or any member of the Contractor where the Contractor constitutes a joint venture, consortium,
or other unincorporated grouping of two or more persons or organisations) is found guilty by a
competent court, administrative or regulatory body of participating in illegal or corrupt practices.

Such practices include making of offers, payments, considerations, or benefits of any kind or
otherwise, whether in connection with any procurement process or contract with the Employer
or other people or organisations and including in circumstances where the Contractor or any
such member is removed from an approved vendor data base of the Employer because of such
practice.

Notwithstanding the provisions of core clause 90.2, the procedures on termination in terms of
this clause are P1, P2 and P4 as stated in the core clause 92 and the amount due is A1 and A3
as stated in core clause 93.

Z5

Z5.1

Z5.2

Z5.3

Z5.4

Z55

Confidentiality

The Contractor does not disclose or make any information arising from or in connection with
this contract available to Others. This undertaking does not, however, apply to information
which at the time of disclosure or thereafter, without default on the part of the Contractor, enters
the public domain or to information which was already in the possession of the Contractor at the
time of disclosure (evidenced by written records in existence at that time). Should the
Contractor disclose information to Others in terms of clause 25.1, the Contractor ensures that
the provisions of this clause are complied with by the recipient.

If the Contractor is uncertain about whether any such information is confidential, it is to be
regarded as such until notified otherwise by the Service Manager.

If the Contractor is, at any time, required by law to disclose any such information which is
required to be kept confidential, the Contractor, to the extent permitted by law prior to
disclosure, notifies the Employer so that an appropriate protection order and/or any other action
can be taken, if possible, prior to any disclosure. If such protective order is not, or cannot, be
obtained, then the Contractor may disclose that portion of the information which it is required to
be disclosed by law and uses reasonable efforts to obtain assurances that confidential
treatment will be afforded to the information so disclosed.

The taking of images (whether photographs, video footage or otherwise) of the Affected
Property or any portion thereof, while Providing the Service and after the end of the service
period, requires the prior written consent of the Service Manager. All rights in and to all such
images vests exclusively in the Employer.

The Contractor ensures that all his Contractors abide by the undertakings in this clause.

Z6

Z6.1

Waiver and estoppel: Add to core clause 12.3:

Any extension, concession, waiver, or relaxation of any action stated in this contract by the
Parties, the Service Manager or the Adjudicator does not constitute a waiver of rights and does
not give rise to an estoppel unless the Parties agree otherwise and confirm such agreement in
writing.

z7

Health, safety, and the environment: Add to core clause 27.4

PART C3: SCOPE OF WORK PAGE 11 C3.1 ECSC3 WORKS INFORMATION



Z7.1

Z7.2

The Contractor undertakes to take all reasonable precautions to maintain the health and safety

of persons in and about the execution of the service. Without limitation the Contractor:

e Accepts that the Employer may appoint him as the “Principal Contractor” (as defined and
provided for under the Construction Regulations 2014 (promulgated under the Occupational
Health & Safety Act 85 of 1993) (“the Construction Regulations”) for the Affected Property.

e warrants that the total of the Prices as at the Contract Date includes enough for proper
compliance with the Construction Regulations, all applicable health & safety laws and
regulations and the health and safety rules, guidelines and procedures provided for in this
contract and generally for the proper maintenance of health & safety in and about the
execution of the service; and

e Undertakes, in and about the execution of the service, to comply with the Construction
Regulations and with all applicable health & safety laws and regulations and rules,
guidelines and procedures otherwise provided for under this contract and ensures that his
Contractors, employees and others under the Contractor’s direction and control, likewise
observe and comply with the foregoing.

The Contractor, in and about the execution of the service, complies with all applicable
environmental laws and regulations and rules, guidelines and procedures otherwise provided
for under this contract and ensures that his Contractors, employees and others under the
Contractor’s direction and control, likewise observe and comply with the foregoing.

Z8

Z8.1

78.2

Z8.3

Provision of a Tax Invoice and interest. Add to core clause 51

Within one week of receiving a payment certificate from the Service Manager in terms of core
clause 51.1, the Contractor provides the Employer with a tax invoice in accordance with the
Employer's procedures stated in the Service Information, showing the amount due for payment
equal to that stated in the payment certificate.

If the Contractor does not provide a tax invoice in the form and by the time required by this
contract, the time by when the Employer is to make a payment is extended by a period equal in
time to the delayed submission of the correct tax invoice. Interest due by the Employer in terms
of core clause 51.2 is then calculated from the delayed date by when payment is to be made.

The Contractor (if registered in South Africa in terms of the companies Act) is required to
comply with the requirements of the Value Added Tax Act, no 89 of 1991 (as amended) and to
include the Employer’'s VAT number 4330196330 on each invoice he submits for payment.

Z9

Z9.1

Notifying compensation events

Delete the last paragraph of core clause 61.3 and replace with:

If the Contractor does not notify a compensation event within eight weeks of becoming aware of
the event, he is not entitled to a change in the Prices.

Z10

Z10.1

Z10.2

Employer’s limitation of liability

The Employer’s liability to the Contractor for the Contractor’s indirect or consequential loss is
limited to R0.00 (zero Rand)

The Contractor’s entittlement under the indemnity in 82.1 is provided for in 60.1(14) and the
Employer’s liability under the indemnity is limited to compensation as provided for under the
compensation events stated in this contract

Z11

Z11.1

Termination: Add to core clause 91.1, at the second main bullet point, fourth sub-bullet
point, after the words "against it":

Or had a business rescue order granted against it.

Z12

Ethics

For the purposes of this Z-clause, the following definitions apply:

Affected Party means, as the context requires, any party, irrespective of whether it is the
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Contractor or a third party, such party’s employees, agents, or Subcontractors or
Subcontractor’'s employees, or any one or more of all these parties’ relatives or friends,

Coercive Action means to harm or threaten to harm, directly or indirectly, an Affected Party or
the property of an Affected Party, or to otherwise influence or attempt to influence an Affected
Party to act unlawfully or illegally,

Collusive Action means, where two or more parties co-operate to achieve an unlawful or illegal
purpose, including to influence an Affected Party to act unlawfully or illegally,

Committing Party means, as the context requires, the Contractor, or any member thereof in the
case of a joint venture, or its employees, agents, or Subcontractors or the Subcontractor’s
employees,

Corrupt Action means, the offering, giving, taking, or soliciting, directly or indirectly, of a good or
service to influence the actions of an Affected Party unlawfully or illegally,

Fraudulent Action means, any unlawfully or illegally intentional act or omission that misleads, or
attempts to mislead, an Affected Party, to obtain a financial or other benefit or to avoid an
obligation or incurring an obligation,

Obstructive Action means, a Committing Party unlawfully or illegally destroying, falsifying,
altering, or concealing information or making false statements to materially impede an
investigation into allegations of Prohibited Action and

Prohibited Action means, any one or more of a Coercive Action, Collusive Action Corrupt
Action, Fraudulent Action, or Obstructive Action.

Z12.1 A Committing Party may not take any Prohibited Action during the procurement of this contract
or in execution thereof.

Z 12.2 The Purchaser may terminate the Contractor’s obligation to Provide the Goods and Services if
a Committing Party has taken such Prohibited Action and the Contractor did not take timely and
appropriate action to prevent or remedy the situation, without limiting any other rights or
remedies the Purchaser has. It is not required that the Committing Party had to have been
found guilty, in court or in any other similar process, of such Prohibited Action before the
Purchaser can terminate the Contractor’s obligation to Provide the Goods and Services for this
reason.

Z 12.3 If the Purchaser terminates the Contractor’s obligation to Provide the Goods and Services for
this reason, the procedures and amounts due on termination are respectively P1, P2 and P3,
and Al and A3.

Z12.4 A Committing Party co-operates fully with any investigation pursuant to alleged Prohibited
Action. Where the Purchaser does not have a contractual bond with the Committing Party, the
Contractor ensures that the Committing Party co-operates fully with an investigation.

Z13 Insurance

Z13.1 Replace core clause 84 with the following:

Insurance cover 84

84.1 When requested by a Party, the other Party provides certificates from his
insurer or broker stating that the insurances required by this contract are
in force.
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84.2

84.3

7132

The Contractor provides the insurances stated in the Insurance Table A.

The insurances provide cover for events which are at the Contractor’s risk
from the starting date until the earlier of Completion and the date of the

termination certificate.

(b) INSURANCE TABLE A

Insurance against

Minimum amount of cover or minimum
limit of indemnity

Loss of or damage to the
works, Plant and Materials

The replacement cost where not covered
by the Employer’s insurance.

The Employer’s policy deductible, as at
Contract Date, where covered by the
Employer’s insurance

Loss of or damage to
Equipment

The replacement cost

Liability for loss of or damage
to property (except the works,
Plant and Materials and
Equipment) and liability for
bodily injury to or death of a
person (not an employee of the
Contractor) caused by activity
in connection with this contract

Loss of or damage to property
Employer's property

The replacement cost where not covered
by the Employer’s insurance.

The Employer’s policy deductible, as at
Contract Date, where covered by the
Employer’s insurance.

Other property
The replacement cost.

Bodily injury to or death of a person
The amount required by applicable law

Liability for death of or bodily
injury to employees of the
Contractor arising out of and in
the course of their employment
in connection with this contract

The amount required by the applicable law

Replace core clause 87 with the following:
The Employer provides the insurances stated in the Insurance Table B.

INSURANCE TABLE B

Insurance against or name
of policy

Minimum amount of cover or minimum |
of indemnity

Assets All Risk

Per the insurance policy document

Contract Works insurance

Per the insurance policy document

Environmental Liability

Per the insurance policy document

General and Public Liability

Per the insurance policy document

Transportation (Marine)

Per the insurance policy document
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Motor Fleet and Mobile Plant | Per the insurance policy document

Terrorism Per the insurance policy document

Cyber Liability Per the insurance policy document

Nuclear Material Damage and | Per the insurance policy document
Business Interruption

Nuclear Material Damage Per the insurance policy document
Terrorism

Z14 Nuclear Liability

Z14.1 The Employer is the operator of the Koeberg Nuclear Power Station (KNPS), a nuclear
installation, as designated by the National Nuclear Regulator of the Republic of South Africa
and is the holder of a nuclear licence in respect of the KNPS.

Z14.2 The Employer is solely responsible for and indemnifies the Contractor or any other person
against any and all liabilities which the Contractor or any person may incur arising out of or
resulting from nuclear damage, as defined in Act 47 of 1999, save to the extent that any
liabilities are incurred due to the unlawful intent of the Contractor or any other person or the
presence of the Contractor or that person or any property of the Contractor or such person at
or in the KNPS or on the KNPS site, without the permission of the Employer or of a person
acting on behalf of the Employer.

Z14.3 Subject to clause Z14.4 below, the Employer waives all rights of recourse, arising from the
aforesaid, save to the extent that any claims arise or liability is incurred due or attributable to
the unlawful intent of the Contractor or any other person, or the presence of the Contractor or
that person or any property of the Contractor or such person at or in the KNPS or on the
KNPS site, without the permission of the Employer or of a person acting on behalf of the
Employer.

Z14.4 The Employer does not waive its rights provided for in section 30 (7) of Act 47 of 1999, or any
replacement section dealing with the same subject matter.

Z14.5 The protection afforded by the provisions hereof shall be in effect until the KNPS is
decommissioned.

Z15 Asbestos

For the purposes of this Z-clause, the following definitions apply:

AAIA means approved asbestos inspection authority.
ACM means asbestos containing materials.
AL means action level, i.e., a level of 50% of the OEL, i.e., 0.1 regulated asbestos

fibres per ml of air measured over a 4-hour period. The value at which proactive
actions is required to control asbestos exposure to prevent exceeding the OEL.

Ambient Air means breathable air in area of work with specific reference to breathing zone,
which is defined to be a virtual area within a radius of approximately 30cm from the
nose inlet.

Compliance means compliance sampling used to assess whether the personal exposure of

Monitoring workers to regulated asbestos fibres is following the Standard’s requirements for

safe processing, handling, storing, disposal and phase-out of asbestos and
asbestos containing material, equipment, and articles.

PART C3: SCOPE OF WORK PAGE 15 C3.1 ECSC3 WORKS INFORMATION



OEL

Parallel

means occupational exposure limit.

means measurements performed in parallel, yet separately, to existing

Measurements measurements to verify validity of results.

Safe Levels means airborne asbestos exposure levels conforming to the Standard’s

Standard

SANAS

TWA

Z15.1

Z15.2

Z15.3

Z15.4

Z155

Z15.6

Z15.7

requirements for safe processing, handling, storing, disposal and phase-out of
asbestos and asbestos containing material, equipment, and articles.

means the Employer’s Asbestos Standard 32-303: Requirements for Safe
Processing, Handling, Storing, Disposal and Phase-out of Asbestos and Asbestos
Containing Material, Equipment and Articles.

means the South African National Accreditation System.

means the average exposure, within a given workplace, to airborne asbestos
fibres, normalized to the baseline of a 4-hour continuous period, also applicable to
short term exposures, i.e., 10-minute TWA.

The Employer ensures that the Ambient Air in the area where the Contractor will Provide the
Services conforms to the acceptable prescribed South African standard for asbestos, as per
the regulations published in GNR 155 of 10 February 2002, under the Occupational Health
and Safety Act, 1993 (Act 85 of 1993) (“Asbestos Regulations”). The OEL for asbestos is 0.2
regulated asbestos fibres per millilitre of air as a 4-hour TWA, averaged over any continuous
period of four hours, and the short-term exposure limit of 0.6 regulated ashestos fibres per
millilitre of air as a 10-minute TWA, averaged over any 10 minutes, measured in accordance
with HSG248 and monitored according to HSG173 and OESSM.

Upon written request by the Contractor, the Employer certifies that these conditions prevail.
All measurements and reporting are affected by an independent, competent, and certified
occupational hygiene inspection body, i.e., a SANAS accredited, and Department of
Employment and Labour approved AAIA. The Contractor may perform Parallel Measurements
and related control measures at the Contractor’'s expense. For the purposes of compliance,
the results generated from Parallel Measurements are evaluated only against South African
statutory limits as detailed in clause Z15.1. Control measures conform to the requirements
stipulated in the AAIA-approved asbestos work plan.

The Employer manages asbestos and ACM according to the Standard.

If any asbestos is identified while Providing the Services, a risk assessment is conducted and
if so required, with reference to possible exposure to an airborne concentration of above the
AL for asbestos, immediate control measures are implemented, and relevant air monitoring
conducted to declare the area safe.

The Contractor’s personnel are entitled to stop working and leave the contaminated area
forthwith until such time that the area of concern is declared safe by either Compliance
Monitoring or an AAIA approved control measure intervention, for example, per the
emergency asbestos work plan, if applicable.

The Contractor continues to Provide the Services, without additional control measures
presented, on presentation of Safe Levels. The contractually agreed dates to Provide the
Services, including the Completion Date, are adjusted accordingly. The contractually agreed
dates are extended by the notification periods required by regulations 3 and 21 of the
Asbestos Regulations, 2001.

Any removal and disposal of asbestos, asbestos containing materials and waste, is done by a
registered asbestos contractor, instructed by the Employer at the Employer’s expense, and
conducted in line with South African legislation.
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Annexure A: Insurance provided by the Employer.

These notes are provided as guidance to tendering contractors and the Contractor about the insurance
provided by the Employer. The Contractor must obtain its own advice. Details of the insurance itself are
available from the internet web link given below.

1.

Services provided in a TSC3 contract could include some element of construction or refurbishment as
well as a continuous maintenance or operational service activity. If an event occurs which causes loss
or damage, a claim could be made either against the Employer’s “works” type policy which may be in
place for the Employer’s portion of the Affected Property concerned or against the Employer’s assets
policy which may be in place for the Employer’s portion of the Affected Property concerned, or both.

The cover provided and the deductibles under the works policy are different to those under the assets
policy. Each policy has a range of applicable deductibles depending on the location of the Affected
Property and the nature of the insurable event.

The Contractor is required in terms of Contract Data for clause 83 to provide cover for the deductibles in
the insurance provided by the Employer. This can be provided from his own resources on a ‘self-insured’
basis or obtained by him from his own insurers. To assess the extent of this cover, tendering contractors
and their brokers should consult the internet web link given below and scroll to ‘Format TSC3’ to
establish both the cover and the deductibles in relation to the service provided in terms of this contract.

Tendering contractors should note that cover provided by the Employer is only per the policies available
on the internet web link listed below and may not be the cover required by the tendering contractor or as
intended by each of the listed insurances in the left-hand column of the Insurance Table in clause 83.2.
In terms of clause 83.1 “the Contractor provides the insurances stated in the Insurance Table except any
insurance which the Employer is to provide”. Hence the Contractor provides insurance which the
Employer does not provide and in cases where the Employer does provide insurance the Contractor
insures for the difference between what the Insurance Table requires and what the Employer provides.

If Marine Insurance is required, the Contractor needs to obtain a copy of the latest edition of Eskom’s
Marine Policies Procedures found at internet website given below.

Further information and full details of all Eskom provided policies and procedures may be obtained from:

http://www.eskom.co.za/Tenders/InsurancePoliciesProcedures/Pages/EIMS_Policies_
From_1 April_2014 To_31 March_2015.aspx
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C1.2 Contract Data

Part two - Data provided by the Contractor.

Notes to a tendering contractor:

1. Please read both the both the NEC3 Term Service Contract April 2013 and the relevant parts of its
Guidance Notes (TSC3-GN)? to understand the implications of this Data which the tenderer is
required to complete.

2. The number of the clause which requires the data is shown in the left-hand column for each
statement however other clauses may also use the same data.

Completion of the data in full, according to Options chosen, is essential to create a complete contract.

Clause | Statement Data
10.1 The Contractor is (Name):
Address
Tel No.
Fax No.
11.2(8) The direct fee percentage is
The subcontracted fee percentage is
11.2(15)  The Service Information for the
Contractor’s plan is in:
211 The plan identified in the Contract Data is
contained in:
A Priced contract with price list
11.2(12)  The price listis in
11.2(19) The tendered total of the Prices is

2 Available from Engineering Contract Strategies Tel 011 803 3008 Fax 086 5391902 or www.ecs.co.za
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http://www.ecs.co.za/

PART 2: PRICING DATA

TSC3 Option A

Document
reference

Title

No of
pages

c2.1
Cc2.2

Pricing assumptions: Option A

The price list

(1]
(1]
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C2.1 Pricing assumptions: Option A

11

How work is priced and assessed for payment.

Clause 11 in NEC3 Term Service Contract (TSC3) core clauses and Option A states:

Identified and 11
defined terms 11.2 (12) The Price List is the price list unless later changed in accordance with this

contract.

(17) The Price for Services Provided to Date is the total of

e The Price for each lump sum item in the Price List which the Contractor
has completed and

e Where a quantity is stated for an item in the Price List, an amount
calculated by multiplying the quantity which the Contractor has completed
by the rate.

(19) The Prices are the amounts stated in the Price column of the Price List.
Where a quantity is stated for an item in the Price List, the Price is calculated
by multiplying the quantity by the rate.

This confirms that Option A is a priced contract where the Prices are derived from a list of items of service
which can be priced as lump sums or as expected quantities of service multiplied by a rate or a mix of both.

1.2

121

1.2.2

123

1.24

125

Measurement and Payment

The Price List provides the basis for all valuations of the Price for Services provided to Date,
payments in multiple currencies and general monitoring.

The amount due at each assessment date is based on activities and/or milestones completed as
indicated on the Price List.

The Price List work breakdown structure provided by the Contractor is based on the
activity/milestone provided by the Employer. The activities listed by the Employer are the minimum
activities acceptable and identify the specific activities which are required to achieve Completion.
The Price List work breakdown structure is compiled to the satisfaction of the Employer with any
additions and/or amendments deemed necessary.

The Contractor’s detailed Price List summates back to the activity/milestone provided by the
Employer and is sufficient detail to monitor completion of activities related to operations on the
Accepted Plan for payment of completed activities may be assessed.

The prices are obtained from the Price List. The Prices includes for all direct and indirect cost,
overheads, profits, risks, liabilities, obligations, etc. relative to the contract.
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C2.2 the price list

Pricing Schedule:
PROVISION OF HOME - SITE CAMP - LINE - SITE CAMP - HOME EMPLOYEE
TRANSPORTATION SERVICE FROM VARIOUS PICK-UP POINTS AT LEPHALALE AND
SURROUNDING AREAS TO MEDUPI WITKOP 400KV TRANSMISSION LINE SECTION
A AND B ON AS AND WHEN REQUIRED BASIS FOR 11 MONTHS.

Vehicle Type KM’s Per Number of | Service Type | Rate Per KM, Total Per month
Month Vehicles Per Vehicle

22 Seater 4 000 18 Full

15 Seater 4 000 10 Full

«  Full service includes driver costs, fuel, insurance and maintenance of the vehicle
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Part 3: Scope of Work

Document Title No of
reference pages
This cover page [1]
C3.1 | Employer’s Service Information [6]
C3.2 | Contractor’s Service Information 1
Total number of pages 7

C3.1: EMPLOYER'S SERVICE INFORMATION

Scope of Work

1. Provision of home — site camp — line — site camp - home employee transportation service
and from various pick-up points in Lephalale and Surrounding Areas to Medupi Witkop
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400kV Transmission Line Section A and B on an as and when required basis over eleven
months period.

- Construction Services (Full Service)

Pick up point (Origin)

Destination

Vehicle Type

Marapong

Shongoane

Sefihlogo

Steenbokpan
Bangalong, Shongoane 3
Shongoane 2

Seleka

Ga-Mocheko, Sefihlogo
Phahladira Mall
Ga-Mocheko, Kiti
Maletswai, Abaspoort
Steve Biko

Site Camp to Site
Site Camp to Site
Site Camp to Site
Site Camp to Site
Marken Camp Site to Site
Marken Camp Site to Site
Marken Camp Site to Site
Marken Camp Site to Site
Site Camp to Site
Marken Camp Site to Site
Marken Camp Site to Site
Marken Camp Site to Site

8 x 22 seater vehicles
4 x 22 seater vehicles
1 x 15 seater vehicle
1 x 15 seater vehicle
1 x 22 seater vehicle
1 x 22 seater vehicle
1 x 22 seater vehicle
1 x 15 seater vehicle
1 x 15 seater vehicle
1 x 15 seater vehicle
1 x 22 seater vehicle
1 x 15 seater vehicle

Steve Biko Marken Camp Site to Site 1 x 22 seater vehicle
Shongoane 1 Marken Camp Site to Site 1 x 22 seater vehicle
Onverwacht Site Camp to Site 4 x 22 seater vehicle
Total 28 vehicles to be
assighed
NB:

To provide a home- site camp — line — site camp -home transportation service or rental of vehicles
to ERI employees during all shifts, from their designated pick-up locations and /or areas to their
place of work. This service will be rendered during day and night shifts, on weekdays, weekends
and public holidays from the areas mentioned above in line with ERI shift patterns and ad hoc
requirements when applicable.

All vehicles to be registered with Department of Transport — Licensing division, and all vehicles to
be roadworthy. All drivers to hold Professional Drivers Permits (PrDP’s). The service provider is
required to obtain and maintain all operating licenses, permits, or amended requirements by local
authorities in accordance with applicable legislation at all times.

The service provider shall ensure that the employees are:

¢ On time via the agreed vehicles and in a safe manner taking into account all aspects of
safety associated to the transportation of staff.

Dropped off and picked up on agreed time as stipulated by ERI.

e Employees shall be dropped off at the workplace 20 minutes prior the commencement of
shift and collected at the workplace 10 minutes after the shift has been completed.

e The Service Provider shall ensure that the driver commence employee collection with
sufficient time without violating any traffic rules and meet agreed drop off time of 20 minutes
prior to the shift commencement.

e Door-to-door service would be required only at night.

The driver, fuel, maintenance/service, and repair of vehicles will be for the Service
Provider’s own costs and not for ERI account. (Full Service)
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e The Service Provider will be required to operate on 24/7 basis during the festive season
(December-January) to support ERI’s 24/7 operation during this period.
e Transport is based on demand of employees.

SPECIAL AD HOC REQUIREMENTS

The Service Provider will further be required to support ERI in ad hoc requirements for
transportation of employees whereby ERI may request an additional quotation from the Service
Provider. Ad hoc requests include (but are not limited to) meetings, functions, and funerals.

CRITICAL TO NOTE: The contract is on an “as and when” basis will be valid for only as long as is
required by ERI. The service may be cancelled at any point in time during the contract period. The
service is subject to ERI’s requirements as determined by ERI.

Vehicles supplied / provided by the service provider must comply to regulatory and ERI
requirements. The service provider will be responsible for maintaining, repairs and ensuring
constant compliance of the assigned vehicles.

A non-compliant vehicle will be stopped from operating, and the service provider must correct the
non-compliance immediately where practicably possible, or within 24 hours. Alternatively, a non-
compliant vehicle must be replaced with a compliant vehicle immediately where practicably
possible or within 24 hours. Vehicles on breakdown will be repaired and returned or alternatively
replaced within 24 hours.

1.1 DETAILED FUNCTIONAL SPECIFICATION

The vehicle will be utilized to transport employees from various pick-up points at Lephalale and
Surrounding areas to Medupi Witkop 400KV Transmission Line Section A and B Site Camp offices
to different locations where ERI is required to execute services.

The vehicle must be in a good and compliant state with a maintenance plan. The service provider
is responsible for maintaining, repairs and ensuring constant compliance of the vehicle. Normal
wear and tear, maintenance and repairs remain the responsibility of the service provider.

A vehicle with high mileage and that is not in a good or compliant state with an up-to-date service
history, will be returned to the service provider to be replaced by a compliant lower mileage vehicle
with an up-to-date service history. Vehicle mileage not to exceed 200 000km.

A vehicle that is unreliable due to regular breakdowns, will be returned to the service provider to be
repaired / maintained or replaced with a compliant vehicle.

No payment will be made for the period a compliant vehicle is not available for use by ERI should
the period exceed 24 hours. Failure to either provide a compliant vehicle or replace a vehicle with
a compliant vehicle within the stipulated time frame will incur penalties levied against the service
provider or potentially termination of the contract.

2.2 DETAILED VEHICLE SPECIFICATION

e Factory fitted anti-Locking braking system (ABS)
e Factory fitted driver and passenger air bags.

o Factory fitted Alarm/Immobilizer or if not fitted by manufacture it shall be by approve fitment
centre.

e Audio system.

e Factory fitted power steering.

e Tires as per manufacture’s specification for intended purpose.
e Two emergency warning triangles

e Factory fitted electronic stability control.
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o Factory fitted safety belt warning lights or signal.

o Factory fitted seat belt reminder.

e Three-point safety belt for every seat and in working order.
¢ No fold up or Jockey seats.

¢ A speed warning sign shall be displayed on the back of the minibus as per the National
Road Traffic Act

o Yellow reflective tape shall be fitted as per the National Road Traffic Act

o The driver’s seat shall be adjustable and partition as per the National Road Traffic Act
specification.

e The minibus shall have at least notice of emergency exit for every 12 passengers.

e No Panel van or vehicle designed for goods delivery may be converted into minibus.

e A sign must be affixed to the vehicle to indicate that the bus is equipped to transport
people.

CONFIDENTIALITY AGREEMENT

This Confidentiality Agreement (‘Agreement’) is entered into between the Purchaser and the Supplier.
WHEREAS the Purchaser and the Supplier (the Parties) desire to exchange certain confidential information;
and consider further business dealings with each other.

WHEREAS the parties desire to evidence their agreements governing the exchange of certain confidential
information as set forth below.

Now therefore, for good and valuable consideration, including the mutual agreements hereinafter recited, the

parties hereby agree as follows:

1. The parties contemplate an exchange, either orally, in writing or by inspection, of certain
confidential proprietary information possessed or owned separately by them and not readily
available or otherwise known to the public and which may be helpful in evaluating further
business dealings. Such confidential information (the ‘Subject Information’) may include but not
be limited to the parties’ inventions, trade secrets, know-how, technical information on products
and manufacturing processes, and information concerning their business assets, financial

condition, operations, plans and prospects.
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2. The purpose of the exchange of Subject Information is to enable the parties to evaluate the
Subject information for the purpose only of considering further business dealings with each
other.

3. The parties each agree that they shall maintain in secrecy in accordance with the terms of this
Agreement all of the Subject Information each party receives (the ‘Receiving Party’) from the
other party (the ‘Proprietor’) and shall not disclose or use other than for the purpose specified
herein the Subject Information without the written consent of the Proprietor of the Subject
Information. All Subject Information communicated from one party to the other shall be deemed
to be proprietary and confidential to the Proprietor whether marked or identified as such or not.

4, The duty of care to safeguard Subject Information shall be the same as that which the parties
each use to safeguard their own respective proprietary and confidential information.

5. The Receiving Party of Subject Information shall not be obligated to maintain Subject
Information received from its Proprietor in secrecy or refrain from using it to the extent that any
such information is or rightfully becomes publicly available information other than through a
breach of this Agreement, or which the Receiving Party later obtains lawfully from anyone else
who is not known by the Receiving Party to be obligated under any secrecy agreement with
Proprietor to maintain the information in secrecy. The Receiving Party also shall not be
obligated to maintain in secrecy any information it receives from the Proprietor which it can
demonstrate was already in its possession when the information was disclosed to the Receiving
Party by the Proprietor.

6. The Receiving Party shall promptly return to its Proprietor any Subject Information in tangible
form it has received from the Proprietor immediately upon the Proprietor's request, without
retaining any copies, summaries, analyses or extracts thereof. All documents, memoranda,
notes and other writings prepared by the parties, or their advisors, based on the Subject
Information of each other, shall be destroyed, and such destruction shall be certified in writing
by an authorised officer supervising such destruction.

7. If a party, with the written consent of the Proprietor of Subject Information, discloses any Subject
Information received from its Proprietor to any third party, it shall do so only under a secrecy
agreement having a scope similar to and which is consistent with this Agreement, and the
disclosing party shall be primarily responsible for any compromise of the secrecy of Subject
Information by such third party.

8. Each party agrees that it shall not, while and for so long as it is obligated to maintain Subject
Information in secrecy, use for its own benefit, or for the benefit of others or exploit,
commercialise, develop, test promote, sell, lease, market or otherwise dispose of any products
or services using, incorporating or relying on Subject Information received from its Proprietor
without the written consent of the Proprietor.

9. The obligations of the party receiving Subject Information pursuant to this Agreement shall be
effective with respect of each item of Subject Information for a term of five (5) years from the
date of submission of the Subject Information to the Receiving Party by its Proprietor, unless the

Proprietor agrees otherwise in writing.
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10.

11.

12.

13.

For purposes of this Agreement, each party shall include (to the extent applicable) the officers,
directors, employees, agents, representatives, attorneys, joint ventures, partnerships, affiliates,
subsidiaries, and divisions of the party, and any other entity or entities which such party controls
or which controls it, and, further, shall include any transferee, successor and assign of the
assets of the party.

This Agreement shall be construed (both as to validity and performance) and enforced in
accordance with, and governed by, the laws of Republic of South Africa.

Neither this Agreement nor the exchange of Subject Information between the parties shall
create or be relied on by either party as a basis for creating any license between the parties
under any patent, or other industrial or intellectual property rights of the Proprietor of the Subject
Information, or any other license between the parties in the absence of any express written
license agreement between them.

The parties agree that no contract or agreement providing for a transaction shall be deemed to
exist between them unless and until a definitive agreement has been executed and delivered,
the parties hereby waive, in advance, any claim (including, without limitation, breach of contract)
in connection with a possible transaction with each other unless and until they shall have
entered into a definitive agreement. The parties also agree that unless and until a definitive
agreement between them has been executed and delivered, neither party has any legal
obligation of any kind whatsoever with respect to any such transaction by virtue of this
Agreement or any other written or oral expression with respect to such transaction, except, in
the case of this Agreement, for the matters specifically agreed to herein. For purposes of this
paragraph, the term ‘definitive agreement’; does not include an executed letter of intent,

memorandum of understanding.

IN WITNESS WHEREOF, and intending to be legally bound, this Agreement has been executed by the
parties as of and effective from the date first written above.

4. How the Contractor Provides the Works

4.1 Meetings

Management meetings

Meetings of a general nature will be convened and chaired by the Service Manager as and when
required.

Meetings of a specialist nature may be convened as specified elsewhere in this Service
Information or if not so specified by persons and at times and locations to suit the Parties, the
nature and the progress of the service. Records of these meetings shall be submitted to the
Employer by the person convening the meeting within five days of the meeting.

All meetings shall be recorded using minutes or a register prepared and circulated by the person
who convened the meeting. Such minutes or register shall not be used for the purpose of
confirming actions or instructions under the contract as these shall be done separately by the
person identified in the conditions of contract to carry out such actions or instructions.
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Contractor’s management, supervision and key people

The Contractor will conform to the requirements of the contract with the appointments of their
management, supervision and key people as outlined on the SHE specification. These
appointments are mandatory.

4.2 Use of standard forms
Forms will be provided as and when applicable

4.3 Invoicing and payment

i The Z clauses make reference to invoicing procedures stated here in this Works Information. Also include a
: list of information which is to be shown on an invoice. The following text is provided as a guide; revise to
: suit actual requirements.

In terms of core clause 50 the Contractor assesses the amount due and applies to the Employer for
payment. The Contractor applies for payment with a tax invoice addressed to the Employer as follows:

The Contractor includes the following information on each tax invoice:

Name and address of the Contractor

The contract number and title;

Contractor’s VAT registration number;

The Employer’s VAT registration number 4740101508;

The total Price for Work Done to Date which the Contractor has completed;

Other amounts to be paid to the Contractor;

Less amounts to be paid by or retained from the Contractor;

The change in the amount due since the previous payment being the invoiced amount - excluding VAT,
the VAT and including VAT,

e (add other as required)

The Contractor attaches the detail assessment of the amount due to each tax invoice showing the Price for
Work Done to Date for each item in the Price List for work which he has completed.

4.4 Records of Defined Cost - Records of Defined Cost to be kept by the Contractor

All copy of records must be provided in hard copy and must also be electronically emailed to
the Service Manager as and when required by the Contractor.

In order to substantiate the Defined Cost of compensation events, the Service Manager may require the
Contractor to keep records of amounts paid by him for people employed by the Contractor, Plant and
Materials, work subcontracted by the Contractor and Equipment. [See clause 11.2(5) and 63.2]. State in
what form these records are to be kept and how accessed by the Employer.

Contract change management

Clause 6 — Compensation Events of this NEC3 will apply to all changes in this contract.

Insurance provided by the Employer

Refer to clause Z13.2 for insurance by the Employer.

Things provided at the end of the contract period for the Employer’s use
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Information and other things

All records generated during the execution of the works shall be submitted in a hard copy format to
the employer and copies sent to the Employer.

Management of work done by Task Order

Task order will be issued on an as and when required basis by the Employer/Service Manager.

Health and safety, the environment and quality assurance

Health and safety risk management

The Contractor to comply with the health and safety requirements contained in SHE Specification.
Method Statements and Safe work procedures detailing the manner in which the contractor will
comply with SHE Requirements when executing the works.
The following documents are to be adhered to:
1 3.2.2.16 Vehicle and Driver Safety Manag

Checklist for Large Midi and Mini Busses

240-94025981 Rev 2- Life Saving Rule Directive

240-94026037 Rev 4 - Acknowledgement of the Life Saving Rules

240-94027409 Rev 7 - SHEQ Statement of Commitment

Eskom's (SHEQ) Policy poster (32-727) 27 March 2024 - REV 8
32-95 OHS Incident Management Pocedure Rev 9 - 30 March 2021
240-94015994 - Rev 1 - Fire Equipment Checklist - Construction Services

2
3
4
5
6 240-107914949 Rev 6 - Smoking Policy — Display
7
8
9
1

0 32-345 Eskom Vehicle Safety Specification

Environmental constraints and management

The Contractor shall comply with the environmental criteria and constraints stated in Annexures
applicable to projects during execution as below:

The relevant Construction Environmental Management Programmes (CEMP’s) and
Aspects on the Environmental Management System (EMS) database is continually
updated

The contractor complies with all relevant environmental legislation, as detailed in the
latest version of the ERI Legal Register

The contractor complies with all operational procedures that include environmental
requirements, relevant to the Works Information or Scope of this contract.

The contractor complies with any new environmental requirements, relevant to the
Works Information or Scope that may come into effect as part of ERI Environmental
Management System during the duration of this contract.

The contractor complies to ERI Spill Response document attached here in case of
that incident.

Quality assurance requirements

General
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The contractor complies with the Eskom Quality Requirements Standards.
a) The contractor comply with the Employer’s quality requirements including those listed in the
Employers specification document called “Supplier Contract Quality Requirements” number
QM58.

Quality Management documents requirements

The contractor submits the following documents, within 30 days of the Contract Date, to the
Contractor for review and acceptance prior to the commencement of work

The Contractor will supply the Employer with a CQP which will detail the contractor’s
organisation, quality assurance and quality control procedures within that organisation
specific to this project. The CQP must be aligned to, and reference ISO 10005:2005 QMS,
guidelines for quality plans and in compliance with the guideline in QM 58.

The contractor conforms to the Quality Management requirements as per ISO 9001 and the
Eskom Supplier Contract Quality Requirements Specification (QM 58).

Working on the Affected Property

Contractor to adhere to all employer’s site entry and security control, permits and site regulation as
per the work area of the Task order supplied.

Working on the Affected Property
Employer’s site entry and security control, permits, and site regulations
People restrictions, hours of work, conduct and records

Contractor to comply with all codes and conducts of the Employer.
Contractor to work under the Supervision of the Employers supervision at all times.
No work to be carried out without the Employers Supervision

The contractor refers to Annexures:

e  Employer’s Policies and Procedures.
e  Employer’s Substance Abuse Procedure; Document Identifier 32-37
e Employer’s ERI SHE Specification.

The contractor complies with all requirements contained in the ERI Safety, Health and
Environmental Specifications by being a part of:

o Daily Toolbox Talks
o Daily Job Observations
o Job risk Assessments

People restrictions on Site; hours of work, conduct and records
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The contractor refers to Annexures:

o Employer’s Site Specific agreement (SSA)
e Project agreement (PA)

Health and safety facilities on the Affected Property

All Health and safety facilities on the Affected Property are stipulated on the SHE specification
annexure.

Environmental controls, fauna & flora

All environmental controls are stipulated on the SHE specification annexure. All controls and
management for fauna and flora will be stipulated on the Construction Environmental Management
Plan and Aspect and Impact per project/ task order.

Site services and facilities
Site Yard

The Contractor will share site office yard with Employer within a security fenced, for his use during
the period of site work
The contractor will ensure that the work area in the yard is kept clean at all times after use
and housekeeping is adhered to.

(c) 4.6 BBBEE and preferencing scheme
As stipulated in Clause 722

5. Requirements for the programme
As stipulated in the Contract Data.
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® Eskom

Rotek Industries CONTRACT NUMBER:

PROVISION OF HOME - SITE CAMP - LINE - SITE CAMP - HOME EMPLOYEE TRANSPORTATION SERVICE FROM VARIOUS

PICK-UP POINTS AT LEPHALALE AND SURROUNDING AREAS TO MEDUPI WITKOP 400KV TRANSMISSION LINE SECTION A
AND B ON AS AND WHEN REQUIRED BASIS FOR 11 MONTHS.
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