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C1.1 Form of Offer & Acceptance 
 

Section 1.01 Offer 
 
The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract for the 
procurement of: 
 

Service, Maintenance & Supply of Firefighting Equipment on an "as and when 
required" basis at Hendrina Power Station (Materials Management Department) for a 
period of 5 years  

 
The tenderer, identified in the Offer signature block, has examined the documents listed in the Tender Data 
and addenda thereto and by submitting this Offer has accepted the Conditions of Tender. 
 
By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer and 
Acceptance the tenderer offers to perform all of the obligations and liabilities of the Contractor under the 
contract including compliance with all its terms and conditions according to their true intent and meaning for 
an amount to be determined in accordance with the conditions of contract identified in the Contract Data.  
 

Options A  The offered total of the Prices exclusive of VAT is  R 

 Value Added Tax @ 15% is R  

 The offered total of the amount due inclusive of VAT is1 R  

 (in words)  
 

 
This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and 
Acceptance and returning one copy of this document including the Schedule of Deviations (if any) to the 
tenderer before the end of the period of validity stated in the Tender Data, or other period as agreed, 
whereupon the tenderer becomes the party named as the Contractor in the conditions of contract identified in 
the Contract Data. 
 
Signature(s) 
 

   

Name(s) 
 

   

Capacity 
 

   

For the 
tenderer: 
 

 

 
Name & 
signature of 
witness 

(Insert name and address of organisation)   
 
Date 

 

Tenderer’s CIDB registration number:   

 

 
1 This total is required by the Employer for budgeting purposes only.  Actual amounts due will be assessed in 
terms of the conditions of contract. 
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Section 1.02 Acceptance 
 
By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the tenderer’s 
Offer.  In consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the 
conditions of contract identified in the Contract Data.  Acceptance of the tenderer’s Offer shall form an 
agreement between the Employer and the tenderer upon the terms and conditions contained in this agreement 
and in the contract that is the subject of this agreement. 
 
The terms of the contract, are contained in:  
 

Part C1  Agreements and Contract Data, (which includes this Form of Offer and Acceptance) 
 
Part C2  Pricing Data 
 
Part C3  Scope of Work: Service Information 
 

and drawings and documents (or parts thereof), which may be incorporated by reference into the above listed 
Parts. 
 
Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed 
in the Returnable Schedules as well as any changes to the terms of the Offer agreed by the tenderer and the 
Employer during this process of offer and acceptance, are contained in the Schedule of Deviations attached 
to and forming part of this Form of Offer and Acceptance.  No amendments to or deviations from said 
documents are valid unless contained in this Schedule. 
 
The tenderer shall within two weeks of receiving a completed copy of this agreement, including the Schedule 
of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) to arrange 
the delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to be 
provided in terms of the conditions of contract identified in the Contract Data at, or just after, the date this 
agreement comes into effect.  Failure to fulfil any of these obligations in accordance with those terms shall 
constitute a repudiation of this agreement. 
 
Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer 
receives one fully completed and signed original copy of this document, including the Schedule of Deviations 
(if any).   
 
 
Signature(s) 
 

   

Name(s)  
 

  

Capacity 
 

   

for the 
Employer 
 

 
Eskom Holdings SOC Ltd, Megawatt Park, Maxwell Drive, Sandton, Johannesburg, 2199 

 
Name & 
signature of 
witness 

(Insert name and address of organisation)   
 
Date 

 

 
Note: If a tenderer wishes to submit alternative tenders, use another copy of this Form of Offer and 
Acceptance. 
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Section 1.03 Schedule of Deviations to be completed by the Employer prior to 
contract award 
Note: 

1.  This part of the Offer & Acceptance would not be required if the contract has been developed by negotiation between the 
Parties and is not the result of a process of competitive tendering. 

2. The extent of deviations from the tender documents issued by the Employer prior to the tender closing date is limited to those 
permitted in terms of the Conditions of Tender. 

3. A tenderer’s covering letter must not be included in the final contract document.  Should any matter in such letter, which 
constitutes a deviation as aforesaid be the subject of agreement reached during the process of Offer and Acceptance, the 
outcome of such agreement shall be recorded here and the final draft of the contract documents shall be revised to incorporate 
the effect of it. 

 

No. Subject Details 

1 No Deviations No Deviations 

   

 
 
By the duly authorised representatives signing this Schedule of Deviations below, the Employer and the 
tenderer agree to and accept this Schedule of Deviations as the only deviations from and amendments to the 
documents listed in the Tender Data and any addenda thereto listed in the Tender Schedules, as well as any 
confirmation, clarification or changes to the terms of the Offer agreed by the tenderer and the Employer during 
this process of Offer and Acceptance.   
 
It is expressly agreed that no other matter whether in writing, oral communication or implied during the period 
between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of 
this Form shall have any meaning or effect in the contract between the parties arising from this Agreement.  
 
 
 (i) For the tenderer: 

 

 (ii) For the Employer 
 

Signature 
 

   

Name  
 

  

Capacity 
 

   

On behalf 
of 

(Insert name and address of organisation) 

 
 
 

 Eskom Holdings SOC Ltd, Megawatt Park, 
Maxwell Drive, Sandton, Johannesburg, 
2199 

Name & 
signature 
of witness 

   

 
Date 
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C1.2 TSC3 Contract Data 
 

Article II. Part one - Data provided by the Employer 
 
[Instructions to the contract compiler:  (delete these two notes in the final draft of a contract) 
 

1. Please read the relevant clauses in the conditions of contract before you enter data.  The number of 
the clause which requires the data is shown in the left hand column for each statement however 
other clauses may also use the same data.   

 
2. Some TSC3 options are always selected by Eskom Holdings SOC Ltd.   The remaining TSC3 

options are identified by shading in the left hand column.  In the event that the option is not required 
select and delete the whole row.  Where the following symbol is used “[●]” - data is required to be 
inserted relevant to the specific option selected.] 

 
Completion of this data in full, according to the Options chosen, is essential to create a complete contract. 
 

Clause Statement Data 

1 General  

   

 The conditions of contract are the core 
clauses and the clauses for main Option: 
 
 
Dispute resolution Option 
 
 
Secondary Options 

Clause Description 

A Priced contract with 
price list 

 
W1 Dispute resolution 

procedure 
  
X1 Price adjustment for 

inflation 
X2 Changes in the law 
X17 Low service 

damages 
X18 Limitation of liability 
X19 Task Order 
Z Additional conditions 

of contract 
 

   

   

 of the NEC3 Term Service Contract April 
20132 (TSC3) 

 

10.1 The Employer is (name): Eskom Holdings SOC Ltd (reg no: 
2002/015527/30), a state owned company 
incorporated in terms of the company laws of 
the Republic of South Africa 

 Address Registered office at Megawatt Park, Maxwell 
Drive, Sandton, Johannesburg 

 
2 Available from Engineering Contract Strategies Tel 011 803 3008 Fax 086 539 1902 www.ecs.co.za  

http://www.ecs.co.za/
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 Tel No. [●] 

 Fax No. [●] 

10.1 The Service Manager is (name):   

 Address Hendrina Power Station 

 Tel TBC at contract award 

 Fax TBC at contract award 

 e-mail TBC at contract award 

11.2(2) The Affected Property is Hendrina Power Station 

11.2(13) The service is  Service, Maintenance & Supply of Firefighting 
Equipment on an "as and when required" basis 
at Hendrina Power Station (Materials 
Management Department) for a period of 5 
years  
 

11.2(14) The following matters will be included in 
the Risk Register 

 
To be confirmed at contract award 

11.2(15) The Service Information is in  Part 3: Scope of Work and all documents and 
drawings to which it makes reference. 

12.2 The law of the contract is the law of  the Republic of South Africa 

13.1 The language of this contract is  English 

13.3 The period for reply is One week 

2 The Contractor’s main 
responsibilities 

Data required by this section of the core 
clauses is also provided by the Contractor in 
Part 2 and terms in italics used in this section 
are identified elsewhere in this Contract Data 

21.1 The Contractor submits a first plan for 
acceptance within 

 
2 weeks of the Contract Date 

3 Time  

30.1 The starting date is. To be confirmed at contract award 

30.1 The service period is 5 Years 

4 Testing and defects There is no reference to Contract Data in this 
section of the core clauses and terms in italics 
used in this section are identified elsewhere in 
this Contract Data 

5 Payment  

50.1 The assessment interval is  between the 25th  day of each successive 
month. 

51.1 The currency of this contract is the  South African Rand 
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51.2 The period within which payments are 
made is 

 
30 days of receipt of undisputed invoices  . 

51.4 The interest rate is  
 

the publicly quoted prime rate of interest 
(calculated on a 365 day year) charged by from 
time to time by the Standard Bank of South 
Africa Limited (as certified, in the event of any 
dispute, by any manager of such bank, whose 
appointment it shall not be necessary to prove) 
for amounts due in Rands and  
 
(ii) the LIBOR rate applicable at the time for 
amounts due in other currencies.  LIBOR is the 
6 month London Interbank Offered Rate quoted 
under the caption “Money Rates” in The Wall 
Street Journal for the applicable currency or if 
no rate is quoted for the currency in question 
then the rate for United States Dollars, and  if no 
such rate appears in The Wall Street Journal 
then the rate as quoted by the Reuters Monitor 
Money Rates Service (or such service as may 
replace the Reuters Monitor Money Rates 
Service) on the due date for the payment in 
question, adjusted mutatis mutandis every 6 
months thereafter (and as certified, in the event 
of any dispute, by any manager employed in the 
foreign exchange department of The Standard 
Bank of South Africa Limited, whose 
appointment it shall not be necessary to prove. 

6 Compensation events There is no reference to Contract Data in this 
section of the core clauses and terms in italics 
used in this section are identified elsewhere in 
this Contract Data 

7 Use of Equipment Plant and 
Materials 

There is no reference to Contract Data in this 
section of the core clauses and terms in italics 
used in this section are identified elsewhere in 
this Contract Data 

8 Risks and insurance  

80.1 These are additional Employer's risks   1. To be confirmed at contract award 

9 Termination There is no reference to Contract Data in this 
section of the core clauses and terms in italics 
used in this section are identified elsewhere in 
this Contract Data. 

10 Data for main Option clause  

A Priced contract with price list                      To be populated in C2.2 

11 Data for Option W1  

W1.1 The Adjudicator  the person selected from the ICE-SA Division 
(or its successor body) of the South African 
Institution of Civil Engineering Panel of 
Adjudicators by the Party intending to refer a 
dispute to him.  (see www.ice-sa.org.za). If the 
Parties do not agree on an Adjudicator the 

http://www.ice-sa.org.za/
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Adjudicator will be appointed by the Arbitration 
Foundation of Southern Africa (AFSA). 

 Address To be known once the dispute arises 

 Tel No. To be known once the dispute arises 

 Fax No. To be known once the dispute arises 

 e-mail To be known once the dispute arises 

W1.2(3) The Adjudicator nominating body is:  the Chairman of ICE-SA a joint Division of the 
South African Institution of Civil Engineering 
and the Institution of Civil Engineers (London) 
(see www.ice-sa.org.za ) or its successor body. 

W1.4(2) The tribunal is:  arbitration 

W1.4(5) The arbitration procedure is  the latest edition of Rules for the Conduct of 
Arbitrations published by The Association of 
Arbitrators (Southern Africa) or its successor 
body. 

 The place where arbitration is to be held is [●] South Africa 

 The person or organisation who will 
choose an arbitrator  
- if the Parties cannot agree a choice or 
- if the arbitration procedure does not 

state who selects an arbitrator, is 

 
 
the Chairman for the time being or his nominee 
of the Association of Arbitrators (Southern 
Africa) or its successor body. 

12 Data for secondary Option 
clauses 

 

X1 Price adjustment for inflation  

X1.1 The base date for indices is  The month prior to the enquiry closing date. 

 The proportions used to calculate the 
Price Adjustment Factor are: 

proport
ion 

linked to index 
for 

Index prepared by 

  65%. Table C3 – 
Labour 

Seifsa 

     

  15% Table G1 – 
Mechanical 
Spares 

Seifsa 

     

  15% Table L1(B) – 
Transport 

Seifsa 

 Fixed 15% Fixed portion not 
subject to CPA  

 

   
 

  

http://www.ice-sa.org.za/
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X2 Changes in the law There is no reference to Contract Data in this 
Option and terms in italics are identified 
elsewhere in this Contract Data. 

X17 Low service damages  

X17.1 The service level table is in 7 Employer’s Employers service 

X18 Limitation of liability  

X18.1 The Contractor’s liability to the Employer 
for indirect or consequential loss is limited 
to 

 
 
R0.0 (zero Rand) 

X18.2 For any one event, the Contractor’s 
liability to the Employer for loss of or 
damage to the Employer’s property is 
limited to 

the amount of the deductibles relevant to the 
event  

X18.3 The Contractor’s liability for Defects due to 
his design of an item of Equipment is limited 
to 

The greater of  
 

• the total of the Prices at the Contract Date 
and  

• the amounts excluded and unrecoverable 
from the Employer’s insurance (other than 
the resulting physical damage to the 
Employer’s property which is not excluded) 
plus the applicable deductibles 

X18.4 The Contractor’s total liability to the 
Employer, for all matters arising under or 
in connection with this contract, other than 
the excluded matters, is limited to 

the total of the Prices other than for the 
additional excluded matters. 
 
The Contractor’s total liability for the additional 
excluded matters is not limited.  
 
The additional excluded matters are amounts 
for which the Contractor is liable under this 
contract for 
 

• Defects due to his design, plan and 
specification, 

• Defects due to manufacture and fabrication 
outside the Affected Property,  

• loss of or damage to property (other than 
the Employer’s property, Plant and 
Materials), 

• death of or injury to a person and 

• infringement of an intellectual property 
right. 

X18.5 The end of liability date is  12 months after the end of the service period. 

X19 Task Order  

X19.5 The Contractor submits a Task Order 
programme to the Service Manager within  

 
7 days of receiving the Task Order 

Z The additional conditions of contract 
are 

 
Z1 to Z14 always apply. 
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Z1 Cession delegation and assignment 

Z1.1 The Contractor does not cede, delegate or assign any of its rights or obligations to any person 
without the written consent of the Employer. 

Z1.2 Notwithstanding the above, the Employer may on written notice to the Contractor cede and 
delegate its rights and obligations under this contract to any of its subsidiaries or any of its 
present divisions or operations which may be converted into separate legal entities as a result 
of the restructuring of the Electricity Supply Industry.  

  

Z2 Joint ventures 

Z2.1 If the Contractor constitutes a joint venture, consortium or other unincorporated grouping of two 
or more persons or organisations then these persons or organisations are deemed to be jointly 
and severally liable to the Employer for the performance of this contract. 

Z2.2 Unless already notified to the Employer, the persons or organisations notify the Service 
Manager within two weeks of the Contract Date of the key person who has the authority to bind 
the Contractor on their behalf. 

Z2.3 The Contractor does not alter the composition of the joint venture, consortium or other 
unincorporated grouping of two or more persons without the consent of the Employer having 
been given to the Contractor in writing. 

  
 

Z3 Change of Broad Based Black Economic Empowerment (B-BBEE) status 

Z3.1 Where a change in the Contractor’s legal status, ownership or any other change to his business 
composition or business dealings results in a change to the Contractor’s B-BBEE status, the 
Contractor notifies the Employer within seven days of the change. 

Z3.2 The Contractor is required to submit an updated verification certificate and necessary 
supporting documentation confirming the change in his B-BBEE status to the Service Manager 
within thirty days of the notification or as otherwise instructed by the Service Manager. 

Z3.3 Where, as a result, the Contractor’s B-BBEE status has decreased since the Contract Date the 
Employer may either re-negotiate this contract or alternatively, terminate the Contractor’s 
obligation to Provide the Service. 

Z3.4 Failure by the Contractor to notify the Employer of a change in its B-BBEE status may 
constitute a reason for termination. If the Employer terminates in terms of this clause, the 
procedures on termination are P1, P2 and P4 as stated in clause 92, and the amount due is A1 
and A3 as stated in clause 93. 

  

Z4 Confidentiality 

Z4.1 The Contractor does not disclose or make any information arising from or in connection with 
this contract available to Others. This undertaking does not, however, apply to information 
which at the time of disclosure or thereafter, without default on the part of the Contractor, enters 
the public domain or to information which was already in the possession of the Contractor at the 
time of disclosure (evidenced by written records in existence at that time).  Should the 
Contractor disclose information to Others in terms of clause 25.1, the Contractor ensures that 
the provisions of this clause are complied with by the recipient. 

Z4.2 If the Contractor is uncertain about whether any such information is confidential, it is to be 
regarded as such until notified otherwise by the Service Manager. 
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Z4.3 In the event that the Contractor is, at any time, required by law to disclose any such information 
which is required to be kept confidential, the Contractor, to the extent permitted by law prior to 
disclosure, notifies the Employer so that an appropriate protection order and/or any other action 
can be taken if possible, prior to any disclosure.  In the event that such protective order is not, 
or cannot, be obtained, then the Contractor may disclose that portion of the information which it 
is required to be disclosed by law and uses reasonable efforts to obtain assurances that 
confidential treatment will be afforded to the information so disclosed. 

Z4.4 The taking of images (whether photographs, video footage or otherwise) of the Affected 
Property or any portion thereof, in the course of Providing the Service and after the end of the 
service period, requires the prior written consent of the Service Manager.  All rights in and to all 
such images vests exclusively in the Employer.   

Z4.5 The Contractor ensures that all his subcontractors abide by the undertakings in this clause. 

  

Z5 Waiver and estoppel: Add to core clause 12.3: 

Z5.1 Any extension, concession, waiver or relaxation of any action stated in this contract by the 
Parties, the Service Manager or the Adjudicator does not constitute a waiver of rights, and does 
not give rise to an estoppel unless the Parties agree otherwise and confirm such agreement in 
writing. 

  

Z6 Health, safety and the environment:  Add to core clause 27.4 

Z6.1 The Contractor undertakes to take all reasonable precautions to maintain the health and safety 
of persons in and about the execution of the service. Without limitation the Contractor: 

• accepts that the Employer may appoint him as the “Principal Contractor” (as defined and 
provided for under the Construction Regulations 2014 (promulgated under the Occupational 
Health & Safety Act 85 of 1993) (“the Construction Regulations”) for the Affected Property; 

• warrants that the total of the Prices as at the Contract Date includes a sufficient amount for 
proper compliance with the Construction Regulations, all applicable health & safety laws 
and regulations and the health and safety rules, guidelines and procedures provided for in 
this contract and generally for the proper maintenance of health & safety in and about the 
execution of the service; and 

• undertakes, in and about the execution of the service, to comply with the Construction 
Regulations and with all applicable health & safety laws and regulations and rules, 
guidelines and procedures otherwise provided for under this contract and ensures that his 
Subcontractors, employees and others under the Contractor’s direction and control, 
likewise observe and comply with the foregoing. 

Z6.2 The Contractor, in and about the execution of the service, complies with all applicable 
environmental laws and regulations and rules, guidelines and procedures otherwise provided for 
under this contract and ensures that his Subcontractors, employees and others under the 
Contractor’s direction and control, likewise observe and comply with the foregoing. 

  

Z7 Provision of a Tax Invoice and interest.  Add to core clause 51 

Z7.1 Within one week of receiving a payment certificate from the Service Manager in terms of core 
clause 51.1, the Contractor provides the Employer with a tax invoice in accordance with the 
Employer's procedures stated in the Service Information, showing the amount due for payment 
equal to that stated in the payment certificate. 

Z7.2 If the Contractor does not provide a tax invoice in the form and by the time required by this 
contract, the time by when the Employer is to make a payment is extended by a period equal in 
time to the delayed submission of the correct tax invoice.  Interest due by the Employer in terms 
of core clause 51.2 is then calculated from the delayed date by when payment is to be made. 
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Z7.3 The Contractor (if registered in South Africa in terms of the companies Act) is required to 
comply with the requirements of the Value Added Tax Act, no 89 of 1991 (as amended) and to 
include the Employer’s VAT number 4740101508 on each invoice he submits for payment. 

  

Z8 Notifying compensation events 

Z8.1 Delete the last paragraph of core clause 61.3 and replace with: 
 
If the Contractor does not notify a compensation event within eight weeks of becoming aware of 
the event, he is not entitled to a change in the Prices. 

  

Z9 Employer’s limitation of liability 

Z9.1 The Employer’s liability to the Contractor for the Contractor’s indirect or consequential loss is 
limited to R0.00 (zero Rand) 

Z9.2 The Contractor’s entitlement under the indemnity in 82.1 is provided for in 60.1(12) and the 
Employer’s liability under the indemnity is limited to compensation as provided for in core 
clause 63 and X19.11 if Option X19 Task Order applies to this contract.  

  

Z10 
Termination: Add to core clause 91.1, at the second main bullet point, fourth sub-bullet 
point, after the words "against it":   

Z10.1    or had a business rescue order granted against it. 

  

Z11 Ethics 

For the purposes of this Z-clause, the following definitions apply: 

Affected Party means, as the context requires, any party, irrespective of whether it is the Contractor 
or a third party, such party’s employees, agents, or Subcontractors or Subcontractor’s 
employees, or any one or more of all of these parties’ relatives or friends, 

Coercive 
Action 

means to harm or threaten to harm, directly or indirectly, an Affected Party or the 
property of an Affected Party, or to otherwise influence or attempt to influence an 
Affected Party to act unlawfully or illegally, 

Collusive 
Action 

means where two or more parties co-operate to achieve an unlawful or illegal 
purpose, including to influence an Affected Party to act unlawfully or illegally, 

Committing 
Party 

means, as the context requires, the Contractor, or any member thereof in the case of 
a joint venture, or its employees, agents, or Subcontractors or the Subcontractor’s 
employees, 

Corrupt Action means the offering, giving, taking, or soliciting, directly or indirectly, of a good or 
service to unlawfully or illegally influence the actions of an Affected Party, 

Fraudulent 
Action 

means any unlawfully or illegally intentional act or omission that misleads, or attempts 
to mislead, an Affected Party, in order to obtain a financial or other benefit or to avoid 
an obligation or incurring an obligation, 

Obstructive 
Action 

means a Committing Party unlawfully or illegally destroying, falsifying, altering or 
concealing information or making false statements to materially impede an 
investigation into allegations of Prohibited Action, and 

Prohibited 
Action 

means any one or more of a Coercive Action, Collusive Action Corrupt Action, 
Fraudulent Action or Obstructive Action. 
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Z11.1 A Committing Party may not take any Prohibited Action during the course of the procurement 
of this contract or in execution thereof. 

Z11.2 The Employer may terminate the Contractor’s obligation to Provide the Services if a 
Committing Party has taken such Prohibited Action and the Contractor did not take timely and 
appropriate action to prevent or remedy the situation, without limiting any other rights or 
remedies the Employer has. It is not required that the Committing Party had to have been 
found guilty, in court or in any other similar process, of such Prohibited Action before the 
Employer can terminate the Contractor’s obligation to Provide the Services for this reason. 

Z11.3 If the Employer terminates the Contractor’s obligation to Provide the Services for this reason, 
the amounts due on termination are those intended in core clauses 92.1 and 92.2. 

Z11.4 A Committing Party co-operates fully with any investigation pursuant to alleged Prohibited 
Action. Where the Employer does not have a contractual bond with the Committing Party, the 
Contractor ensures that the Committing Party co-operates fully with an investigation. 

 
 
Z12  Insurance 
 
Z _12_.1 Replace core clause 83 with the following: 

 

Insurance cover 83  

 83.1 When requested by a Party, the other Party provides certificates from his insurer 
or broker stating that the insurances required by this contract are in force. 

 

 83.2 The Contractor provides the insurances stated in the Insurance Table A from the 
starting date until the earlier of Completion and the date of the termination 
certificate.  

 

 

INSURANCE TABLE A 

Insurance against Minimum amount of cover or minimum limit of 
indemnity 

Loss of or damage caused by 
the Contractor to the 
Employer’s property 

The replacement cost where not covered by the 
Employer’s insurance. 

 

The Employer’s policy deductible as at Contract 
Date, where covered by the Employer’s insurance. 

Loss of or damage to Plant and 
Materials 

The replacement cost where not covered by the 
Employer’s insurance. 

 

The Employer’s policy deductible as at Contract 
Date, where covered by the Employer’s insurance. 

Loss of or damage to 
Equipment 

The replacement cost where not covered by the 
Employer’s insurance. 

 

The Employer’s policy deductible as at Contract 
Date, where covered by the Employer’s insurance. 

The Contractor’s liability for 
loss of or damage to property 
(except the Employer’s 
property, Plant and Materials 
and Equipment) and liability for 
bodily injury to or death of a 

Loss of or damage to property 

The replacement cost 

 

Bodily injury to or death of a person 
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person (not an employee of the 
Contractor) arising from or in 
connection with the 
Contractor’s Providing the 
Service 

The amount required by the applicable law. 

Liability for death of or bodily 
injury to employees of the 
Contractor arising out of and in 
the course of their employment 
in connection with this contract 

The amount required by the applicable law 

 

 

 

   

   

Z __12.2 Replace core clause 86 with the following: 

 

Insurance 

by the 

Employer 

86  

 

 86.1 The Employer provides the insurances stated in the Insurance Table B 

   

  INSURANCE TABLE B 

 

Insurance against or name 

of policy 

Minimum amount of cover or minimum limit 

of indemnity 

Assets All Risk Per the insurance policy document 

Contract Works insurance Per the insurance policy document 

Environmental Liability Per the insurance policy document 

General and Public Liability Per the insurance policy document 

Transportation (Marine) Per the insurance policy document 

Motor Fleet and Mobile Plant Per the insurance policy document 

Terrorism Per the insurance policy document 

Cyber Liability Per the insurance policy document 

Nuclear Material Damage and 

Business Interruption 

Per the insurance policy document 

Nuclear Material Damage 

Terrorism 

Per the insurance policy document 

 

 

Z13 Nuclear Liability 

Z13.1 The Employer is the operator of the Koeberg Nuclear Power Station (KNPS), a nuclear installation, 
as designated by the National Nuclear Regulator of the Republic of South Africa, and is the holder 
of a nuclear licence in respect of the KNPS. 

Z13.2 The Employer is solely responsible for and indemnifies the Contractor or any other person against 
any and all liabilities which the Contractor or any person may incur arising out of or resulting from 
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nuclear damage, as defined in Act 47 of 1999, save to the extent that any liabilities are incurred 
due to the unlawful intent of the Contractor or any other person or the presence of the Contractor 
or that person or any property of the Contractor or such person at or in the KNPS or on the KNPS 
site, without the permission of the Employer or of a person acting on behalf of the Employer. 

Z13.3 Subject to clause Z13.4 below, the Employer waives all rights of recourse, arising from the 
aforesaid, save to the extent that any claims arise or liability is incurred due or attributable to the 
unlawful intent of the Contractor or any other person, or the presence of the Contractor or that 
person or any property of the Contractor or such person at or in the KNPS or on the KNPS site, 
without the permission of the Employer or of a person acting on behalf of the Employer. 

Z13.4 The Employer does not waive its rights provided for in section 30 (7) of Act 47 of 1999, or any 
replacement section dealing with the same subject matter. 

Z13.5 The protection afforded by the provisions hereof shall be in effect until the KNPS is 
decommissioned. 

  

Z14 Asbestos 

For the purposes of this Z-clause, the following definitions apply: 

AAIA means approved asbestos inspection authority. 

ACM means asbestos containing materials. 

AL means action level, i.e. a level of 50% of the OEL, i.e. 0.1 regulated asbestos fibres 
per ml of air measured over a 4 hour period. The value at which proactive actions is 
required in order to control asbestos exposure to prevent exceeding the OEL. 

Ambient Air means breathable air in area of work with specific reference to breathing zone, which 
is defined to be a virtual area within a radius of approximately 30cm from the nose 
inlet. 

Compliance 
Monitoring 

means compliance sampling used to assess whether or not the personal exposure of 
workers to regulated asbestos fibres is in compliance with the Standard’s requirements 
for safe processing, handling, storing, disposal and phase-out of asbestos and 
asbestos containing material, equipment and articles. 

OEL means occupational exposure limit. 

Parallel 
Measurements 

means measurements performed in parallel, yet separately, to existing measurements 
to verify validity of results. 

Safe Levels means  airborne asbestos exposure levels conforming to the Standard’s requirements 
for safe processing, handling, storing, disposal and phase-out of asbestos and 
asbestos containing material, equipment and articles. 

Standard means the Employer’s Asbestos Standard 32-303: Requirements for Safe Processing, 
Handling, Storing, Disposal and Phase-out of Asbestos and Asbestos Containing 
Material, Equipment and Articles. 

SANAS means the South African National Accreditation System. 

TWA means the average exposure, within a given workplace, to airborne asbestos fibres, 
normalised to the baseline of a 4 hour continuous period, also applicable to short term 
exposures, i.e. 10-minute TWA. 

Z14.1 The Employer ensures that the Ambient Air in the area where the Contractor will Provide the 
Services conforms to the acceptable prescribed South African standard for asbestos, as per the 
regulations published in GNR 155 of 10 February 2002, under the Occupational Health and Safety 



ESKOM HOLDINGS SOC Ltd  CONTRACT NO. _________ 
TITLE OF PROJECT / CONTRACT   

 
PART C1: AGREEMENTS AND CONTRACT DATA PAGE 12 C1.2A TSC3 CONTRACT DATA PART 1 

Act, 1993 (Act 85 of 1993) (“Asbestos Regulations”). The OEL for asbestos is 0.2 regulated 
asbestos fibres per millilitre of air as a 4-hour TWA, averaged over any continuous period of four 
hours, and the short term exposure limit of 0.6 regulated asbestos fibres per millilitre of air as a 10-
minute TWA, averaged over any 10 minutes, measured in accordance with HSG248 and 
monitored according to HSG173 and OESSM. 

Z14.2 Upon written request by the Contractor, the Employer certifies that these conditions prevail. All 
measurements and reporting are effected by an independent, competent, and certified 
occupational hygiene inspection body, i.e. a SANAS accredited and Department of Employment 
and Labour approved AAIA. The Contractor may perform Parallel Measurements and related 
control measures at the Contractor’s expense. For the purposes of compliance the results 
generated from Parallel Measurements are evaluated only against South African statutory limits as 
detailed in clause Z14.1. Control measures conform to the requirements stipulated in the AAIA-
approved asbestos work plan. 

Z14.3 The Employer manages asbestos and ACM according to the Standard. 

Z14.4 In the event that any asbestos is identified while Providing the Services, a risk assessment is 
conducted and if so required, with reference to possible exposure to an airborne concentration of 
above the AL for asbestos, immediate control measures are implemented and relevant air 
monitoring conducted in order to declare the area safe. 

Z14.5 The Contractor’s personnel are entitled to stop working and leave the contaminated area forthwith 
until such time that the area of concern is declared safe by either Compliance Monitoring or an 
AAIA approved control measure intervention, for example, per the emergency asbestos work plan, 
if applicable. 

Z14.6 The Contractor continues to Provide the Services, without additional control measures presented, 
on presentation of Safe Levels. The contractually agreed dates to Provide the Services, including 
the Completion Date, are adjusted accordingly. The contractually agreed dates are extended by 
the notification periods required by regulations 3 and 21 of the Asbestos Regulations, 2001. 

Z14.7 Any removal and disposal of asbestos, asbestos containing materials and waste, is done by a 
registered asbestos contractor, instructed by the Employer at the Employer’s expense, and 
conducted in line with South African legislation. 
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C1.2 Contract Data 
 

Part two - Data provided by the Contractor 
 
 
Notes to a tendering contractor: 
 

1. Please read both the both the NEC3 Term Service Contract April 2013 and the relevant parts of its 
Guidance Notes (TSC3-GN)3 in order to understand the implications of this Data which the tenderer is 
required to complete. 

2. The number of the clause which requires the data is shown in the left hand column for each 
statement however other clauses may also use the same data. 

3. Where a form field like this [     ] appears, data is required to be inserted relevant to the option 
selected. Click on the form field once and type in the data.  Otherwise complete by hand and in ink. 

 
Completion of the data in full, according to Options chosen, is essential to create a complete contract. 
 

Clause Statement Data 

10.1 The Contractor is (Name):       

 Address       

 Tel No.       

 Fax No.       

11.2(8) The direct fee percentage is      % 

 The subcontracted fee percentage is      % 

11.2(14) The following matters will be included in 
the Risk Register 

 
      

11.2(15) The Service Information for the 
Contractor’s plan is in: 

 
      

21.1 The plan identified in the Contract Data is 
contained in: 

 
      

24.1 The key people are:  

 1  Name:       

   Job:       

   Responsibilities:       

   Qualifications:       

   Experience:       

 2  Name:       

   Job       

   Responsibilities:       

 
3 Available from Engineering Contract Strategies Tel 011 803 3008 Fax 086 5391902 or www.ecs.co.za  

http://www.ecs.co.za/
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   Qualifications:       

   Experience:       

        

  CV's (and further key person's data including 
CVs) are in      . 

A Priced contract with price list  

11.2(12) The price list is in       

11.2(19) The tendered total of the Prices is R      
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C2.2 The price list  [●] 

 
 
 
 
 



ESKOM HOLDINGS SOC Ltd  CONTRACT NO. _________ 
PROJECT AND CONTRACT TITLE   

 

 
PART C2: PRICING DATA PAGE 1 C2 TSC3/E COVER 

 

C2.1 Pricing assumptions: Option A 

1. How work is priced and assessed for payment 

Clause 11 in NEC3 Term Service Contract (TSC3) core clauses and Option A states: 
 
Identified and 
defined terms 

11 
11.2 

 
(12) The Price List is the price list unless later changed in accordance with 
this contract. 
 

  (17) The Price for Services Provided to Date is the total of  
 

• the Price for each lump sum item in the Price List which the Contractor 
has completed and 

• where a quantity is stated for an item in the Price List, an amount 
calculated by multiplying the quantity which the Contractor has 
completed by the rate. 

 
  (19) The Prices are the amounts stated in the Price column of the Price List. 

Where a quantity is stated for an item in the Price List, the Price is calculated 
by multiplying the quantity by the rate. 
 

 
This confirms that Option A is a priced contract where the Prices are derived from a list of items of service 
which can be priced as lump sums or as expected quantities of service multiplied by a rate or a mix of both. 

2. Function of the Price List 

Clause 54.1 in Option A states: “Information in the Price List is not Service Information”.  This confirms that 
instructions to do work or how it is to be done are not included in the Price List but in the Service Information.  
This is further confirmed by Clause 20.1 which states, “The Contractor Provides the Service in accordance 
with the Service Information”. Hence the Contractor does not Provide the Service in accordance with the Price 
List.   The Price List is only a pricing document.   

3. Link to the Contractor’s plan 

Clause 21.4 states “The Contractor provides information which shows how each item description on the 
Price List relates to the operations on each plan which he submits for acceptance”.  Hence when compiling 
the price list, the tendering contractor needs to develop his first clause 21.2 plan in such a way that 
operations shown on it can be priced in the price list  and result in a satisfactory cash flow in terms of clause 
11.2(17).  

4. Preparing the price list 

Before preparing the price list, both the Employer and tendering contractors should read the TSC3 Guidance 
Notes pages 14 and 15.  In an Option A contract, either Party may have entered items into the price list 
either as a process of offer and acceptance (tendering) or by negotiation depending on the nature of the 
service to be provided.  Alternatively the Employer, in his Instructions to Tenderers or in a Tender Schedule, 
may have listed some items that he requires the Contractor to include in the price list to be prepared and 
priced by him.  
 
 
 
 
It is assumed that in preparing or finalising the price list the Contractor: 
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• Has taken account of the guidance given in the TSC3 Guidance Notes relevant to Option A; 

• Understands the function of the Price List and how work is priced and paid for; 

• Is aware of the need to link operations shown in his plan to items shown in the Price List; 

• Has listed and priced items in the price list which are inclusive of everything necessary and incidental 
to Providing the Service in accordance with the Service Information, as it was at the time of tender, 
as well as correct any Defects not caused by an Employer’s risk; 

• Has priced work he decides not to show as a separate item within the Prices or rates of other listed 
items in order to fulfil the obligation to complete the service for the tendered total of the Prices.  

• Understands there is no adjustment to items priced as lump sums if the amount, or quantity, of work 
within that item later turns out to be different to that which the Contractor estimated at time of tender. 
The only basis for a change to the (lump sum) Prices is as a result of a compensation event.  

 

a. Format of the price list 

(From the example given in an Appendix within the TSC3 Guidance Notes) 
 

Entries in the first four columns in the price list in section C2.2 are made either by the Employer or the 
tendering contractor.  
 
If the Contractor is to be paid an amount for the item which is not adjusted if the quantity of work in the 
item changes, the tendering contractor enters the amount in the Price column only, the Unit, Expected 
Quantity and Rate columns being left blank. 
 
If the Contractor is to be paid an amount for an item of work which is the rate for the work multiplied by 
the quantity completed, the tendering contractor enters the rate which is then multiplied by the Expected 
Quantity to produce the Price, which is also entered. 
 
If the Contractor is to be paid a Price for an item proportional to the length of time for which a service is 
provided, a unit of time is stated in the Unit column and the expected length of time (as a quantity of the 
stated units of time) is stated in the Expected Quantity column. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

1. C2.2 the price list 
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Fire Equipment testing 

Item 
No. 

Component Description of Test Quantity Frequency Unit Unit Price Total 

1 SCBA Cylinder Hydrostatic Test 70 Once-Off Each   

2 Complete SCBA set Flow Test or Posi-
Check 

35 Once a Year Each   

3 AFFF 3% Viscosity Test 23 Once a Year Each   

4 Holmatro Rescue Pump Load Test 2 Once a Year Each   

5 Holmatro Rescue Spreader Load Test 2 Once a Year Each   

6 Holmatro Rescue Shears Load Test 2 Once a Year Each   

7 Hydraulic Rams Load Test 2 Once a Year Each   

8 Hydraulic Pedal Cutter Load Test 1 Once a Year Each   

9 Double Extension Ladder Load Test 2 Once a Year Each   

10 Vehicle Winch Load Test 2 Once a Year Each   

11 Rescue Rope Load Test 4 Once a Year Each   

12 Fire Door Functional 106 Once a Year Each   

  Total   
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Equipment Service, Repair and Maintenance 

Item No. Component Service Quantity Frequency Unit Price Total 

1 Complete SCBA Set Functional 35 Once a Year   

2 SCBA cylinders De-rusting and chemical 
treatment to ensure good 
Breathing Air Quality 

35 Once a Year   

3 SCBA 1st  Stage Compressor Functional 1 Once a Year   

4 Portable Ejector pump Functional 1 Once a Year   

5 Portable Centrifugal pump Functional 1 Once a Year   

6 Pneumatic Lifting bags Functional 5 As and when 
required 

  

7 Carborundum Cutter Functional 1 Once a Year   

8 Portable Generator Functional 1 Once a Year   

9 Positive Pressure Ventilating 
Fan 

Functional 1 Once a Year   

10 Foam Generator Functional 2 Once a Year   

11 Floating Pump Functional 1 Once a Year   

12 Skid Unit Functional 4 Once a Year   

13 Fire Pump on Toyota Land 
Cruiser 

Functional 1 Once a Year   

14 Centrifugal Pump on Fire 
Engine 

Functional 1 Once a Year   

15 Fire Door Functional 20 Once a Year   

 Total  
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Fire Equipment Refurbishment 

Item 
No. 

Component Service Quantity Frequency Unit Price Total 

1 
Inline Foam Inductor Refurbish 5 Once-Off   

2 
Ground Monitors Refurbish 4 Once-Off   

3 
2009 MAN TGM 18.240BB SWB Fire 
Engine Cab 

Refurbish 1 Once-Off   

4 
2009 MAN TGM 18.240BB SWB Fire 
Engine Water Tank 

Refurbish 1 Once-Off   

5 
2009 MAN TGM 18.240BB SWB Fire 
Engine Foam Tank 

Refurbish 1 Once-Off   

6 
2009 MAN TGM 18.240BB SWB Fire 
Engine Equipment Lockers 

Refurbish 6 Once-Off   

7 
2010 TOYOTA LAND CRUISER 79 
4.2D 4X4 Cab 

Refurbish 1 Once-Off   

8 
2010 TOYOTA LAND CRUISER 79 
4.2D 4X4 Water Tank 

Refurbish 1 Once-Off   

9 
2010 TOYOTA LAND CRUISER 79 
4.2D 4X4 Equipment Locker 

Refurbish 4 Once-Off   

 
Total  
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Supply and delivery of firefighting equipment 

Item 

No. 

Component Frequency Unit Unit Price Total 

1 Altair 4XR MultiGas Detector Once-Off Each   

2 Altar 5XR Gas Detector Once-Off Each   

3 Supply of new 25L of AFFF 6% or FFFP  Once-Off Each   

4 Chlorine Kit Once-Off Set   

5 Pipe Leak Kit Once-Off Set   

6 Wound Cleaner Once every 30 Months Pack   

7 Anti-Septic wipes Once every 30 months Pack   

8 Soft Cotton Pads Once every 30 months Pack   

9 Sterile Gauze Once every 30 months Each   

10 Bandage 75mm X 5m Once every 30 months Each   

11 Elastic Adhesive Plaster 25mm X 3m Once every 30 months Each   

12 Non-Allergic Adhesive 25mm X 3m Once every 30 months Each   

13 Disposable Latex Gloves Once every 30 months Box   

14 CPR Mouthpiece  Once every 30 months Each   

15 First Aid Dressing 75mm X 100mm Once every 30 months Each   

16 First Aid Dressing 150mm X 200mm Once every 30 months Each   

17 Grass Beaters Once every 30 months Each   

 Total 
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Appendix A 
 

The total of the Prices  
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PART 3: SCOPE OF WORK 
 
 
 
 
 
 
 
 
 

Document 
reference 

Title No of 
pages 

 This cover page 1 

C3.1 Employer’s Service Information  

C3.2 Contractor’s Service Information 
 

 

   

   

   

   

   

   

   

 Total number of pages  
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C3.1: EMPLOYER’S SERVICE INFORMATION 
 
 

Contents 
 

When the document is complete, insert a ‘Table of Contents’.  To do this go to:  Insert, → Reference, → Index 
and tables → Table of Contents.  Three levels and the title (but not the subtitle) may be shown if the formats 
used in this template are retained.    
 
Otherwise insert list of contents manually. 

 
PART C1: AGREEMENTS & CONTRACT DATA .......................................................................................... ii 

Offer ............................................................................................................................................................... 1 
Service, Maintenance and Supply of Firefighting Equipment at "as and when required" at Hendrina Power 
Station ................................................................................................................ Error! Bookmark not defined. 

Acceptance .................................................................................................................................................... 2 
Schedule of Deviations to be completed by the Employer prior to contract award ....................................... 3 

Part one - Data provided by the Employer ........................................................................................................ 1 
Statement ....................................................................................................................................................... 1 
Data ................................................................................................................................................................ 1 
General........................................................................................................................................................... 1 
2 ..................................................................................................................................................................... 2 
The Contractor’s main responsibilities ........................................................................................................... 2 
3 ..................................................................................................................................................................... 2 
Time ............................................................................................................................................................... 2 
4 ..................................................................................................................................................................... 2 
Testing and defects ........................................................................................................................................ 2 
There is no reference to Contract Data in this section of the core clauses and terms in italics used in this 
section are identified elsewhere in this Contract Data ................................................................................... 2 
5 ..................................................................................................................................................................... 2 
Payment ......................................................................................................................................................... 2 
6 ..................................................................................................................................................................... 3 
Compensation events .................................................................................................................................... 3 
7 ..................................................................................................................................................................... 3 
Use of Equipment Plant and Materials ........................................................................................................... 3 
There is no reference to Contract Data in this section of the core clauses and terms in italics used in this 
section are identified elsewhere in this Contract Data ................................................................................... 3 
8 ..................................................................................................................................................................... 3 
Risks and insurance ....................................................................................................................................... 3 
9 ..................................................................................................................................................................... 3 
Termination .................................................................................................................................................... 3 
10 ................................................................................................................................................................... 3 
Data for main Option clause .......................................................................................................................... 3 
11 ................................................................................................................................................................... 3 
Data for Option W1 ......................................................................................................................................... 3 
12 ................................................................................................................................................................... 4 
Data for secondary Option clauses ................................................................................................................ 4 

Part two - Data provided by the Contractor ....................................................................................................... 1 
Clause ............................................................................................................................................................ 1 
Statement ....................................................................................................................................................... 1 
Data ................................................................................................................................................................ 1 

Pro formas for Bonds & Guarantees ............................................................. Error! Bookmark not defined. 
Pro forma Parent Company Guarantee (for use with Option X4) ...................... Error! Bookmark not defined. 

Parent Company Guarantee for Contract No ................................................ Error! Bookmark not defined. 
Pro forma Performance Bond – Demand Guarantee (for use with Option X13) Error! Bookmark not defined. 
1. In this Guarantee the following words and expressions shall have the following meanings:- ........ Error! 
Bookmark not defined. 
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2. At the instance of the Contractor, we the undersigned ______________ and ______________, in our 
respective capacities as _____________ and ___________ of the Bank, and duly authorized thereto, 
confirm that we hold the Guaranteed Sum at the disposal of Eskom, as security for the proper performance 
by the Contractor of all of its obligations in terms of and arising from the Contract and hereby undertake to 
pay to Eskom, on written demand from Eskom received prior to the Expiry Date, any sum or sums not 
exceeding in total the Guaranteed Sum. ........................................................... Error! Bookmark not defined. 
3. A demand for payment under this guarantee shall be made in writing at the Bank’s address and shall:
 Error! Bookmark not defined. 
4. Notwithstanding the reference herein to the Contract the liability of the Bank in terms hereof is as 
principal and not as surety and the Bank’s obligation/s to make payment: ....... Error! Bookmark not defined. 
5. The Bank’s obligations in terms of this Guarantee: ................................ Error! Bookmark not defined. 
6. Eskom shall be entitled to arrange its affairs with the Contractor in any manner which it sees fit, 
without advising us and without affecting our liability under this Guarantee. This includes, without limitation, 
any extensions, indulgences, release or compromise granted to the Contractor or any variation under or to 
the Contract. ...................................................................................................... Error! Bookmark not defined. 
7. Should Eskom cede its rights against the Contractor to a third party where such cession is permitted 
under the Contract, then Eskom shall be entitled to cede to such third party the rights of Eskom under this 
Guarantee on written notification to the Bank of such cession.......................... Error! Bookmark not defined. 
8. This Guarantee: ...................................................................................... Error! Bookmark not defined. 
9. The Bank chooses domicilium citandi et executandi for all purposes in connection with this Guarantee 
at the Bank’s Address. ....................................................................................... Error! Bookmark not defined. 
Pro forma ASGI-SA Guarantee ......................................................................... Error! Bookmark not defined. 
1. In this Guarantee the following words and expressions shall have the following meanings:- ........ Error! 
Bookmark not defined. 
2. At the instance of the Contractor, we the undersigned ______________ and ______________, in our 
respective capacities as _____________ and ___________ of the Bank, and duly authorized thereto, 
confirm that we hold the Guaranteed Sum at the disposal of the Employer, as security for the proper 
performance by the Contractor of the Contractor’s ASGI-SA Obligations and hereby undertake to pay to the 
Employer, on written demand from the Employer received prior to the Expiry Date, any sum or sums not 
exceeding in total the Guaranteed Sum. ........................................................... Error! Bookmark not defined. 
3. A demand for payment under this guarantee shall be made in writing at the Bank’s address and shall:
 Error! Bookmark not defined. 
4. Notwithstanding the reference herein to the Contract the liability of the Bank in terms hereof is as 
principal and not as surety and the Bank’s obligation/s to make payment: ....... Error! Bookmark not defined. 
5. The Bank’s obligations in terms of this Guarantee: ................................ Error! Bookmark not defined. 
6. The Employer shall be entitled to arrange its affairs with the Contractor in any manner which it sees fit, 
without advising us and without affecting our liability under this Guarantee. This includes, without limitation, 
any extensions, indulgences, release or compromise granted to the Contractor or any variation under or to 
the Contract. ...................................................................................................... Error! Bookmark not defined. 
7. Should the Employer cede its rights against the Contractor to a third party where such cession is 
permitted under the Contract, then the Employer shall be entitled to cede to such third party the rights of the 
Employer under this Guarantee on written notification to the Bank of such cession. ...... Error! Bookmark not 
defined. 
8. This Guarantee: ...................................................................................... Error! Bookmark not defined. 
9. The Bank chooses domicilium citandi et executandi for all purposes in connection with this Guarantee 
at the Bank’s Address. ....................................................................................... Error! Bookmark not defined. 
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1 Description of the service 

1.1 Executive overview  

Background 
 

The required work to be executed by the Appointed Service Provider is to Service, Test, 
Maintain and Supply fire service equipment, such as and when required by Eskom Hendrina 
Power Station. The equipment supplied and the work carried out must be in alignment with 
industry norms and standards. 

 

The Scope of Work comprises of the following. 

1.1 Equipment to be Tested 

 

Table 1: Equipment Requiring Testing 
Component Test Criteria Frequency 

SCBA Cylinder Hydrostatic Test SANS 10019, NFPA 
1852 

As and when required 

Complete SCBA set Flow Test or Posi-Check NFPA 1981, SANS 
50137, SANS 10019 

As and when required 

AFFF 3% Viscosity Test EN 1568 As and when required 

Holmatro Rescue Pump Load Test SANS 60745, NFPA 
1937 

As and when required 

Holmatro Rescue Spreader Load Test SANS 60745, NFPA 
1937 

As and when required 

Holmatro Rescue Shears Load Test SANS 60745, NFPA 
1937 

As and when required 

Hydraulic Rams Load Test SANS 60745, NFPA 
1937 

As and when required 

Hydraulic Pedal Cutter Load Test SANS 60745, NFPA 
1937 

As and when required 

Double Extension Ladder Load Test SANS 50131 As and when required 

Vehicle Winch Load Test NFPA 1937 As and when required 

Rescue Rope Load Test Industry Norm As and when required 

Fire Door Functional SANS 1253, NFPA 80 As and when required 

 

 

1.2 Equipment to be Serviced and Maintained 

 

Table 2: Equipment Requiring Service and Maintenance 
Component Service Criteria Frequency 

Complete SCBA Set Functional  SANS 50131 As and when required 

SCBA cylinders De-rusting and chemical 
treatment to ensure good 
Breathing Air Quality 

NFPA 1989 As and when required 

SCBA 1st Stage Compressor  Functional Industry Norm As and when required 

Portable Ejector pump  Functional SANS 9906 As and when required 

Portable Centrifugal pump Functional SANS 9906 As and when required 

Pneumatic Lifting bags Functional NFPA 1937 As and when required 

Carborundum Cutter Functional SANS 60745 As and when required 

Portable Generator Functional Industry Norm As and when required 

Positive Pressure Ventilating Fan  Functional Industry Norm As and when required 

Foam Generator Functional Industry Norm As and when required 

Floating Pump Functional Industry Norm As and when required 

Skid Unit Functional Industry Norm As and when required 
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Component Service Criteria Frequency 

Chain Saw Functional Industry Norm As and when required 

Fire Pump on Toyota Land Cruiser Functional Industry Norm As and when required 

Centrifugal Pump on Fire Engine Functional Industry Norm As and when required 

Fire Door Functional SANS 1253, NFPA 80 As and when required 

 
1.3 Equipment to be Refurbishment 

 

Table 3: Equipment Requiring Refurbishment 
Component Service Criteria Frequency 

Inline Foam Inductor Refurbish Industry Norm As and when required 

Ground Monitors Refurbish Industry Norm As and when required 

2009 MAN TGM 18.240BB SWB Fire Engine Cab Refurbish Industry Norm As and when required 

2009 MAN TGM 18.240BB SWB Fire Engine Water Tank Refurbish Industry Norm As and when required 

2009 MAN TGM 18.240BB SWB Fire Engine Foam Tank Refurbish Industry Norm As and when required 

2009 MAN TGM 18.240BB SWB Fire Engine Equipment Lockers Refurbish Industry Norm As and when required 

2010 TOYOTA LAND CRUISER 79 4.2D 4X4 Cab Refurbish Industry Norm As and when required 

2010 TOYOTA LAND CRUISER 79 4.2D 4X4 Water Tank Refurbish Industry Norm As and when required 

2010 TOYOTA LAND CRUISER 79 4.2D 4X4 Equipment Locker Refurbish Industry Norm As and when required 

 
 

1.2 General 

 
a) Critical system failures are responded to within 8 working hours of notification. 
b) If any equipment is faulty and requires repairs or replacement, the Contractor shall inform the Service 

Manager with the proposal. The Employer shall inform the Contractor the way forward. 
c) The Contractor must produce own Safety File as per Eskom Standard. 
d) The Contractor must notify at least one month in advance, his intention to withdraw and replace his 

Technician. 
e) The Employer requires onsite maintenance during normal working hours Monday to Friday except 

Public Holidays. 
f) The normal working hours is from 07H00 to 16H15, Mondays to Thursdays excluding Public Holidays. 

Lunch is from 12H00 to 12H35. On Fridays the working hours are from 07H00 to 12H00. 
g) The Contractor at all times keeps a record of his personnel who are on site and record all activities 

for personnel in the form of a time sheet or attendance register. The Service Manager must also sign 
the time sheet / attendance register for verification. 

h) Contingency amount to be used for call outs and spares that is not stock or available from Contractors 
list. 

i) Appendix A: spares that needs to be available from Contractor. 
 

1.3 Interpretation and terminology 

 
The following abbreviations are used in this Service Information: 
 

Abbreviation Meaning given to the abbreviation 

C&I Control and Instrumentation 

UPS Uninterrupted Power Supply 

EOD Electrical Operating Desk 
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2 Management strategy and start up. 

2.1 The Contractor’s plan for the service 

a) The Contractor plans all work for the duration of this service period. 
b) The Service Manager gives the Contractor at least two weeks notice with regards to additional 

activities, such as scheduled maintenance outages, that may affect the Contractors ability to complete 
the work, where such information is available to the Service Manager. 

c) The installation of fire detection in new or revamped offices as requested. 
d) The Contractor submits reports on the work as stated in this document. This report is a record of all 

activities carried out during work period and is submitted no later than one week after the work period 
has ended. 

e) The report is handed to the Service Manager as one hard copy and one soft copy. 
 
2.1.1 Monthly Progress Report 

a) The Contractor submits a written, monthly activity report to the Service Manager. 
b) The report is due on the last day of each month. 
c) The report is handed to the Service Manager as one hard copy and one soft copy. 
d) The report consists of the following: 

• Status overview 

• Key issues / items of concern and corrective actions 

• Progress report 

• Early warnings 

• Compensation events 
 
 

2.2 Management meetings 

 
Regular meetings of a general nature may be convened and chaired by the Supply Manager as follows: 
 

Title and purpose Approximate time & 
interval 

Location Attendance by: 

Overall contract progress 
and feedback 

As and when required by 
Service Manager 

TBA  Employer, Contractor 

Toolbox Meetings Daily Contractors Workshop Contractor 

Daily Work and Pre Job 
Brief` 

Daily Contractors Workshop Contractor 

Daily Work Risk 
Assessment 

Daily Contractors Workshop Contractor 

 
Meetings of a specialist nature may be convened as specified elsewhere in this Service Information or if not 
so specified by persons and at times and locations to suit the Parties, the nature and the progress of the 
service.  Records of these meetings shall be submitted to the Service Manager by the person convening the 
meeting within five days of the meeting.   
 
All meetings shall be recorded using minutes or a register prepared and circulated by the person who convened 
the meeting.   Such minutes or register shall not be used for the purpose of confirming actions or instructions 
under the contract as these shall be done separately by the person identified in the conditions of contract to 
carry out such actions or instructions 

2.3 Contractor’s management, supervision and key people 

a) The Contractor submits CV’s and copies of qualifications of all personnel to the Service Manager 
b) The Contractor submits an organogram as well as a list of people on site to the Service Manager 
c) The Service Manager will interview all candidates and it will be the responsibility of the Contractor to 

provide suitable candidates. 
d) Any work done on the plant is to be done in terms of the Plant Safety Regulations 
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e) If any Contractor is dismissed by the Employer on grounds of incompetence or misconduct, it shall 
be replaced by the Contractor within 14 days after notified. 

f) Assist with on-job training to Hendrina C&I learners, bursars and C&I Personnel. 
g) The Contractor allows the Employer’s personnel from C&I Maintenance and Engineering Department 

to accompany them when performing work as stipulated in this document 
h) The Contractor trains the Employer’s personnel in the full operation, maintenance and repair of the 

system and to such a point that these persons are able to fully maintain the system after the contract 
expires 

i) The Contractor provides the Employer with all information necessary to operate, maintain, configure 
and change the system. This includes all usernames, passwords, IP addresses, drawings and any 
other information needed to gain full access ton the system. 

j) Must adhere to Eskom Life Saving Rules 

• Open, isolate, test, earth, bond and/or insulate before touch 

• Hook up at heights 

• Buckle up 

• Be sober 

• Permit to work 
 

2.4 Provision of bonds and guarantees 

The form in which a bond or guarantee required by the conditions of contract (if any) is to be provided by the 
Contractor is given in Part 1 Agreements and Contract Data, document C1.3, Sureties.   
 
The Employer may withhold payment of amounts due to the Contractor until the bond or guarantee required 
in terms of this contract has been received and accepted by the person notified to the Contractor by the Service 
Manager to receive and accept such bond or guarantee.  Such withholding of payment due to the Contractor 
does not affect the Employer’s right to termination stated in this contract.  
 

2.5 Documentation control 

a) All official communication between the Contractor and the Service Manager is in the form of an 
Appropriate NEC form and or letter attached to an email. 

 

2.6 Invoicing and payment 

The Z clauses make reference to invoicing procedures stated here in this Service Information. Also include a 
list of information which is to be shown on an invoice.  

 
Within one week of receiving a payment certificate from the Service Manager in terms of core clause 51.1, the 
Contractor provides the Employer with a tax invoice showing the amount due for payment equal to that stated 
in the Service Manager’s payment certificate.   
 
The Contractor shall address the tax invoice to  
_________________________  
and include on each invoice the following information: 
 

• Name and address of the Contractor and the Service Manager;  

• The contract number and title; 

• Contractor’s VAT registration number; 

• The Employer’s VAT registration number 4740101508; 

• Description of service provided for each item invoiced based on the Price List; 

• Total amount invoiced excluding VAT, the VAT and the invoiced amount including VAT; 

• (add other as required) 
 
Add procedures for invoice submission and payment (e. g. electronic payment instructions) 
 

2.7 Contract change management  
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a) All official communication between the Contractor and the Service Manager is in the form of an 
appropriate NEC form and / or letter attached to an email. 

 
 

2.8 Records of Defined Cost to be kept by the Contractor 

N/A 
 
 

2.9 Insurance provided by the Employer 

No additional requirements. 
 

 

2.10 Training workshops and technology transfer 

a) The Contractor allows the Employer’s personnel from C&I Maintenance and Engineering 
Departments to accompany them when performing work as stipulated in this document. 

b) The Contractor trains the Employer’s personnel in the full operation, maintenance and repair of the 
system and to such a point that these persons are able to fully maintain the system after the contract 
expires. 

 

2.11 Design and supply of Equipment 

No additional requirements 
 
 

2.12 Things provided at the end of the service period for the Employer’s use 

A. Equipment 

None 

B. Information and other things 

a) The Contractor provides the Employer with all information necessary to operate, maintain, configure 
and change the system or for a third party to do this on behalf of the Employer. This includes all 
usernames, passwords, IP addresses and any other information needed to gain full access to the 
system. 

 

2.13 Management of work done by Task Order 

a) See Clause X19 
b) The Contractor complete all task orders as given to him by the Service Manager 
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3 Health and safety, the environment and quality assurance 

3.1 Health and safety risk management 

a) The Contractor complies with the Health, Safety and Environmental requirements contained in the 
Employer’s specification HSPHO 058 “Safety, Health and Environmental specifications for Principal 
Contractors” 

b) The Contractor complies with any other SHE requirements not stated in HSPHO 058, but required by 
the Employer 

c) The Contractor complies with the Occupational Health and Safety Act no 85 of 1993 and its 
regulations, Eskom She Policy, Standards, Procedures, Guidelines, Specifications and regulations. 

d) The Contractor ensures safety awareness at all times responsible  for the supervision of his employee, 
agents and Sub-Contractors and takes full responsibility and accountability for ensuring that they are 
competent, compliant and aware of the legal requirements and other requirements and execute the 
works accordingly 

e) The Contractor ensures that all statutory appointments and appointments required by any Eskom 
Regulations are made in writing and that all appointees fully understand their responsibilities and are 
trained and competent to execute their duties 

f) The Employer or any person appointed by the Employer may at any stage during the service period: 

• Conduct health and safety audits by a competent person regarding all aspects of compliance 
with the SHEQ Requirements, at any off-site place of work, or the site establishment of the 
Contractor  

• Refuse any employee, Sub-Contractor or agent of the Contractor access to the premises if such 
a person has been found to commit an unsafe act or any unsafe working practice or is found not 
to be competent or authorised. 

• Issue the Contractor with a stop order, should the Employer become aware of any unsafe working 
procedure or condition or any non-compliance 

g) The Contractor immediately reports any incidents, disabling injury, near miss, first aid incidents as 
well as any threat to health and safety of which it becomes aware at the works or on site to the Service 
Manager 

h) The Contractor agrees that the Employer is relieved of any and all of its responsibilities and liabilities 
in terms of the Occupational Health and Safety Act no 85 of 1993 in respect of any acts or omissions 
of the Contractor, and the Contractor’s employees, agents or Sub-Contractors, to the extent permitted 
by the Occupational Health and Safety Act no 85 of 1993 

 
 
 

3.2 Environmental constraints and management 

a) The Contractor ensures that all goods, services or works supped in terms of the Contract comply with 
all applicable environmental legislation. 

b) The Contractor is responsible to keep its work area clean of any rubble 
c) All waste introduced and/or produced on the Employer’s premises by the Contractor for this contract 

is handled in accordance with the minimum requirements for the Handling and Disposal of Hazardous 
Waste in Terms of Government Legislation as proclaimed by the Department of Water Affairs and 
Forestry Act 1994 and the Hendrina Waste Management Procedure HSPPIN 003 “Waste 
Management Procedure”  

 
 

3.3 Quality assurance requirements 

a) The Contractor conforms to the following Quality Management Requirements: 

• The quality requirements are as per ISO 9001:2008 and Hendrina Power Station Procedure 
HSPPA 006 “Quality Requirements for Quality Related Items” 

• Quality Inspection Plans are in the format of FESK 231 “Quality Inspection Plan Form” 
b) The Contractor submits a full detailed Contract Quality Plan for acceptance within 30 days of the 

Contract Date 
c) Th Contractor utilises the Employer’s quality documentation forms for requesting access, erection 

checks etc. These request form MUST BE SUBMITTED TO THE Service Manager at least 72 hours 
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notification for off site but local (within the country) 15 days if Offshore and 24 hours for on-site 
inspections. This is coordinated by the quality team and Service Manager. 

d) Apart from any statutory data package required, the Contractor also compiles a data package (books) 
of the relevant drawings, test certificates etc. for each section of work which must be reviewed and 
signed off by the Service Manager at erection check phase prior to the commencement of the 
commissioning phase. 

e) The Contractor is responsible for defining the level of QA/QC or inspection to be imposed on his Sub-
Contractors and suppliers of material. This level should be based on criticality of equipment and be 
submitted to the Service Manager for acceptance in the form of a QCP or ITP. 

f) The Contractor submits a quality report on a monthly basis, including the following: 

• A list of Defects with those older than 30days being flagged and explanation attached. 

• Inspections completed/outstanding 

• Register of accepted Defects 

• No conformance Reports, Corrective Actions, Preventative Action and Concession Reports. 

• Copy of all work instructions and procedures when requested by the Service Manager 
g) The Contractor conforms to the following Quality Management Requirements: 

• The quality requirements are as per ISO 9001:2008 and Hendrina Power Station quality 
procedure QM 56 

 

4 Procurement 

There is a cross reference from the core clause 11.2(6) definition of Disallowed Cost to the Service Information 
regarding procurement procedures.  This part of the Service Information MUST include any such procedures 
to be able to administer Disallowed Cost.   

4.1 People 

A. Minimum requirements of people employed 

a) All of the Contractor’s personnel must be fully qualified and certified to perform the duties required in 
the works 

 v 

B. BBBEE and preferencing scheme 

Specify constraints which Contractor must comply with after contract award in regard to any Broad Based 
Black Economic Empowerment (B-BBEE) or preferencing scheme measures. 

 
 
 

C. Accelerated Shared Growth Initiative – South Africa (ASGI-SA)  

If the ASGI-SA requirements are to be included in this contract specify constraints which Contractor must 
comply with after contract award in regard to any ASGI-SA requirements.  The ASGI-SA Compliance Schedule 
completed in the returnable tender schedules is reproduced here.  If ASGI-SA does not apply, delete this 
paragraph. 

 
The Contractor complies with and fulfils the Contractor’s obligations in respect of the Accelerated and Shared 
Growth Initiative - South Africa in accordance with and as provided for in the Contractor’s ASGI-SA Compliance 
Schedule stated below 
. 
[Insert the agreed ASGI-SA Compliance Schedule here] 
 
 
The Contractor shall keep accurate records and provide the Service Manager with reports on the Contractor’s 
actual delivery against the above stated ASGI-SA criteria.   [Elaborate on access to and format of records and 
frequency of submission etc.] 
 
The Contractor’s failure to comply with his ASGI-SA obligations constitutes substantial failure on the part of 
the Contractor to comply with his obligations under this contract. 
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4.2 Subcontracting 

A. Preferred subcontractors 

N/A 
 

B. Subcontract documentation, and assessment of subcontract tenders 

N/A 
 
 

C. Limitations on subcontracting 

N/A 
 
 

D. Attendance on subcontractors 

N/A 
 
 

4.3 Plant and Materials 

A. Specifications 

N/A 
 
 

B. Correction of defects 

a) Defective items are replaced with new items and sent to the OEM for analysis 
b) Defective items are repaired if possible and returned to the Employer 
c) The same warranties that apply to new items also apply to repaired items. 

 
 
 

C. Contractor’s procurement of Plant and Materials 

N/A 
 

D. Tests and inspections before delivery 

No additional information 
 
 
 

E. Plant & Materials provided “free issue” by the Employer 

N/A 
 
 

F. Cataloguing requirements by the Contractor 

N/A 
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5 Working on the Affected Property 

a) The rules and regulations for site access and security measures are contained in HSPHO 020 
“Access Control”. The Contractor is required to adhere to this procedure at all times. 

b) The Contractor adheres to the Eskom “Life Saving Rules” at all times. These rules are clearly 
communicated during the induction process and are also indicated on signage within the perimeter of 
the station. 

c) Failure to adhere to any of the access, security or “Life Saving” rules at any time results in the 
suspension of the permit for the relevant person and may also lead to criminal prosecution for the 
violation of safety rules and regulations 

 
 

5.1 People restrictions, hours of work, conduct and records 

a) Normal working hours are from 07H00 to 16H15 on Mondays to Thursdays and from 07H00 to 12H00 
on Fridays. Lunch time is from 12H00 to 12H35. 

b) An extension to working hours as well as working on weekends is allowed with permission from the 
Service Manager. 

c) Unless such overtime is requested by the Employer, no claims by the Contractor regarding overtime 
hours is considered and the responsibility for the completion of the works within the contract period 
remains with the Contractor. 

d) The Contractor at all times keeps a record of his personnel who are on site and records all activities 
for his personnel in the form of a time sheet or attendance register. 

e) No compensation events for additional or standing time are considered without the relevant proof of 
presence and activity as contained in a time sheet / attendance register. 

 
 

5.2 Health and safety facilities on the Affected Property 

a) No additional requirements 
 
 

5.3 Environmental controls, fauna & flora 

a) No additional requirements 
 
 

5.4 Cooperating with and obtaining acceptance of Others 

a) No extra payment or claim of any kind is allowed on account of difficulties of access to the works or 
for the requirement of working adjacent to or in the same area as the Employer. 

 
 
 
 
 
 
 

5.5 Records of Contractor’s Equipment 

a) The Contractor must obtain a “Tool Permit” from security when entering the site with an itemised list 
of material and equipment when entering the site. A copy of the list must be kept by the Contractor. 

b) The Contractor must obtain a “Gate Permit” from the Service Manager before materials and equipment 
can be removed from site. The “Gate Permit” gives an itemised list of materials and equipment to be 
removed from site. 

  
 

5.6 Equipment provided by the Employer 
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a) The Employer does not assist the Contractor with the off-loading of equipment, plant and material, and 
the responsibility and liability for off-loading remains with the Contractor. 

b) The Contractor is responsible for any special tools and equipment to be used on site for the execution 
of the works. 

c) Should skyjack or similar to be required for the execution of the works, it is supplied by the Contractor. 
 
 

5.7 Site services and facilities 

A. Provided by the Employer 

a) Supply of Electricity 

➢ Electricity is made available for construction purposes free of charge from power point which are 
indicated by the Service Manager. 

➢ The Contractor is responsible for the provision of the reticulation system from point of supply  
➢ All points of supply requested by the Contractor are provided in terms of quality and location at the 

discretion of the Service Manager, 
➢ No guarantee of power supply quality are given and power supply breaks of some duration may occur 

without warning. Planned outages are also possibility. The Contractor makes arrangements at his own 
expenses to improve continuity and quality of power where necessary for any reason and no claim of 
any nature relating to power failures is considered. 

➢ No connection is made to the permanent installation at the Power Station without the prior acceptance 
of the Service Manager. 

➢ A36-681 “Generation Plant Safety Regulations” CoC for the site installation is required prior to power 
being switched on. This is provided by the Contractor. 

 
b) Lighting 

 
➢ Area lighting and stairway lighting is provided by the Employer. 
➢ The Contractor, at his own expense, provides temporary lighting in accordance with the requirements 

of the OHS Act as amended. The Service Manager provides no local lighting. 
➢ All construction lighting is the responsibility of the Contractor. 

 
c) Water 

 
➢ Water is made available on request and free of charge from water points on site. The Contractor 

supplies at his own cost all connections, fittings, piping work, temporary plumbing and pumps 
necessary to lead water from Employer’s point of supply to the various points where it is required. The 
Contractor is responsible to maintain this equipment and to remove it at completion of the works. 

➢ The Service Manager does not guarantee continuity of supply and the Contractor makes his own 
provision for standby supplies to maintain continuity of works. Claims of any nature relating to the 
discontinuity of water supply are not considered. 

 
 
 
 

d) Scrap Removal 
 

➢ Scrap bins will be provided at set points 
➢ Blue bins must be used for scrap metal only 
➢ Yellow bins must be used for general types of debris only 
➢ White bins must be used for paper only 

 
e) General 

 
➢ The Contractor provides everything else necessary for providing the Service 

 
 

B. Provided by the Contractor 
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a) Contractor’s Yard, Offices, Workshops and Stores 
 

➢ The Contractor is responsible for all further treatment of the yard areas that he considers necessary 
for his entire operation throughout his period of occupation and under all weather conditions. This 
includes all security fencing, security and access arrangements. 

➢ Maintenance of the yard is the Contractor’s responsibility and to the Service Manager’s acceptance 
➢ Outfall drainage and surface run-off drains is constructed to the acceptance of the project manager in 

order to minimise erosion and to effect control of contaminated water. The Contractor’s plan for the 
layout of his yard area are accepted by the Service Manager prior to occupying the yard and the 
Contractor does not occupy any other area other than allocated to him. The Contractor’s plan states 
fully what measures are taken regarding waste removal and storage of topsoil, stabilisation of eroded 
area and further loss of topsoil. 

➢ The Contractor complies with the Employer’s Environmental Policy. 
➢ The Contractor provides, erects and maintain his own use adequate size office accommodation and 

stores together with such drainage, lighting, heating and hot and cold water services as may be 
required. Provision is also made for adequate parking and turning area adjacent to all the aforesaid 
structures. The Service Manager prior to commencement of any work on site, accepts all design and 
layouts for these provisions. 

➢ The Contractor dismantles and clears the yard of all such temporary structures and associated 
foundations and infrastructure at the direction of the Service Manager on completion of the whole of 
the works. No such dismantling and clearance work is carried out without prior acceptance from the 
Service Manager. 

 
b) Telecommunications 
➢ Neither a network point nor a telephone point is available on site. Should the Contractor requires one, 

he is to make his own arrangements with relevant authorities. Arrangements may also be  made to 
use the telephones of the station if they are available. Calls from these are charged for at prevailing 
GPO rates.  

➢ Should the Contractor wish to use radio communication equipment on site, he makes his own 
arrangements with the relevant authorities. 

➢ In this case, he is requested to liaise with the Service Manager at the station to ensure that there is no 
interference with existing channels or equipment. 

 
c) Sanitary Facilities and Refuse 

 
➢ The Contractor is to supply his own sanitary facilities at his Contractor’s yard 
➢ A refuse control system is established by the Contractor. All waste and refuse is collected and dispose 

of, as directed by the Service Manager, at Hendrina Power Station refuse disposal site 
 
 
 
 
 
 
 
 
 
 

d) Equipment / Appliances 
 

➢ Any electrical equipment or appliances used by the Contractor conforms to the applicable OHS Act 
safety standards and is maintained in a safe and proper working condition. 

➢ The Service Manager has the right to stop the Contractor’s use of any electrical equipment or 
appliance which, in the opinion of the Service Manager, does not conform to these safety standards 

➢ All hand tools, including Eskom approved multi-meters with valid calibration certificates 
➢ All test equipment with valid calibration certificates 

 
e) Laydown 
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➢ No plant and material lay down areas permitted on site. The Contractor delivers all plant and materials 
to the point of erection as and when needed. Plant and materials not used within 14 days are removed 
from terrace and stored in the yard 

 
f) Security 

 
➢ The Contractor provides security necessary for the protection of the works at all times until the 

completion of the whole of the works. 
➢ Access to the site is controlled and is governed by the terms and conditions as laid down by the Station 

Security Officials from time to time. The proposed site is be shown to the Contractor during the site 
meeting or clarification meeting. 

➢ The Contractor liaises with the Power Station Security Staff via the Service Manager in order to obtain 
temporary permits for his staff and vehicles that are working within the station premises. 

➢ The Contractor submits his application for a vehicle permit to the Service Manager. Personnel and 
vehicles entering and leaving the site are subject to routine searches 

➢ If any of the Contractor’s staff are transferred from Hendrina or leave site, the persons permit is handed 
over to the Service Manager. The Contractor ensures that personnel leaving site are transported out 
of the security area and that the permit is returned. 

➢ No firearms, weapons, alcohol, illegal substances and cameras (including cell phones with cameras) 
are permitted on site. No “Private Work” is carried out for or on behalf of any of the Employer’s 
personnel. Any person suspected of being under the influence of alcohol, if proved to be over the 
acceptable limit of 0%, is refused entry to the security area. 

➢ Testing for alcohol will be done every time you enter the security area 
➢ All people must hand in police clearance before commence work 

 
g) Underground Services, other Existing Services, Cable and Pipe Trenches and Covers 

 
➢ The locations of underground services such as fibre optic cabling, power cabling etc. are mostly 

undocumented 
➢ All proposed routes for trenching and the laying of cables within the ground are scanned with a ground 

penetrating radar device before such work commence. 
➢ In the event that underground service are damaged due to negligent operation of scanning equipment 

by the Contractor or the failure to scan planned routes before the commencement of work by the 
Contractor the responsibility of repair to the services resides with the Contractor. 

➢ Such repairs are made by the Contractor with no additional cost to the Employer. 
 

5.8 Control of noise, dust, water and waste  

 
a) The Contractor complies at all times with the requirements as stated in the latest revision of: 

• HSPHO 058: Safety Health and Environmental Specifications for Principal Contractors 

• HSPPIN 003: Waste Management Procedure 
 
 
 
 
 
 
 
 

5.9 Hook ups to existing works 

a) The Contractor uses the existing electrical distribution boards (DB’s) in order to supply power to 
equipment supplied as part of the works. 

b) All cabling, connections and Certificates of Compliance (CoC) are the responsibility of the Contractor 
unless otherwise stated. 

 

5.10 Tests and inspections 

A. Description of tests and inspections 
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➢ All testing is done accordance with IEC 62381: Automation System in Process Industry 
➢ FAT: Factory Acceptance Test 
➢ SAT: Site Acceptance 
➢ SIT: Site Integration Test 
➢   

B. Materials facilities and samples for tests and inspections  

N/A 
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6 List of drawings 

6.1 Drawings issued by the Employer 

This is the list of drawings issued by the Employer at or before the Contract Date and which apply to this 
contract. 
 
 

Drawing  number Revision Title 

   

   

   

   

   

   

   

   

   

   

 
 

7 Low Performance Damages 

 

Low Service Damage 
Description  

Value of Low Service 
Damages  

 

 
Limit of Low Service 
Damage  

Not completing service as per 
agreed programme  

0.5% of each Assessment 
value per day  

 
 

Limited to 10% of the 
Assessment value  

Any rework due to poor 
workmanship  

Contractor to provide a 
replacement during the re-do 
service period  

 
 
 

Contractor cost  
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