CLARIFICATION MEETING:

THE DESIGN, MANUFACTURE, SUPPLY AND INSTALLATION OF VEHICLE
ACCESSORIES ON ESKOM DISTRIBUTION VEHICLES FOR THE CAPE
COASTAL CLUSTER — E1885DXWC

Based on the feedback and clarification meeting.

The request for time extension was accepted by the CFT and
changed to:

CLOSING DATE: 20 OCTOBER 2025.

Addendum to NEC Contract - REVISED NEC ATTACHED.

Clause 5: Payment

- 50.1 Assessment Interval: The assessment interval shall be 1 month after the start
date and then in monthly intervals thereafter.

- 51.2 Payment Period: The period within which payments are made shall be as per the
NEC Contract period plus Eskom payment period terms listed against the vendor on
SAP.

C.2.2 Price List: The Price List has been amended to accommodate the pricing of all three
types of canopies respectively.

The following changes was made to the spec sheets to be in line with the new
pricelist. — REVISED SPEC SHEET ATTACHED.

1. On the Internal workbook —the section referring to the Lights was removed

2. On the internal frame & drawer workbook —the section referring to the Lights and
ladder rack was removed

3. The workbook Internal frame with ladder rack was renamed to Ladder rack with
supports.

4. On the ladder rack with supports the Canopy ,Lights, internal frame, and Link stick
sections was removed.

5. Electrical Canopies was renamed to EL7 Elect.
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