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1. INTRODUCTION 

1.1 Substations and Overhead Powerlines play a crucial role in the development and 

maintenance of the electricity grid, evacuating power from power stations to various 

locations. Construction Services Powerline Portfolio has various projects which are 

nationwide involving the development and maintenance of Overhead Transmission 

Powerlines. The overall scope of the works for the projects entails:  

• Soil Nomination and Foundation Designs  

• Bush clearing  

• Construction of Foundations,  

• Assembly and Erection of Structure  

• Stringing and regulation 

• Terrace construction 

• Access Roads 

• Oil dams and Bund Walls 

1.2 Ash Disposal Facility is a critical infrastructure at a coal fired power station and requires 

continuous monitoring. The ADF extension phases 1 and 2 will ensure that Medupi Power 

Station has enough space to dispose ash that is generated from burning coal. 

The work involves clearing, overburden removal, cutting and filling in some areas. Fill layers 

require compaction to specified densities. In addition, three new pollution control dams are 

required to be constructed. To complete the work, various pieces of yellow mobile plant are 

needed. The mobile yellow plant is required on hiring basis and should come with competent 

operators. 

2. SUPPORTING CLAUSES 

2.1 SCOPE 

The scope of work entails the hiring and delivery of yellow plant on hiring basis to ERI SC C 

Portfolio, ADF projects, powerlines and substation.  

 



CONTROLLED DISCLOSURE 

When downloaded from the EDMS, this document is uncontrolled and the responsibility rests with the user to ensure it is in line 
with the authorised version on the system. 

Hiring of yellow plant to Construction 
Services for Various Sites 

 

 

Unique Identifier:  

Revision: 0 

Page: 4 of 9 

The requirements are set out in section 3.1 of this document. 

2.1.1 Purpose 

The purpose of this document is to provide the requirements for the scope of works for the 

supply of yellow plant on hiring basis to Eskom Rotek Industries construction services at 

various sites 

2.1.2 Applicability 

This document shall apply to Eskom Rotek Industries 

2.2 NORMATIVE/INFORMATIVE REFERENCES 

2.2.1 Normative 

The applicable reference documents are listed below. These documents (latest revision) 

form part of this specification to the extent as specified in this specification. In the event of 

a conflict between the text of this specification and the applicable parts of the Eskom 

documents listed below, the text of this specification takes precedence. However, this 

specification does not supersede applicable laws and regulations (including the SANS 

standards), unless a specific exemption has been obtained from the relevant authorities. 

[1] 240-53665024: Engineering Quality Manual. 

[2] ISO 9001: Quality Management Systems. 

[3] OHS Act: Driven Machinery Regulations 2015. 

[4] ERI SHE Specification 

[5] Occupational Health and Safety Act and Regulations (85 of 1993) 

[6] 240-62196227_Eskom Life Saving Rules 

 

2.2.2 Informative 

[7] QM58 – Eskom Quality Specification 

[8] Yellow Plant Bill of Quantities 
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2.3 DEFINITIONS 

Definition Description 

Mobile Plant Any plant that is provided with some form of self-propulsion that is 

ordinarily under direct control of an operator. 

 

  

2.3.1 Disclosure Classification 

Controlled Disclosure: Controlled Disclosure to external parties (either enforced by law, or 
discretionary) 

2.4 ABBREVIATIONS 

Abbreviation Description 

ERI Eskom Rotek Industries 

CS Construction Services 

PCD Pollution Control Dam 

SANAS South African National Accreditation System 

OEM Original Equipment Manufacturer 

QMS Quality Management System 

PPE Personal Protective Equipment 

FEL Front End Loader 

DMR Driven Machinery Regulations 

TLB Tractor Loader Back actor 

ADT Articulated Dump Truck 

 

2.5 ROLES AND RESPONSIBILITIES 

2.5.1 Eskom Rotek Industries 

 Ensure that supplier has the relevant Eskom Standard Specifications governing the supply 

of the equipment. 

 Ensure that the plant is inspected and comply with requirements before delivery to site. 

 Ensure that the supplier owns the plant.  

 Ensure that the yellow plant is operated and serviced as per manual. 
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2.5.2 Eskom Rotek Industries – Site Supervisor/Quality Controller 

 

 Ensure that checks are done, and records are kept of all inspections on the equipment 
on site. 

 The machines to have drip trays  

 Ensure that the machines are operated within its parameters/capacity. 

 Ensure equipment is operated by a competent and appointed operator only. 

 Ensure that the plant timesheets are signed at the end of each shift. 

2.5.3 Supplier  

 

 Ensure that the supply of yellow plant meets site requirements. 

 Ensure timely delivery, efficient and reliable yellow plant to ERI. 

 Ensure that the plant is serviced regularly as per intervals  

 Ensure that each plant is operated by a competent final cutting level grader operator  

2.6 PROCESS FOR MONITORING 

 

The schedule and target delivery date of the plant will be communicated by the supplier, in 

writing to Eskom Rotek Industries after contract signing with dates. 

 

2.7 RELATED/SUPPORTING DOCUMENTS 

 

OHS Act; Driven Machinery Regulations 2015. 

3. WORKS INFORMATION: SUPPLY OF YELLOW PLANT ON HIRING BASIS AT 
VARIOUS CONSTRUCTION SERVICE SITES 
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3.1 GENERAL 

The following are the types of yellow plant that are required. 

 

Ash Dump Facility  

 

Item Description 
Quantity 
Required 

1 140 H Grader or similar 20 

2 966 FEL or similar 7 

3 30T Excavator 12 

4 4 x 4 TLB 7 

5 D8 Dozer 3 

6 D6 Dozer 9 

7 19T Smooth Drum Roller 11 

8 19T Padfoot Roller 12 

9 10m³ Tipper 54 

10 15 to 25m³ Tipper 5 

11 
18000L Watercart for dust 
suppression 22 

12 10000L Diesel Bowser 3 

13 Recycler 5 

14 Screening plant 1 

15 Bobcat- bucket/broom/forks  

16 Concrete Pump Truck   

17 Jaw Crusher machine 1 

 
 
Power Lines  
 

TLB 7 

Bucket Excavator 30ton 4 

Pecker Excavator 30ton 2 

Concrete Truck 2 

SD Roller 2 

Padfoot roller 1 

140H Grader 1 

D6 Dozer 2 

D8 Dozer 1 

D9 Dozer 0 

Tipper Truck 10m3 4 

966 FEL with Mulcher 2 

Mobile Crane 90ton 2 

18000 Liter Water Truck 4 

Diesel Bowser 2 
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Substations  
 

TLB  4 

MINI EXCAVATOR (1.7T) 4 

20T EXCAVATOR with pecker 2 

25T EXCAVATOR with pecker 2 

BOBCAT/SKIDSTEER – 226 (With broom)6 

D6 Dozer  2 

Padfoot roller  2 

30 T Mobile Crane 1 

10 000L Water Tank 2 

 

3.1.1 MECHANICAL WORKS 

Scope of works for the supply of yellow plant to Construction Services at Various Sites 

 

3.1.2 ELECTRICAL 

N/A. 

3.2 REQUIRED INFORMATION 

 Driven Machinery Regulations. 

3.3 CONFORMANCE 

 Conformance to OHS Act Driven Machinery Regulations; 2015. 

 Conformance to Life Saving Rules 

 

4. AUTHORIZATION 

 

This document has been seen and accepted by: 

 

Name and Surname Designation 

Kenny Molapisi Senior Project Manager (Acting) 

Patricia Modiba Senior Project Manager 
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5. REVISIONS 

 

Date Rev. Compiler Remarks 

14/03/2025 0 Renias Murawo First Draft 
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