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C1.1 Form of Offer & Acceptance

Offer

The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract for the
procurement of;

SUPPLY, INSTALLATION AND MAINTENANCE OF FIRE PROTECTION SYSTEM FOR ALL THE ESKOM
BUILDINGS AND VEHICLES IN LIMLANGA CLUSTER ON AN “AS AND WHEN” REQUIRED BASIS FOR
A PERIOD OF 60 MONTHS.

The tenderer, identified in the Offer signature block, has examined the documents listed in the Tender Data
and addenda thereto and by submitting this Offer has accepted the Conditions of Tender.

By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer and
Acceptance the tenderer offers to perform all of the obligations and liabilities of the Contractor under the
contract including compliance with all its terms and conditions according to their true intent and meaning for
an amount to be determined in accordance with the conditions of contract identified in the Contract Data.
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Options A | The offered total of the Prices exclusive of VAT is Rate based
Sub total | Rate based
Value Added Tax @ 15% is Rate based
The offered total of the amount due inclusive of VAT is' Rate based
(in words) [Rate Based

This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and
Acceptance and returning one copy of this document including the Schedule of Deviations (if any) to the
tenderer before the end of the period of validity stated in the Tender Data, or other period as agreed,
whereupon the tenderer becomes the party named as the Contractor in the conditions of contract identified in
the Contract Data.

Signature(s)

Name(s)

Capacity

For the
tenderer:

(Insert name and address of organisation)
Name &

signature of Date
witness

Tenderer’s CIDB registration number:

" This total is required by the Employer for budgeting purposes only. Actual amounts due will be assessed in
terms of the conditions of contract.
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Acceptance

By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the tenderer’s
Offer. In consideration thereof, the Employer shall pay the Contractor the amount due in accordance with the
conditions of contract identified in the Contract Data. Acceptance of the tenderer's Offer shall form an
agreement between the Employer and the tenderer upon the terms and conditions contained in this agreement
and in the contract that is the subject of this agreement.

The terms of the contract, are contained in:

Part C1 Agreements and Contract Data, (which includes this Form of Offer and Acceptance)
Part C2 Pricing Data
Part C3 Scope of Work: Service Information

and drawings and documents (or parts thereof), which may be incorporated by reference into the above listed
Parts.

Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed
in the Returnable Schedules as well as any changes to the terms of the Offer agreed by the tenderer and the
Employer during this process of offer and acceptance, are contained in the Schedule of Deviations attached
to and forming part of this Form of Offer and Acceptance. No amendments to or deviations from said
documents are valid unless contained in this Schedule.

The tenderer shall within two weeks of receiving a completed copy of this agreement, including the Schedule
of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) to arrange
the delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to be
provided in terms of the conditions of contract identified in the Contract Data at, or just after, the date this
agreement comes into effect. Failure to fulfil any of these obligations in accordance with those terms shall
constitute a repudiation of this agreement.

Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer

receives one fully completed and signed original copy of this document, including the Schedule of Deviations
(if any).

Signature(s)

Name(s)

Capacity

for the
Employer

(Insert name and address of organisation)
Name &
signature of Date
Wil S S
Note: If a tenderer wishes to submit alternative tenders, use another copy of this Form of Offer and
Acceptance.
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Schedule of Deviations to be completed by the Employer prior to contract award
Note:

1. This part of the Offer & Acceptance would not be required if the contract has been developed by negotiation between the Parties
and is not the result of a process of competitive tendering.

2. The extent of deviations from the tender documents issued by the Employer prior to the tender closing date is limited to those
permitted in terms of the Conditions of Tender.

3. A tenderer's covering letter must not be included in the final contract document. Should any matter in such letter, which
constitutes a deviation as aforesaid be the subject of agreement reached during the process of Offer and Acceptance, the
outcome of such agreement shall be recorded here and the final draft of the contract documents shall be revised to incorporate
the effect of it.

No. Subject Details
1 N/A

2

3

4

5

6

7

By the duly authorised representatives signing this Schedule of Deviations below, the Employer and the
tenderer agree to and accept this Schedule of Deviations as the only deviations from and amendments to the
documents listed in the Tender Data and any addenda thereto listed in the Tender Schedules, as well as any
confirmation, clarification or changes to the terms of the Offer agreed by the tenderer and the Employer during
this process of Offer and Acceptance.

It is expressly agreed that no other matter whether in writing, oral communication or implied during the period
between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of
this Form shall have any meaning or effect in the contract between the parties arising from this Agreement.

For the tenderer: For the Employer

Signature

Name

Capacity

On behalf (Insert name and address of organisation) Eskom Holdings SOC Limited

of MEGAWATT PARK
MAXWELL DRIVE
SANDTON
JOHANNESBURG

Name &

signature

of witness

Date
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C1.2 TSC3 Contract Data

Part one - Data provided by the Employer

Clause Statement Data
1 General

The conditions of contract are the core

clauses and the clauses for main Option:

A: Priced contract with price list
dispute resolution Option Wi1: Dispute resolution procedure
and secondary Options

X1: Price adjustment for inflation

X2 Changes in the law

X17: Low service damages

X18: Limitation of liability

X19: Task Order

X20: Key performance indicators

Z Additional conditions of contract
of the NEC3 Term Service Contract April
20132(TSC3)

10.1 The Employer is (name): Eskom Holdings SOC Ltd (reg no:
2002/015527/30), a state-owned company
incorporated in terms of the company laws of
the Republic of South Africa

Address Registered office at Megawatt Park, Maxwell
Drive, Sandton, Johannesburg
Tel No.
Fax No.
10.1 The Service Manager is (name): TBA
Address Eskom Holdings SOC Limited

MEGAWATT PARK

MAXWELL DRIVE

SANDTON

JOHANNESBURG
Tel

2 Available from Engineering Contract Strategies Tel 011 803 3008 Fax 086 539 1902 www.ecs.co.za



http://www.ecs.co.za/
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Fax

e-mail

CONTRACT NO.

11.2(2)

The Affected Property is

Eskom’s buildings and vehicles within
LimLanga Cluster.

11.2(13)

The service is

Supply, Installation and maintenance of Fire
Protection system for all the Eskom buildings
and Vehicles in Limlanga Cluster on an “as and
when” required basis for a period of 60 months.

11.2(14)

The following matters will be included in
the Risk Register

Strike and Riots
Loss of or damage to the works, Plant and
Materials

11.2(15)

The Service Information is in

Part 3: Scope of Work and all documents and
drawings to which it makes reference.

12.2 The law of the contract is the law of the Republic of South Africa
13.1 The language of this contract is English
13.3 The period for reply is 7 days
2 The Contractor's main Data required by this section of the core
responsibilities clauses is also provided by the Contractor in
P Part 2 and terms in italics used in this section
are identified elsewhere in this Contract Data
21.1 The Contractor submits a first plan for
acceptance within One weeks of the Contract Date
3 Time
30.1 The starting date is. TBA
30.1 The service period is 60 Months
4 Testing and defects There is no reference to Contract Data in this
section of the core clauses and terms in italics
used in this section are identified elsewhere in
this Contract Data
5 Payment
50.1 The assessment interval is 2nd day of each month successive month.
51.1 The currency of this contract is the South African Rand
51.2 The period within which payments are
made is 4 weeks.
51.3 The interest rate is the publicly quoted prime rate of interest

(calculated on a 365 day year) charged by from
time to time by the Standard Bank of South
Africa Limited (as certified, in the event of any
dispute, by any manager of such bank, whose
appointment it shall not be necessary to prove)
for amounts due in Rands and
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(if) the LIBOR rate applicable at the time for
amounts due in other currencies. LIBOR is the 6
month London Interbank Offered Rate quoted
under the caption “Money Rates” in The Wall
Street Journal for the applicable currency or if no
rate is quoted for the currency in question then
the rate for United States Dollars, and if no such
rate appears in The Wall Street Journal then the
rate as quoted by the Reuters Monitor Money
Rates Service (or such service as may replace
the Reuters Monitor Money Rates Service) on the
due date for the payment in question, adjusted
mutatis mutandis every 6 months thereafter (and
as certified, in the event of any dispute, by any
manager employed in the foreign exchange
department of The Standard Bank of South
Africa Limited, whose appointment it shall not be
necessary to prove.

6 Compensation events There is no reference to Contract Data in this
section of the core clauses and terms in italics
used in this section are identified elsewhere in
this Contract Data

7 Use of Equipment Plant and There is no reference to Contract Data in this
Materials section of the core clauses and terms in italics

used in this section are identified elsewhere in
this Contract Data

8 Risks and insurance

80.1 These are additional Employer's risks 1. N/A

83.1 The Employer provides these insurances as stated for “Format TSC3” available on
from the Insurance Table Insurance letter attached

83.1 The Employer provides these additional as stated for “Format TSC3” available on
insurances Insurance letter attached

83.1 The Contractor provides these additional Refer to Annexure A
insurances:

83.1 The minimum amount of cover for the amount of the deductibles relevant to the
insurance against loss and damage event described in the “Format TSC3” insurance
caused by the Contractor to the policy available on Insurance letter attached
Employer’s property is

83.1 The insurance against loss of or damage
to the works, Plant and Materials is to Refer to Annexure A
include cover for Plant and Materials
provided by the Employer for an amount of

83.1 The minimum amount of cover for

insurance in respect of loss of or damage
to property (except the Employer’s
property, Plant and Materials and
Equipment) and liability for bodily injury to
or death of a person (not an employee of
the Contractor) arising from or in
connection with the Contractor's Providing
the Service for any one event is:

whatever the Contractor deems necessary in
addition to that provided by the Employer.
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83.1 The minimum limit of indemnity for As prescribed by the Compensation for
insurance in respect of death of or bodily Occupational Injuries and Diseases Act No. 130
injury to employees of the Contractor of 1993 and the Contractor’s common law
arising out of and in the course of their liability for people falling outside the scope of
employment in connection with this the Act with a limit of Indemnity of not less than
contract for any one event is: R500 000 (Five hundred thousand Rands)..

9 Termination There is no reference to Contract Data in this
section of the core clauses and terms in italics
used in this section are identified elsewhere in
this Contract Data.

10 Data for main Option clause

A Priced contract with price list

20.5 The Contractor prepares forecasts of the
final total of the Prices for the whole of the
service at intervals no longer than Three (3) weeks.

11 Data for Option W1

W1.1 The Adjudicator the person selected from the ICE-SA Division
(or its successor body) of the South African
Institution of Civil Engineering Panel of
Adjudicators by the Party intending to refer a
dispute to him. (see www.ice-sa.org.za). If the
Parties do not agree on an Adjudicator the
Adjudicator will be appointed by the Arbitration
Foundation of Southern Africa (AFSA).

W1.2(3) The Adjudicator nominating body is: the Chairman of ICE-SA a joint Division of the
South African Institution of Civil Engineering and
the Institution of Civil Engineers (London) (see
www.ice-sa.org.za ) or its successor body.

W1.4(2) The tribunal is: arbitration

W1.4(5) The arbitration procedure is the latest edition of Rules for the Conduct of
Arbitrations published by The Association of
Arbitrators (Southern Africa) or its successor
body.

The place where arbitration is to be held is  South Africa

The person or organisation who will

choose an arbitrator

- if the Parties cannot agree a choice or the Chairman for the time being or his nominee

- if the arbitration procedure does not of the Association of Arbitrators (Southern
state who selects an arbitrator, is Africa) or its successor body.

12 Data for secondary Option
clauses

X1 Price adjustment for inflation

X11 The base date for indices is One (1) month prior to tender closing date. The

The proportions used to calculate the

price will be fixed for the first twelve (12) months
of the contract start date and is subject to
escalation thereafter

Proposedi linked to index Index prepared by


http://www.ice-sa.org.za/
http://www.ice-sa.org.za/
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Price Adjustment Factor are: proporti | for
on
75% Labour [SEIFSA Table C-3]
10% [Transport] [SEIFSA Table L-2
(A)]

15% non-adjustable
1.00

X2 Changes in the law There is no reference to Contract Data in this
Option and terms in italics are identified
elsewhere in this Contract Data.

X17 Low service damages

X17.1 The service level table is in 1. Failure to supply service test certificates for
R1 500.00 per day up to a maximum of any of the fire hydrants, Hose Reels, BA , Alarm,
5% of the task order value. detection and suppression. /or fire extinguishers

serviced and /or pressure tested

2. Modifying extinguishers in any way is
considered to be 'creating' a new extinguisher,
which is illegal in terms SANS 1475.Such a
modified fire extinguisher will be rejected and
the contractor required to replace it at his/her
own cost.

3.Response time above 48 Hours deduction 5%
of rate.

4.Response time above 60 Hours and more
deduction 10% of rate.

5.Rework 0% compensation of services.

X18 Limitation of liability

X18.1 The Contractor's liability to the Employer
for indirect or consequential loss is limited
to RO0.0 (zero Rand)

X18.2 For any one event, the Contractor's the amount of the deductibles relevant to the
liability to the Employer for loss of or event described in the “Format TSC3” insurance
damage to the Employer's property is policy available on Insurance letter attached
limited to

X18.3 The Contractor’s liability for Defects dueto  The greater of
his design of an item of Equipment is limited
to o the total of the Prices at the Contract Date

and

the amounts excluded and unrecoverable from
the Employers insurance (other than the
resulting physical damage to the Employer's
property which is not excluded) plus the
applicable deductibles in the Employer's assets
and works / maintenance policies available on
Insurance cover attached

X18.4 The Contractor’s total liability to the the total of the Prices other than for the

Employer, for all matters arising under or

10

additional excluded matters.
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in connection with this contract, other than
the excluded matters, is limited to The Contractor’s total liability for the additional
excluded matters is not limited.

The additional excluded matters are amounts for
which the Contractor is liable under this contract
for

e Defects due to his design, plan and
specification,

e Defects due to manufacture and fabrication
outside the Affected Property,

¢ loss of or damage to property (other than the
Employer’s property, Plant and Materials),

e death of or injury to a person and

¢ infringement of an intellectual property right.

X18.5 The end of liability date is one (1) months after the end of the service
period.
X19 Task Order
X19.5 The Contractor submits a Task Order
programme to the Service Manager within  Two (2) days of receiving the Task Order
V4 The additional conditions of contract
are Z1 to Z11 always apply.
21 Cession delegation and assignment

Z1.1 The Contractor does not cede, delegate or assign any of its rights or obligations to any person
without the written consent of the Employer.

Z1.2 Notwithstanding the above, the Employer may on written notice to the Contractor cede and
delegate its rights and obligations under this contract to any of its subsidiaries or any of its present
divisions or operations which may be converted into separate legal entities as a result of the
restructuring of the Electricity Supply Industry.

22 Joint ventures

Z2.1 If the Contractor constitutes a joint venture, consortium or other unincorporated grouping of two
or more persons or organisations then these persons or organisations are deemed to be jointly
and severally liable to the Employer for the performance of this contract.

Z2.2 Unless already notified to the Employer, the persons or organisations notify the Service Manager
within two weeks of the Contract Date of the key person who has the authority to bind the
Contractor on their behalf.

Z2.3 The Contractor does not alter the composition of the joint venture, consortium or other
unincorporated grouping of two or more persons without the consent of the Employer having been
given to the Contractor in writing.

Z3 Change of Broad Based Black Economic Empowerment (B-BBEE) status
Z3.1 Where a change in the Contractor’s legal status, ownership or any other change to his business

1"
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Z3.2

Z3.3

Z34

Z4

Z5

26

Z4.1

Z4.2

Z4.3

Z4.4

Z45

Z5.1

Z6.1

composition or business dealings results in a change to the Contractor's B-BBEE status, the
Contractor notifies the Employer within seven days of the change.

The Contractor is required to submit an updated verification certificate and necessary supporting
documentation confirming the change in his B-BBEE status to the Service Manager within thirty
days of the notification or as otherwise instructed by the Service Manager.

Where, as a result, the Contractor’s B-BBEE status has decreased since the Contract Date the
Employer may either re-negotiate this contract or alternatively, terminate the Contractor's
obligation to Provide the Service.

Failure by the Contractor to notify the Employer of a change in its B-BBEE status may constitute
a reason for termination. If the Employer terminates in terms of this clause, the procedures on
termination are P1, P2 and P4 as stated in clause 92, and the amount due is A1 and A3 as stated
in clause 93.

Confidentiality

The Contractor does not disclose or make any information arising from or in connection with this
contract available to Others. This undertaking does not, however, apply to information which at
the time of disclosure or thereafter, without default on the part of the Contractor, enters the public
domain or to information which was already in the possession of the Contractor at the time of
disclosure (evidenced by written records in existence at that time). Should the Contractor disclose
information to Others in terms of clause 25.1, the Contractor ensures that the provisions of this
clause are complied with by the recipient.

If the Contractor is uncertain about whether any such information is confidential, it is to be
regarded as such until notified otherwise by the Service Manager.

In the event that the Contractor is, at any time, required by law to disclose any such information
which is required to be kept confidential, the Contractor, to the extent permitted by law prior to
disclosure, notifies the Employer so that an appropriate protection order and/or any other action
can be taken if possible, prior to any disclosure. In the event that such protective order is not, or
cannot, be obtained, then the Contractor may disclose that portion of the information which it is
required to be disclosed by law and uses reasonable efforts to obtain assurances that confidential
treatment will be afforded to the information so disclosed.

The taking of images (whether photographs, video footage or otherwise) of the Affected Property
or any portion thereof, in the course of Providing the Service and after the end of the service
period, requires the prior written consent of the Service Manager. All rights in and to all such
images vests exclusively in the Employer.

The Contractor ensures that all his subcontractors abide by the undertakings in this clause.

Waiver and estoppel: Add to core clause 12.3:

Any extension, concession, waiver or relaxation of any action stated in this contract by the Parties,
the Service Manager or the Adjudicator does not constitute a waiver of rights, and does not give
rise to an estoppel unless the Parties agree otherwise and confirm such agreement in writing.

Health, safety and the environment: Add to core clause 27.4

The Contractor undertakes to take all reasonable precautions to maintain the health and safety

of persons in and about the execution of the service. Without limitation the Contractor:

e accepts that the Employer may appoint him as the “Principal Contractor” (as defined and
provided for under the Construction Regulations 2014 (promulgated under the Occupational
Health & Safety Act 85 of 1993) (“the Construction Regulations”) for the Affected Property;

12
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26.2

¢ warrants that the total of the Prices as at the Contract Date includes a sufficient amount for
proper compliance with the Construction Regulations, all applicable health & safety laws and
regulations and the health and safety rules, guidelines and procedures provided for in this
contract and generally for the proper maintenance of health & safety in and about the
execution of the service; and

e undertakes, in and about the execution of the service, to comply with the Construction
Regulations and with all applicable health & safety laws and regulations and rules, guidelines
and procedures otherwise provided for under this contract and ensures that his
Subcontractors, employees and others under the Contractor’s direction and control, likewise
observe and comply with the foregoing.

The Contractor, in and about the execution of the service, complies with all applicable
environmental laws and regulations and rules, guidelines and procedures otherwise provided for
under this contract and ensures that his Subcontractors, employees and others under the
Contractor’s direction and control, likewise observe and comply with the foregoing.

7 Provision of a Tax Invoice and interest. Add to core clause 51

Z7.1 Within one week of receiving a payment certificate from the Service Manager in terms of core
clause 51.1, the Contractor provides the Employer with a tax invoice in accordance with the
Employer's procedures stated in the Service Information, showing the amount due for payment
equal to that stated in the payment certificate.

Z7.2 If the Contractor does not provide a tax invoice in the form and by the time required by this
contract, the time by when the Employer is to make a payment is extended by a period equal in
time to the delayed submission of the correct tax invoice. Interest due by the Employer in terms
of core clause 51.2 is then calculated from the delayed date by when payment is to be made.

Z7.3 The Contractor (if registered in South Africa in terms of the companies Act) is required to comply
with the requirements of the Value Added Tax Act, no 89 of 1991 (as amended) and to include
the Employer's VAT number 4740101508 on each invoice he submits for payment.

Z8 Notifying compensation events

Z8.1 Delete the last paragraph of core clause 61.3 and replace with:

If the Contractor does not notify a compensation event within eight weeks of becoming aware of
the event, he is not entitled to a change in the Prices.
29 Employer’s limitation of liability

Z9.1 The Employer’s liability to the Contractor for the Contractor’s indirect or consequential loss is
limited to R0.00 (zero Rand)

Z9.2 The Contractor's entitlement under the indemnity in 82.1 is provided for in 60.1(12) and the
Employer’s liability under the indemnity is limited to compensation as provided for in core clause
63 and X19.11 if Option X19 Task Order applies to this contract.

710 Termination: Add to core clause 91.1, at the second main bullet point, fourth sub-bullet
point, after the words "against it":
Z10.1  or had a business rescue order granted against it.
Z11 Ethics

13
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For the purposes of this Z-clause, the following definitions apply:

Affected Party means, as the context requires, any party, irrespective of whether it is the Contractor
or a third party, such party’s employees, agents, or Subcontractors or Subcontractor’s
employees, or any one or more of all of these parties’ relatives or friends,

Coercive Action means to harm or threaten to harm, directly or indirectly, an Affected Party or the
property of an Affected Party, or to otherwise influence or attempt to influence an
Affected Party to act unlawfully or illegally,

Collusive Action means where two or more parties co-operate to achieve an unlawful or illegal purpose,
including to influence an Affected Party to act unlawfully or illegally,

Committing Party means, as the context requires, the Contractor, or any member thereof in the case of
a joint venture, or its employees, agents, or Subcontractors or the Subcontractor’s
employees,

Corrupt Action means the offering, giving, taking, or soliciting, directly or indirectly, of a good or

service to unlawfully or illegally influence the actions of an Affected Party,

Fraudulent Action means any unlawfully or illegally intentional act or omission that misleads, or attempts
to mislead, an Affected Party, in order to obtain a financial or other benefit or to avoid
an obligation or incurring an obligation,

Obstructive Action means a Committing Party unlawfully or illegally destroying, falsifying, altering or
concealing information or making false statements to materially impede an
investigation into allegations of Prohibited Action and

Prohibited Action means any one or more of a Coercive Action, Collusive Action Corrupt Action,
Fraudulent Action or Obstructive Action.

Z11.1 A Committing Party may not take any Prohibited Action during the course of the procurement of this
contract or in execution thereof.

Z11.2 The Employer may terminate the Contractor's obligation to Provide the Service if a Committing Party
has taken such Prohibited Action and the Contractor did not take timely and appropriate action to
prevent or remedy the situation, without limiting any other rights or remedies the Employer has. It is
not required that the Committing Party had to have been found guilty, in court or in any other similar
process, of such Prohibited Action before the Employer can terminate the Contractor's obligation to
Provide the Service for this reason.

Z 11.3 If the Employer terminates the Contractor's obligation to Provide the Service for this reason, the
procedures and amounts due on termination are respectively P1, P2, P3 and P4, and A1 and A3.

Z 11.4 A Committing Party co-operates fully with any investigation pursuant to alleged Prohibited Action.
Where the Employer does not have a contractual bond with the Committing Party, the Contractor
ensures that the Committing Party co-operates fully with an investigation.

SDL&I requirements:

Tenderers will be required to submit proposals in the table below for developing the skills of unemployed candidates in
the country. The composition of the candidates shall be representative of the population demographics of South Africa.

Skill Type / Occupation Eskom’s Target
Trainee Technician (SAQCC Trainee 5 (1 per annum)

The process of developing these skills shall involve participation by tenderers directly and through their supply network.
In certain cases, the SETA’s accredited training providers can be approached to participate in developing critical and

14
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scarce skills.

Note: That these targets for skills development candidates categorically exclude Eskom employees and registered
learners. The tenderers are required to take full responsibility for the total cost of developing the requisite skills, and
Eskom shall not make any financial contribution towards the fulfilment of this obligation. Tenderers also are advised to
approach their relevant SETAs to access grants, subsidies, and incentives as well as South African Revenue Services
for tax rebates that are earmarked for skills development initiatives.

Job Creation

Tenderers will be required to report on the number of jobs that will be created and retained in South Africa as a direct
result of being awarded this contract.
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Annexure A: Insurance provided by the Employer

These notes are provided as guidance to tendering contractors and the Contractor about the insurance
provided by the Employer. The Contractor must obtain its own advice. Details of the insurance itself are
available from the internet web link given below.

1.

Services provided in a TSC3 contract could include some element of construction or refurbishment as well
as a continuous maintenance or operational service activity. If an event occurs which causes loss or
damage, a claim could be made either against the Employer's “works” type policy which may be in place
for the Employer's portion of the Affected Property concerned or against the Employer's assets policy
which may be in place for the Employer's portion of the Affected Property concerned, or both.

The cover provided and the deductibles under the works policy are different to those under the assets
policy. Each policy has a range of applicable deductibles depending on the location of the Affected
Property and the nature of the insurable event.

The Contractor is required in terms of Contract Data for clause 83 to provide cover for the deductibles in
the insurance provided by the Employer. This can be provided from his own resources on a ‘self insured’
basis or obtained by him from his own insurers. In order to assess the extent of this cover, tendering
contractors and their brokers should consult the internet web link given below and scroll to ‘Format TSC3’
to establish both the cover and the deductibles in relation to the service provided in terms of this contract.

Tendering contractors should note that cover provided by the Employer is only per the policies available
on the internet web link listed below and may not be the cover required by the tendering contractor or as
intended by each of the listed insurances in the left hand column of the Insurance Table in clause 83.2. In
terms of clause 83.1 “the Contractor provides the insurances stated in the Insurance Table except any
insurance which the Employer is to provide”. Hence the Contractor provides insurance which the Employer
does not provide and in cases where the Employer does provide insurance the Contractor insures for the
difference between what the Insurance Table requires and what the Employer provides.

If Marine Insurance is required the Contractor needs to obtain a copy of the latest edition of Eskom’s
Marine Policies Procedures found at internet website given below.

Further information and full details of all Eskom provided policies and procedures may be obtained from:

Insurance letter attached
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CONTRACT NO.

C1.2 Contract Data

Part two - Data provided by the Contractor

Clause

Statement

Data

10.1

The Contractor is (Name):
Address
Tel No.

Fax No.

11.2(8)

The direct fee percentage is

The subcontracted fee percentage is

0%
%

11.2(14)

The following matters will be included in

the Risk Register

11.2(15)

The Service Information for the
Contractor's plan is in:

To be submitted to the Service Manager

241

The key people are:

1 Name:
Job:
Responsibilities:
Qualifications:
Experience:

2 Name:
Job
Responsibilities:
Qualifications:

Experience:

CV's (and further key person's data including
CVs) are in.

A

Priced contract with price list

11.2(12)

The price list is in

C1

11.2(19)

The tendered total of the Prices is

Attached Price List
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PART 2: PRICING DATA
TSC3 Option A

Document Title No of

reference pages
C2.1 | Pricing assumptions: Option A 19
C2.2 | The price list [24]
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C2.1 Pricing assumptions: Option A

1. How work is priced and assessed for payment
Clause 11 in NEC3 Term Service Contract (TSC3) core clauses and Option A states:

Identified and 11
defined terms 11.2 (12) The Price List is the price list unless later changed in accordance with this
contract.

(17) The Price for Services Provided to Date is the total of

e the Price for each lump sum item in the Price List which the Contractor has
completed and

e where a quantity is stated for an item in the Price List, an amount calculated
by multiplying the quantity which the Contractor has completed by the rate.

(19) The Prices are the amounts stated in the Price column of the Price List.
Where a quantity is stated for an item in the Price List, the Price is calculated by
multiplying the quantity by the rate.

This confirms that Option A is a priced contract where the Prices are derived from a list of items of service
which can be priced as lump sums or as expected quantities of service multiplied by a rate or a mix of both.

2. Function of the Price List

Clause 54.1 in Option A states: “Information in the Price List is not Service Information”. This confirms that
instructions to do work or how it is to be done are not included in the Price List but in the Service Information.
This is further confirmed by Clause 20.1 which states, “The Contractor Provides the Service in accordance
with the Service Information”. Hence the Contractor does not Provide the Service in accordance with the Price
List. The Price List is only a pricing document.

3. Link to the Contractor’s plan

Clause 21.4 states “The Contractor provides information which shows how each item description on the
Price List relates to the operations on each plan which he submits for acceptance”. Hence when compiling
the price list, the tendering contractor needs to develop his first clause 21.2 plan in such a way that
operations shown on it can be priced in the price list and result in a satisfactory cash flow in terms of clause
11.2(17).

4. Preparing the price list

Before preparing the price list, both the Employer and tendering contractors should read the TSC3 Guidance
Notes pages 14 and 15. In an Option A contract, either Party may have entered items into the price list
either as a process of offer and acceptance (tendering) or by negotiation depending on the nature of the
service to be provided. Alternatively, the Employer, in his Instructions to Tenderers or in a Tender Schedule,
may have listed some items that he requires the Contractor to include in the price list to be prepared and
priced by him.

Itis assumed that in preparing or finalising the price list the Contractor:

Has taken account of the guidance given in the TSC3 Guidance Notes relevant to Option A;
Understands the function of the Price List and how work is priced and paid for;

Is aware of the need to link operations shown in his plan to items shown in the Price List;

Has listed and priced items in the price list which are inclusive of everything necessary and incidental
to Providing the Service in accordance with the Service Information, as it was at the time of tender,
as well as correct any Defects not caused by an Employer’s risk;

e Has priced work he decides not to show as a separate item within the Prices or rates of other listed
items in order to fulfil the obligation to complete the service for the tendered total of the Prices.
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e Understands there is no adjustment to items priced as lump sums if the amount, or quantity, of work
within that item later turns out to be different to that which the Contractor estimated at time of tender.
The only basis for a change to the (lump sum) Prices is as a result of a compensation event.

5. Format of the price list
(From the example given in an Appendix within the TSC3 Guidance Notes)

Entries in the first four columns in the price list in section C2.2 are made either by the Employer or the
tendering contractor.

If the Contractor is to be paid an amount for the item which is not adjusted if the quantity of work in the
item changes, the tendering contractor enters the amount in the Price column only, the Unit, Expected
Quantity and Rate columns being left blank.

If the Contractor is to be paid an amount for an item of work which is the rate for the work multiplied by the
quantity completed, the tendering contractor enters the rate which is then multiplied by the Expected
Quantity to produce the Price, which is also entered.

If the Contractor is to be paid a Price for an item proportional to the length of time for which a service is
provided, a unit of time is stated in the Unit column and the expected length of time (as a quantity of the
stated units of time) is stated in the Expected Quantity column.

6. Supplementary Preambles
Refer to conditions of Eskom Term Service Short Contract, attached.

¢ Rates based
The tenderer is advised that the below price list forms the base rates for the scope of work.
Accommodation rate is only when work is executed at remote sites or where travelling is excessive.
The Supplier rate includes management of the contract and complying with Eskom Safety, Health,
Environmental and Quality etc.

o Payment for transport/traveling will be paid from Eskom Nelspruit Brown Street Office/ Ermelo Office
including Toll Fees (Contractor to obtain prior approval from Service Manager/ Supervisor).

e Overtime work and normal work:
The tenderers are advised that the following works may be done during normal working hours Monday
to Friday between as well as after normal working hours. Tenderers must make due allowance for
these working hours in the pricing as no claims will be entertained in this regard.

e COC Certificate:
The registered person is required to completed and sign a Certificate of Conformity after completion of an
installation, maintenance procedure, repair, relocation or decommissioning.

e Rate Approval:
Rate approvals must be authorised by the Eskom Dx Facilities Official prior to work being carried out
(As per Task order).

NOTE: ESKOM HOLDINGS SOC LIMITED CANNOT GUARANTEE ANY QUANTITIES OR VOLUME OF
WORK DURING THE CONTRACT PERIOD.

e Proprietary items or materials:
All materials to be used on this contract must be SABS approved. Proprietary items or materials where
specified are to be of the brand specified - or other approved - by the Eskom Dx Facilities Official

e Tenderers are advised that all labour charges and transport charges must be procured from the
closest to the effected site.
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¢ Any call out work commenced during working hours and completed after normal working hours will be
compensated by using normal working hour rates only.

e Any call out work commenced after normal working hours will be compensated by using after normal
working hour rates only.

e A task order will be supplied with each task. Work to be done only after quotation and task order
approval by Facilities Official/ instruction in the event of emergency.

e  Prior written approval must be received from the Eskom Dx Facilities Official prior to commencement
of work.
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Supply, Installation and maintenance of Fire Protection system for all the Eskom buildings and Vehicles in
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C2.2 the price list

Supply, Installation and maintenance of Fire Protection system for all the Eskom buildings and
Vehicles in Limlanga Cluster on an “as and when” required basis for a period of 60 months.

TOTAL

ITEM | DESCRIPTION UNIT QUANTITY | RATE AMOUNT

SECTION NO. 1

MATERIALS AND WORKMANSHIP
Rate approvals:

The tenderer is advised that any rate that is
required for new work must include the following
breakdown:

Material, labour, plant, wastage, transport and
profit.

Rate approvals must be authorised by the
Eskom Dx PM Limlanga Cluster Official prior to
work being carried out.

Workmanship samples

The Eskom Dx PM Limlanga Cluster Official
may instruct the Service Provider to furnish
samples of workmanship for his approval.
Where the Eskom Dx PM Limlanga Cluster
Official requires an assembly of various
elements of the building or installation, which is
not incorporated in the Works, the Contractor
shall arrange such an assembly at the
Employer's expense and the contract value shall
be adjusted accordingly.

The Eskom Dx PM Limlanga Cluster Official
may reject any workmanship not corresponding
with approved samples. Approved samples are
to be kept on site until the completion of the
Works and thereafter removed if not required in
the finished work. Adequate access and viewing
facilities shall be provided.

TEMPORARY WORKS AND PLANT

The Tenderer is deemed to have priced against
this item for all costs in respect of these
requirements.

Advertising

All advertising rights on the site and the
hoardings are reserved exclusively for the
Employer.

Plant, equipment, sheds and offices
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The Service Provider shall provide, maintain and
remove on completion:

a) All plant, equipment, scaffolding, tools and
the like required for the due and proper
fulfilment of the Works.

b) Temporary sheds for the proper storage of
materials and the use of the Service Provider's
workers.

Temporary Services

Water

Eskom Dx PM Limlanga Cluster shall ensure
that water is available on site.

GENERAL

Protection of the Works

Specific protection measures required by the
Employer are described in detail in the Works
Information

Protection of existing and/or partially
occupied Works

The Service Provider shall provide all
reasonable temporary measures to protect /
isolate the existing and / or sections of the
occupied Works and remove such measures on
completion.

Negligence on the part of the service provider
shall be charged by the Employer

Site Security - Works Information

The Service Provider shall take all appropriate
measures for general site security and shall
ensure that the following requirements are
adhered to at all times:

a) All workers to be in new company overalls,
safety helmets, boots, etc.

b) The following items will not be allowed on
site:

i) Fire arms or other dangerous weapons
ii) Explosives

iii) Liquor

iv) Narcotic drugs

The employees of the service provider shall be
subjected to security check.
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The Service Provider must ensure at all times
that the compliance with regards to safety and
protection of the employers property are
adhered to

Disturbance

The Service Provider must execute the Works
with a minimum and acceptable of disturbance
to premises.

Works cleaning and clearing

The Service Provider shall regularly clean and
clear away all rubbish and excess materials as
the Works proceed and leave the Works in a
clean and satisfactory state for use and
occupation in and satisfactory state for use and
occupation in terms of the agreement.

Vermin

The Service Provider shall take all necessary
precautions to keep the Works and site free
from vermin and shall leave the Works vermin-
free.

Occupational Health and Safety Act

The Service Provider shall for the duration of
this contract be deemed to be the mandatory
Eskom for the purposes of the Occupational
Health and Safety Act No. 85 of 1993, and he
shall prior to taking occupation of the site satisfy
Eskom by means of written representations that
he has fully compiled with the relevant
requirements of the said act.

Acceptance by Eskom of the Service Provider's
written representations in terms of the above
shall constitute an agreement in writing to the
arrangements and procedures between the
parties to ensure compliance by the Contractor
with the provision of the act referred to therein,
for the purpose of section 37(2) of the said act.

Eskom shall at all times have the right to
summarily suspend the performance of the
Contractor hereunder pending compliance by
the Contractor with any requirement, regulation
and direction referred to.

Eskom shall be entitled to set off against any
amount owed by Eskom to the service provider
hereunder any loss or damage suffered by it as
a result of the suspension of the contractors
performance in the circumstances envisaged
above.
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The tenderer shall price for all necessary items
to comply with the Occupational Health and
Safety Act Specification.

SUPPLEMENTARY DOCUMENTATION

Labour Record

At the end of each week the Service Provider
shall provide the Eskom Dx PM Limlanga
Cluster Official with a written record, in schedule
form, reflecting the number and description of
tradesmen and labourers employed by him and
all Sub-Contractors on the Works each day.

Plant Record

At the end of each week the Service Provider
shall provide the Eskom Dx PM Limlanga
Cluster Official with a written record, in schedule
- form, reflecting the number, type and capacity of | - - -
all plant, excluding hand tools, currently used on
the Works.

Unauthorised Persons/ Workmen on
Premises

The Service Provider shall at all times strictly
exclude all unauthorised persons from the
Works and the site and shall set up notice
boards to that effect.

Safety Helmets and Protective Clothing

The Service Provider shall take all necessary
steps to ensure that all workmen employed on
the Works comply with regulations regarding the
wearing of appropriate PPE

GENERAL

Media Releases, Advertising, etc.

The Service Provider together with his Sub-
Contractors shall not, without the written
consent of the Employer, cause any statement
or advertisement to be printed, screened or
aired by the media.

Manufacturer's Recommendations

All commodities are to be handled, stored, used,
applied and/or fixed in strict accordance with the
manufacturer's instructions and
recommendations and after consultation with the
manufacturer's authorised representative.
Should these instructions and/ or
recommendations conflict with other specified
requirements the Facility Manager must be
notified timeously.

Commodities to be New
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All commodities, goods, articles or materials
throughout the building are to be new so as to
ensure that they are likewise in perfect condition
when handed over at completion of the Work.

Standard of Workmanship and Materials

In the absence of detailed specifications for any
item or items, National Building Regulations, the
latest applicable South African Bureau of
Standards Specification, or where such does not
exist, then the latest applicable British Standard
Specification shall apply.

Removal and Making Good of Temporary
Works, etc., on Completion

The Service Provider shall remove all temporary
Works, roads, services and the like used for this
roads, services and the like used for this
Contract and shall make good to the entire
satisfaction of the Eskom PM Limlanga Cluster
Official any damage resulting therefrom.

Signage
All warning signage must be in English

Environmental requirements

The Service Provider shall take all necessary
steps to ensure compliance with all
Environmental laws and Requirements.

Proprietary branded products

The Service Provider shall take delivery of,
handle, store, use, apply and/or fix all
proprietary branded products in strict
accordance with the manufacturer's instructions
after consultation with the manufacturer's
authorized representative.

Contractors Responsibility

The Employer, the Eskom Dx PM Limlanga
Cluster Official and the other professional
consultants shall not be responsible for any act
or omission on the part of the Contractor which
may result in any patent or latent defects, in
materials or workmanship, breach or neglect of
any local regulations. The Service Provider
shall at times be responsible for any such
neglect, deviation or wrong act, whether the
same discovered before or after the final
certificate, or any other Certificate, has been is
approved.

Overtime
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Should overtime be required to be worked for
any reason whatsoever, the costs of such
overtime are to be borne by the Service Provider
unless the Eskom Dx PM Limlanga Custer
Official has specifically authorized in writing,
prior to the execution thereof, that costs for such
overtime are to be borne by the Employer.

Construction instructions

Contract instructions issued on site are to be
recorded in writing

Special Works/Direct Contracts

The Employer shall have the right to employ
other Contractors (hereinafter referred to as
'Direct Contractors') to execute any special or
other Works whether contained in this Contract
or not, concurrently with the work being
executed under this contract.

The Service Provider shall not be entitled to any
percentage, profit or discount on the value of
any work executed by 'Direct Contractor's . The
Service Provider shall allow Direct Contractors,
etc., to use, free of charge, the latrine
accommodation and water and power supply on
the site, and shall not in any way hinder or
prevent the execution of their work.

Guarantees and Maintenance Manuals

The Service Provider shall obtain and hand over
to the Eskom Dx PM Limlanga Cluster Official
on Completion of any task or service, all
relevant guarantees, any operating and
maintenance instruction manuals, data or
instructions required by the Eskom Dx PM
Limlanga Cluster Official or provided by
manufacturer's, suppliers or Sub-Contractors.

The Service Provider shall ensure that all
warranties and guarantees received are fully
ceded to the Employer.

The supply of all materials are deemed to
include the following:

Transport, conveying, cartage, carriage and
delivery, etc.

Taking delivery, unloading, storing, unpacking,
hoisting or lowering and handling

All applicable import taxes and duties.
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All obligations arising out of the Provisional
activity schedule, and all costs and charges
deemed necessary for complying with the terms
and conditions herein.

Removal and Making Good of Temporary
Works, etc., on Completion

The Service Provider shall remove all (except
where specifically stated otherwise) temporary
Works, roads, services and the like used for this
Contract and shall make good to the entire
satisfaction of the Eskom Dx PM Limlanga
Cluster Official any damage resulting therefrom.

Making Good

All materials and workmanship in building up,
making good, etc., are to match existing and
where new materials abut existing, they are to
be neatly jointed to same.

'Making good' existing work where disturbed or
damaged shall mean the provision of the
necessary new material to match existing and
the necessary workmanship so that a complete
restoration is achieved to the satisfaction of the
Eskom Dx PM Limlanga Cluster Official.

Making good' where abutting walls, etc., are
removed, shall mean the provision of the
necessary material and workmanship in filling
the gaps to match surrounding finishes so that a
complete and perfect surface, continuous with
surrounding surfaces and matching of same, is
obtained to the Eskom Dx PM MOU Official's
satisfaction.

Mode of Procedure

Not withstanding anything to the contrary
contained herein the Eskom Dx PM Limlanga
Cluster Official at all times reserves the right to
direct the order in which the various parts of the
Contract are to be executed. The Service
Provider shall give priority to any individual
section or portion of the Works that, in the
opinion of the Eskom Dx PM Limlanga Cluster
Official, requires to be expedited.
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Should it appear, in the Eskom Dx PM Limlanga
Cluster Official's opinion, that work in any area is
not being executed in accordance with the
requirements of the Contract Programme, the
Service Provider shall provide additional
manpower and resources and shall work
additional overtime and do everything else
required to bring the work back to programme to
the satisfaction of the Eskom Dx PM Limlanga
Cluster Official and to the Contractor's cost

Method Statement

The Tenderer shall produce, when required to
do so by the Eskom Dx PM Limlanga Cluster
Official, a Method Statement outlining the
methods of construction and labour and plant
resources that he proposes to use in the
execution of the Works. Any approval given or
observation made by the Eskom Dx PM
Limlanga Cluster Official shall not relieve the
Contractor of his sole responsibility to adopt the
methods of construction and to provide the
labour and plant resources necessary for the
due and proper timeous execution of the Works.

Encroachment

During the course of the building operations, the
Contractor shall be held entirely responsible for
any encroachment onto any adjoining
properties, buildings, etc., or servitudes and the
cost of any remedial measures as required by
the Eskom Dx PM Limlanga Cluster Official shall
be borne by the Contractor

SECTION NO. 2

SHEQ REQUIREMENTS

The Service Provider shall take the necessary
steps to ensure that all workmen employed on
the Works comply with regulations regarding the
wearing of Personal Protective Equipment as
per Eskom's PPE Matrix.

The Service Provider will provide mandatory
OHS Training to all workmen before the
commencement of the works. All Workers
employed during the contract shall also receive
training before gaining access to the site. e.g.
SHE Representative, First Aid, Fire Fighting, risk
assessment.

The Service Provider shall provide task specific
training to his employees where a specific task
is to be undertaken during the works period e.g.
Working at heights, Supervisory (OHS legal
liability).
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10

11

12

13

14

15

16

The Service Provider must provide the
necessary communication tools in the case of
emergency, these tools must be kept on site.

The Service Provider shall take the necessary
provisions for an emergency. This includes First
aid boxes, fire extinguisher and emergency
alarm in the case of an emergency on site.
These essentials must be stored in places that
are easily accessible.

The Service Provider must take the necessary
steps to manage Incidents that occur on site.
(meetings, training)

Compilation of SHEQ File for all sites

SHE legal training (The rate should be for
each person trained and is to be multiplied
by the guantity of personnel trained when

invoicing).

Legal liability (owner & supervisors -)
Working at Heights

First aid

Fire fighting

Emergency preparedness

OHS Supervisory training

HIRA

RCAT

Handling of Hazardous chemicals

Oil spill training

Transportation of dangerous goods

Any other: Contractor to specify:

Supply of all items of Personal Protective
Clothing/Equipment and ensure use thereof

for the full compliance by the team.
(Renewable annually and risk based.)

Steel toe capped safety boots
Appropriate protective clothing

Gloves
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Hard hat with three or four point chin straps, with

17 chin strap attached according to manufacturers
specification

18 Ear protection (earplugs) etc

19 Eye protection appropriate to task performed

20 Site First Aid box fully equipped

21 Luminous high visibility safety vests

22 Any other: Contractor to specify:
Supply and provision of Equipment for
working at Heights & ensure use thereof for
full compliance by the team. (Risk based)

23 Fall protection equipment (Safety harness)

24 Double lanyard harness

25 Fall protection plan
Other related SHEQ Documents (Annually)
Medical Surveillance including fitness of

26 . .
personnel working at heights
SECTION NO. 3
Traveling

1 LDV or staff travelling from zone's central point.
MAINTENANCE CORE TEAM
Adhoc ‘As and when required’ Work to be
done from Monday to Friday between 7:00am
and 4pm:

2 Part time Construction SHE Officer (SACPCMP)

3 Engineer/Designer Registered

4 SANS 1475 Part 1 & 2 SAQCC fire Advanced
technician/ Serviceman level 3.

5 Fire Detection and Alarm SAQCC fire
Commissioner/ Serviceman (Level 3)

6 Gas Suppression SAQCC fire Commissioner/
Serviceman (Level 3)

7 SANS 1475 Part 1 & 2 SAQCC fire Assistants
level 1
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8

10

11

12

13

14

15

16
17
18
19
20
21
22
23
24
25

26

27

28

29

30

31

32

General worker/ Labourer

Work on Saturday, Sunday and Public
Holidays (Under Instruction only)

Part time Construction SHE Officer (SACPCMP)

Engineer/Designer Registered

SANS 1475 Part 1 & 2 SAQCC fire Advanced
technician/ Serviceman level 3.

Fire Detection and Alarm SAQCC fire
Commissioner/ Serviceman (Level 3)

Gas Suppression SAQCC fire Commissioner/
Serviceman (Level 3)

SANS 1475 Part 1 & 2 SAQCC fire Assistants
level 1

General worker/ Labourer

Annual onsite Service and affix signed
service label.

1.5kg Dry chemical powder fire extinguisher
4.5kg Dry chemical powder fire extinguisher
9kg Dry chemical powder fire extinguisher
2kg Carbon-dioxide (CO2) fire extinguisher
2.5kg Carbon-dioxide (CO2) fire extinguisher
5kg Carbon-dioxide (CO2) fire extinguisher
2kg Steel Alloy CO2-CE0036 TUV approved
9L Water/Foam Fire extinguisher

9L Mild Steel Foam

25L Water/Foam Fire extinguisher

Hose Reel Service and pressure testing of fire
hose reels on site Affix signed service label.

Fire hydrant and attachments Pressure testing
and Flow measurement. Affix signed service
label

Refilling and recharge of fire extinguishers off
site

Affix signed service label. (As & when Required)
1.5kg Dry chemical powder fire extinguisher

4.5kg Dry chemical powder fire extinguisher

9kg Dry chemical powder fire extinguisher
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Rate/hr

Rate/hr
Rate/hr

Rate/hr

Rate/hr

Rate/hr

Rate/hr

Rate/hr

Each
Each
Each
Each
Each
Each
Each
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Each
Each
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Each

Each

Each

Each

Each
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33

34

35

36

37

38

39

40

41

42

43

44
45

46

47

48

49

50

51

52

53

54

55

56

57

2kg Carbon-dioxide (CO2) fire extinguisher
2.5kg Carbon-dioxide (CO2) fire extinguisher
5kg Carbon-dioxide (CO2) fire extinguisher
2kg Steel Alloy CO2-CE0036 TUV approved
9L Water/Foam Fire extinguisher

9L Mild Steel Foam Fire extinguisher

25L Water/Foam extinguisher

Maintenance & Pressure testing of fire

extinguishers off site Affix signed service label.

(5 Yearly DCP/ 10Y CO2)

1.5kg Dry chemical powder fire extinguisher
4.5kg Dry chemical powder fire extinguisher
9kg Dry chemical powder fire extinguisher

2kg Carbon-dioxide (CO2) fire extinguisher

2.5kg Carbon-dioxide (CO2) fire extinguisher
5kg Carbon-dioxide (CO2) fire extinguisher

2kg Steel Alloy CO2-CE0036 TUV approved
9L Water/Foam Fire extinguisher

9L Mild Steel Foam Fire extinguisher

25L Water/Foam extinguisher

Replacement of fire extinguisher and affix
signed service label.

1.5kg Dry chemical powder fire extinguisher
4.5kg Dry chemical powder fire extinguisher
9kg Dry chemical powder fire extinguisher
2kg Carbon-dioxide (CO2) fire extinguisher
2.5kg Carbon-dioxide (CO2) fire extinguisher
5kg Carbon-dioxide (CO2) fire extinguisher

2kg Steel Alloy CO2-CE0036 TUV approved
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58 9L Water/Foam Fire extinguisher Each
59 9L Mild Steel Foam Fire extinguisher Each
60 25L Water/Foam extinguisher Each
Spares
61 Monthly inspection labels Each
62 Hose Reel 30m PVC hose Each
63 Hose Reel Adjustable plastic nozzle Each
64 Hose Reel Complete hose reel & frame Each
65 Hose Reel Isolating Valve Each
66 Hydrant Lip seal for hydrant Each
67 Hydrant wheel Each
68 Hydrant Lugs Each
69 Hydrant Blank caps Each
70 Hydrant Hose Each
SECTION NO. 4
PLANT & MATERIAL
quipment, ma.terial & Spar_es required f_or Mark-up
maintenance will be determined on a defined
cost plus fee. percentage
Issuing of COC Unit Price
Section No.5
| INSTALLATION OF NEW FIRE DETECTORS
1 |Battery 12V 18 AH. Each
2  |Optical Sensor Polar white Fach
3 |Heat sensor. Each
4 fush mounting red analogue call. Each
5 Intelligent Addressable Weatherproof MCP(Red). Each
6 Surface mounting addressable base sound. Each
PART C3: SCOPE OF WORK 35

C3 TSC3 COVER PAGE




ESKOM HOLDINGS SOC Ltd CONTRACT NUMBER

Supply, Installation and maintenance of Fire Protection system for all the Eskom buildings and Vehicles in
Limlanga Cluster on an “as and when” required basis for a period of 60 months.

\Weatherproof sounder. Each
Fire Retardant Cable 2 x 1Tmm.sq-PH30. Each
Pipe Reticulation and Accessories Each
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Delivery rate per kilometre will be charged from a central point per zone:

MPUMALANGA Central Point : MPUMALANGA HIGHVELD ZONE - ESKOM
MIDDLEBURG OFFICES.
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PART 3: SCOPE OF WORK

Document Title No of
reference pages
This cover page 1

C3.1 | Employer’s Service Information

C3.2 | Contractor's Service Information

Total number of pages

PART C3: SCOPE OF WORK 35 C3 TSC3 COVER PAGE



Supply, Installation and maintenance of Fire Protection system for all the Eskom buildings and Vehicles in
Limlanga Cluster on an “as and when” required basis for a period of 60 months.

C3.1:

EMPLOYER’S SERVICE INFORMATION

Contents

Part 3: Scope of Work 15
C3.1: Employer’s service Information XVi

1 Description of the service Xviii
1.1 EXECULIVE OVEIVIEW ...ttt et e e e e e e sttt e e e e e e e s s nnteeeeeeaeeeaannnreeeeaeeeaanns xviii
1.2 Employer's requirements for the SErVICe ..............eevveieeoeeeeeeee et Xviii
1.3 Detailed description Of the SEIVICE........ooii i e e XiX
2 Management strategy and start up. XXV
2.1 The Contractor's plan for the SEIVICE ...........occooeoeeeeeeeee ettt e s XXV
22 MaNagemMENt MEETINGS ....cci i et e e e st e e e s b ee e e s e beeeeeeneee XXVi
2.3 Contractor's management, supervision and Key peOPI...........cccccveveviiviiriiiiieicieieeee e XXVi
2.4 Provision of bonds and QUArantEES .............oooiiiiiiiii i XXViii
2.5 [DToTe10] 3 qT=Y a1 c= o] oo ) i o) S XXViii
2.6 [ \YZe T aTe JF=Ta o [ oF=1Y72 0 =1 o 1 SO XXViii
2.7 Contract change ManagemENt..............uuiiiiiii e e e e e e e aeeea s XXiX
2.8 Records of Defined Cost to be kept by the Contractor.................ccueeeveeeeeeccieeeiieeeeeeciiieeee e, XXiX
29 Insurance provided by the EmMpPIOyer............cccooveeeeeeeieeeeeeeeee L XXiX
210 Training workshops and technology transfer.............oociii i XXiX
211 Design and supply of EQUIPMENT.......ouiiiiie e e XXiX
2.12  Things provided at the end of the service period for the Employer's use...........c..cccceveveieveienennn. XXiX
2121 Equipment XXiX
212.2 Information and other things XXiX
213 Management of work done by Task Order.............oooiiiiiiiiiiii e XXiX
3 Health and safety, the environment and quality assurance XXX
3.1 Health and safety risk management........ ..o XXX
3.2 Environmental constraints and management ............ooo e XXXi
3.3 Quality aSSUranCe reQUIrEMENTS ..........ciiiiiiie ittt e e XXXii
3.4 SPECIICALIONS ...ttt s XXXii
4 Procurement  xxxiii
4.1 =0T o] = XXXiii
41.1 Minimum requirements of people employed XXXiii
41.2 BBBEE and preferencing scheme XXXiii
41.3 Supplier development and localisation  xxxiii
4.2 18] oTeTo] g1 =Tex 11 oo [ R XXXii
421 Preferred subcontractors XXXii
422 Subcontract documentation, and assessment of subcontract tenders XXXiii
423 Limitations on subcontracting ~ xxxiii
424 Attendance on subcontractors  xxxiii
4.3 Plant and MaterialS.............eeeiiiii et e e e e e e e e e e e e e e as XXXiii

4.3.1
43.2
433
434
435
43.6
N/A

Specifications  xxxiii

Correction of defects  xxxiv

Contractor's procurement of Plant and Materials xxxiv

Tests and inspections before delivery  xxxiv

Plant & Materials provided “free issue” by the Employer xxxiv
Cataloguing requirements by the Contractor XXXiV

XXXIV

5 Working on the Affected Property XXXV

5.1
5.2
5.3
54
5.5

Employer’s site entry and security control, permits, and site regulations ................ccccoecveeveieneninnene. XXXV
People restrictions, hours of work, conduct and reCords..............uuuueiiiiiiieiieeiiieiiieiererererererererererene, XXXV
Health and safety facilities on the Affected Property ..., XXXV
Environmental controls, fauna & flOra ..........coooueiiiiieeee e XXXV
Cooperating with and obtaining acceptance of Others..............ooooi i, XXXV

DOCUMENT C2.1 36 PRICING DATA



ESKOM HOLDINGS SOC Ltd CONTRACT NUMBER

Supply, Installation and maintenance of Fire Protection system for all the Eskom buildings and Vehicles in
Limlanga Cluster on an “as and when” required basis for a period of 60 months.

5.6 Records of Contractors EQUIDMENT...........c.ooiiuiiiee e XXXV
5.7 Equipment provided by the EmpIOYer ..........ccoovveeeeeeeeeeeeeeee e XXXV
5.8 Site Services and faCilities ..........eeii i XXXV
5.8.1 Provided by the Employer XXXV
5.8.2 Provided by the Contractor XXXV
5.9 Control of noise, dust, water and WaSEe ............cooiiuiiiiiiiiii e XXXV
510  HOOK UPS t0 €XISTING WOTKS.....ceiiiiiiiiiiiiiee ittt e e b e e e sbb e e e e e aneeee e XXXVi
511 Tests and iNSPECHIONS........ooiiiiiiiiiei et e e e et e e e e e e e et ee e e e e e e e e eannnneeeaaaeeaanns XXXVi
5.11.1 Description of tests and inspections XXXVi
5.11.2 Materials facilities and samples for tests and inspections xxxvi
6 List of drawings xxxvi

6.1 Drawings issued by the EMPIOYEr.........oooo et XXXVi



ESKOM HOLDINGS SOC Ltd CONTRACT NUMBER

Supply, Installation and maintenance of Fire Protection system for all the Eskom buildings and Vehicles in
Limlanga Cluster on an “as and when” required basis for a period of 60 months.

1 Description of the service
2 Executive overview

The purpose of this contract is to appoint a suitable qualified Contractor for the Provision of Fire Protection
Services on an Ad hoc basis ‘as and when required’. To service Eskom Distribution Limlanga Cluster. The
Zones comprise of multiple story offices, CNC sites, Substation buildings, other premises and vehicles.

The work consists of amongst others of the Supervision, qualified labour, plant, material, equipment and
travelling necessary to carry out Fire Protection Maintenance/ Service testing/ provision and Installation work
on an ad hoc “as and when required” basis. The Contractor to respond within 24 hours, however, should an
emergency arise, the response time to be immediate.

3 Employer's requirements for the service

The scope includes the provision of the following facilities management services:

Fire Protection Services

The Contractor shall provide all labour, supervision, administration and management, equipment, tools,
supplies and material required to perform the facilities management services specified herein. The Service
Information/Scope of “Works” is an extension of the drawings, specifications and detailed annexures listed.
The Contractor shall notify the Employer of any discrepancies before commencement of the works. The onus
is on the Contractor to obtain the latest revision of standards applicable. The Contractor is to provide summary
of all costs for the execution of the works of the complete service. The Contractor must immediately notify the
Employer in writing of scope and site variations. The Contractor will report all obstacles on site that could
impact negatively on time and cost in writing to the Employer.

The Contractor is to clear and de-establish site on completion of service/works. Contractor is required to clear
and cart away rubble and surplus materials associated with the service.

Note: The purchasing of new fire extinguishers and replacement equipment are only for the
replacement of unrepairable or maintainable equipment and should indicate as such on the invoice or
quotation.

The contractor must inform the business or requestor of such equipment as to follow the scrapping
process.

Any fire extinguisher equipment sold as a new addition (not as a replacement to an unrepairable or
serviceable item) will not be paid for through this contract and will be at the cost of the end-user or
requestors cost centre.

1.2.1. The scope of Fire Protection services includes but is not limited to:

1. On an ad hoc ‘as and when required’ basis provision of Fire Protection Services.

2. Services work involved in Corrective, Preventive and Planned Maintenance of Eskom Commercial Fire
Protection and Detection Equipment.

3. Supply, Installations, repairs and maintenance of all and any damages to fire equipment, foreseen and
unforeseen.

4. The contractor is required to be available for Standby Services/ Emergency/work after hours.

5. To create a safe, favourable and user friendly, environment for Eskom employees and tenants in order
to maintain employee satisfaction and increased productivity.

6. On an ad hoc “as and when required” basis attend to calls from Eskom employees through Eskom
Facilities office instruction and attend to emergency maintenance work.

7. The Contractor will be required to apply the approved rate per category of staff and provide the Eskom
representative with a price quotation for work to be done. Provided the price falls within the ambit of
the budget allocated a task order will be generated by an Eskom representative. This will entail some
negotiation and assessment of planned works.

8. The Contractor shall provide a quotation within 24hours when requested by Eskom representative.

9. Diagnostics of defects must be in writing for non-routine/ routine maintenance. Only upon receipt of
the written task order, the Contractor may proceed with the major repairs as detailed in the task order.
Routine maintenance will be done as per manufacturer’s specifications, the below only an indication
of work to be done.

10. The Contractor is required to compile an inventory list of serviced fire equipment per building/ site.

11. The registered practitioner is required to sign and submit Certificate of Conformity after completion of
any installation, maintenance, repairs, relocation or decommissioning of a unit or plant.
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12.
13.

14.

15.

Fleet requests

For Fleet (Vehicles) requests the contractor will receive a purchase order from the requestor.

The Contractor will service the fleet fire extinguishers at the premises of the requestor taking care to
adhere to all safety and site requirements as well as the mentioned precautions mentioned in this

contract

After completion of the service, the contractor must provide the requestor with a final correct invoice

of all services and materials used to allow the requestor to update the purchase order accordingly.

After the Goods Receipt (GR) has been generated and submitted to the Contractor, the Contractor is
responsible to submit the Goods Receipt along with the final invoice to Eskom for payment processing.

1.2.2 Purchasing of Materials

Material as well as equipment (hired over and above normal equipment required rates) will be reimbursed at
Actual proven cost plus percentage. The contractor shall attach quote or invoice from the supplier. All
materials to be used must be SABS approved.

4 Detailed description of the service

Detailed Scope for each service:

Scope for Fire Protection Systems:
INSTALLATION OF NEW FIRE DETECTORS

Supply and install the following:

e Battery 12V 18 AH.

Optical Sensor Polar white

Heat sensor.

flush mounting red analogue call.

Intelligent Addressable Weatherproof MCP(Red).
Surface mounting addressable base sound.
Weatherproof sounder.

Fire Retardant Cable 2 x 1mm.sq-PH30.

Pipe Reticulation and Accessories.

The Supply and Installation of Fire Protection System (Fire Hose Reels, Extinguishers, Sprinkler, Fire
Fans, Fire Detections and Fire Phones)

Quarterly smoke management system service

Annual fire hose reel service & water hydrant

Annual fire extinguishers services

Ensure the installation complies with SANS 10400

Servicing booster pumps —annually

Services sprinkler system-annually

Maintenance and service of gas suppression systems

Maintenance and service of smoke and fire detection systems

Maintenance and services of water Supply and control Systems (pumps and tanks, Valves, etc
Provision of maintenance spares

Weekly testing of alarms including flushing of the valve chamber

Supply and installation of fire signages

Installation and inspection of break glass units

Each smoke detector shall be activated and checked for operating correctly including all remote
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indication associated with the relevant smoke detector.

Each smoke detector shall be inspected during the service to be in a good condition and not
damaged.

Each smoke detector shall be wiped clean during the service.

Ensure that during the service of each smoke detector is recorded as per its number on the
service report sheet and checked accordingly.

The relevant fire panels shall be checked to ensure that all visual and audible alarm signals as
per zone are correctly received.

Supply and installation fire detection systems

Fire Protection & Sprinkler System in Eskom Owned Buildings

FIRE AND SMOKE DETECTION
Service

All the equipment as specified above shall be serviced and maintained in strict accordance with
the manufacturer’s specifications and recommendations.
Manuals are available on the Site and shall not be removed from the Site.

FIRE DETECTION SYSTEM AND ALARM SYSTEMS
Service

Each smoke detector shall be activated and checked for operating correctly including all remote
indication associated with the relevant smoke detector.

Each smoke detector shall be inspected during the service to be in a good condition and not
damaged.

Each smoke detector shall be wiped clean during the service.

Ensure that during the service of each smoke detector is recorded as per its number on the
service report sheet and checked accordingly.

The relevant fire panels shall be checked to ensure that all visual and audible alarm signals as
per zone are correctly received.

BREAK GLASS UNITS
Service:

Each break glass unit shall be activated and checked for correct operation including all remote
indication associated with the relevant break glass unit.

Each break glass unit shall be inspected during the service to be in a good condition and not
damaged.

Each break glass unit or shall be wiped clean during the service.

Ensure that during the service each break glass unit is recorded as per its number on the service
report sheet and checked accordingly.

The relevant fire panels shall be checked to ensure that all visual and audible alarm signals as
per zone are correctly received.

PA & EVACUATION SYSTEMS
Service

Supply and installation of new PA system where there isn’t any as and when required.

The PA (Public announcement) & Evacuation System shall be tested per floor and be checked for
correctness of operation. Speakers are present in the Basement, on the Lower Ground Floor, Diesel
Pump Room. The PA & Evacuation System shall be tested “All Floors” and checked for correct
operation.

All visual and audible associated alarms and signals are to be checked for correctness of operation.
The PA (Public Announcement) & Evacuation System shall be checked for satisfactory system
functionality by switching the “AC” (Alternating Current) supply “off” and running the system on
“Battery Supply”. Ensure that the “AC” (Alternating Current) supply is restored on completion of the
test.

The PA unit shall be checked and serviced as per the manufacturer’s specifications. Manuals are
available on the Site and shall not be removed from the Site.
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MAESTRO SYSTEM

Service:

e Each of the Maestro systems shall be checked and serviced as per the manufacturer’s
specifications and recommendations.

e Each Maestro system shall be thoroughly checked and ensured that all equipment is correctly
mapped.

e Each Maestro system shall be thoroughly checked to ensure that the entire system is functioning
correctly.

¢ Regular data back-ups shall be made not exceeding the quarterly service interval.

FIRE PANEL

Service:

e All visual and audible alarms associated with the zones being tested are to be checked for
correctness of operation. All control signals on fire panel and within the building to be tested and
verified correct.

e Check power supply unites and ensure satisfactory operation.

e Check on condition of batteries and report any defects.

e Check all cable terminations and ensure tightness.

TEST FIRE SIGNAL TO FIRE BRIGADE

Service

e A test shall be carried out to ensure that a fire signal from the Eskom Building in LimLanga
Cluster) is correctly received at the Emergency and Disaster Management Centre.

INSUL INERGEN FIRE SUPPRESSION SYSTEM

Service

e Before the Contractor proceeds to provide the works, a risk assessment shall be conducted and

all the relevant safety measure shall be put in place and be recorded in writing.

Inspect and service the two (2) panels at the server rooms.

Check and ensure that all connections are tight.

Check condition of back-up battery and ensure that the charging rate is correct.

Check all functions for possible alarm conditions and ensure that each alarm condition is received

by the related server room panel and the building fire panel.

o With the actuator disconnected from the Inergen bottles, ensure that the alarm condition and/or fire
condition is received at the closest point to the Inergen bottles for actuation.

e Inspect all pipe work relating to the Inergen fire suppression system and ensure that all pipe work
is secure.

e Ensure that each function for this fire detection and fire suppression system is checked and tested
and that each of the functions checked and tested is recorded separately on the service report
sheet.

FM 200 GAS FIRE SUPPRESSION SYSTEMS

Service:

Before the Contractor proceeds to provide the Works, a risk assessment shall be conducted and all
the relevant safety measures shall be put in place and be recorded in writing.

Test the operation of the entire system and record all the steps and the findings on the service report
sheet.

Trigger test each one of the detectors and record all the steps and the findings on the service report
sheet.

Visually inspect all gas cylinders, record all the findings. And the pressure on the service report sheet

Pressures test the gas cylinders when required by regulation or law.
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FIREMAN’S EMERGENCY TELEPHONE SYSTEM

Service

e The fireman’s emergency telephone system shall be tested and serviced as per the manufacturer’s
specifications and recommendations. Manuals are available on the Site and shall not be removed
from the Site.

e All steps when testing and servicing the fireman’s emergency telephone system shall be recorded
on the service report sheet for Maintenance and Service:

1. Maintenance and service of fire hose reels in accordance to SANS 1475-2

2. Maintenance and service of fire extinguishers in accordance to SANS10105-1

FIRE HOSEREELS

e Mounting brackets shall be checked to ensure that they hold the hose reel in position to allow
designed use of equipment.

e Components of the hose reel shall be checked whether they are functioning as prescribed by
manufacture.

e Water control fitting of the hose reel shall be checked whether they are functioning as prescribed
by the manufacturer.

1. The fire hose shall be checked whether

a)ltis not 30m or less than 28m in length, and

b)Its free from joints

1.1 All water seals shall be checked for leakage.

1.2 At the end of the service labels shall be completed and fitted

SERVICE LABELS

When all the relevant inspection and service procedures have been completed, record, indelibly and
on an acceptable, waterproof, adhesive label that is firmly fixed to the fire hose reel, the following
information should reflect on the labels:

a) The name, physical address and contact number of the reconditioning organization

b) Pressure at time of service

c) The handle shall be sealed in a manner that prevents use without breaking using an acceptable
safety seal.

POSITIONING OF SERVICE LABELS
Fire hose reels shall have two service labels applied in the following positions:

a) One service label on the outside of the front hose reel disc and
b) One service label in a position that is visible once the fire hose reel is fully unwound
FIRE EXTINGUISHERS

If fixed fire extinguishers have to be removed from site the necessary arrangements shall be made with
the responsible person to ensure satisfactory protection with replacement

FILLING MEDIUMS

a) Only powder that complies with the requirements of SABS 1522 shall be used for refilling fire
extinguishers.

b) If during service powder is removed for the effective inspection and control of a cylinder, the powder
may be re-used subject to the following

¢) The powder shall be sieved and if it is determined, during sieving that the powders free form lumps,
the powder may be re-used, if not shall be discarded. Powder so qualified for re-use shall be identified
from cylinder from which it was removed.
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d) CO2(Carbon Dioxide) extinguishers shall be charged with CO(Carbon Monoxide) that complies
with the requirements of SABS 1567.

e) Poem extinguishers shall be charged only with the type of foam marked on the extinguisher label.

f) C02(Carbon Dioxide) and foam extinguishers shall not be topped up but shall be emptied and fully
charged.

EXTERNAL CHECKS
Thoroughly clean the container and examine the exterior for corrosion and physical damage and if any
damage to the seams or joints is observed, remove the extinguishers from service and submit it for

major service.

If there are minor dents in the container, remote from an any seam or joint, allow the extinguisher to
remain in-service

If the registered person does not consider the severity and extent of corrosion, clean, repaint and re-
label the container in a way that ensures compliance with the requirements of the original manufacture.

Check all component parts for corrosion and physical damage (i.e. breakage, deformation, cracks,
discoloration of plastic parts etc.) If necessary, replace parts with the correct components
recommended and supplied by the fire extinguishers manufacture. If such components are not
available, use parts that comply with the requirements of the original manufacture. If this is not possible,
the extinguisher shall be condemned.

FIRE EXTINGUISHER HOSE

a) Examine it for wear and kinking
b) If the fire hose is not in good condition, replace it with a fire hose of acceptable quality and design.

MOUNTING BRACKETS

Examine the mounting bracket for physical damage and firm an choragic

MASS OF EXTINGUISHERS

Determine the full mass of the extinguisher and if it is found to vary by more than 5% from the marked
full mass, present the extinguishers for a major service.

If no assist marked on the extinguisher, determine the actual mass and record it on the new service
label attached to the extinguisher.

PRESSURE INDICATING DEVICE

Verify that the pressure indicating device is in operative.

SERVICE LABELS

When all the relevant inspection and service procedure have been completed, record, indelibly and on
an acceptable waterproof, adhesive label that is firm fixed to the fire hose reel, the following information:

a) The name, physical address and contact numbers of the recognition organization.
b) The date of service

¢) The next service due date
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d) Pressure at time of service

e) The handle shall be sealed in a manner that prevent us without breaking using acceptable safety
seal

First Aid Kit

45cm x 32cm x 15cm rectangular lockable white First AID boxes with green cross on top and
handle containing the following contents:

e 100ml Antiseptic Solution

e Gauze Swabs &mm*75mm

e Sterile Gauzes

e Safety Pins

¢ Non—-Woven Triangular Bandages
e Bandage Scissors

e Conforming Bandages 75mm
¢ Conforming Bandages 100mm
e Plaster Roll 25mm

e Non allergic tape 25mm

e Plasters assorted

e First Aid Dressing No3

e First Aid Dressing No5

e Latex gloves

¢ CPR mouth Pieces

FUNCTIONAL SERVICES

GROUPING

Specialised Facilities Services and Maintenance Frequency
Fire Protection Fire Protection Services (Not limited to the below mentioned) Ad hoc
Installation, 1. Hose reel complete with 30m rubber hose, chromium plated stopcock, shut-off

Equipment, nozzle and wall bracket.

System Canvass cover for fire hose reel.

Maintenance and 1.5kg Dry chemical powder fire extinguisher

Services 4.5kg Dry chemical powder fire extinguisher

2

3

4

5. 9kg Dry chemical powder fire extinguisher

6. 2kg Carbon-dioxide (CO2) fire extinguisher
7. 2.5kg Carbon-dioxide (CO2) fire extinguisher
8. 5kg Carbon-dioxide (CO2) fire extinguisher.
9. Fire Hydrant and hoses.

10. Fire Training Material
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11. Evacuation Chair installations.

12. Building fire drawings.

13. Building occupancy certificates.

14. Fire Breaks.

15. Fire proofing where necessary.

16. Safety Signage.

17. Fire panels with written report.

18. Gas system fire panels with written report.

19. Smoke and fire detectors with written report.

20. FM200 fire suppression systems with written report.

21. Pyrogen fire suppression systems with written report.

22. Break glass units.

23. Sprinkler valves including a written report.

24. Fire sprinkler valve rooms including a written report.

25. Fire sprinkler pump and motors including.

26. Public Address (PA) Systems.

27. Clean unit.

28. Complete service report/ delivery note (with detailed inventory list) and hand copy
to the Eskom Representative.

Fire equipment and First Aid bags in Vehicles.

Maintenance and repairs to be provided on fire equipment and First Aid bags in
vehicles on a as and when needed basis.

All sites must be serviced on monthly basis to:

Check, maintain or install all the fire equipment on the property and in the vehicles.

4.1Interpretation and terminology
The following abbreviations are used in this Service Information:

Abbreviation | Meaning given to the abbreviation

OBL Outside battery limits

BBBEE Broad Based Black Economic Empowerment
QM Quality Management

SD&L Supplier Development and Localisation

SHE Safety, Health and Environmental

TSC Term Services Contract

5 Management strategy and start up.
6 The Contractor’s plan for the service

During the execution of the Service, the Contractor shall maintain a suitable office in the area allocated for that
purpose by the Employer, which shall be the headquarters of the Contractor’s Representative and authorised
to receive instructions or other communications or notices under the Contract. The Contractor shall maintain,
at the office, up-to-date copy of the Contract and all Contract related documents (including correspondence
and documents issued by and to the Contractor, Compensation Events, Progress Reports,
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correspondence, non-conformance reports etc.). These documents shall be available to the Employer at all
times.

The Service Plan/Program for the works must be submitted to the Employers Representative for acceptance
two weeks after the commencement of the Contract thereafter monthly. Any variance to the contract should
be communicated to the Employer Representative before commencing with the task.

The Service Plan is required to be comprehensive including detailing all Trades Plant, Materials,
People/Labour/Resources, Durations etc. and updated regularly as minimum it shall be on a weekly basis
showing the Progress Achieved i.e. Planned Progress Vs Actual for the Service provided for each and every
Trade and Task related to Planned, Ad-hoc Maintenance and Defects Management. The Contractor shows on
each plan which he submits for acceptance the requirements as stipulated in the Conditions of Contract.

The Service Plan/Program will be also submitted on or as part of “works order”, the Contractor will be requested
to quote within 24 hours in this case.

7 Management meetings
Regular meetings of a general nature may be convened and chaired by the Supply Manager as follows:

Title and purpose

Approximate time & interval

Location

Attendance by:

Progress / feedback Weekly LimLanga Cluster Employer and
meeting Contractor
Overall contract progress | Monthly LimLanga Cluster Employer and
meeting Contractor
Safety, health, Ad hoc LimLanga Cluster Employer and

environmental and quality

Contractor

meeting

Meetings of a specialist nature may be convened as specified elsewhere in this Service Information or if not
so specified by persons and at times and locations to suit the Parties, the nature and the progress of the
service. Records of these meetings shall be submitted to the Service Manager by the person convening the
meeting within five days of the meeting.

All meetings shall be recorded using minutes or a register prepared and circulated by the person who convened
the meeting. Such minutes or register shall not be used for the purpose of confirming actions or instructions
under the contract as these shall be done separately by the person identified in the conditions of contract to
carry out such actions or instructions.

8 Contractor's management, supervision and key people

The Contractor shall provide all labour, supervisor, administration and management , equipment, tools,
supplies and material required to perform the facilities management services specified herein (This including
Safety Health and environmental obligations).

The Contractor shall provide the Employer with a detailed organogram of all staff and management on the
contract. This must be revised quarterly and must reflect any changes to the staff and management structure.
The Employer reserves the right to audit and verify the structure. The Contractor shall have available a team
which consists of:

1 x Engineer/ Designer (only on request).

1 x SAQCC fire Advanced technician/ Serviceman SANS 1475 Part 1 & 2

2 x Assistants SAQCC fire level 1 SANS 1475 Part 1 & 2

1 x SAQCC fire Commissioner/ Serviceman (Level 3) for Fire Detection and Alarm

1 x SAQCC Commissioner/ Serviceman (Level 3) for Gas Suppression

General Worker/ labourer (1) or (2) where necessary.

Note: The Employer shall indicate/ determine to the contractor the skill level required for any task order
including the number of staff on a call out.
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The fire Advanced technician/ Serviceman to react to work requests/faults reported immediately upon approval
to satisfy the client. This service must be fast and efficient as Property Management is measured on the time
it takes to close out calls. When all calls are closed, they are allowed to continue with planned maintenance
work.

The Contractor shall keep a daily attendance register for each day of work, which must be signed off by the
Contractor on monthly basis and filed for audit and any claims purposes.

* Annual\Sick\Maternity\Family responsibility leave:
When a staff member is off sick or on leave, Contractor must arrange for reliever, which will be paid by
the Contractor and not the employee who is on leave.
Payment for the reliever will be for the Contractor and not the employee who is on leave.

* Absence:
When a staff member is absent, Contractor must arrange for reliever, which will be paid by the
Contractor and not the employee who is absent.

* Employee Salaries:
Salaries of all the contractor staff must be in their bank accounts on the last working day of the month.
Non-compliance will be considered as breach of contract.
Bonuses of all contractor staff must be in their bank accounts on 20 December of each year. Non-
compliance will be considered as breach of contract.
Salaries and bonuses paid to the workers must be in accordance with the minimum prescribed wages
as per the Labour Relations Act.
Payslips for each employee is compulsory and it must be according to the labour law standards.

¢ Job Output:
Every worker must have a job output describing in detail all duties to be performed by that person every
day. The working hours, coffee/tea breaks, etc. must also be included in this job output.
The Contractor staff may not do any private jobs for Eskom employees, such as washing cars, doing
shopping, acting as messengers, etc. during working hours. A Non-Conformance will be issued to the
contractor if employee does not adhere to the above.
No alcohol, fire arms, knifes and other life-threatening objects are allowed on the Eskom premises.

e Contractor’s responsibility:
In the execution of his duties, it is expected of the supplier to comply with Eskom Standard entitles
Occupational Health Contractors Reference 32-136 (copy available on request).
The Contractor must comply with the Occupational Health and Safety Act and Compensation of
Occupational Injuries and Safety Act and Compensation of occupational Injuries and Diseases Act.
The prices quoted by the Contractor will be revised as per task order/ changes of task per activity
according to the Option X1.
All the supplier's employees must be registered for UIF, Provident Fund and Workman’s Compensation.
Induction is compulsory and will be done yearly by Eskom, but the Contractor will be liable for transport
to the venue.
Yearly medicals are compulsory and proof must be handed in.

*« UNIFORMS AND PROTECTIVE CLOTHING
The contractor will supply all his staff with clothing of uniform colour and styles, clearly marked with the
Company’s name:
The Contractor must provide 2 sets of 2-piece overalls each year.
The Contractor must provide two pairs of safety shoes- Steel tip, close top SABS approved with rubber
sole- NO SLIP-ON’S each year.
The Contractor must provide two jerseys and two dry macs for rainy and winter seasons. It is the
Contractor’s responsibility to maintain the clothing in a neat, tidy, and clean condition at all times.
All uniforms are to be replaced as and when necessary. This does not mean only at the beginning of
each financial year.
All machine operators will be equipped with safety helmets, eye and ear protectors and safety boots.
The Contractor shall ensure that all staff members are always wearing the correct uniform whilst on site.
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Head gear/hats will be standardized and shall be considered part of the staff member uniform.
However, hats are not required to be always worn.

All of the above must be in the correct sizes to fit the employee. Employees will not be allowed on Eskom
premises without the correct PPE.

9 Provision of bonds and guarantees.
N/A.

10 Documentation control

The Contractor will submit the following documents to the Employer for review, the Employer will review the
documents for acceptance and inform the Contractor if the documents have been accepted or if it is not
accepted and stating the reasons of not the accepting the documentation. The Employer will give the
Contractor reasonable time which will be agreed to between the Contractor and the Employer to respond or
re-submit the documents.

11 Invoicing and payment

Within one week of receiving a payment certificate from the Service Manager in terms of core clause 51.1, the
Contractor provides the Employer with a tax invoice showing the amount due for payment equal to that stated
in the Service Manager's payment certificate.

The Contractor shall address the tax invoice to
Eskom Holdings SOC Ltd

Megawatt Park Maxwell Drive Sunninghill Sandton
PO Box 1091 Johannesburg 2000, SA

and include on each invoice the following information:

Name and address of the Contractor and the Service Manager;

The contract number and title;

Contractor's VAT registration number;

The Employer’s VAT registration number 4740101508;

Description of service provided for each item invoiced based on the Price List;

Total amount invoiced excluding VAT, the VAT and the invoiced amount including VAT;
(add other as required)

Electronic submission of invoices via e-mail:

Details on how to submit invoices and additional information:

o Ensure that the Eskom order number is clearly indicated on your invoice together with the line
number on the order you are billing for.

e All Electronic invoices must be sent in PDF format only.

e Each PDF file should contain one invoice; or one debit note; or one credit note only as Eskom’s SAP
system does not support more than one PDF being linked into workflow at a time.

¢ Only one PDF file per email. (one invoice or debit note or credit note)

e Send all invoices in PDF straight from your system to an Eskom email address (see email addresses
below)

e Please ensure that you comply with the tax Requirement for submitting invoices
electronically.

e |If there is Cost Price Adjustment (CPA) on your invoice we recommend that you issue a separate
invoice for CPA so that if there are any issues on the CPA the rest of the invoice can be paid while
resolving the CPA issues.

¢ Introduction of electronic invoicing does not guarantee payment but will ensure visibility of all invoices
and ensure that no invoices get lost. If the goods receipt is not done the invoice will be
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parked and the system will automatically send an e-mail to the end user to do the goods receipt. This
is also tracked by Eskom through the park invoice report.

e Your company can request a park invoice report from the Finance Shared Services (FSS) contact
centre which can then be followed up and corrected. You are welcome to forward the details of invoices
corrected to the FSS contact centre.

e Email address for invoice submission: invoiceseskomlocal@eskom.co.za

12 Contract change management
The Employer may instruct changes to the scope at any time, each instruction shall set out the change and
the date on which it becomes effective; and must be issued to the Contractor in writing to be valid.

13 Records of Defined Cost to be kept by the Contractor

The Contractor must keep all documentation related to the compensation events, quotes and instructions from
the Employer for the period of 5 years after contract completion for audit purposes. All service records are to
be submitted to Eskom and remain the property of Eskom.

14 Insurance provided by the Employer

The insurance policy provided by the Employer will be dealt with as specified in Clause 86.1 TSC.

15 Training workshops and technology transfer
The Contractor provides his employees with relevant training for them to execute the Service in accordance
with the contract.

16 Design and supply of Equipment
Design and the supply of equipment shall be as per the price listing and when specified.
17 Things provided at the end of the service period for the Employer’'s use

18 Equipment

| Any equipment or access material invoiced remains the property of Eskom.

19 Information and other things

At the end of the service period the Contractor will be required to provide the Employer with the Contractor’s
Safety file and any other information/ items used during the contract duration.

20 Management of work done by Task Order

| The works will be executed as per the task order approved by the Contract Manager (refer to Annexure A)
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21 Health and safety, the environment and quality assurance

22 Health and safety risk management
The Contractor shall comply with the health and safety requirements contained in SHE Specification and Audit
Report to this Service Information and monthly SHE submissions.

Due to the importance to safe life’s and apparatus of Eskom it is recommended that if a contractor abuse any
Life Saving Rules, all work allocated to the contractor will immediately put on hold until final outcome with
investigation. Safety is the combined responsibility of the team and therefore team leader or team will be
punished together. There are five Life Saving Rules that may not be broken by the Team Leader and his/her

team.

The five Eskom Life Saving Rules are as follows:

Rule 1:*Open, isolated, tests, earth, and bond and/or insulate before touch*
Rule 2:*Hook up at height*

Rule 3:*Buckle Up*

Rule 4*Be Sober*

Rule 5:*Ensure that you have a permit to work*

The Contractor shall comply with:

The Occupational Health and Safety Act, 1993, and all its regulations. Including the Construction
Regulations, 2014.

The Health and Safety Requirements of the Employer more fully set out in Eskom Standards and
procedures.

The Contractor acknowledges that he is fully aware of the requirements of all of the above and
undertakes to employ people who have been duly authorized in terms thereof and who have received
sufficient safety training to ensure that they can comply therewith.

The Contractor undertakes not to do, or not to allow anything to be done which will contravene any of
the provisions of the Act, Regulations or Safety and Operating Procedures

The Contractor shall appoint a person who will liaise with the Eskom Safety Officer responsible for the
premises relevant to this contract.

The person so appointed shall:

Supply the Eskom Safety Officer with copies of minutes of all Health and Safety Committee meetings
(if relevant), on a monthly basis.

Supply the Eskom Safety Officer with copies of all appointments in respect of employees employed
on this contract, in terms of the Act and Regulations and shall advise the Eskom Safety Officer of any
changes thereto — to be handed over to the Employer prior to construction start.

Eskom may, at any stage during the currency of this agreement, be entitled to;

Do safety audits at the Contractor’s premises, its work-places and on its employees;

refuse any employee, sub-contractor or agent of the Contractor access to its premises if such person
has been found to commit any unlawful act or any unsafe working practice or is found to be not
authorized or qualified in terms of the Act

issue the Contractor with a work stop order or a compliance order should Eskom become aware of
any unsafe working procedures or conditions or any non-compliance with the Act, Regulations and
Procedures referred to in 1 above by the Contractor or any of its employees, sub-contractors or agents.
No extension of time will be allowed as a result of any action taken by Eskom in terms of the above
and the Contractor shall have no claim against Eskom as a result thereof. Furthermore, no
amendments to the Act or the Regulations or reasonable amendment to Eskom’s Safety and Operating
Procedures will entitle the Contractor to claim any additional costs incurred in complying therewith
from Eskom.

An authorized Eskom representative will be on site for regular site visits to monitor the Contractor’s
implementation of health, safety and quality Standards.

The works to be enclosed with chevron barricade tape supplied and installed by the Contractor and
set out by the Employer.

The Contractor shall be responsible for all expenses incurred to ensure adherence to Occupational Health and
Safety Act and its Regulations.
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e Please Note: (Before carrying out work, Contractor to notify the provincial director in writing of the
construction work if it is exceeding the limits as listed in the Construction Regulations)

e |tis an Eskom requirement that the Contractor shall use a Fall Arrest System (FAS) as defined in the
Construction Regulations whenever a risk of falling exists. The Contractor shall adhere to the
applicable standards and procedures attached to this contract.

e Typically, the following identified risks could endanger the work as done by the Contractor. The
Contractor should identify mitigation actions for these risks, as well as identify any additional risks and
submit at tender:

e The Contractor shall submit a Safety Plan at Tender stage.

Construction Safety

The Contractor shall be responsible for ensuring that all equipment supplied and used and all work carried
out under this contract shall be in accordance with the Occupational Health and Safety Act (Act 85 of 1993)
and regulations remaining in force, as may be amended from time to time.

In addition, the Contractor shall comply with other Safety application provisions of Government, Provincial,
Municipal Safety Laws, Building, Construction, Electricity Regulations and Eskom Distribution Standards.
The Contractor shall accept full responsibility for the means, methods, sequence or procedures of
construction for safety precautions or programmes incident to the work of the contractor.

The Contractor is required to submit a working methodology statement with regards to the Safety
Standards while working within hazardous areas such as live substations or in close proximity of energized
apparatus.

The Contractor shall indemnify the employer and the Engineer against responsibility for safety on the site
of the works.

The Contractor shall enter into an agreement to complete the work required for the construction of the
works in accordance with the provisions of all pertinent legislation and in particular with the provisions of
the Occupational Health and Safety Act (Act 85 of 1993) and the regulations promulgated there under.
Reference of the Safety Methodology Statement can be found in the Government Occupational Health
and Safety Act (Act 8 of 1993) and Construction Regulations Document which is available publicly.

The safety of the Contractors personnel and employees acquire precedence over the construction works.
Contractor to assess and make provision for security services to protect the demolished material should
the need arise

Compensation for Occupational Injury and Diseases Act

The Contractor shall submit valid letter of good standing and ensure the validity during the contract

duration .

23 Environmental constraints and management
The Contractor shall comply with the environmental legal requirements, criteria and constraints stated.
General Environmental Management Requirements

The Contractor shall have an Environmental Management Plan —EMP (normally as part of the DESD)
and must adhere to all its requirements.

Contractor to provide toilet facilities, water and electricity.

All environmental legal Liabilities and claims arising from the negligent activities of the Contractor shall
be for the Contractors expense.

The Contractor shall have an understanding of Eskom’s basic environmental principles and

commitments (covered during Eskom Environmental Law Course)

Waste Disposal
The supplier shall ensure:

That waste is disposed of on a permitted / legal waste site, for the applicable waste type, in terms of the
Environment Conservation Act, 73 of 1989 and the National Environmental Waste Management Act (Act
59 of 2008).

That a disposal certificate (waste manifest) is obtained, if hazardous waste was disposed-of.

That where appropriate, waste is recycled or re-used.
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24 Quality assurance requirements
The Contractor shall comply with the quality requirements as stated in QM-58 (As applicable).
Quality Plan

+ The Contractor needs to submit a quality plan indicating the control points for quality to ensure that the
works are done according to specification.

» The Contractor is required to employ a competent Supervisor or Foreman on site for the duration of the
project to implement workmanship quality checks. .

» Eskom will do inspections and quality checks on installations completed by the Contractor prior to hand-
over of each project.

25 Specifications
The attached documents form part of this legal binding contract, the Contractor confirms that he has
familiarized himself with all the embedded documents from 1 to 12 as indicated. ( Refer to Annexure B)

26 Procurement
27 People

28 Minimum requirements of people employed

In some instances the Contractor may be required to recruit staff from the local to site communities.

29 BBBEE and preferencing scheme

The Contractor shall maintain the Required B-BBEE Recognition Level for the duration of the Agreement. The
Contractor shall provide Eskom with a valid Verification Certificate and such other information as Eskom may
reasonably request, in respect of which the Contractor claims maintenance for the duration of the Agreement
of the Required B-BBEE Recognition Level. For the purpose of this clause “verification Certificate’ means a
verification certificate and the accompanying documentary proof confirming the B-BBEE Status of a particular
entity as issued by an accredited verification agency.

30 Supplier development and localisation

The Contractor complies with and fulfils the Contractor’s obligations in respect of the supplier, development
and localisation matrix.

The Contractor shall keep accurate records and provide the Service Manager with reports on the
Contractor’s actual delivery against the above stated supplier development and localisation matrix

The Contractor’s failure to comply with his supplier development and localisation obligations constitutes
substantial failure on the part of the Contractor to comply with his obligations under this contract.

31 Subcontracting

32 Preferred subcontractors

the Employer may list which subcontractors or suppliers the Contractor is required to enter into subcontracts
with. This is where specialist services need to be obtained from a particular supplier or group of suppliers in
order to comply with operational standards.

33 Subcontract documentation, and assessment of subcontract tenders

Prior to appointment of a sub-contractor, the Contractor shall submit to Eskom all detail of the contractor,
including B-BBEE details and SHEQ Requirements, for verification and acceptance/ approval.

34 Limitations on subcontracting

The Contractor shall sub-contract 30% of the whole of the services to the local to site companies but shall,
subject to Eskom’s consent (which consent shall only be valid if given in writing and signed by the Eskom
Representative), be entitled to sub-contract selected parts of its obligations in terms of this Agreement to any
other person/s, provided that such sub-contracting shall not relieve the Contractor of its obligations and the
Contractor shall remain liable for all and any acts or omissions of such person/s as though they were acts or
omissions of the Contractor.

The Contractor shall not be entitled to cede, delegate, assign or otherwise transfer any of its rights and/or
obligations without the prior written consent of Eskom, which consent shall not be unreasonably withheld.




ESKOM HOLDINGS SOC Ltd CONTRACT NUMBER

Supply, Installation and maintenance of Fire Protection system for all the Eskom buildings and Vehicles in
Limlanga Cluster on an “as and when” required basis for a period of 60 months.

35 Attendance on subcontractors

All Contractor obligations apply to subcontractors.

36 Plant and Materials
37 Specifications
N/A
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38 Correction of defects

The Contractor shall provide maintenance and repair of all the equipment necessary to provide the services.
All defects to the works shall be rectified as specified in QM 58.

39 Contractor's procurement of Plant and Materials

All plants and material are to be procured with written approval by Eskom facilities official.

40 Tests and inspections before delivery

All tests and inspections are to be carried out by instruction/ with written approval by Eskom facilities official.
41 Plant & Materials provided “free issue” by the Employer

N/A

42 Cataloguing requirements by the Contractor
N/A
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43 Working on the Affected Property

44 Employer’s site entry and security control, permits, and site regulations

The Employer will provide access control for the Site. Strict access control shall be implemented 24 hours a
day at all entrances to the Project Site. All persons and vehicles entering or exiting the Project Site may be
subjected to searches and the Employer reserves the right to refuse entrance to Site to any person not meeting
security and/or access requirements.

From time to time, and as required, the Employer will issue policies and procedures regarding Project Site
security and access control. These policies and procedures shall be strictly adhered to by the Contractor. The
Employer shall be entitled, at his discretion, to amend or relax the Project Site security and/or access
requirements to deal with emergencies or other circumstances justifying such amendment or relaxation.
Where the contractor is allocated a construction yard, security will be contractor’s responsibility and must
comply with the employer’s requirements.

Any breach of security must be reported to the Employer immediately.

45 People restrictions, hours of work, conduct and records

Working hours shall be from 07:30 to 16:30, Monday to Friday or as directed by the Employer. Overtime will
be approved by an Employer prior to the Contractor working overtime.

The Contractor shall keep records of his people working on the Affected Property, including those of his
Subcontractors. The Employer shall have access to records at any time.

46 Health and safety facilities on the Affected Property

The Contractor shall ensure that alternative arrangements are made for possible incidents occurring after
normal working hours. Where services are not available from the Eskom Medical Centre, the Contractor shall
make alternative arrangements for any medical assistance. Proof of this must be made available in the
Principal contractors SHE Plan.

47 Environmental controls, fauna & flora
The Contractor shall comply with the safety, health and environmental requirements stated in the ERE SHE
Specification.

48 Cooperating with and obtaining acceptance of Others
Except as directed by the Employer, the Contractor shall in no way interfere with, remove, adjust or operate
plant, materials and/or equipment of or being supplied or operated by Other Contractors.

49 Records of Contractor's Equipment
The Contractor is responsible for maintaining the asset register equipment on site and shall be audited by the
Employer from time to time.

50 Equipment provided by the Employer
N/A

51 Site services and facilities
52 Provided by the Employer

The Employer will, at his expense, arrange for, develop and maintain the various facilities and services at or
near the Site, as applicable. The services and facilities provided by the Employer are listed below:

«  Electricity;

*  Water supply; and

« Sanitary Services.

53 Provided by the Contractor
The Contractor shall provide all other services and facilities not mentioned in 5.8.1.
54 Control of noise, dust, water and waste

The Contractor shall comply with the safety, health and environmental requirements stated in the project
SHE Specification.
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55 Hook ups to existing works

The performance of the Works which affects the Employer's operations or the systems of Other Contractors
shall be scheduled to be performed only at times approved by the Employer. The procedure for carrying out
work which of necessity interrupts the Employer's operations, or the systems of Other Contractors, or imposes
abnormal operating conditions on their systems, is subject to approval of the Employer.

56 Tests and inspections
57 Description of tests and inspections

The Contractor is responsible for providing quality inspections as per the scope requirements and rectifies all
defects within agreed time period. The Contractor shall supply the end of job documentation associated with
the services. The end of job documentation consists of the signed off (where applicable) completion forms of
acceptance by the Employer.

58 Materials facilities and samples for tests and inspections

In some instances, the Employer representative may request samples for testing/ inspection.

59 List of drawings

60 Drawings issued by the Employer
The site drawings shall be issued by the Employer on request.



ESKOM HOLDINGS SOC Ltd CONTRACT NUMBER

Supply, Installation and maintenance of Fire Protection system for all the Eskom buildings and Vehicles in
Limlanga Cluster on an “as and when” required basis for a period of 60 months.

Annexure A
ANNEXURE A: TASK ORDER

Task Order

Task Order form for use when work within the service is instructed to be carried out within a stated
period of time on a Task by Task basis

Task Order No. [e] service [e]

| propose to instruct you to carry out the following task:

Description [e]

Starting date [e]
Completion Date [e]

Delay damages per week  [e]

Please submit your price and programme proposals below.
Signed: Date

(for Employer)

Total of Prices for items of work on the Price List
(details attached) R.

Total of Prices for items of work not on the Price List
(details attached). R.

Total of the Prices for this Task Order R

The programme forthe Taskis [ref] (attached)
Signed: Date

(for Contractor)

| accept the above price and programme and instruct you to carry out the Task

Signed: Date:

(for Employer)
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Annexure B
Health and safety, the environment and quality assurance
No Unigue Revisio Document Title
Identifier n

1. 32-727 2 Safety, Health, Environment and Quality (SHEQ) Policy 32-727
2, 32-136 Contractor Health and Safety Requirements

3. -2 Occupational Health & Safety Risk Assessment Procedure

32-520
4. 32-726 2 SHE Requirements for the Eskom Commercial Process
5. 32-95 8 Environmental, Occupational Health and Safety Incident
Management Procedure
6. 240-43848327 1 240-43848327 Employee's Refusal to work in Unsafe Situations
7. 32-37 3
61 Management of Substance Abuse in the workplace
8. 240-62946386 6
240-62946386 Vehicle and Driver Safety Management Procedure
9. Construction Appointment letters for Client representative, Principal Contractor &
Regulation 5 Contractor
10. OHS Act
Section 37(2) SECTION 37(2) AGREEMENT CONCLUDED BETWEEN
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11. Construction CR Notification of construction work
Regulation 4 2014

12 240-62196227 1 Life Saving rules

13, 34 -1063 0 Expanded Public Works Report 34-1063.
14&

15

16 DST 34-961 0 Legal appointments and authorizations
17 TPC 41-55 Transporting persons on back of vehicles
18 LTIR Master Lost time injury report

19 62Contractor Master
Performance
Evaluation

20 63 Supplier Master
Contract
Quality
Requirem
ents

The contractor is to supply confirmation of access to the Eskom Web in order to access standards,
procedures and bulletins. The contractor must supply his access nhumber

access NUMber.........cccoiiiiiiiiiiiiiii e

For further details please contact, Johan Scholtz Tel: (011) 629 5624 Fax :086 662 9438 email:
scholtif@eskom.co.za

Acknowledgement by Contractor
W, ... do hereby acknowledge having read and understood the above
Annexed documents C3 of this contract.

I/We undertake to study and abide by these requirements at all time.
Signedat: ..o onthe .........oeeei. day of .oooiiiiii 20......

Note: Please return the above three pages with the other tender returnables to the eskom office that
issued this enquiry after complying with the above.



http://tescod.eskom.co.za/Standard/DST_34-961.pdf
mailto:scholtjf@eskom.co.za
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