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Background 

 

Eskom Distribution utilises Overhead Ground Wire (OPGW) fibre optic cable install on the High 

Voltage (HV) power systems network. The installation of fibre optic cables on these networks is a 

long-term vision for providing telecommunications services and network connectivity in the Eskom 

Distribution by increasing the current available bandwidth and modernizing the telecommunications 

networks. 

 

The scope of work entails but not limited to the following: 

Design, manufacture, test, supply and delivery of estimated quantities of OPGW fibre optic cable on 

an as and when required basis for a period of five (5) years. Unless otherwise stated, technical 

requirements shall conform to the latest version of NRS 061-1.  

 

The supplier shall remain fully responsible for their design and their product satisfactory performance. 

Acceptance by Eskom shall not relieve the supplier of their responsibility for the adequacy of the 

design and all relevant details. Supplier’s catalogues shall not refer to any product as ‘Eskom 

approved’. 
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