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C1.1 Form of Offer & Acceptance 
 

Offer 
 
The Employer, identified in the Acceptance signature block, has solicited offers to enter into a contract for 
the procurement of: 
 

Provision of Substation Facility Maintenance Contract for Gauteng Cluster - 
on an “as and when” required basis  

 
The tenderer, identified in the Offer signature block, has examined the documents listed in the Tender Data 
and addenda thereto and by submitting this Offer has accepted the Conditions of Tender. 
 
By the representative of the tenderer, deemed to be duly authorised, signing this part of this Form of Offer 
and Acceptance the tenderer offers to perform all of the obligations and liabilities of the Contractor under the 
contract including compliance with all its terms and conditions according to their true intent and meaning for 
an amount to be determined in accordance with the conditions of contract identified in the Contract Data.  
 

Options A  The offered total of the Prices exclusive of VAT is  Rates only 

 Sub total Rates only 

 Value Added Tax @ 15% is  

 The offered total of the amount due inclusive of VAT is1 Task order based  

 Rates based contracts\ as per Task Order amount 
 

 
This Offer may be accepted by the Employer by signing the Acceptance part of this Form of Offer and 
Acceptance and returning one copy of this document including the Schedule of Deviations (if any) to the 
tenderer before the end of the period of validity stated in the Tender Data, or other period as agreed, 
whereupon the tenderer becomes the party named as the Contractor in the conditions of contract identified 
in the Contract Data. 
 
Signature(s) 
 

   

Name(s) 
 

   

Capacity 
 

   

For the 
tenderer: 
 

 

 
Name & 
signature of 
witness 

(Insert name and address of organisation)   
 
Date 

 

Tenderer’s CIDB registration number:   

 

 
1 This total is required by the Employer for budgeting purposes only.  Actual amounts due will be assessed in 
terms of the conditions of contract. 
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Acceptance 
 
By signing this part of this Form of Offer and Acceptance, the Employer identified below accepts the 
tenderer’s Offer.  In consideration thereof, the Employer shall pay the Contractor the amount due in 
accordance with the conditions of contract identified in the Contract Data.  Acceptance of the tenderer’s Offer 
shall form an agreement between the Employer and the tenderer upon the terms and conditions contained in 
this agreement and in the contract that is the subject of this agreement. 
 
The terms of the contract, are contained in:  
 

Part C1  Agreements and Contract Data, (which includes this Form of Offer and Acceptance) 
 
Part C2  Pricing Data 
 
Part C3  Scope of Work: Service Information 
 

and drawings and documents (or parts thereof), which may be incorporated by reference into the above 
listed Parts. 
 
Deviations from and amendments to the documents listed in the Tender Data and any addenda thereto listed 
in the Returnable Schedules as well as any changes to the terms of the Offer agreed by the tenderer and the 
Employer during this process of offer and acceptance, are contained in the Schedule of Deviations attached 
to and forming part of this Form of Offer and Acceptance.  No amendments to or deviations from said 
documents are valid unless contained in this Schedule. 
 
The tenderer shall within two weeks of receiving a completed copy of this agreement, including the Schedule 
of Deviations (if any), contact the Employer’s agent (whose details are given in the Contract Data) to arrange 
the delivery of any securities, bonds, guarantees, proof of insurance and any other documentation to be 
provided in terms of the conditions of contract identified in the Contract Data at, or just after, the date this 
agreement comes into effect.  Failure to fulfil any of these obligations in accordance with those terms shall 
constitute a repudiation of this agreement. 
 
Notwithstanding anything contained herein, this agreement comes into effect on the date when the tenderer 
receives one fully completed and signed original copy of this document, including the Schedule of Deviations 
(if any).   
 
 
Signature(s) 
 

   

Name(s)  
 

  

Capacity 
 

   

for the 
Employer 
 

 
Eskom Holdings SOC Limited 

 
Name & 
signature of 
witness 

(Insert name and address of organisation)   
 
Date 

 

 
Note: If a tenderer wishes to submit alternative tenders, use another copy of this Form of Offer and 
Acceptance. 
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Schedule of Deviations to be completed by the Employer prior to contract award 
Note: 

1.  This part of the Offer & Acceptance would not be required if the contract has been developed by negotiation between the 
Parties and is not the result of a process of competitive tendering. 

2. The extent of deviations from the tender documents issued by the Employer prior to the tender closing date is limited to those 
permitted in terms of the Conditions of Tender. 

3. A tenderer’s covering letter must not be included in the final contract document.  Should any matter in such letter, which 
constitutes a deviation as aforesaid be the subject of agreement reached during the process of Offer and Acceptance, the 
outcome of such agreement shall be recorded here and the final draft of the contract documents shall be revised to 
incorporate the effect of it. 

 

No. Subject Details 

1 [●] [●] 

2 [●] [●] 

3 [●] [●] 

4 [●] [●] 

5 [●] [●] 

6 [●] [●] 

7 [●] [●] 

   

 
 
By the duly authorised representatives signing this Schedule of Deviations below, the Employer and the 
tenderer agree to and accept this Schedule of Deviations as the only deviations from and amendments to the 
documents listed in the Tender Data and any addenda thereto listed in the Tender Schedules, as well as any 
confirmation, clarification or changes to the terms of the Offer agreed by the tenderer and the Employer 
during this process of Offer and Acceptance.   
 
It is expressly agreed that no other matter whether in writing, oral communication or implied during the period 
between the issue of the tender documents and the receipt by the tenderer of a completed signed copy of 
this Form shall have any meaning or effect in the contract between the parties arising from this Agreement.  
 
 
 For the tenderer: 

 

 For the Employer 
 

Signature 
 

   

Name  
 

  

Capacity 
 

  Eskom Holdings SOC Limited 

On behalf 
of 

(Insert name and address of organisation) 

 
 
 

 (Insert name and address of organisation) 

 

Name & 
signature 
of witness 

   

 
Date 
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C1.2 TSC3 Contract Data 
 

Part one - Data provided by the Employer 
 
 
Completion of this data in full, according to the Options chosen, is essential to create a complete contract. 
 

Clause Statement Data 

1 General  

 The conditions of contract are the core 
clauses and the clauses for main Option:  

 

  A:  Priced contract with price list 

 dispute resolution Option W1: Dispute resolution procedure 

 and secondary Options  

  X1:  Price adjustment for inflation 

  X2  Changes in the law 

  X4:  Parent company guarantee 
 
X13      Performance Bond 

  X18: Limitation of liability 

  X19: Task Order 

  Z:  Additional conditions of contract 

 of the NEC3 Term Service Contract April 
20132 (TSC3) 

 

10.1 The Employer is (name): Eskom Holdings SOC Ltd (reg no: 
2002/015527/30), a state owned company 
incorporated in terms of the company laws of 
the Republic of South Africa 

 Address Registered office at Megawatt Park, Maxwell 
Drive, Sandton, Johannesburg 

 Tel No. [●] 

 Fax No. [●] 

10.1 The Service Manager is (name):  Xolisa Gabela 

 Address  

 Tel +27 11 372 2505 

 Fax  

 
2 Available from Engineering Contract Strategies Tel 011 803 3008 Fax 086 539 1902 www.ecs.co.za  

http://www.ecs.co.za/
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 e-mail gabelax@eskom.co.za 

11.2(2) The Affected Property is Gauteng Cluster 

11.2(13) The service is  Provision of Substation Facility Maintenance 
Contract for Gauteng Cluster - on an “as and 
when” required basis 

11.2(14) The following matters will be included in 
the Risk Register 

Community Strikes 
Vandalism 
 

11.2(15) The Service Information is in  Part 3: Scope of Work and all documents and 
drawings to which it makes reference. 

12.2 The law of the contract is the law of  the Republic of South Africa 

13.1 The language of this contract is  English 

13.3 The period for reply is One week 

2 The Contractor’s main 
responsibilities 

Data required by this section of the core 
clauses is also provided by the Contractor in 
Part 2 and terms in italics used in this section 
are identified elsewhere in this Contract Data 

21.1 The Contractor submits a first plan for 
acceptance within 

 
As per the Task Order requirements 

3 Time  

30.1 The starting date is. TBA 

30.1 The service period is 3 Years 

4 Testing and defects There is no reference to Contract Data in this 
section of the core clauses and terms in italics 
used in this section are identified elsewhere in 
this Contract Data 

5 Payment  

50.1 The assessment interval is  between the 15th and 20th day of each 
successive month. 

51.1 The currency of this contract is the  South African Rand 

51.2 The period within which payments are 
made is 

 
30 Days for projects below R50 Million and 60 
Days for projects R50 Million and above 

51.4 The interest rate is  
 

 

6 Compensation events There is no reference to Contract Data in this 
section of the core clauses and terms in italics 
used in this section are identified elsewhere in 
this Contract Data 

7 Use of Equipment Plant and 
Materials 

There is no reference to Contract Data in this 
section of the core clauses and terms in italics 
used in this section are identified elsewhere in 
this Contract Data 
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8 Risks and insurance  

80.1 These are additional Employer's risks   None 

   

   

9 Termination There is no reference to Contract Data in this 
section of the core clauses and terms in italics 
used in this section are identified elsewhere in 
this Contract Data. 

10 Data for main Option clause  

A Priced contract with price list  

20.5 The Contractor prepares forecasts of the 
final total of the Prices for the whole of the 
service at intervals no longer than  

 
 
Two weeks. 

11 Data for Option W1  

W1.1 The Adjudicator  the person selected from the ICE-SA Division 
(or its successor body) of the South African 
Institution of Civil Engineering Panel of 
Adjudicators by the Party intending to refer a 
dispute to him.  (see www.ice-sa.org.za). If the 
Parties do not agree on an Adjudicator the 
Adjudicator will be appointed by the Arbitration 
Foundation of Southern Africa (AFSA). 

 Address [●] 

 Tel No. [●] 

 Fax No. [●] 

 e-mail [●] 

W1.2(3) The Adjudicator nominating body is:  the Chairman of ICE-SA a joint Division of the 
South African Institution of Civil Engineering 
and the Institution of Civil Engineers (London) 
(see www.ice-sa.org.za ) or its successor body. 

W1.4(2) The tribunal is:  arbitration 

W1.4(5) The arbitration procedure is  the latest edition of Rules for the Conduct of 
Arbitrations published by The Association of 
Arbitrators (Southern Africa) or its successor 
body. 

 The place where arbitration is to be held is Midrand, South Africa 

 The person or organisation who will 
choose an arbitrator  
- if the Parties cannot agree a choice or 
- if the arbitration procedure does not 

state who selects an arbitrator, is 

 
 
the Chairman for the time being or his nominee 
of the Association of Arbitrators (Southern 
Africa) or its successor body. 

12 Data for secondary Option  

http://www.ice-sa.org.za/
http://www.ice-sa.org.za/
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clauses 

X1 Price adjustment for inflation  

X1.1 The base date for indices is  One month before tendering close 

 The proportions used to calculate the 
Price Adjustment Factor are: 

proport
ion 

linked to index 
for 

Index prepared by 

  50% C3-Labour SEIFSA 

  10% D2 - CPI SEIFSA 

  10% EB -Steel bars SEIFSA 

  10% G1- Building 
and 
Construction 
Material by 
type of service 

SEIFSA 

  5% Transport SEIFSA 

  15% non-adjustable  

  100 

 

  

X2 Changes in the law There is no reference to Contract Data in this 
Option and terms in italics are identified 
elsewhere in this Contract Data. 

X4 Parent company guarantee There is no reference to Contract Data in this 
Option and terms in italics are identified 
elsewhere in this Contract Data. 

X18 Limitation of liability  

X18.1 The Contractor’s liability to the Employer 
for indirect or consequential loss is limited 
to 

 
 
R0.0 (zero Rand) 

X18.2 For any one event, the Contractor’s 
liability to the Employer for loss of or 
damage to the Employer’s property is 
limited to 

the amount of the deductibles relevant to the 
event  

X18.3 The Contractor’s liability for Defects due to 
his design of an item of Equipment is limited 
to 

The greater of  
 

• the total of the Prices at the Contract Date 
and  

• the amounts excluded and unrecoverable 
from the Employer’s insurance (other than 
the resulting physical damage to the 
Employer’s property which is not excluded) 
plus the applicable deductibles 

X18.4 The Contractor’s total liability to the 
Employer, for all matters arising under or 
in connection with this contract, other than 
the excluded matters, is limited to 

the total of the Prices other than for the 
additional excluded matters. 
 
The Contractor’s total liability for the additional 
excluded matters is not limited.  
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The additional excluded matters are amounts 
for which the Contractor is liable under this 
contract for 
 

• Defects due to his design, plan and 
specification, 

• Defects due to manufacture and fabrication 
outside the Affected Property,  

• loss of or damage to property (other than 
the Employer’s property, Plant and 
Materials), 

• death of or injury to a person and 

• infringement of an intellectual property 
right. 

X18.5 The end of liability date is  12 months after the end of the service period. 

X19 Task Order  

X19.5 The Contractor submits a Task Order 
programme to the Service Manager within  

 
Two days of receiving the Task Order 

Z The additional conditions of contract 
are 

 
Z1 to Z14 always apply. 

  

Z1 Cession delegation and assignment 

Z1.1 The Contractor does not cede, delegate or assign any of its rights or obligations to any person 
without the written consent of the Employer. 

Z1.2 Notwithstanding the above, the Employer may on written notice to the Contractor cede and 
delegate its rights and obligations under this contract to any of its subsidiaries or any of its 
present divisions or operations which may be converted into separate legal entities as a result 
of the restructuring of the Electricity Supply Industry.  

  

Z2 Joint ventures 

Z2.1 If the Contractor constitutes a joint venture, consortium or other unincorporated grouping of two 
or more persons or organisations then these persons or organisations are deemed to be jointly 
and severally liable to the Employer for the performance of this contract. 

Z2.2 Unless already notified to the Employer, the persons or organisations notify the Service 
Manager within two weeks of the Contract Date of the key person who has the authority to bind 
the Contractor on their behalf. 

Z2.3 The Contractor does not alter the composition of the joint venture, consortium or other 
unincorporated grouping of two or more persons without the consent of the Employer having 
been given to the Contractor in writing. 

  

Z3 Change of Broad Based Black Economic Empowerment (B-BBEE) status 

Z3.1 Where a change in the Contractor’s legal status, ownership or any other change to his business 
composition or business dealings results in a change to the Contractor’s B-BBEE status, the 
Contractor notifies the Employer within seven days of the change. 

Z3.2 The Contractor is required to submit an updated verification certificate and necessary 
supporting documentation confirming the change in his B-BBEE status to the Service Manager 
within thirty days of the notification or as otherwise instructed by the Service Manager. 
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Z3.3 Where, as a result, the Contractor’s B-BBEE status has decreased since the Contract Date the 
Employer may either re-negotiate this contract or alternatively, terminate the Contractor’s 
obligation to Provide the Service. 

Z3.4 Failure by the Contractor to notify the Employer of a change in its B-BBEE status may 
constitute a reason for termination. If the Employer terminates in terms of this clause, the 
procedures on termination are P1, P2 and P4 as stated in clause 92, and the amount due is A1 
and A3 as stated in clause 93. 

  

Z4 Confidentiality 

Z4.1 The Contractor does not disclose or make any information arising from or in connection with 
this contract available to Others. This undertaking does not, however, apply to information 
which at the time of disclosure or thereafter, without default on the part of the Contractor, enters 
the public domain or to information which was already in the possession of the Contractor at the 
time of disclosure (evidenced by written records in existence at that time).  Should the 
Contractor disclose information to Others in terms of clause 25.1, the Contractor ensures that 
the provisions of this clause are complied with by the recipient. 

Z4.2 If the Contractor is uncertain about whether any such information is confidential, it is to be 
regarded as such until notified otherwise by the Service Manager. 

Z4.3 In the event that the Contractor is, at any time, required by law to disclose any such information 
which is required to be kept confidential, the Contractor, to the extent permitted by law prior to 
disclosure, notifies the Employer so that an appropriate protection order and/or any other action 
can be taken if possible, prior to any disclosure.  In the event that such protective order is not, 
or cannot, be obtained, then the Contractor may disclose that portion of the information which it 
is required to be disclosed by law and uses reasonable efforts to obtain assurances that 
confidential treatment will be afforded to the information so disclosed. 

Z4.4 The taking of images (whether photographs, video footage or otherwise) of the Affected 
Property or any portion thereof, in the course of Providing the Service and after the end of the 
service period, requires the prior written consent of the Service Manager.  All rights in and to all 
such images vests exclusively in the Employer.   

Z4.5 The Contractor ensures that all his subcontractors abide by the undertakings in this clause. 

  

Z5 Waiver and estoppel: Add to core clause 12.3: 

Z5.1 Any extension, concession, waiver or relaxation of any action stated in this contract by the 
Parties, the Service Manager or the Adjudicator does not constitute a waiver of rights, and does 
not give rise to an estoppel unless the Parties agree otherwise and confirm such agreement in 
writing. 

  

Z6 Health, safety and the environment:  Add to core clause 27.4 

Z6.1 The Contractor undertakes to take all reasonable precautions to maintain the health and safety 
of persons in and about the execution of the service. Without limitation the Contractor: 

• accepts that the Employer may appoint him as the “Principal Contractor” (as defined and 
provided for under the Construction Regulations 2014 (promulgated under the Occupational 
Health & Safety Act 85 of 1993) (“the Construction Regulations”) for the Affected Property; 

• warrants that the total of the Prices as at the Contract Date includes a sufficient amount for 
proper compliance with the Construction Regulations, all applicable health & safety laws 
and regulations and the health and safety rules, guidelines and procedures provided for in 
this contract and generally for the proper maintenance of health & safety in and about the 
execution of the service; and 

• undertakes, in and about the execution of the service, to comply with the Construction 
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Regulations and with all applicable health & safety laws and regulations and rules, 
guidelines and procedures otherwise provided for under this contract and ensures that his 
Subcontractors, employees and others under the Contractor’s direction and control, 
likewise observe and comply with the foregoing. 

Z6.2 The Contractor, in and about the execution of the service, complies with all applicable 
environmental laws and regulations and rules, guidelines and procedures otherwise provided 
for under this contract and ensures that his Subcontractors, employees and others under the 
Contractor’s direction and control, likewise observe and comply with the foregoing. 

  

Z7 Provision of a Tax Invoice and interest.  Add to core clause 51 

Z7.1 Within one week of receiving a payment certificate from the Service Manager in terms of core 
clause 51.1, the Contractor provides the Employer with a tax invoice in accordance with the 
Employer's procedures stated in the Service Information, showing the amount due for payment 
equal to that stated in the payment certificate. 

Z7.2 If the Contractor does not provide a tax invoice in the form and by the time required by this 
contract, the time by when the Employer is to make a payment is extended by a period equal in 
time to the delayed submission of the correct tax invoice.  Interest due by the Employer in terms 
of core clause 51.2 is then calculated from the delayed date by when payment is to be made. 

Z7.3 The Contractor (if registered in South Africa in terms of the companies Act) is required to 
comply with the requirements of the Value Added Tax Act, no 89 of 1991 (as amended) and to 
include the Employer’s VAT number 4740101508 on each invoice he submits for payment. 

  

Z8 Notifying compensation events 

Z8.1 Delete the last paragraph of core clause 61.3 and replace with: 
 
If the Contractor does not notify a compensation event within eight weeks of becoming aware of 
the event, he is not entitled to a change in the Prices. 

  

Z9 Employer’s limitation of liability 

Z9.1 The Employer’s liability to the Contractor for the Contractor’s indirect or consequential loss is 
limited to R0.00 (zero Rand) 

Z9.2 The Contractor’s entitlement under the indemnity in 82.1 is provided for in 60.1(12) and the 
Employer’s liability under the indemnity is limited to compensation as provided for in core 
clause 63 and X19.11 if Option X19 Task Order applies to this contract.  

  

Z10 
Termination: Add to core clause 91.1, at the second main bullet point, fourth sub-bullet 
point, after the words "against it":   

Z10.1    or had a business rescue order granted against it. 

  

Z11 Ethics 

For the purposes of this Z-clause, the following definitions apply: 

Affected Party means, as the context requires, any party, irrespective of whether it is the Contractor 
or a third party, such party’s employees, agents, or Subcontractors or Subcontractor’s 
employees, or any one or more of all of these parties’ relatives or friends, 
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Coercive 
Action 

means to harm or threaten to harm, directly or indirectly, an Affected Party or the 
property of an Affected Party, or to otherwise influence or attempt to influence an 
Affected Party to act unlawfully or illegally, 

Collusive 
Action 

means where two or more parties co-operate to achieve an unlawful or illegal 
purpose, including to influence an Affected Party to act unlawfully or illegally, 

Committing 
Party 

means, as the context requires, the Contractor, or any member thereof in the case of 
a joint venture, or its employees, agents, or Subcontractors or the Subcontractor’s 
employees, 

Corrupt Action means the offering, giving, taking, or soliciting, directly or indirectly, of a good or 
service to unlawfully or illegally influence the actions of an Affected Party, 

Fraudulent 
Action 

means any unlawfully or illegally intentional act or omission that misleads, or attempts 
to mislead, an Affected Party, in order to obtain a financial or other benefit or to avoid 
an obligation or incurring an obligation, 

Obstructive 
Action 

means a Committing Party unlawfully or illegally destroying, falsifying, altering or 
concealing information or making false statements to materially impede an 
investigation into allegations of Prohibited Action, and 

Prohibited 
Action 

means any one or more of a Coercive Action, Collusive Action Corrupt Action, 
Fraudulent Action or Obstructive Action. 

Z11.1 A Committing Party may not take any Prohibited Action during the course of the procurement 
of this contract or in execution thereof. 

Z11.2 The Employer may terminate the Contractor’s obligation to Provide the Services if a 
Committing Party has taken such Prohibited Action and the Contractor did not take timely and 
appropriate action to prevent or remedy the situation, without limiting any other rights or 
remedies the Employer has. It is not required that the Committing Party had to have been 
found guilty, in court or in any other similar process, of such Prohibited Action before the 
Employer can terminate the Contractor’s obligation to Provide the Services for this reason. 

Z11.3 If the Employer terminates the Contractor’s obligation to Provide the Services for this reason, 
the amounts due on termination are those intended in core clauses 92.1 and 92.2. 

Z11.4 A Committing Party co-operates fully with any investigation pursuant to alleged Prohibited 
Action. Where the Employer does not have a contractual bond with the Committing Party, the 
Contractor ensures that the Committing Party co-operates fully with an investigation. 

 
 
Z12  Insurance 
 
Z _12_.1 Replace core clause 83 with the following: 

 

Insurance cover 83  

 83.1 When requested by a Party, the other Party provides certificates from his insurer 
or broker stating that the insurances required by this contract are in force. 

 

 83.2 The Contractor provides the insurances stated in the Insurance Table A from the 
starting date until the earlier of Completion and the date of the termination 
certificate.  

 

 

INSURANCE TABLE A 

Insurance against Minimum amount of cover or minimum limit of 
indemnity 
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Loss of or damage caused by 
the Contractor to the 
Employer’s property 

The replacement cost where not covered by the 
Employer’s insurance. 

 

The Employer’s policy deductible as at Contract 
Date, where covered by the Employer’s insurance. 

Loss of or damage to Plant and 
Materials 

The replacement cost where not covered by the 
Employer’s insurance. 

 

The Employer’s policy deductible as at Contract 
Date, where covered by the Employer’s insurance. 

Loss of or damage to 
Equipment 

The replacement cost where not covered by the 
Employer’s insurance. 

 

The Employer’s policy deductible as at Contract 
Date, where covered by the Employer’s insurance. 

The Contractor’s liability for 
loss of or damage to property 
(except the Employer’s 
property, Plant and Materials 
and Equipment) and liability for 
bodily injury to or death of a 
person (not an employee of the 
Contractor) arising from or in 
connection with the 
Contractor’s Providing the 
Service 

Loss of or damage to property 

The replacement cost 

 

Bodily injury to or death of a person 

The amount required by the applicable law. 

Liability for death of or bodily 
injury to employees of the 
Contractor arising out of and in 
the course of their employment 
in connection with this contract 

The amount required by the applicable law 

 

 

 

   

   

Z __12.2 Replace core clause 86 with the following: 

 

Insurance 

by the 

Employer 

86  

 

 86.1 The Employer provides the insurances stated in the Insurance Table B 

   

  INSURANCE TABLE B 

 

Insurance against or name 

of policy 

Minimum amount of cover or minimum limit 

of indemnity 

Assets All Risk Per the insurance policy document 

Contract Works insurance Per the insurance policy document 
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Environmental Liability Per the insurance policy document 

General and Public Liability Per the insurance policy document 

Transportation (Marine) Per the insurance policy document 

Motor Fleet and Mobile Plant Per the insurance policy document 

Terrorism Per the insurance policy document 

Cyber Liability Per the insurance policy document 

Nuclear Material Damage and 

Business Interruption 

Per the insurance policy document 

Nuclear Material Damage 

Terrorism 

Per the insurance policy document 

 

 

Z13 Nuclear Liability 

Z13.1 The Employer is the operator of the Koeberg Nuclear Power Station (KNPS), a nuclear installation, 
as designated by the National Nuclear Regulator of the Republic of South Africa, and is the holder 
of a nuclear licence in respect of the KNPS. 

Z13.2 The Employer is solely responsible for and indemnifies the Contractor or any other person against 
any and all liabilities which the Contractor or any person may incur arising out of or resulting from 
nuclear damage, as defined in Act 47 of 1999, save to the extent that any liabilities are incurred 
due to the unlawful intent of the Contractor or any other person or the presence of the Contractor 
or that person or any property of the Contractor or such person at or in the KNPS or on the KNPS 
site, without the permission of the Employer or of a person acting on behalf of the Employer. 

Z13.3 Subject to clause Z13.4 below, the Employer waives all rights of recourse, arising from the 
aforesaid, save to the extent that any claims arise or liability is incurred due or attributable to the 
unlawful intent of the Contractor or any other person, or the presence of the Contractor or that 
person or any property of the Contractor or such person at or in the KNPS or on the KNPS site, 
without the permission of the Employer or of a person acting on behalf of the Employer. 

Z13.4 The Employer does not waive its rights provided for in section 30 (7) of Act 47 of 1999, or any 
replacement section dealing with the same subject matter. 

Z13.5 The protection afforded by the provisions hereof shall be in effect until the KNPS is 
decommissioned. 

  

Z14 Asbestos 

For the purposes of this Z-clause, the following definitions apply: 

AAIA means approved asbestos inspection authority. 

ACM means asbestos containing materials. 

AL means action level, i.e. a level of 50% of the OEL, i.e. 0.1 regulated asbestos fibres 
per ml of air measured over a 4 hour period. The value at which proactive actions is 
required in order to control asbestos exposure to prevent exceeding the OEL. 

Ambient Air means breathable air in area of work with specific reference to breathing zone, which 
is defined to be a virtual area within a radius of approximately 30cm from the nose 
inlet. 

Compliance 
Monitoring 

means compliance sampling used to assess whether or not the personal exposure of 
workers to regulated asbestos fibres is in compliance with the Standard’s requirements 
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for safe processing, handling, storing, disposal and phase-out of asbestos and 
asbestos containing material, equipment and articles. 

OEL means occupational exposure limit. 

Parallel 
Measurements 

means measurements performed in parallel, yet separately, to existing measurements 
to verify validity of results. 

Safe Levels means  airborne asbestos exposure levels conforming to the Standard’s requirements 
for safe processing, handling, storing, disposal and phase-out of asbestos and 
asbestos containing material, equipment and articles. 

Standard means the Employer’s Asbestos Standard 32-303: Requirements for Safe Processing, 
Handling, Storing, Disposal and Phase-out of Asbestos and Asbestos Containing 
Material, Equipment and Articles. 

SANAS means the South African National Accreditation System. 

TWA means the average exposure, within a given workplace, to airborne asbestos fibres, 
normalised to the baseline of a 4 hour continuous period, also applicable to short term 
exposures, i.e. 10-minute TWA. 

Z14.1 The Employer ensures that the Ambient Air in the area where the Contractor will Provide the 
Services conforms to the acceptable prescribed South African standard for asbestos, as per the 
regulations published in GNR 155 of 10 February 2002, under the Occupational Health and Safety 
Act, 1993 (Act 85 of 1993) (“Asbestos Regulations”). The OEL for asbestos is 0.2 regulated 
asbestos fibres per millilitre of air as a 4-hour TWA, averaged over any continuous period of four 
hours, and the short term exposure limit of 0.6 regulated asbestos fibres per millilitre of air as a 10-
minute TWA, averaged over any 10 minutes, measured in accordance with HSG248 and 
monitored according to HSG173 and OESSM. 

Z14.2 Upon written request by the Contractor, the Employer certifies that these conditions prevail. All 
measurements and reporting are effected by an independent, competent, and certified 
occupational hygiene inspection body, i.e. a SANAS accredited and Department of Employment 
and Labour approved AAIA. The Contractor may perform Parallel Measurements and related 
control measures at the Contractor’s expense. For the purposes of compliance the results 
generated from Parallel Measurements are evaluated only against South African statutory limits as 
detailed in clause Z14.1. Control measures conform to the requirements stipulated in the AAIA-
approved asbestos work plan. 

Z14.3 The Employer manages asbestos and ACM according to the Standard. 

Z14.4 In the event that any asbestos is identified while Providing the Services, a risk assessment is 
conducted and if so required, with reference to possible exposure to an airborne concentration of 
above the AL for asbestos, immediate control measures are implemented and relevant air 
monitoring conducted in order to declare the area safe. 

Z14.5 The Contractor’s personnel are entitled to stop working and leave the contaminated area forthwith 
until such time that the area of concern is declared safe by either Compliance Monitoring or an 
AAIA approved control measure intervention, for example, per the emergency asbestos work plan, 
if applicable. 

Z14.6 The Contractor continues to Provide the Services, without additional control measures presented, 
on presentation of Safe Levels. The contractually agreed dates to Provide the Services, including 
the Completion Date, are adjusted accordingly. The contractually agreed dates are extended by 
the notification periods required by regulations 3 and 21 of the Asbestos Regulations, 2001. 

Z14.7 Any removal and disposal of asbestos, asbestos containing materials and waste, is done by a 
registered asbestos contractor, instructed by the Employer at the Employer’s expense, and 
conducted in line with South African legislation. 
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C1.2 Contract Data 
 

Part two - Data provided by the Contractor 
 
[Instructions to the contract compiler:  (delete this notes before issue to tenderers with an enquiry) 
Whenever a cell is shaded in the left hand column it denotes this data is optional and would be required in 
relation to the option selected.  In the event that the option is not required select and delete the whole row.] 
 
Notes to a tendering contractor: 
 

1. Please read both the both the NEC3 Term Service Contract April 2013 and the relevant parts of its 
Guidance Notes (TSC3-GN)3 in order to understand the implications of this Data which the tenderer 
is required to complete. 

2. The number of the clause which requires the data is shown in the left hand column for each 
statement however other clauses may also use the same data. 

3. Where a form field like this [     ] appears, data is required to be inserted relevant to the option 
selected. Click on the form field once and type in the data.  Otherwise complete by hand and in ink. 

 
Completion of the data in full, according to Options chosen, is essential to create a complete contract. 
 

Clause Statement Data 

10.1 The Contractor is (Name):       

 Address       

 Tel No.       

 Fax No.       

11.2(8) The direct fee percentage is      % 

 The subcontracted fee percentage is      % 

11.2(14) The following matters will be included in 
the Risk Register 

 
      

11.2(15) The Service Information for the 
Contractor’s plan is in: 

 
      

21.1 The plan identified in the Contract Data is 
contained in: 

 
      

24.1 The key people are:  

 1  Name:       

   Job:       

   Responsibilities:       

   Qualifications:       

   Experience:       

 2  Name:       

   Job       

 
3 Available from Engineering Contract Strategies Tel 011 803 3008 Fax 086 5391902 or www.ecs.co.za  

http://www.ecs.co.za/
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   Responsibilities:       

   Qualifications:       

   Experience:       

        

  CV's (and further key person's data including 
CVs) are in      . 

A Priced contract with price list  

11.2(12) The price list is in       

11.2(19) The tendered total of the Prices is R      

C Target contract with price list  

11.2(12) The price list is in       

11.2(20) The tendered total of the Prices is R      

E Cost reimbursable contract  

11.2(12) The price list is in       
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C1.3 Forms of Securities  
 
 
 

Pro formas for Bonds & Guarantees 
 
For use with the NEC3 Term Service Contract (TSC3) 
 
[Note to contract compiler: 
Once it has been decided which securities are required for this contract delete from this file the ones 
not required, revise the notes below accordingly and delete this note.] 
 
 
 
The conditions of contract stated in the Contract Data Part 1 include the following Secondary Options: 
 

Option X4: Parent company guarantee 
Option X13: Performance Bond 
 
Each of these secondary Options requires a bond or guarantee “in the form set out in the Service 
Information”.    Pro forma documents for these bonds and guarantees are provided here for convenience 
but are to be treated as part of the Service Information. 
 

 
The Contractor shall guarantee his ASGI-SA Obligations by providing the Employer with an ASGI-SA 
Guarantee in the form provided here. 
 
[Note to contract compiler:  If there are no ASGI-SA Obligations in this contract, delete the above 
statement and the ASGI_SA bond] 
 
 
 
The organisation providing the bond / guarantee does so by copying the pro forma document onto his 
letterhead without any change to the text or format and completing the required details.  The completed 
document is then given to the Employer within the time stated in the contract.   
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Pro forma Parent Company Guarantee (for use with Option X4) 
(to be reproduced exactly as shown below on the letterhead of the Contractor’s Parent Company) 
 
 
Eskom Holdings SOC Ltd 
Megawatt Park 
Maxwell Drive 
Sandton 
Johannesburg 

 
 
 
 

Date: 

 

 
Dear Sirs, 
 

Parent Company Guarantee for Contract No   
 
With reference to the above numbered contract made or to be made between  
 

Eskom Holdings SOC Ltd (the Employer) and 

{Insert registered name and address of the Contractor}  
(the Contractor), for 

{Insert details of the works from the Contract Data} (the works). 

 

I/We the undersigned   

on behalf of the Contractor’s 
parent company  

 

of physical address  

 
and duly authorised thereto do hereby unconditionally guarantee to the Employer that the Contractor shall 
Provide the Service in accordance with the above numbered Contract. 
 
1. If for any reason the Contractor fails to Provide the Service, we hereby agree to cause to Provide the 

Service at no additional cost to the Employer. 
 
2. If we fail to comply with the terms of this Deed of Guarantee, the Employer may itself procure such 

performance (whether or not the Agreement be formally determined).  The Employer is to notify us and 
we shall indemnify the Employer for any additional cost or expense it incurs. 

 
3. Our liability shall be as primary obligor and not merely as surety and shall not be impaired or discharged 

by reason of any arrangement or change in relationship made between the Contractor and the Employer 
and/or between us and Contractor; nor any alteration in the obligations undertaken by the Contractor or 
in the terms of the Agreement; nor any indulgence, failure, delay by you as to any matter; nor any 
dissolution or liquidation or such other analogous event of the Contractor. 

 
4. The Employer shall not be obliged before taking steps to enforce the terms of this Deed of Guarantee to 

obtain judgement against the Contractor in any court or other tribunal, to make or file any claim in 
liquidation (or analogous proceedings) or to seek any remedy or proceed first against the Contractor. 

 
5. This Deed of Guarantee shall be governed by and construed in accordance with the laws of the Republic 

of South Africa and we hereby submit to the non-exclusive jurisdiction of the High Court of South Africa. 
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Signed at  on this  day of   200_ 

 
 
 
 

 
Signature(s) 

  

Name(s) (printed)   

Position in parent company 
 

  

Signature of Witness(s) 
 

  

Name(s) (printed)   

 

 



 
DOCUMENT C2.1 PAGE 20 PRICING DATA  

 
 
 
 
 
 

PART 2: PRICING DATA 
TSC3 Option A 
 
 
 
 
 
 
 
 
 
 

Document 
reference 

Title No of 
pages 

C2.1 Pricing assumptions: Option A 2 

C2.2 The price list  [●] 
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C2.1 Pricing assumptions: Option A 
 

1. How work is priced and assessed for payment 

Clause 11 in NEC3 Term Service Contract (TSC3) core clauses and Option A states: 
 
Identified and 
defined terms 

11 
11.2 

 
(12) The Price List is the price list unless later changed in accordance with this 
contract. 
 

  (17) The Price for Services Provided to Date is the total of  
 

• the Price for each lump sum item in the Price List which the Contractor has 
completed and 

• where a quantity is stated for an item in the Price List, an amount 
calculated by multiplying the quantity which the Contractor has completed 
by the rate. 

 
  (19) The Prices are the amounts stated in the Price column of the Price List. 

Where a quantity is stated for an item in the Price List, the Price is calculated 
by multiplying the quantity by the rate. 
 

 
This confirms that Option A is a priced contract where the Prices are derived from a list of items of service 
which can be priced as lump sums or as expected quantities of service multiplied by a rate or a mix of both. 

2. Function of the Price List 

Clause 54.1 in Option A states: “Information in the Price List is not Service Information”.  This confirms that 
instructions to do work or how it is to be done are not included in the Price List but in the Service Information.  
This is further confirmed by Clause 20.1 which states, “The Contractor Provides the Service in accordance 
with the Service Information”. Hence the Contractor does not Provide the Service in accordance with the 
Price List.   The Price List is only a pricing document.   

3. Link to the Contractor’s plan 

Clause 21.4 states “The Contractor provides information which shows how each item description on the 
Price List relates to the operations on each plan which he submits for acceptance”.  Hence when compiling 
the price list, the tendering contractor needs to develop his first clause 21.2 plan in such a way that 
operations shown on it can be priced in the price list  and result in a satisfactory cash flow in terms of clause 
11.2(17).  

4. Preparing the price list 

Before preparing the price list, both the Employer and tendering contractors should read the TSC3 
Guidance Notes pages 14 and 15.  In an Option A contract, either Party may have entered items into the 
price list either as a process of offer and acceptance (tendering) or by negotiation depending on the nature 
of the service to be provided.  Alternatively the Employer, in his Instructions to Tenderers or in a Tender 
Schedule, may have listed some items that he requires the Contractor to include in the price list to be 
prepared and priced by him.  
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It is assumed that in preparing or finalising the price list the Contractor: 
 

• Has taken account of the guidance given in the TSC3 Guidance Notes relevant to Option A; 

• Understands the function of the Price List and how work is priced and paid for; 

• Is aware of the need to link operations shown in his plan to items shown in the Price List; 

• Has listed and priced items in the price list which are inclusive of everything necessary and 
incidental to Providing the Service in accordance with the Service Information, as it was at the 
time of tender, as well as correct any Defects not caused by an Employer’s risk; 

• Has priced work he decides not to show as a separate item within the Prices or rates of other 
listed items in order to fulfil the obligation to complete the service for the tendered total of the 
Prices.  

• Understands there is no adjustment to items priced as lump sums if the amount, or quantity, of 
work within that item later turns out to be different to that which the Contractor estimated at time of 
tender. The only basis for a change to the (lump sum) Prices is as a result of a compensation 
event.  

 

4.1. Format of the price list 

(From the example given in an Appendix within the TSC3 Guidance Notes) 
 

Entries in the first four columns in the price list in section C2.2 are made either by the Employer or the 
tendering contractor.  
 
If the Contractor is to be paid an amount for the item which is not adjusted if the quantity of work in the 
item changes, the tendering contractor enters the amount in the Price column only, the Unit, Expected 
Quantity and Rate columns being left blank. 
 
If the Contractor is to be paid an amount for an item of work which is the rate for the work multiplied by 
the quantity completed, the tendering contractor enters the rate which is then multiplied by the Expected 
Quantity to produce the Price, which is also entered. 
 
If the Contractor is to be paid a Price for an item proportional to the length of time for which a service is 
provided, a unit of time is stated in the Unit column and the expected length of time (as a quantity of the 
stated units of time) is stated in the Expected Quantity column. 
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C2.2 the price list 
 
 

Preliminaries & General       

Item 
Reference 
Drawing 

Description Unit Rate QTY Total 

    
Every Invoice to be signed and verified by Quantity Surveyor 
for payment. 

  

      

1   Site Establishment   
      

1.1   
Overheads for project (This includes Office Overheads, 
Administration Costs, and contract management etc.) Total Labour 
Value 

% 

10%  R              R                

1.2   
Health and Safety Management, OHSA appointments, PPE, 
Quality management, Environmental Management & site 
maintenance etc. Total Labour Value 

% 
7%  R                 R                

1.3   
Security as when required according to project requirements (prior 
to approval) 

Week 
Cost+fee    R                   

    TOTAL        R                

 
 
 

CIVIL WORK 

Item 
No. 

Standards Description Units QTY Material Rates  
Labour 
Rates  

1   TRENCHING         

1.1   Cable Trench         

1,1,2 
D-CT 22 S1C 
R0 

Excavate by hand Control Cable 
Trench 600 x 400 mm  m3     R 170.25 

              

1.2   Concrete Cable Trench          

1.2.1 
D-DT 5245 
S1 Single M     R 562.92 

1.2.2 
D-DT 5245 
S1 Double M     R 1 407.48 

              

1.3   Earthmat Cable Trench          

1.3.2 
D-DT 0854 
S1-8 R8 

Excavate ±450mm x 1m Natural 
Cable Trench  m3     R 202.50 

              

1.4   Trench Covers Supply         

1.4.1   Concrete Cable Cover         

1.4.1
.1 

D-DT 5245 
S2 R0 Single EA     R 162.63 

1.4.1
.2 

D-DT 5245 
S2 R0 Double EA     R 319.03 
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1.4.1
.3 

D-CT 22 S1C 
R0 Concrete Trench Cover EA     R 305.52 

              

2 FENCING Maintain and repair FENCING      Material     

2.1 
D-DT-5237 
s1A r1  

BOUNDARY FENCE STEELWORK 
MANUFACTURING DETAILS AND 
ASSEMBLY 

m   
R 2 092.50 

R 1161.27 

2.2 
D-DT-5237 
s2A r0 

SECURITY FENCE 1.8M STEEL 
POST & DIAMOND MESH WITH NO 
OVERHANG SECTION AND 
DETAILS 

m   

R 607.50 

R 277.70 

2.3 
D-DT-5237 
s2B r0  

SECURITY FENCE 1.8M STEEL 
POST & DIAMOND MESH WITH NO 
OVERHANG STEELWORK 
MANUFACTURING DETAILS 

m   

R 607.50 

R 277.70 

2.4 
D-DT-5237 
s3A r0  

SECURITY FENCE 1.8M STEEL 
POST & DIAMOND MESH WITH 
OVERHANG SECTION AND 
DETAILS 

m   

R 702.00 

R 378.00 

2.5 
D-DT-5237 
s3B r0  

SECURITY FENCE 1.8M STEEL 
POST & DIAMOND MESH WITH 
OVERHANG STEELWORK 
MANUFACTURING DETAILS 

m   

R 702.00 

R 378.00 

2.6 
D-DT-5237 
s4A r0  

SECURITY FENCE 1.8M STEEL 
POST & DIAMOND MESH WITH 
DOUBLE OVERHANG & RAZOR 
COIL WIRE SECTION AND 
DETAILS 

m   

R 742.50 

R 378.00 

2.7 
D-DT-5237 
s4B r0  

SECURITY FENCE 1.8M STEEL 
POST & DIAMOND MESH WITH 
DOUBLE OVERHANG & RAZOR 
COIL WIRE STEELWORK 
MANUFACTURING DETAILS 

m   

R 742.50 

R 378.00 

2.8 
D-DT-5237 
s5A r4  

SECURITY FENCE 2.4M STEEL 
POST & DIAMOND MESH WITH 
FLATWRAP SECTION AND 
DETAILS 

m   

R 1 282.50 

R 568.01 

2.9 
D-DT-5237 
s5B r0 

SECURITY FENCE 2.4M STEEL 
POST & DIAMOND MESH WITH 
FLATWRAP STEELWORK 
MANUFACTURING DETAILS 

m   

R 1 282.50 

R 568.01 

2.10 
D-DT-5237 
s6A r0  

SECURITY FENCE 2.4M STEEL 
POST & WELD MESH WITH 
DOUBLE OVERHANG & RAZOR 
COIL WIRE SECTION AND 
DETAILS 

m   

R 1 552.50 

R 883.58 

2.11 
D-DT-5237 
s6B r0  

SECURITY FENCE 2.4M STEEL 
POST & WELD MESH WITH 
DOUBLE OVERHANG & RAZOR 
COIL WIRE STEELWORK 
MANUFACTURING DETAILS 

m   

R 1 552.50 

R 883.58 

2.12 
D-DT-5237 
s6C r0 

SECURITY FENCE 2.4M STEEL 
POST & WELD MESH 
(MOTORISED GATE) WITH 
DOUBLE OVERHANG & RAZOR 
COIL WIRE SECTION AND 
DETAILS 

Each   

R 18 630.00 

 
 
 
 
 

R 11 234.03 

http://tescod.eskom.co.za/prt09BG/5000/5237s1A.pdf
http://tescod.eskom.co.za/prt09BG/5000/5237s1A.pdf
http://tescod.eskom.co.za/prt09BG/5000/5237s2B.pdf
http://tescod.eskom.co.za/prt09BG/5000/5237s2B.pdf
http://tescod.eskom.co.za/prt09BG/5000/5237s3A.pdf
http://tescod.eskom.co.za/prt09BG/5000/5237s3A.pdf
http://tescod.eskom.co.za/prt09BG/5000/5237s3B.pdf
http://tescod.eskom.co.za/prt09BG/5000/5237s3B.pdf
http://tescod.eskom.co.za/prt09BG/5000/5237s4A.pdf
http://tescod.eskom.co.za/prt09BG/5000/5237s4A.pdf
http://tescod.eskom.co.za/prt09BG/5000/5237s4B.pdf
http://tescod.eskom.co.za/prt09BG/5000/5237s4B.pdf
http://tescod.eskom.co.za/prt09BG/5000/5237s5A.pdf
http://tescod.eskom.co.za/prt09BG/5000/5237s5A.pdf
http://tescod.eskom.co.za/prt09BG/5000/5237s6A.pdf
http://tescod.eskom.co.za/prt09BG/5000/5237s6A.pdf
http://tescod.eskom.co.za/prt09BG/5000/5237s6B.pdf
http://tescod.eskom.co.za/prt09BG/5000/5237s6B.pdf
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2.13 
D-DT-5237 
s6D r0 

SECURITY FENCE 2.4M STEEL 
POST & WELD MESH 
(MOTORISED GATE) WITH 
DOUBLE OVERHANG & RAZOR 
COIL WIRE STEELWORK 
MANUFACTURING DETAILS 

Each   

R 18 630.00 

 
 
 
 
 

R 11 234.03 

2.14 
D-DT-5237 
s7A r0  

SECURITY FENCE 2.4M STEEL 
PALISADE PANELS ASSEMBLY & 
SECTIONS 

m   
R 1 518.75 

 
 

R820.46 

2.15 
D-DT-5237 
s7B r0  

SECURITY FENCE 2.4M STEEL 
PALISADE PANELS 
MANUFACTURING DETAILS 

m   
R 1 518.75 

 
 

R820.46 

2.16 
D-DT-5237 
s7C r0 

SECURITY FENCE 2.4M STEEL 
PALISADE SLOPING PANELS 
ASSEMBLY & SECTIONS 

m   
R 1 518.75 

 
 

R820.46 

2.17 
D-DT-5237 
s7D r0 

SECURITY FENCE 2.4M STEEL 
PALISADE SLOPING PANELS 
MANUFACTURING DETAILS 

m   
R 1 518.75 

 
 

R820.46 

2.18 
D-DT-5237 
s7E r0  

SECURITY FENCE 2.4M STEEL 
PALISADE MANUAL GATES 1M 
ASSEMBLY & SECTIONS 

Each   
R 8 775.00 

 
 

R5 680.13 

2.19 
D-DT-5237 
s7F r0 

SECURITY FENCE 2.4M STEEL 
PALISADE MANUAL GATES 
1.5MMANUFACTURING DETAILS 

Each   
R 8 775.00 

 
 

R5 680.13 

2.20 
D-DT-5237 
s7G r0 

SECURITY FENCE 2.4M STEEL 
PALISADE ELECTRIC GATES 4M & 
5M ASSEMBLY & SECTIONS 

Each   
R 15 255.00 

 
 

R8 688.60 

2.21 
D-DT-5237 
s7H r0 

SECURITY FENCE 2.4M STEEL 
PALISADE ELECTRIC GATES 4M 
MANUFACTURING DETAILS 

Each   
R 15 255.00 

 
 

R8 204.63 

2.22 
D-DT-5237 
s7I r0 

SECURITY FENCE 2.4M STEEL 
PALISADE ELECTRIC GATES 5M 
MANUFACTURING DETAILS 

Each   
R 15 457.50 

 
 

R8 204.63 

2.23 
D-DT-5237 
s7J r0 

SECURITY FENCE 2.4M STEEL 
PALISADE ELECTRIC FENCE (TOP 
OF PALISADE) ASSEMBLY & 
MANUFACTURING DETAILS 

m   

R 506.25 

 
 
 

R265.07 

2.24 
D-DT-5237 
s7K r0  

SECURITY FENCE 2.4M STEEL 
PALISADE ELECTRIC FENCE 
(BEHIND PALISADE) ASSEMBLY & 
SECTIONS 

m   

R 668.25 

 
 
 

R340.81 

2.25 
D-DT-5237 
s7L r0  

SECURITY FENCE 2.4M STEEL 
PALISADE ELECTRIC FENCE 
(BEHIND PALISADE) 
MANUFACTURING DETAILS 

m   

R 668.25 

 
 
 

R340.81 

2.26 
D-DT-5237 
s8A r0  

SECURITY FENCE 2.4M 
CONCRETE WALL WITH DOUBLE 
OVERHANG & RAZOR COIL WIRE 
ASSEMBLY & SECTION 

m   

R 15 930.00 

 
 
 

R643.75 

2.27 
D-DT-5237 
s8B r0 

SECURITY FENCE 2.4M 
CONCRETE WALL 3.25M DOUBLE 
SWING GATE WITH FLATWRAP 
MANUFACTURING DETAILS 

Each   

R 16 740.00 

 
 
 

R10 476.68 

2.28 
D-DT-5237 
s9A r0  

SECURITY FENCE 3M CONCRETE 
WALL WITH DOUBLE OVERHANG 
& RAZOR COIL WIRE ASSEMBLY & 
SECTION 

m   

R 11 750.00 

 
 
 

R757.35 

2.29 
D-DT-5237 
s9B r0  

SECURITY FENCE 3M CONCRETE 
WALL 3.25M DOUBLE SWING 
GATE WITH FLATWRAP 

each   
R 19 575.00 

 
 
 

http://tescod.eskom.co.za/prt09BG/5000/5237s6D.pdf
http://tescod.eskom.co.za/prt09BG/5000/5237s6D.pdf
http://tescod.eskom.co.za/prt09BG/5000/5237s7A.pdf
http://tescod.eskom.co.za/prt09BG/5000/5237s7A.pdf
http://tescod.eskom.co.za/prt09BG/5000/5237s7B.pdf
http://tescod.eskom.co.za/prt09BG/5000/5237s7B.pdf
http://tescod.eskom.co.za/prt09BG/5000/5237s7C.pdf
http://tescod.eskom.co.za/prt09BG/5000/5237s7C.pdf
http://tescod.eskom.co.za/prt09BG/5000/5237s7D.pdf
http://tescod.eskom.co.za/prt09BG/5000/5237s7D.pdf
http://tescod.eskom.co.za/prt09BG/5000/5237s7E.pdf
http://tescod.eskom.co.za/prt09BG/5000/5237s7E.pdf
http://tescod.eskom.co.za/prt09BG/5000/5237s7F.pdf
http://tescod.eskom.co.za/prt09BG/5000/5237s7F.pdf
http://tescod.eskom.co.za/prt09BG/5000/5237s7G.pdf
http://tescod.eskom.co.za/prt09BG/5000/5237s7G.pdf
http://tescod.eskom.co.za/prt09BG/5000/5237s7H.pdf
http://tescod.eskom.co.za/prt09BG/5000/5237s7H.pdf
http://tescod.eskom.co.za/prt09BG/5000/5237s7I.pdf
http://tescod.eskom.co.za/prt09BG/5000/5237s7I.pdf
http://tescod.eskom.co.za/prt09BG/5000/5237s7J.pdf
http://tescod.eskom.co.za/prt09BG/5000/5237s7J.pdf
http://tescod.eskom.co.za/prt09BG/5000/5237s7K.pdf
http://tescod.eskom.co.za/prt09BG/5000/5237s7K.pdf
http://tescod.eskom.co.za/prt09BG/5000/5237s7L.pdf
http://tescod.eskom.co.za/prt09BG/5000/5237s7L.pdf
http://tescod.eskom.co.za/prt09BG/5000/5237s8A.pdf
http://tescod.eskom.co.za/prt09BG/5000/5237s8A.pdf
http://tescod.eskom.co.za/prt09BG/5000/5237s9A.pdf
http://tescod.eskom.co.za/prt09BG/5000/5237s9A.pdf
http://tescod.eskom.co.za/prt09BG/5000/5237s9B.pdf
http://tescod.eskom.co.za/prt09BG/5000/5237s9B.pdf


ESKOM HOLDINGS SOC Ltd  CONTRACT NO. _________ 

Provision of Substation Facility Maintenance Contract for Gauteng Cluster - on an “as and when” required basis   

 

 
PART C2: PRICING DATA PAGE 26 C2.2 TSC3/A PRICE LIST 

MANUFACTURING DETAILS R10 476.68 

2.30   SUPPLY AND ERRECT CLEAR 
VIEW FENCING 

m   
R 2 430.00 

R300.00 

              

3   KERBING INSTALLATION Units QTY Material Rates  
Labour 
Rates  

3.1 
  

SUPPLY AND INSTALL PRE-CAST 
KERBING m   R 243.00 R151.20 

3.1 
  

SUPPLY AND INSTALL KERBING 
CAST ON SITE m   R 222.75 R151.20 

              

4 
  ESTABLISH RUNWAY 

Units QTY Material Rates  
Labour 
Rates  

4.11 
054/390/38A,
B,C BUILD CONCRETE RUNWAY         

4.12 

054/390/38A 
R2         
054/390/38B 
R0 3M WIDE m   R 2 025.00 R 882.90 

4.13 

054/390/38A 
R2         
054/390/38B 
R0 4.5M WIDE m   R 3 510.00 R 1 136.03 

4.14 

054/390/38A 
R2         
054/390/38B 
R0 6M WIDE m   R 3 915.00 R 1 388.48 

4.15 
D-DT-5240 
s10 

SUPPLY ALL MATERIALS (25MPA 
CONCRETE, REINFORCING MESH 
617 AND FORMWORK) AND 
INSTALL EQUIPOTENTIAL GRIDS 
UNDER GATES Each   R 9 585.00 R 5 995.69 

4.16 D-ST-2324 CONCRETE GATE RAMP Each   R 3 375.00 R 1 514.70 

4.17 0.54/390/37 CABLE TRENCH RAMPS Each   R 4 725.00 R 3 723.68 

              

4.2 
  

Additional Works (Supply & 
Install)         

4.21   Apply Weed Killer (PCO) M²   R 17.55 R 10.10 

4.22   Precast water channel M²   R 280.00 R 85.00 

4.23   Flood Lights Each   R 832.00 R 504.90 

4.24   Control room Light and fittings Each   R 160.00 R130.00 

4.25 
  

Roof replace and repair (Concrete or 
Roof Sheets) M2   R 200.00 R70.00 

4.26 
  

Roof replace and repair 
Tiles(Porcelain tiles) M2   R 550.00 R120.00 

4.27   Roof replace chromadek      R 200.00 R70.00 

4.28 
  

Supply of Dry Ice and cleaning 
thereof per panel m2   R 55.00 R 60.00 

4.29 
  

Sub station ventilation Fans (Repair 
or  Replace) Each   Cost +Fee Cost +Fee 

4.30   Maintain and repair substation doors Each   Cost +Fee Cost +Fee 

4.31 
  

Maintain and repair substation 
windows Each   R 370.00 R 60.00 

4.32 
  

Maintain and repair substation ceiling 
and cornice M²   R 330.00 R 90.00 

4.33   Maintain and repair substation Brick M²   R 650.00 R 270.00 



ESKOM HOLDINGS SOC Ltd  CONTRACT NO. _________ 

Provision of Substation Facility Maintenance Contract for Gauteng Cluster - on an “as and when” required basis   

 

 
PART C2: PRICING DATA PAGE 27 C2.2 TSC3/A PRICE LIST 

works  

4.34 
  

Maintain and repair substation 
Gutters and downpipes M   R 110.00 R 90.00 

 
 
 

Item 
Reference 
Drawing 

Description 
Units 

Qty 
Material Rates  Labour Rates  

1 RENOVATIONS (PAITWORKS) 

1.1 
Refer to 5.1.25 
for 
specification 

Strip and prepare wall surface to receive 
one primer coat and two coats of paint as 
per Eskom Specification for Control 
Room Buildings 

m² 0.00  R          101.25   R       50.56  

1.2 
Refer to 5.1.25 
for 
specification 

Strip and prepare wall surface in narrow 
widths in reveals to receive one primer 
coat and two coats of paint as per Eskom 
Specification for Control Room Buildings 

m² 0.00  R          148.50   R       50.56  

1.3 Refer to 5.1.25 
for 
specification 

Strip and prepare steel surface to window 
frames in narrow widths to receive one 
primer coat and two coats of paint as per 
Eskom Specification for Control Room 
Buildings 

m² 0.00  R          101.25   R       50.56  

1.4 
Refer to 5.1.25 
for 
specification 

Strip and prepare steel surface to doors 
to receive one primer coat and two coats 
of paint as per Eskom Specification for 
Control Room Buildings 

m² 0.00  R          101.25   R       50.56  

1.5 
Refer to 5.1.25 
for 
specification 

Strip, scrub down, clean and prepare 
steel sloping surfaces to roofs inclusive of 
all flashings, hips and joints. 

m² 0.00  R          128.25   R       65.00  

1.6 
Refer to 5.1.25 
for 
specification 

Strip and prepare surface to receive one 
primer coat and two coats of paint as per 
Eskom Specification for Control Room 
Buildings to barge boards 

m² 0.00  R          128.25   R       65.00  

1.7 Refer to 5.1.25 
for 
specification 

Strip and prepare steel surface to gutters 
and downpipes in narrow widths to 
receive one primer coat and two coats of 
paint as per Eskom Specification for 
Control Room Buildings 

m 0.00  R             64.80   R       36.11  

1.8 
Refer to 5.1.25 
for 
specification 

Stripping and removal of existing 
bituminous waterproofing membrane to 
concrete roofs and prepare surface to 
receive new. 

m² 0.00  R          607.50   R     548.91  

1.9 
Refer to 5.1.25 
for 
specification 

Apply bituminous waterproofing 
membrane to existing prepared concrete 
roofs. 

m² 0.00  R       1 282.50   R 1 011.15  

 
 
 

1 240-62629353 INDOOR AND OUTDOOR LABELS 
Units Qty Material Rates  

Labour Rates  

1.1   
Control Plant Indoor labels 
(36x350mm with 20mm letter size) 

Each 0.00          54.00   R          25.25  

1.2   
Control Plant  Indoor labels 
(15x105mm with 5mm letter size) 

Each 0.00          54.00   R          25.25  

1.3 
D-DT-5047 
sht.2 rev.3 

Control Plant Outdoor Labels (as per 
D-DT Standard D-DT-5047 sht.2 rev.3  
- Equipment Labelling)  

Each 0.00        472.50   R          50.49  

1.4 
D-DT-5273 s2 
r4 

Mounting Bracket  Each 0.00        243.00   R          50.49  

1.5   Fixed label holders 10 way Each 0.00          16.20   R             5.40  
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2 
LABELS / 

SIGNS 
  Units Quantity  Material Rates  Labour Rates  

2.1 
D-DT-5273 s2 
r4 LABEL MOUNTING BRACKET 

Each 0.00  R   243.00   R          44.18  

2.2 
D-DT-5273 s3 
r3 

PHASE LABEL MOUNTING 
BRACKETS MANUFACTURING 
DETAILS AND MOUNTING 
ARRANGEMENT 

Each 0.00  R   202.50   R          44.18  

2.3 D-DT-5273 s4 
r1 

ELECTRICAL EQUIPMENT LABELS 
SUBSTATION NAMEBOARD 
MOUNTING DETAILS 

Each 0.00  R   405.00   R          94.67  

2.4 
Label 
Schedule 
(Volume 2) EQUIPMENT LABELS 

Each 0.00  R   540.00   R          50.49  

2.5 
D-DT-5274 s1 
r1 

SIGN DANGER - ELECTRIFIED 
FENCE 

Each 0.00  R     67.50   R          31.56  

2.6 D-DT-6073 r5 SIGN DE - FIRST AID D6073 Each 0.00  R     67.50   R          31.56  

2.7 
D-DT-6074 r5 

SIGN F - PROHIBITIVE (VARIOUS) 
D6074 

Each 0.00  R     74.25   R          31.56  

2.8 D-DT-6075 r3 SIGN G - HARD HAT AREA D6075 Each 0.00  R     74.25   R          31.56  

2.9 D-DT-6077 r1 SIGN LC - LIVE CHAMBER D6077 Each 0.00  R     81.00   R          31.56  

2.10 
D-DT-6072 r4 

SIGN, A B C - UNAUTH. 
ENTRY/INTERF. APP. D6072 

Each 0.00  R   270.00   R          37.87  

2.11 
D-DT-6112 r1 

SIGN, DCSS1 - BATTERY ROOM 
D6112 

Each 0.00  R   519.75   R          37.87  

2.12 
D-DT-6112 r1 

SIGN, DCSS2 - BATTERY CABINET 
D6112 

Each 0.00  R     67.50   R          37.87  

2.13 
D-DT-6112 r1 

SIGN, DCSS3 - COMBINED 
BATTERY ROOM D6112 

Each 0.00  R   519.75   R          37.87  

2.14 
D-DT-6113 r1 

SIGN, GA19 - INFORMATIVE - 
EYEWASH D6113 

Each 0.00  R   276.75   R          37.87  

2.15 
D-DT-6113 r1 

SIGN, GA20 - INFORMATIVE - EMER 
SHWR D6113 

Each 0.00  R   276.75   R          37.87  

2.16 D-DT-6078 r1 SIGN, H BATTERY ROOM D6078 Each 0.00  R   519.75   R          37.87  

2.17 
D-DT-6113 r1 

SIGN, PV5 - DRINKING WATER 
PROHIB D6113 

Each 0.00  R     67.50   R          37.87  

2.18 
D-DT-6114 r5 

PLATE, PH MKR BLU W/BLK B 
D6114 

Each 0.00  R   290.25   R          44.18  

2.19 
D-DT-6114 r5 

PLATE, PH MKR RED W/BLK R 
D6114 

Each 0.00  R   290.25   R          44.18  

2.20 
D-DT-6114 r5 

PLATE, PH MKR WHT W/BLK W 
D6114 

Each 0.00  R   290.25   R          44.18  

2.21 
D-DT-6114 r5 

BRACKET, PHASE COLOUR DISC 
D6114 

Each 0.00  R   209.25   R          44.18  

 
 

INSTALLATION OF EARTH GRID 

1 
Reference 
Drawing 

Description 
Units Qty Material Rates  

Labour Rates  

1.1  D-DT-5240 

EXCAVATE TRENCHING IN ALL 
MATERIALS TO A DEPTH OF 1M TO 
INSTALL EARH GRID 
CONDUCTORS 

M3 0.00  R345.51 

1.2 D-DT-5240  
INSTALL 10MM ROUND COPPER 
CONDUCTORS FOR EARTH GRID 
IN EARTH GRID TRENCHING 

m 0.00 R178.50 R62.23 

1.3 D-DT-5240 

INSTALL 50MM X 3MM FLAT 
COPPER CONDUCTOR BETWEEN 
EQUIPMENT FOUNDATIONS AND 
EARTH GRID CONDUCTOR 

m 0.00 R341.25 R189.92 

1.4  
BACKFILL AND COMPACT IN 
LAYERS OF 150MM  TO 95% Mod 
AASHTO ALL EARTH GRID 

M3 0.00 R0.00 R241.43 
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TRENCHING AFTER INSTALLATION 
OF EARTH GRID CONDUCTORS 

1.5 D-DT-5240 s5 

80MM x 6MM x 1.2 M LONG 
GALVANISED STEEL STRAP FOR 
EARTHING OF TRANSFORMERS 
FIXED TO THE PLINTH WITH 
RAWBOLTS 
NOTE: THIS TO BE MEASURED ON 
SITE ONCE THE TRANSFORMER IS 
INSTALLED 

each 0.00 R171.35 R98.72 

1.6 D-DT-5240 
INSTALL SACRIFICIAL EARTH MAT 
ANODE 

each 0.00 R 1 656.00 R3 090.26 

       

  
EARTHMAT CONNECTIONS: ALL 
JOINTS TO BE OXY-ACETYLENE 
BRAZED OR EXOTHERMIC WELDS 

    

1.7 D-DT-5240 s2 
MAIN EARTH GRID JOINTS (10MM 
ROUND TO 10MM ROUND) 

each  R 93.15 R55.80 

1.8 D-DT-5240 s2 
MAIN EARTH GRID JOINT TO 
EARTH TAILS (10MM ROUND TO 
50MMX3MM FLAT) 

each  R 93.15 R55.80 

1.9 D-DT-5240 s2 
FLAT TAIL JOINT (50MMX3MM FLAT 
TO 50MMX3MM FLAT 

each  R 93.15 R55.80 

1.10 D-DT-5240 s2 
50MM X 3MM FLAT TO FENCE 
CORNER AND INTERMEDIATE 
POSTS AND GATE POSTS 

each  R 93.15 R55.80 

1.11 D-DT-5240 s2 
10MM ROUND TO SACRIFICIAL 
EARTH MAT ANODE 

each  R 93.15 R55.80 

1.12 D-DT-5240 s2 

TEST EARTH GRID CONTINUITY 
AND RESISTANCE. RESULTS TO 
BE SEND TO THE DESIGN 
ENGINEER TO COMPARE WITH 
THE EARTHING DESIGN. TESTING 
TO BE DONE BY AN INDEPENDENT 
ENTITY. 

each   R 15 558.59 
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1 TRANSPORT Unit QTY Rate Amount 

1.1 LDV km    R         6.89    

1.2 Personnel Transport for Staff km    R       16.20    

1.3 6 m³ Tipper Truck km    R       31.05    

1.4 Transport Truck 5-8 ton km    R       25.65    

1.5 
Transport Truck 5-8 ton with 
crane 

km    R       35.10    

1.6 Lowbed km    R       63.45    

1.7 TLB for standing time claim only Per Hour     R    540.00    

  

Total carried forward to 
summary        R                  -    

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

The total of the Prices  



ESKOM HOLDINGS SOC Ltd  CONTRACT NUMBER _____________ 
PROVISION OF SUBSTATION FACILITY MAINTENANCE CONTRACT FOR GAUTENG CLUSTER - ON AN “AS 
AND WHEN” REQUIRED BASIS    

 
PART C3: SCOPE OF WORK 30 C3 TSC3 COVER PAGE 

 
 
 

PART 3: SCOPE OF WORK 
 
 
 
 
 
 
 
 
 

Document 
reference 

Title No of 
pages 

 This cover page 1 

C3.1 Employer’s Service Information  

C3.2 Contractor’s Service Information 
 

 

   

   

   

   

   

   

   

 Total number of pages  
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C3.1: EMPLOYER’S SERVICE INFORMATION 

1 Description of the service 

1.1 Executive overview  

Gauteng Cluster has 533 substations. These substations are subjected to vandalism which requires immediate 

repairs for Eskom to be able to restore supply to its customers. Vandalism to these stations ranges from damage to 

the substation perimeter wall/fencing, gates, control room brick walls and roofs. These substations also require 

general maintenance of the fencing, gates, painting, roofing, and lighting. 

The need for this contract is for M&O to be able to refurbish, repair and maintain its substation facilities. 

 

1.2 Employer’s requirements for the service 

The scope of work for Provision of Substation Facility Maintenance Contract for Gauteng Cluster - on an “as and 

when” required basis is as follows: 

 

• Execution of planned, unplanned, and emergency maintenance and repairs 

• Provision of Services, Maintenance and repairs for plant and equipment  

• Provision of on-site supervision for emergency works  

• Provision of all consumables and materials for maintenance and repairs 

• Labelling / Numbering of Substation Equipment. 

• Repairing or replacing of Substation yard lights. 

• Repairing or replacing of control room lights. 

• Repairing or replacing of Electrical DB’s in the building. 

• Civil works in Substations 

• Repairing of Control Room roofs. 

• Maintenance and repairing of substation fences and gates, 

• Maintenance and repairing of Substation Buildings 

• Painting of Substation Buildings and fencing were needed, 

• Trenching in substation yard as and when required 

• Supplying of Trench Covers 

• Concreating of Trenches 

• Supplying of Dry Ice cleaning 

• Repair or Replace Substation ventilation Fans, 

• Establish Runways 

 

1.3 Interpretation and terminology 

 
1.3.1. The following abbreviations are used in this Service Information: 
 

Abbreviation Meaning given to the abbreviation 

CNC Customer Network Centre 

NEC New Engineering Contract 

OBL Outside battery limits 

SHEQ Safety Health Environment Quality 

 
1.3.2. Acceptance of Eskom SHEQ Policies and Procedures 
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The attached documents form part of this legal binding contract, the Contractor confirms that he has familiarized 
himself with all the embedded documents from 1 to 10 as indicated 

 
 
 

No Unique Identifier Revision Document Title 
 

1 240-106084699 0 Annexure C4: OHS Tender Evaluation Template 
(High risk/construction work) 
 

Evaluation 

criteria.pdf
 

 
 
 

2 240-73416879 1 SHE SPECIFICATION 

SHE Spec .pdf

 
 

3 240-DX-GP-003T 1 ENVIRONMENTAL SPECIFICATIONS GUIDELINES TO 
USE 

Environmental%20s

pecifications_Substation%20Maintance%20Contract.xlsx
 

 

4 240-77471499 2 Annexure B: Acknowledgement Form for 
Eskom SHE Rules and other Requirements. 

Annexure B.pdf

 
 

5 240-105658000 7 Supplier Quality Management: List of Tender 
Returnable Documents 

240-12248652 (Rev 

7)_List of Tender Returnables-EDC Formatted LTN 03.02.2022.pdf
 

 

6 240-68099512 9 (FORM A) TENDER & CONTRACT QUALITY 
REQUIREMENTS FOR 240-105658000 AND QUALITY 
REQUIREMENTS FOR ISO 9001 STANDARD 

240-68099512 (Rev 

9) Form A Tender  Contract Quality Requirements for 240-105658000 and Quality Requirements for ISO 9001 Standard.pdf
 

7 QM 58 3 Supplier Quality Management: Specification 
 

240-105658000 

Supplier Quality Management Specification (3).pdf
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2 Management strategy and start up. 

2.1 The Contractor’s plan for the service 

 
In the TSC3 the Contractor’s plan is his “design” for performing the service throughout the service period. Section 2 
of the conditions of contract describes what the Contractor is to show in his plan both in the core clauses and some 
additional requirements in each of the main Options.   
 
The extent of the Contractor’s plan will depend on whether the Contractor is required to develop a plan in accordance 
with the Employer’s broad outline of the service or whether the Employer has provided a plan for the Contractor to 
follow.  Read the TSC3 Guidance Notes pages 21 and 22 for more information on the Contractor’s plan. 
 
 

2.2 Management meetings 

 
Regular meetings of a general nature may be convened and chaired by the Supply Manager as follows: 
 

Title and purpose Approximate time & interval Location Attendance by: 

Risk register and 
compensation events 

As required TBC TBC 

Overall contract progress 
and feedback 

As required TBC Employer, Contractor 
and ___ 

    

    

 
Meetings of a specialist nature may be convened as specified elsewhere in this Service Information or if not so 
specified by persons and at times and locations to suit the Parties, the nature and the progress of the service.  
Records of these meetings shall be submitted to the Service Manager by the person convening the meeting within 
five days of the meeting.   
 
All meetings shall be recorded using minutes or a register prepared and circulated by the person who convened the 
meeting.   Such minutes or register shall not be used for the purpose of confirming actions or instructions under the 

8 Eskom Lifesaving Rules  Eskom Lifesaving Rules 
 
 

Eskom life-saving 

rules.pdf
 

9 240-109253698 3 Template for a Typical Contract Quality Plan 
 

240-109253698%20

CQP%20Template%202021.docx
 

10 240-109253302 2 Quality Control Plan / Inspection and Test Plan 
(QCP/ITP) 
 

240-109253302%20_

%20Quality%20Control%20Plan%20or%20Inspection%20Test%20Plan%20(QCP%20or%20ITP)%20rev%202.docx
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contract as these shall be done separately by the person identified in the conditions of contract to carry out such 
actions or instructions.   
 

2.3 Contractor’s management, supervision and key people 

 
The Contractor must submit an organogram that indicate all his employees, key people and their lines of authority / 
communication that are involved in the project. This would be essential if the Contractor is a Joint Venture 
 

2.4 Provision of bonds and guarantees 

The form in which a bond or guarantee required by the conditions of contract (if any) is to be provided by the 
Contractor is given in Part 1 Agreements and Contract Data, document C1.3, Sureties.   
 
The Employer may withhold payment of amounts due to the Contractor until the bond or guarantee required in terms 
of this contract has been received and accepted by the person notified to the Contractor by the Service Manager to 
receive and accept such bond or guarantee.  Such withholding of payment due to the Contractor does not affect the 
Employer’s right to termination stated in this contract.  
 
 

2.5 Documentation control 

- Documentation will be identified with an alpha numeric, which indicates source, recipient, communication 
number, etc.  
 

- All contractual communications will be in the form of properly compiled letters or forms attached to e-mails 
and not as a message in the e-mail itself. 
 

- As per the approved quality plan 
 

2.6 Invoicing and payment 

Within one week of receiving a payment certificate from the Service Manager in terms of core clause 51.1, the 
Contractor provides the Employer with a tax invoice showing the amount due for payment equal to that stated in the 
Service Manager’s payment certificate.   
 
The Contractor shall address the tax invoice to and include on each invoice the following information: 
 

• Name and address of the Contractor and the Service Manager;  

• The contract number and title; 

• Contractor’s VAT registration number; 

• The Employer’s VAT registration number 4740101508; 

• Description of service provided for each item invoiced based on the Price List; 

• Total amount invoiced excluding VAT, the VAT and the invoiced amount including VAT; 

• Goods Receipts 

• Purchase order number 

• Invoice date 

• Invoice number 

• Contractor`s banking details 
 

All supporting documentation needs to be provided with each claim which includes but not limited to; trip sheets 

approved by Service Manager & invoices for materials purchased as requested by Services Manager(delivery notes 

to accompany the claim for a specific site).  

 
Add procedures for invoice submission and payment (e. g. electronic payment instructions) 
 

General Information X 

- No Pro-forma Invoice  

- Check Vendor number against the Address and name on Tax invoice  

- Insert the Vendor number on Tax invoice (Top right-hand corner)  

- Bank details must be on the invoice or on an attached sheet, but it does not require a bank 
stamp just a letter) 
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- Check banking details on invoice against SAP system. If more than one banking account check 
bank account against banking details on invoice. If banking details not on invoice, write the 
bank code next to the vendor account (bank code 0002) 

 

- Check Vendor VAT number against the vendor master. (FK03) If VAT number not on master 
records, prepare a list and forward to Vendor Management to check and update the vendor 
master records 

 

- No fax copies of Tax invoices allowed  

- No copies of Tax invoices allowed unless originally printed by the Vendor if a photocopy tax 
invoice, it must be an original “certified copy” (i.e., not a copy of a “certified copy” invoice) from 
the vendor and check in system if not previously be paid. Put stamp “not previously paid” on 
invoice and sign. 

 

- Ensure that date received stamp is clear on invoice  

- Stamp all Invoices with the Vat stamp, complete and sign (only when VAT is applicable)  

- The stamp should not be stamped over any written information  

- When scanning invoice, check the quality before linking in SAP (inboxes)  

  

With Reference Invoices X 

- Goods receipt must be done (payment with reference)  

- Ensure that the SAP purchase order number is clear and correct on the invoice  

- GR number to be written on the Invoices  

- If multiple lines on invoice write the line number of the order against the line to ensure that the 
processors match the correct lines (to ensure that 191100 is matched correctly) 

 

 
 

2.7 Contract change management  

 
▪ The Contractor and the Employer to give an early warning by notifying the other as soon as either becomes 

aware of any matter which could increase the total of the Prices, interfere with the timing of the delivery of 
the goods and impair the effectiveness of the delivery.  

 
▪ The Contractor may give an early warning by notifying the Employer of any other matter which could 

increase the total cost.  
▪ The Contractor enters early warning matters in the Risk Register.  

▪ Early warning of a matter for which a compensation event has previously been notified is not required.  
▪ The NEC contractual mechanism will be applied for changes to the Contract and supporting documents must 

be provided by the Contractor when required by the Employer 
 
 

2.8 Records of Defined Cost to be kept by the Contractor 

 
The Employer provides the insurances stated in the Insurance Table B. 
 
 INSURANCE TABLE B 
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Insurance against or name of policy  Minimum amount of cover or minimum limit of 
indemnity  

Assets All Risk  Per the insurance policy document  

Contract Works insurance  Per the insurance policy document  

Environmental Liability  Per the insurance policy document  

General and Public Liability  Per the insurance policy document  

Transportation (Marine)  Per the insurance policy document  

Motor Fleet and Mobile Plant  Per the insurance policy document  

Terrorism  Per the insurance policy document  

Cyber Liability  Per the insurance policy document  

Nuclear Material Damage and Business Interruption  Per the insurance policy document  

Nuclear Material Damage Terrorism  Per the insurance policy document  

 
Insurance will be provided as stated in the Eskom ACAR document attached. 
 

Confirmation of 

insurance  cover - Eskom ACAR.pdf
 

 
 

2.9 Management of work done by Task Order 

 
Work will be executed by the administration of Task Orders. Many considerations can apply to Task Orders, 

such as availability of resources, arrangements for emergency work, Task Order reporting (work carried out 

and service results), assessment of additional prices for service not included in the Price List, etc. 

 

To ensure costs for substation facilities maintenance reading contracts are controlled and properly managed, 

and to eliminate any irregularities on Task Orders, any new services for unforeseen scope is to be issued will 

require the prior approval of the Service Manager. This is to mitigate this risk of cost escalations against a 

contract and irregularities associated with Task Order based contracts. 

3 Health and safety, the environment and quality assurance 

3.1 Health and safety risk management 

 
The Contractor shall control his activities and processes in accordance with the Occupational Health & 
Safety Act, No. 85 of 1993 and Eskom’s Construction Safety, Health and Environmental Management, 32-
136, Safety, Health, Environment and Quality Policy, EPC32-727 and SHE Requirements for the Eskom 
Commercial Process, ST32-726 to this Service Information. 
 
The Contractor shall comply with the health and safety requirements contained in Section 1.3.2 
of this                     Service Information. 
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3.2 Environmental constraints and management 

 
The Contractor shall control his activities and processes in accordance with Environmental Requirements 
 
The Contractor shall comply with the Environmental requirements contained in Section 1.3.2 of 
this Service Information. 
 
 

3.3 Quality assurance requirements 

 
The Contractor shall control his activities and processes in accordance with Eskom’s Supplier Quality 
Management Specification, 240-105658000 (QM-58) and ISO-9001 requirements. 
 
The Contractor shall comply with the Quality requirements contained in Section 1.3.2 of this 
Service Information. 

4 Procurement 

4.1 People 

4.1.1 Minimum requirements of people employed. 

All people employed by the Contractor to perform supervision of installation and commissioning should have 
Police Clearance before work can commence. The Contractor’s employees shall be sober when carrying out 
their duties and may be subjected to random Breathalyzer tests. 
 

4.1.2 BBBEE and preferencing scheme 

Special Conditions of Contract (Application of other criteria in terms of Section 2(1)(f) of PPPFA) The 

objective criteria as follow: 

- Transformation of this sector by the appointment of a Black Owned Firm(s) that meet the 
functionality requirements. 

- Development of Black Owned steel fabrication companies. 
- Appointment of companies located within the Republic of South Africa. 

NB: The Joint Venture may be: 
 

- Black Owned and Black Owned Company. 
- Black Owned Company (Majority Shareholder) and Non-Black Owned Company. 

 

- Black Women Owned Company and Black Owned Company, and. 
- Black Women Owned (Majority Shareholder) and Non-Black Owned Company. 

 
A 51% or more Black Owned Companies or Joint Venture where the lead company has 51% or more 
black ownership. 

 
Procurement Preference Hierarchy 

Preference for awarding this contract and/or subcontracting are in the following order: 
 

- Companies with more than 51% Black Ownership 
- Enterprises Owned by Black People Living with Disability (BPLwD) 
- Black Youth Owned Enterprises (BYO) 
- Black Women-Owned Enterprises (BWO) 

- Black Owned Enterprises (BO) 
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4.1.3 SDL&I Requirements 
 

Refer to the SDL&I undertaking document with unique identify 240-109836076 rev3 published in the tender. 

This section will be finalised upon contract award based on the agreement reached. 

Lost Time Injury Report (LTIR) 

• The Contractor must submit this report monthly with each payment assessment claim. 

No payment will be certified unless this report is submitted. 

 

4.2 Subcontracting 

4.2.1 Preferred subcontractors 

 
The Contractor to submit the names of each proposed subcontractor to the Employer for acceptance. The   
Contractor does not appoint a subcontractor until the Employer has accepted such subcontractor. 
 

4.2.2 Subcontract documentation, and assessment of subcontract tenders 

 

The Contractor to indicate the percentage of subcontracting, the proposed subcontractors together with 
their BBBEE statuses, and the sources of assets, goods, or services when local content and production 
criteria are applicable. The proposed target will form part of the contractual obligation. The NEC 
system is compulsory for all subcontract documentation. 

 

4.2.3 Limitations on subcontracting 

 

The Contractor is not allowed to sub-contract more than 25% of the contract to another 
enterprise/supplier that does not have equal or higher BBBEE status, unless the intended 
subcontractor is an EME that has the capability and ability to execute the sub-contract, in order to claim 
the points for BBBEE. 

 

4.2.4 Attendance on subcontractors 

 
The Contractor is responsible for performing on the provided scope of work as if he had not subcontracted. 
The appointed Contractor will also be liable to the Subcontractors’ employees, as he is legally and liable for 
this contract 

 
 
 

4.3 Plant and Materials 

4.3.1 Specifications 

 
As per manufactures specifications and comply with SANS and Eskom standards. 
 

4.3.2 Contractor’s procurement of Plant and Materials 

 
The Employer may require warranties from suppliers to be in favor of the Employer and not just to 
the Contractor. The Employer may also need schedules of vendor data for his own use after the 
end of the service period. 
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4.3.3 Tests and inspections before delivery 

All materials shall be regularly tested at the manufacturers' factories. The Contractor shall make sure that 
regular quality control tests are carried out to ensure that good quality of the materials is maintained. 

 

5 Working on the Affected Property 

5.1 Employer’s site entry and security control, permits, and site regulations 

The entry to site is only approved once the following are adhered to: 
 

a) The Contractor’s safety file is approved by the Employer’s safety department. 

b) All personnel must have undergone screening for criminal records and outstanding arrest 
warrants. 

c) All personnel must have attended site-specific safety induction training, complied with 
the requirements as stated in the service information. 

 

5.2 People restrictions, hours of work, conduct and records 

Employer’s normal working hours will apply and Contractor’s key people delivering service will sign 
an attendance register as per the Employer’s condition of service. Any work done outside of normal 
working hours as instructed by the Employer’s Representative shall be treated as per the 
compensation events clause of this contract. 

 
Call outs -Overtime 

 

a) The Contractor shall provide a callout service to respond to any stoppage or 
malfunction of the equipment at any time after the Contractor’s working hours, 
providing a 24-hour standby service, with a response time of within one (1) hour for 
emergencies (occupied) 

b) Call out service shall consist of emergency adjustments to restore an inoperative or 
faulty unit to safe and satisfactory condition. 

c) In the case of any major breakdown, a repair plan of action must be submitted to the 

Employer within the next working day. 

d) Repair work to commence on the exact time agreed between the Employer and the 
Contractor on this plan of action. No additional cost to the Employer for this service will 
be acceptable if during normal working hours, 

e) Before leaving the site and on completion of execution of work each time, the 
Contractor shall report to the Employer’s Representative for the signing off each job 
card. In the event of an emergency, after-hours or weekend work, all jobs’ cards shall 
be signed off by the Employer’s Representative on the following day. 

 
 
 
 
 

5.3 Records of Contractor’s Equipment 

The Contractor is responsible for maintaining the asset register equipment on site and shall be 
audited by the Employer from time to time. 
 

5.4 Equipment provided by the Employer 

None 
 

5.5 Site services and facilities 

5.5.1 Provided by the Employer 



ESKOM HOLDINGS SOC Ltd  CONTRACT NUMBER _____________ 
PROVISION OF SUBSTATION FACILITY MAINTENANCE CONTRACT FOR GAUTENG CLUSTER - ON AN “AS 
AND WHEN” REQUIRED BASIS    

 
PART C3: SCOPE OF WORK PAGE 40 C3.1 TSC3 EMPLOYER’S SERVICE INFORMATION 

 

 
The Employer will provide the following amenities where possible. 

 

• Electrical power points 

• Portable water points 

• Ablution facilities 
 

5.5.2 Provided by the Contractor 

The Contractor shall provide all other services and facilities not mentioned in 5.5.2. 

 

5.6 Control of noise, dust, water and waste  

 

The Contractor shall comply with the safety, health and environmental requirements stated in the project 
SHE specification. 
 
 

5.7 Tests and inspections 

5.7.1 Description of tests and inspections 

 

The Contractor is responsible for providing quality inspections as per the scope requirements and 
rectifies all defects within agreed time period. The Contractor shall supply the end of job 
documentation associated with the services. The end of job documentation consists of the signed 
off (where applicable) completion forms of acceptance by the Employer. 
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6 List of drawings 

6.1 Drawings issued by the Employer 

This is the list of drawings issued by the Employer at or before the Contract Date and which apply to this 
contract. 
 
 

Drawing  number Revision Title 

   

   

   

 
 


