

BILL OF QUANTITIES

PROJECT : SUPPLY, DELIVERY AND INSTALLATION OF ADDITIONAL MASS METERS AT KUSILE POWER STATION FOR THE PERIOD OF THREE (3) MONTHS

ITEM NO	DESCRIPTION	UNIT	NO.OFF	QUANTITY	RATE	AMOUNT
1	<b>ITEM 1</b> <b>PRELIMINARY AND GENERALS</b>					
	<b>Fixed</b>					
1.1	Establishment of Facilities on the Site	Once Off	1	1		
1.2	De-establishment of Facilities on the Site	Once Off	1	1		
1.3	Safety File	Once off	1	1		
1.4	Exit Medicals	Once off	1	20		
1.5	Security / Police Clearance certification	Once off	1	20		
	<b>Time Related</b>					
1.6	Entry Medicals	Yearly	1	20		
1.7	6m x 3m Site Office Container (including 2 x standard AC Units)	Monthly	3	1		
1.8	6m x 3m Site Storage Container	Monthly	3	1		
1.9	6m x 3m Site Kitchen Container	Monthly	3	1		
1.10	6m x 3m Male & Female Ablution Facility (Serviced weekly)	Monthly	3	2		
1.11	4 x 2 Site Bakkie Single Cab	Monthly	3	1		
1.12	22 Seater Kombi	Monthly	3	1		
	Sub-total Item 1 (Preliminary and Generals) carried to Summary					
2	<b>ITEM 2</b> <b>ENGINEERING &amp; CONSTRUCTION TEAM RESOURCES</b>					
2.1	Mechanical Engineer (Pr 5-10 Years Exp)	Hours	1	20		
2.2	C&I Engineer (Pr 5-10 Years Exp)	Hours	1	20		
2.3	Electrical Engineer (Pr 5-10 Years Exp)	Hours	1	20		
2.4	Project Manager	Hours	1	480		
2.5	EC&I Supervisor	Hours	1	480		
2.6	Mechanical Supervisor	Hours	1	480		
2.7	Safety Officer	Hours	1	480		
2.8	Electrician	Hours	1	480		
2.9	Quality Controller/QC Inspector	Hours	2	480		
2.10	Semi-skilled	Hours	6	480		
2.11	General Workers	Hours	2	480		
2.12	Master Electrician	Hours	1	80		
2.13	Driver	Hours	1	480		
	Subtotal Item 2 (Engineering & Construction Resources) carried to Summary					
3	<b>ITEM 3</b> <b>SUPPLY AND DELIVERY OF ADDITIONAL MASS METERS</b>					
3.1	Supply and delivery of Additional Mass Meters (As per the Attached Detailed BoQ Tab)	Item	1	1		
	Subtotal Item 3 (Supply and Delivery of Additional Mass Meters) carried to Summary					
	<b>FINAL SUMMARY</b>					
ITEM 1	PRELIMINARY AND GENERALS					
ITEM 2	ENGINEERING & CONSTRUCTION TEAM RESOURCES					
ITEM 3	SUPPLY AND DELIVERY OF ADDITIONAL MASS METERS					
	Final Summary Total					

**PROJECT: SUPPLY, DELIVERY AND INSTALLATION OF ADDITIONAL MASS METERS AT KUSILE POWER STATION FOR A PERIOD OF THREE (3) MONTHS**

[illegible]