

NOTE:  
 1. THIS DRAWING IS TO BE READ IN CONJUNCTION WITH DRG'S 21361-D-01-2 AND 21361-D-01-8  
 2. PUMPS & BLOWERS ARE NOT SHOWN ON THESE SECTIONS, OMITTED FOR CLARITY.

**SCHEDULE OF TAN ELEVATIONS**


VESSEL N°	ELEVATIONS
V6	+1810
V7	+1810
V8	+1810
V12	+2075
V13	+2075
V14	+2075
V15	+2075
V16	+2075
V17	+2075
V18	+1500
V19	+1500
V20	+1500
V21	+1150
V22	+1150
V23	+1150
V24	+1150
V25	+1150
V26	+1150
V27	+1150
V28	+1150
V29	+1150
V30	+1150
V31	+1150
V32	+1150
V33	+1150
V34	+1150
V35	+1150
V36	+1150
V37	+1150
V38	+1150
V39	+1150
V40	+1150
V41	+1150
V42	+1150
V43	+1150
V44	+1150
V45	+1150
V46	+1150
V47	+1150
V48	+1150
V49	+1150
V50	+1150
V51	+1150
V52	+1150
V53	+1150
V54	+1150
V55	+1150
V56	+1150
V57	+1150
V58	+1150
V59	+1150
V60	+1150
V61	+1150
V62	+1150
V63	+1150
V64	+1150
V65	+1150
V66	+1150
V67	+1150
V68	+1150
V69	+1150
V70	+1150
V71	+1150
V72	+1150
V73	+1150
V74	+1150
V75	+1150
V76	+1150
V77	+1150
V78	+1150
V79	+1150
V80	+1150
V81	+1150
V82	+1150
V83	+1150
V84	+1150
V85	+1150
V86	+1150
V87	+1150
V88	+1150
V89	+1150
V90	+1150
V91	+1150
V92	+1150
V93	+1150
V94	+1150
V95	+1150
V96	+1150
V97	+1150
V98	+1150
V99	+1150
V100	+1150

**SCHEDULE OF PUMP UNDERSIDE OF BASE PLATE ELEVATIONS**

PUMP N°	BASE EL	PUMP N°	BASE EL	PUMP N°	BASE EL	PUMP N°	BASE EL
P76	+150	P99	+550	P122	+550	P145	+100
P77	+150	P100	+550	P123	+550	P146	+100
P78	+150	P101	+550	P124	+550	P147	+100
P79	+230	P102	+550	P125	+550	P148	+100
P80	+230	P103	+550	P126	+550	P149	+100
P81	+230	P104	+550	P127	+550	P150	+100
P82	+230	P105	+550	P128	+550	P151	+100
P83	+230	P106	+550	P129	+550	P152	+100
P84	+230	P107	+550	P130	+230	P153	+230
P85	+230	P108	+550	P131	+230	P154	+230
P86	+230	P109	+550	P132	+230	P155	+230
P87	+230	P110	+550	P133	+230	P156	+230
P88	+230	P111	+550	P134	+230	P157	+230
P89	+230	P112	+550	P135	+230	P158	+230
P90	+230	P113	+550	P136	+230	P159	+230
P91	+230	P114	+550	P137	+230	P160	+230
P92	+550	P115	+550	P138	+230	P161	+230
P93	+550	P116	+550	P139	+230	P162	+230
P94	+550	P117	+550	P140	+230	P163	+230
P95	+550	P118	+550	P141	+230	P164	+230
P96	+550	P119	+550	P142	+100	P165	+230
P97	+550	P120	+550	P143	+100	P166	+230
P98	+550	P121	+230	P144	+100	P167	+230

**SCHEDULE OF BLOWER UNDERSIDE OF BASE PLATE ELEVATIONS**

B150	+230	B153	+230	B156	+230	B171	+404
B151	+230	B154	+230	B159	+484		
B152	+230	B155	+230	B170	+484		



ESCOM CONTRACT NUMBER  
 OPL11594  
 ESCOM DRAWING NUMBER  
 0-63/2500

REV 4

APPROVED FOR CONSTRUCTION

DATE 2-7-82

CONTRACT NO.  
 1-1531-21361

APPROVED BY

**REVISIONS**

NO.	DATE	DESCRIPTION	BY	CHK
1				
2				
3				
4				
5				
6				
7				
8				
9				
10				

**NOTES**

THIS DRAWING IS AMENDED AS SHOWN

ALL PRINTS NOT CARRYING AMENDMENT ARE TO BE DESTROYED

THIS DRAWING IS THE PROPERTY OF FOSTER WHEELER ENERGY LTD. AND IS LOANED WITHOUT CONSIDERATION OTHER THAN THE BORROWER'S AGREEMENT THAT IT SHALL NOT BE REPRODUCED, COPIED, LENT OR DISPOSED OF IN ANY MANNER WITHOUT THE WRITTEN PERMISSION OF FOSTER WHEELER ENERGY LTD.